
 

 



 

Government of Nepal 

Ministry of Physical Infrastructure and Transport 

Department of Roads 

Bridge Branch 

Notice No. 02/PCU/078/79 

REQUEST FOR EXPRESSION OF INTEREST (REOI) 

Date of first publication: 7 February 2022 AD (2078/10/24 BS) 

Name of project:      Second Bridges Improvement and Maintenance Program (BIMP II) 

IDA Credit No.:      6317-NP 

Assignment Title:   Design of Major Maintenance / Rehabilitation Works of SRN Bridges 

Reference No. (as per procurement Plan): NP-DOR-BIMPII-CS-QCBS-PP-03 
The Government of Nepal has received financing from the World Bank toward the cost of the Second Bridges 

Improvement and Maintenance Program (BIMP II) and intends to apply part of the proceeds for consulting services. 

The main objective of the consulting services (the Services) is to design of major maintenance / rehabilitation works of 

SRN bridges. The specific objectives are: 

 to record existing bridge conditions systematically; 

 to assess structural integrity of the bridge for its safe use; 

 to evaluate adequacy of the bridge structures in terms of safety to cater the existing traffic movements;  

 to provide investigation report of bridges components that needs to be repaired / replaced after assessing and 

evaluating the bridge; 

 to provide design and drawings of the bridge components that need to be repaired / replaced to make the bridge 

usable;  

 to prepare a detailed cost estimate for maintenance / repair / rehabilitation works; 

    to prepare Interim norms and specification which are not in existing / standard DOR norms and specification 

including quality assurance plan; 

 to suggest / recommend monitoring mechanism to check safety and serviceability of the bridge for the future; 

 Capacity development on bridge condition assessment, investigation and design of maintenance activities through 

transfer of knowledge and innovative approach. 

Terms of Reference (ToR) is available in the website of the Department of Roads: https://dor.gov.np/home/notices 
Anticipated date for commencement of the services is June 2022 and the tentative duration of the assignment is about 

4 months. 

Second Bridges Improvement and Maintenance Program (BIMPII), Bridge Branch, Department of Roads under the 

Ministry of Physical Infrastructure and Transport now invites eligible Consulting firms (“Consultants”) to indicate 

their interest in providing the services. Interested Consultants should provide information demonstrating that they have 

the required qualifications and relevant experience to perform the services. The short listing criteria are: 

 Business objective and years in business (minimum 5 years) 

 Organizational capability of the firm for the assignment 

 General Experience of the Firm 

 Specific Experience relevant to the assignment. 

The attention of interested Consultants is drawn to paragraphs 3.14, 3.16, 3.17 of the World Bank's Procurement 

Regulations for IPF Borrowers, dated July 2016, revised November 2020 (“Procurement Regulations”) setting forth 

the World Bank's policy on conflict of interest. 

A consultant will be selected in accordance with the Quality and Cost Based Selection (QCBS) method set out in the 

Procurement Regulations. It is intended that short listed consultants will be invited to submit their technical and 

financial proposal as per the Request for Proposal document to be issued to them. 

Consultants may associate with other firms in the form of a joint venture or a sub-consultancy to enhance their 

qualification. Consultants shall clearly state their association if any whether in the form of joint venture or sub 

consultancy in the Expression. 

Interested Consultant may obtain further information about the service from the address given below during office 

hour. 

Expression of interest must be delivered in written form to the address below (in person, or by mail, or by e-mail) 

by 22 February 2022 AD (2078/11/ 10 BS) within office working hour. 

 
Second Bridges Improvement and Maintenance Program (BIMP II), Bridge Branch, Department of Roads, Chakupat, 
Lalitpur, Nepal, Tel: +977-1-5528771; Email:  infobbpcu@gmail.com 
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A. INTRODUCTION 
 
Department of Roads (DOR) is an organization responsible for management of Strategic Road Network 

(SRN) including roads and bridges in Nepal. The SRN consists of approximately 13,000 km of roads 

and 2,000 bridges. In recent years, these roads and bridges are vulnerable to climatic conditions such as 

flooding and landslides, aging, lack of appropriate maintenance work on time and frequent road crashes. 

Maintenance of bridges is unavoidable and essential needs to enhance reliability and extending useful 

life of assets at levels of costs that are typically well below bridge replacement. The Second Bridges 

Improvement and Maintenance Program BIMP-II, which is implemented since Nov14, 2018 with 

funding support of US$133mn from the IDA (World Bank). It has also program to maintain 

approximately 4,500 meters of bridges under major maintenance works. 

The ToR is intended for procurement of the consulting services of the firm for survey, design and cost 

estimation of major maintenance / rehabilitation work of following 5 (Five) SRN bridges. 

The basic details of Karnali, Kaligandaki, Trishuli, Bheri and Marsyangdi River bridges such as 

general features, construction details and history of bridge are summarized in Table below. 

Table 1: Summary of Details of Karnali Bridge 

General Details 

Name of Bridge/River: Karnali Bridge Length (m): 500 

Road Name: Mahendra Rajmarga (H001) Road Length (km): 1027.67 

Chainage (km): 901+115.001 Division Road Office: Nepalgunj 

Latitude: 28.641289 Longitude: 81.283214 

Over/under: Over Design Load: HS 20 - 44 

Bridge Width (m): 11.3 Carriageway (m): 7.2 

Construction Details 

No. of Spans: 2 Span Length(m): 250 

Abutment Type: RCC Abutment Foundation: RCC Foundation 

Pier Type: RCC Pier Foundation: RCC Foundation 

Super Structure: Cable Stayed Bearings: Steel Bearing 

Railings: RCC+Metal Pipe Movement: Rocking 

Road Signs: Name of Bridge, Bridge Span Running Surface: Bituminous Surface 

History 

Designed By: Steinman Boynton Gronquist & 

Birdsall. Inc. New York. U.S.A. 
Year of Completion: 1993 

Constructed By: Kawasaki Heavy Industries Ltd. 

Japan 
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Table 2: Summary of Details of Kaligandaki Bridge 

General Details 

Name of Bridge/River: Kaligandaki Bridge Length (m): 93 

Road Name: Siddhartha Highway (H010) Road Length (km): 146.94 

Chainage (km): 87+170 Division Road Office: Palpa 

Latitude: 27.902617 Longitude: 83.632645 

Over/under: Under Design Load: IRC class A/AA 

Bridge Width (m): 7.2 Carriageway (m): 6.7 

Construction Details 

No of Spans: 1 Span Length(m): 93.10 

Abutment Type: RCC Abutment Foundation: Open Foundation 

Pier Type: N/A Pier Foundation: N/A 

Super Structure: Steel Truss Bearings: Steel Bearing 

Railings: Metal Movement: 

River Training: Yes Running Surface: Bituminous Surface 

Road Signs: Sign Post Services: Electricity Line 

 

Table 3: Summary Details of Bheri River Bridge 

General Details 

Name of Bridge/River: Bheri River Bridge Length (m): 120 

Road Name: Ratna Highway (H012) Road Length (km): 113.08 

Chainage (km): 94+370 Division Road Office: Surkhet 

Latitude: 28.517858 Longitude: 81.663122 

Over/under: Over Design Load: China loading CH-80 

Bridge Width (m): 10.95 Carriageway (m): 7.75 

Construction Details 

No of Spans: 1 Span Length(m): 120 

Abutment Type: RCC Abutment Foundation: N/A 

Pier Type: N/A Pier Foundation: N/A 

Super Structure: Steel Truss Bearings: Steel Bearing 
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Railings: RCC+Metal Pipe Movement: Free at one end & fixed on other end 

River Training: No Running Surface: Concrete Surface 

Road Signs: Bridge Span Services: N/A 

History 

The bridge was constructed with Government financing.  
 

Table 4: Summary details of Trishuli River (Mugling) 

General Details 

Name of Bridge/River: Trisuli River (Mugling ) Length (m): 150.9 

Road Name: Prithvi Highway(H004) Road Length (km): 173.43 

Chainage (km): 83+290.001 Division Road Office: Damauli 

Latitude: 27.854024 Longitude: 84.557121 

Over/under: Over Design Load: China loading CH-80 

Bridge Width(m): 8 Carriageway(m): 6.2 

Construction Details 

No of Spans: 3 Span Length(m): 50.3 

Abutment Type: RCC Abutment Foundation: Gabion Box 

Pier Type: RCC Pier Foundation: Gabion Box 

Super Structure: Suspension Bearings: Steel Bearing 

Railings: Metal Movement: Free at one end & fixed at other end 

River Training: No Running Surface: Steel 

Road Signs: Diversion Services: Electricity Line 

History 

The bridge was constructed with support from Government of China. 

 

 

Table 5: Summary details of Marsyangdi River Bridge 

General Details 

Name of Bridge/River: Marsyangdi River Length (m): 125 

Road Name: Anbukhaireni - Gorkha(F035) Road Length (km): 24.69 

Chainage (km): 0+800 Division Road Office: Damauli 

Latitude: 27.905899 Longitude: 84.543214 
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Over/under: Over Design Load: 

Bridge Width(m): 8 Carriageway(m): 6 

Construction Details 

No of Spans: 1 Span Length(m): 125.00 

Abutment Type: RCC Abutment Foundation: RCC Foundation 

Super Structure: Steel Truss Bearings: Steel Bearing 

Railings: RCC+Metal Pipe Movement: Simply supported 

Road Signs: Name of Bridge Running Surface: Steel 

History 

The bridge was constructed with support from Government of China.  

 

B. OBJECTIVES 
The objectives of the consulting firm shall be: 

 to record existing bridge conditions systematically; 

 to assess structural integrity of the bridge for its safe use; 

 to evaluate adequacy of the bridge structures in terms of safety to cater the existing traffic 

movements;  

 to provide investigation report of bridges components that needs to be repaired / replaced 

after assessing and evaluating the bridge; 

 to provide design and drawings of the bridge components that need to be repaired / replaced 

to make the bridge usable;  

 to prepare a detailed cost estimate for maintenance / repair / rehabilitation works; 

 to prepare Interim norms and specification which are not in existing / standard DOR norms 

and specification including quality assurance plan; 

 to suggest / recommend monitoring mechanism to check safety and serviceability of the 

bridge for the future; 

 Capacity development on bridge condition assessment, investigation and design of 

maintenance activities through transfer of knowledge and innovative approach. 

C. SCOPE OF WORKS 
 
The scope of services shall primarily include the following and shall be completed under four 

phases/stages with following reporting upon completion of each phase/stage; 

i. Inception Report 

ii. Rapid Inspection Report 

iii. Principal/Specific Inspection Report and  

iv. Detailed Design of Major Maintenance / Rehabilitation Work Report. 

 

Various submissions made by the consultant shall be reviewed by Department. However, the consultant 

must proof-check all the designs before submission to Department. Consultant must take full 

responsibility for the correctness of the designs and certify the same in writing. The consultant shall 
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make power point presentations to Department to explain the submissions made by them. Any under 

prepared, incomplete/inadequate or part submittal shall be deemed as shortfall in the services and may 

attract a penalty. 

The main tasks of the consultancy services under these Terms of Reference (TOR) shall be, but not 

limited to, as follows: 

 Task-1: Inception Report consisting of methodology / approach of maintenance design 

 Task-2: Rapid Inspection Report including possible defects and proposed methodology of        

 maintenance design 

Task-3: Principal / Specific Inspection Report including analysis and evaluation of bridge 

 assessment, testing and maintenance design philosophy 

Task-4: Maintenance Design and Analysis comprising the Cost Estimate, Interim Norms and 

 technical specification including QAP and construction methodology of Maintenance 

 program 

Task-5: Economic Assessment of Bridge Maintenance 

Task-6: Transfer of Knowledge and Innovative Approach and Update DoR Manuals 

 

Task Descriptions: 

C.1 Task-1: Inception Report consisting of methodology / approach of maintenance 

design 
Overall understanding of the ToR, and the content shall be discussed with the Department before 

proceeding to the field. The report shall contain information on the general approach (particularly details 

of Methodology) including such detailed information as the Consultant deems relevant, together with a 

bar chart that would indicate the Consultant's estimate of the duration (separately in the office and in 

the field), and the probable timing of the assignment of each professional staff member to be used, and 

the consultant's estimate of the total man-months required to complete the work and services. 

C.2 Task-2: Rapid Inspection Report including possible defects and proposed 

methodology of maintenance design 
A quick bridge assessment for damages or obvious faults are done by consultant. This report encouraged 

to be vigilant and report anything needing primary attention in that bridges. This report reveals a 

possible defect or hazard and possible action needed. This report should provide the clear framework 

of methodology to be adopted for detail assessment, design of major maintenance or rehabilitation work 

of bridge. 

C.3. Task-3: Principal / Specific Inspection Report including analysis and evaluation 

of bridge assessment, testing and maintenance design philosophy 

C.3.1 Bridges Principal Inspection and Recording: 

a) Using the Inspection Manual "Guidelines for Inspection and Maintenance of Bridges Vol-1, 

Vol-2" and Bridge Condition Assessment Method and Templates practiced in the post-

earthquake bridge maintenance works of approximately 400 no of bridges in F/Y 2015/16 as a 

guide, complete the appropriate inspection report forms. The condition, extent and urgency are 

noted in the form. Use separate inspection forms based on specific bridge other than that 

suggested in the Manual, if the consultant feels necessary. 

b) Carry out detailed measurement of all damages to be repaired to possible accuracy in approved 

quantity sheet format for preparation of bill of quantities.  

c) Take photographs and /or video graphic images of damages requiring repair works. 

d)  With the results of condition assessment and evaluation, prepare list of work activities under 

major maintenance, rehabilitation and replacement for each of the bridges. 

e)  The Consultants are free to use alternate means for accessibility while conducting condition 
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assessment apart from conventional tools -ladder/binocular/etc. such as Drone and use Bridge 

Inspection Vehicle as per site requirement, with prior approval from the Department. 

f) Deliver analyzed reports of Principal/Special inspection for preparation of the design and 

drawings of the Maintenance or Rehabilitation Works. 

C.3.2 Analysis and Testing of Bridge Component / Structures 

Conduct all relevant testing including non-destructive test and semi-destructive test of the bridge 

component i.e. pylon, cable, suspenders, anchorage, stiffening truss and deck, abutment, bearing, 

expansion joint and foundation as required by condition of the bridge structure. 

a) Carry out suspension bridge cables inspection and relevant test for determining strength of 

wires such as tensile tests, fractographic examination of suspect wires, examination of fracture 

surface for Pre-existing cracks, zinc coating, chemical analysis, corrosion analysis, wire 

properties, estimation of cable strength, assessment of cable vibration and damping, etc. 

b) Carryout bridge deck vibration assessment and deflection check 

c) Carryout pylon/tower strength test 

d) Conduct strength test of anchorage and suspenders 

e) Carryout condition assessment of bridge deck, bearing, expansion joint, abutment and other 

structure of bridges 

C.3.3 Bridge Condition Assessment and Evaluation 

The existing conditions of the bridge shall be assessed in detail to identify any defects / damages in the 

bridge. The bridge condition shall be evaluated to check its serviceability and safety conditions for the 

existing and expected traffic volume in its estimated service life.   

 

C.3.4 Preparation of General Arrangement Drawing (GAD) and methodology (philosophy) of 

maintenance design of bridge 

On the basis of assessment and evaluation, proper GAD of the existing bridge shall be prepared and all 

the relevant features such as bank conditions, slope conditions and any other features that has relevance 

in undertaking maintenance and safety at/of the bridge. If available GAD prepared during the design 

and construction of the bridge shall be used as base map. If it is not available, then it shall be prepared 

by noting down existing features of the bridge and ground conditions. Prepared GAD of the bridge is 

to be submitted to the Employer for its consent. Before taking up the detailed maintenance design of 

the various component of the structure a concept report containing the methodology (philosophy) of the 

design is prepared in coordination and consultation with the Employer. 

 

C.4 Task-4: Maintenance Design and Analysis comprising the Cost Estimate, Interim 

Norms and technical specification including QAP and construction methodology of 

Maintenance program 

C.4.1 Maintenance Design and Analysis 

After finalization of GAD and methodology (philosophy) of the maintenance design and design of 

various parts shall be carried out as per the guidelines / parameters contained in the relevant IRC Codes 

/ Best International Codes and practices. 

Analysis of the bridge shall be done on the basis of latest acceptable computer aided methods/ software. 

Maintenance design of various components shall be in conformity with various latest IRC Codes, 

guidelines and best international practices. The input data, design parameters, assumptions made in the 

design and final analysis results for each component of the structure shall be clearly spelt out with 

proper reference of relevant codes, where required, and shall be indicated in the design report for better 

appreciation of the design. 
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C.4.2 Design of river training works 

Based on the site requirements, the consultant shall design the river training works like Guide Bunds, 

Aprons, Launching Apron, Slope Protection, curtain wall, toe wall etc. as per the relevant IRC Codes / 

Indian Standard Codes / Best International Codes. 

C.4.3 Preparation of working drawings of each component of the bridge, approach slab, river 

training works, and other allied works required, if any, based on the designs made as per 

above 

The consultant shall prepare working drawings of each component of the bridge based on the design 

and approach slab, river training works, and other allied works required, if any, based on the designs 

made as per above. 

C.4.4 Preparation of ‘Interim Norms’ or technical specifications of all the works involved in 

maintenance / rehabilitation of the bridge project in totality including quality assurance plan 

for the same 

The consultant shall prepare ‘Interim Norms’ which are not in the existing or standard DOR Norms. 

Moreover, technical specifications of all the works involved in maintenance of the bridge and allied 

components based on the Standard Specifications for Road and Bridges Works (latest revision) 

published by DOR, relevant specification and best international practices. The same shall be reviewed 

by the Employer and after incorporating the comments of the Employer, the Interim Norms and 

specifications shall be finalized by the Consultant.  

The Consultant shall also prepare quality assurance plan for the maintenance bridge project (bridge 

specific) keeping in consideration of the DOR Standards and best international standards. The same 

shall be reviewed by the Employer and after incorporating the comments of the Employer, the Interim 

Norms and specifications shall be finalized by the Consultant. 

C.4.5 Preparation of Cost Estimate including details of measurements, Bill of Quantities and 

analysis of rates 

a) On the basis of the design and drawings, prepare engineering cost estimates of the construction 

works with sufficient and acceptable accuracy based on the standard, approved norms and market 

rates based on recent bid price in similar working condition, separately; 

b) If provisional norms and specification are to be used in cost estimation, which are not in existing 

DOR Norms, propose such norms and specifications as ‘Interim' 

c) Field verification of each design shall be carried out with detailed justification of measures 

adopted/considered in each design by the Department at the bridge sites and if any 

rectification/correction suggested, the Consultant shall improve accordingly; 

C.4.6 Proof Checking of Maintenance Design / Reports etc., submitted by the design 

consultant 

BB, DOR may perform the proof checking of the Maintenance Designs/ reports submitted by the 

consultant. Consultant shall be responsible for giving proper support for the proof checking of the 

designs / reports. Any discrepancies / modifications required by the Department shall be made by the 

consultant to the satisfaction of the Department. 

C.4.7 Miscellaneous 

If not covered by aforesaid, the Consultants shall perform other studies, explorations, tests surveys, 

calculations, analysis, etc. required to produce full and complete set of working drawings, 

specifications, bills of quantities, requirement of materials and complete cost estimates for the bridge/s 

including related works based upon which construction activities can be started to complete without 

further study and/or reference to them. 
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C.5 Task-5: Economic Assessment of Bridge Maintenance 

The consultant shall perform the economic assessment to ensure whether the maintenance plan under 

consider for bridge maintenance is worth investment at all. Determine the cost and benefits of a 

maintenance program and then evaluate the soundness of maintenance program in economic terms by 

rate of return methods and discounting cash flow methods. Economic assessment report must be 

submitted by consultant in final report. 

C.6 Task-6: Transfer of Knowledge and Innovative Approach and Update DoR 

Manuals 

The Consultant shall consider the technology transfer as an important aspect in carrying out the 

assignment. The Consultant shall support/assist DoR, BB, DROs to build their capacity as a part of the 

on the job training and propose the specific training/methods for the Capacity enhancement in the 

maintenance sector of DoR. The consultant will provide the on-the-job exercise and practices on field 

survey, data collection, data analysis, Condition Assessment of Bridges, workshop on advanced 

maintenance design. Field survey, data collection, data analysis, design of maintenance intervention of 

Bridges will be carried out together with Division / Sector staffs. Moreover, innovative approaches of 

maintenance assessment, design, implementation and monitoring shall be proposed by consultant based 

on the past experiences and modern technique and innovation. And in order to incorporate experience 

gained during survey, design and cost estimation of these five special bridges, the consultant shall 

identify the gaps in existing DoR Manual (Guidelines for Inspection and Maintenance of Bridges Vol-

1, Vol-2) and update to acceptable standard to the Employer. 

D. Reporting Requirement and Time Schedule 
The consulting services shall be implemented over 4 (months) from the commencement date. 

The consultant shall submit the reports in specified manner and as enumerated in Table-6: Time 
Frame for Reports and Submissions. 
The consultant shall also submit:  

1. Inception Report in five (5) hard copies and a soft copy;  
2. Rapid Inspection Report in five (5) hard copies and a soft copy; 
3. Field Report along with Conceptual Design in five (5) hard copies and a soft copy; 
4. Draft Report comprising Economic assessment, details on capacity building with transfer of 

knowledge and innovative approach with update on DoR manual in five (5) hard copies and a 
soft copy;  

5. Final Report comprising Economic assessment, details on capacity building with transfer of 
knowledge and innovative approach with update on DoR manual in seven (7) numbers of hard 
copies and a soft copy 
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Table-6: Time frame for Reports and Submissions 

S.No. Preparatory Outputs 

Submission Deadline 

(no. of weeks after 

the commencement 

date) 

1. Inception Report consisting of methodology / approach of 
maintenance design 

2 

2. Rapid Inspection Report including possible defects and 
proposed methodology of maintenance design 

6 

3. Principal / Specific Inspection Report including analysis 
and evaluation of bridge assessment, testing and 
maintenance design philosophy 

12 

4. Draft Report comprising Economic assessment, details on 
capacity building with transfer of knowledge and 
innovative approach with update on DoR manual 

14 

5. Final Report comprising Economic assessment, details on 
capacity building with transfer of knowledge and 
innovative approach with update on DoR manual  

16 

Details to consider in reports are described and mentioned in scope of works of the assignment.  

E. Team Composition and Qualification Requirement for Key Staffs 
 
Tentative person month detail required for the assessment is provided under table below and the 

qualification requirement for evaluation of key staff is set out in Annex 1:  

Position Quantity 
Total Person 

Months 
Remarks 

1) International Staffs      

Team Leader/ Bridge Engineer 1 4 Key Personnel 

2) National Staffs      

Deputy Team Leader/ Structural 

Engineer 
1 4 

Key Personnel 

Geo-Technical Engineer 1 3 Key Personnel 

Hydrologist 1 3 Key Personnel 

3) Support Staff 2 8  

 Note: 

a) The above Key Staff composition and estimated total staff man-month is client’s estimate. The 

consultant is advised to assess their own requirement and propose their own staff composition 

and staff input requirement for efficient performance of their job as per the Terms of Reference. 

If the proposed consultant’s team is found inadequate or not sufficient during the performance 

of the services, then additional staff shall be provided by the Consultant at their own cost 
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b) The Key Staff composition and estimated total Key Staff man month for design of 

maintenance/rehabilitation bridge study has been estimated for design of 

maintenance/rehabilitation bridge study of five major SRN bridges.  

c) A Technical Proposal shall be considered unsuitable and shall be rejected for further 

evaluation if it does not respond to important aspect of ToR. 

F. Documentation Format  
All documents shall be prepared on original stable reproducible materials and have title blocks, 

reference numbers and of the format agreed by the Government. All records whether preliminary or 

final shall be signed at least a partner of the consulting firm bear the professional engineer's seal or 

equivalent of the partner concerned. 

G. DoR to Have Complete Access to all Information 
DOR shall have complete access to all information including any software used by the Consultant and 

DOR shall have the rights to distribute this within the Department or modify it accordingly. 

H. Information to be provided by the Client 
The Government shall provide the Consultant following documents and services subject to 
availability: 

a) Bridge Maintenance Manual Volume I and II (Repair Works) 
b) Norms and Specifications for road and bridges 

I. Liaison with other Agencies  
In case the Consultant requires the cooperation of other Government, Departments and 
Agencies, the DOR shall provide liaison and shall assist the Consultant to gather information 
required for the completion of the assignments. 

The Consultant is required to maintain close liaison with the Bridge Branch/Department in 
particular survey methods and tools for evaluation and inspection should be agreed upon with 
the Bridge Branch. 
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Annex 1: Preferred Qualification Requirements of key staff 
Key Personnel Qualification Requirement 

The working team for field and office works should necessarily consist of the following Key 

Personnel with qualification and experiences as indicated in the following table. These key 

professionals shall be:  

A. International Key Staff 
I. Team Leader / Bridge Engineer (Experience of the last 20 years will only be 

considered) 

A. Education Qualification 

Minimum Master's degree in Bridge / Structure 

Engineering 

B. Experience 

B1. General Experience 

Minimum 15 years 

Preferable 20 years 

B2. Specific Experience in new bridge design or design of maintenance works and 

/or construction of bridge works 

Minimum 10 years  

Preferable 15 years  

B3. Specific Experience (In the capacity as a Team Leader in proposed field of 

Expertise works) 

Minimum 5 years 

Preferable 10 years 

C. Experience in the Proposed Field of Expertise 

C1. Shall have international experience of having completed at least design in major 

bridge maintenance in five motorable bridges. 

C2. Shall have experience of preparing bridge condition assessments/management 

plans in at least five bridge related projects funded by World Bank or other donor 

agencies 

D. Language 

 Communicate fluently in English Language 
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B. National Key Staff 
 

I. Deputy Team Leader /Structural Engineer (Experience of the last 15 years will 

only be considered) 

A. Education Qualification 

Minimum Master's degree in Bridge / Structure 

Engineering 

B. Experience 

B1. General Experience 

Minimum 10 years 

Preferable 15 years 

B2. Specific Experience in new bridge design or design of maintenance works and 

/or construction of bridge works 

Minimum 8 years  

Preferable 12 years  

B3. Specific Experience (In the capacity as a Deputy Team Leader/ Structural 

Engineer of projects related to bridge works) 

Minimum 5 years  

Preferable 10 years  

C. Experience in the Proposed Field of Expertise 

C1. Experience in 6 number of bridge construction or maintenance as Structural 

Engineer 

C2. Experience with Donor funded Projects 

D. Language 

 Communicate fluently in English Language 
 

  



ToR for Design of Major maintenance / Rehabilitation works of SRN bridges 

 

II. Geo-Technical Engineer (Experience of the last 15 years will only be considered) 

A. Education Qualification 

Minimum Master’s degree in Geo-Technical 

Engineering 

B. Experience 

B1. General Experience 

Minimum 10 years 

Preferable 15 years 

B2. Specific Experience (In the capacity as a Geo-Technical in road/bridge works) 

Minimum 8 years 

Preferable 12 years 

C. Experience in the Proposed Field of Expertise 

C1. Experience in 4 number of road/bridge design or construction as a Geo-

Technical Engineer. 

C2. Experience with Donor funded Projects 

D. Language 

 Communicate fluently in English Language 
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III. Hydrologist (Experience of the last 15 years will only be considered) 

A. Education Qualification 

Minimum Master's degree in Hydrology / Water 

resource engineering 

B. Experience 

B1. General Experience 

Minimum 5 years 

Preferable 15 years 

B2. Specific Experience in bridge works 

Minimum 8 years  

Preferable 12 years 

B3. Specific Experience (In the capacity as a Biodiversity Specialist/Road 

Ecologist) 

Minimum 4 years 

Preferable 10 years 

C. Experience in the Proposed Field of Expertise 

C1. Experience in 5 number of bridge construction or maintenance as Hydrologist. 

C2. Experience in wide geographic regions  

D. Language 

 Communicate fluently in English Language 

 

 

 


