
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Char Gaun Kulo R.C. Bridge Bardiya

2 Murkatta Bridge Bardiya

3 Karmohani Jodne Bridge Bardiya

4 Jayapur Nursari Jodne Bridge Bardiya

5 Sarju River Bridge Bardiya 

6 Sarju River Bridge Bardiya 

7  Kanjaraba Nala Bridge & Dudawa Nala Bridge, Bardiya Bardiya 

8 Bhaktaiya Khola Bridge (Thakurdhwara VDC 5 Bardiya 

9 Gahate Khola Bridge Bardiya 

10 Baulaha Khola Bridge Bardiya 

Contract No. BB-159-DSD-072/73-33

Char Gaun 

Kulo R.C. 

Bridge

Murkatta 

Bridge

Karmohani 

Jodne Bridge

Jayapur 

Nursari Jodne 

Bridge

Sarju River 

Bridge

Sarju River 

Bridge

 Kanjaraba 

Nala Bridge & 

Dudawa Nala 

Bridge, 

Bardiya 

Bhaktaiya 

Khola Bridge 

(Thakurdhwara 

VDC 5

Gahate Khola 

Bridge 

Baulaha Khola 

Bridge 

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 3 3 2 3 2 3 3 3 2 2 26 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 60 60 40 60 40 60 60 60 0 60 500

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 0 0 0 0 0 0 0 32 0 32

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Between Pashupati Nagar VDC 2 & Gata VDC 6

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

0

0

0

Rajapur mun 13

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Rajapur mun 19, Ishwariganj & Khairi Chandanapur–9 

Manau–6, Hanikhalla & Rajapur mun 8 

Postal Road - Gulariya Mutiha Road 

Gulariya Bhurigau, Gulariya munWard No. 4 & 7 

0

SN Particulars Unit

package 33.xls/BOQ



Bill of Quantities

Char Gaun 

Kulo R.C. 

Bridge

Murkatta 

Bridge

Karmohani 

Jodne Bridge

Jayapur 

Nursari Jodne 

Bridge

Sarju River 

Bridge

Sarju River 

Bridge

 Kanjaraba 

Nala Bridge & 

Dudawa Nala 

Bridge, 

Bardiya 

Bhaktaiya 

Khola Bridge 

(Thakurdhwara 

VDC 5

Gahate Khola 

Bridge 

Baulaha Khola 

Bridge 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 33.xls/BOQ


