
 

 

Government of Nepal 

Ministry of Physical Infrastructure and Transport 

Department of Roads 

Bridge Branch 

Chakupat, Lalitpur 

Notice No: 01/073/74 
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Request for Proposal 
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Pkg No. BB-DSD-159-073/74-01 

S. No. Firms Name 

1 GOEC Nepal P. Ltd. JV RARA Eng. Consultannt P. Ltd. Buddhanagar, Ktm. Tel: 4783060 

2 GRID Nepal Design Associates P. Ltd. JV Engineering Support Consult P. Ltd. & Design Eng. Consultant P. 

Ltd. Dhobighat, Lalitpur. Tel: 5522916 

3 DIGICON Eng. Consult P. Ltd. JV Executive Consulting Eng. & Planners & IDEAL Solution P. Ltd. 

Kupondole, Lalitpur.  

Tel: 55234028 4 Pyramid Design Associates P. Ltd. JV Design Forum P. Ltd. & Geospatial System P. Ltd. Bhaktapur Tel: 

4239772 

5 BEAM Consultant P. Ltd. JV ARC Eng. Consultant P. Ltd. Sanepa, Lalitpur. Tel: 5542783 

6 CARD CONSULT P. Ltd, Babarmahal, Ktm Tel: 4224141 
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Pkg No. BB-DSD-159-073/74-02 

S. No. Firms Name 

1 GIDA Nepal JV RIDARC Nepal in association with United Eng. Solution P. Ltd. Ktm. Tel: 4781896 

2 ERMC P. Ltd JV ERMCs International P. Ltd. And ERMC Geo-Tech Services P. Ltd. Baneshwor, Ktm. Tel: 

4483064 

3 TECHNOCRAT Consultancy JV CAGE Consult P. Ltd. & Diplomatic Eng. Consultant P. Ltd. Lalitpur. Tel: 

9851131006 

 

4 

Premium Consultants P. Ltd. JV Shree RS Eng. Solution P. Ltd. & Shrestha Consultant P. Ltd. Kupondole, 

Lalitpur Tel: 6915719 

5 CARD CONSULT P. Ltd, Babarmahal, Ktm Tel: 4224141 

6 BEAM Consultant P. Ltd. JV ARC Eng. Consultant P. Ltd. Sanepa, Lalitpur. Tel: 5542783 

  Pkg No. BB-DSD-159-073/74-03 

S. No. Firms Name 

1 Building Design Authority P. Ltd. JV Geotech & Structure Lab P. Ltd. And Creative Eng. Consultancy, 

Kamaladi, Ktm.  

Tel: 9851164372 2 Elite Civil Design Consultants P. Ltd. (ECDC) JV MRB and Home Eng. Consultant P. Ltd. Lalitpur Tel: 

5203175 

3 Kalika Eng. Consultancy JV Research Eng. Consultant & APEX Eng. & Mgmt ConsultantP. Ltd. Bainsepati, 

Lalitpur. Tel: 6924156 

4 Multi Disciplinary Consultants P. Ltd. (MULTI) JV Multi Lab P. Ltd. Kupondole, Lalitpur. Tel: 5529304 

5 SCI-SAKHUWA-RISHIKESH JV Imadole-6, Lalitpur. Tel: 5202473 

6 MEH Consultants P. Ltd. JV MEH Geo-Engineering Services P. Ltd. Baneshwor, Ktm. Tel: 4477634 

  Pkg No. BB-DSD-159-073/74-04 

S. No. Firms Name 

1 MEH Consultants P. Ltd. JV MEH Geo-Engineering Services P. Ltd. Baneshwor, Ktm. Tel: 4477634 

2 Naya Rastriya Eng. Consultancy P. Ltd. JV Plush Engineers and Architechs P. Ltd. & Green Innovative P. 

Ltd. Jwagal-10, Lalitpur.  

Tel: 6923372 3 Total Management Services P. Ltd. JV Pashupati Drilling & Geo-Technical Services P. Ltd. Kamalpokhari, 

Ktm. Tel: 4439182 

4 SITARA CONSULT P. Ltd and CIS P. Ltd JV 

P.O. Box 8973, Pulchowk, Lalitpur Tel: 5549045 

5 Hydrotrans P. Ltd. JV Aviyaan Consulting P. Ltd. & Welink Associates P. Ltd. Sanepa-10, Lalitpur. Tel: 

5520486 

6 Building Design Authority P. Ltd. JV Geotech & Structure Lab P. Ltd. And Creative Eng. Consultancy, 

Kamaladi, Ktm.  

Tel: 9851164372 

  

  



 

 

Pkg No. BB-DSD-159-073/74-05 

S. No. Firms Name 

1 BEAM Consultant P. Ltd. JV ARC Eng. Consultant P. Ltd. Sanepa, Lalitpur. Tel: 5542783 

2 Welink Consultants P. Ltd. JV SLATE Consultants P. Ltd. & PERTINENT Eng. Consultants P. Ltd. Lalitpur. 

Tel: 5520022 

3 GRID Nepal Design Associates P. Ltd. JV Engineering Support Consult P. Ltd. & Design Eng. Consultant P. 

Ltd. Dhobighat, Lalitpur. Tel: 5522916 

4 Bridge Consultantcy JV Prestige Consulting P. Ltd. & Great Nepal P. Ltd. Jhamsikhel, Lalitpur. Tel: 5528486 

5 SILT Consultants P. Ltd. JV Civil Engineering Research and Consultancy P. Ltd. Ratopul, Ktm. Tel: 4473573 

6 GIDA Nepal JV RIDARC Nepal in association with United Eng. Solution P. Ltd. Ktm. Tel: 4781896 

  Pkg No. BB-DSD-159-073/74-06 

S. No. Firms Name 

1 CARD CONSULT P. Ltd, Babarmahal, Ktm Tel: 4224141 

2 Civil Informatics and Solutions P. Ltd. (CIAS). Chakupat, Lalitpur 

Tel: 5260314 

3 ERMC P. Ltd JV ERMCs International P. Ltd. And ERMC Geo-Tech Services P. Ltd. Baneshwor, Ktm. Tel: 

4483064 

4 Global Eng. Associates P. Ltd. JV NEDECON P. Ltd. & Ropeway and Cable Car P. Ltd. Balkhu, Ktm. Tel: 

4036338 

5 Shyam International Eng. Consultancy P. Ltd. (SIEC) JV ADMC & Bangalamukhi. Patan 

Tel: 5260332 

6 GOEC Nepal P. Ltd. JV RARA Eng. Consultannt P. Ltd. Buddhanagar, Ktm. Tel: 4783060 

 

 Pkg No. BB-DSD-159-073/74-07 

S. No. Firms Name 

1 SCI-SAKHUWA-RISHIKESH JV Imadole-6, Lalitpur. Tel: 5202473 

2 TACE Consult P. Ltd. JV COEMANCO-Nepon P. Ltd. & Raj Devi Eng. Consultant P. Ltd. Ktm. Tel: 4781446 

3 Elite Civil Design Consultants P. Ltd. (ECDC) JV MRB and Home Eng. Consultant P. Ltd. Lalitpur Tel: 

5203175 

4 ECOCODE Nepal JV Vishwa Drilling P. Ltd. & Milestone Design and Planning Consult P. Ltd. Jwagal-10, 

Lalitpur. Tel: 5261016 

5 National Consultant JV Full Bright Consultancy P. Ltd & National Eng. Research and Mgmt. Services P. Ltd. 

Samakhusi, Ktm.  

Tel: 4351575 6 Integrated Development & Research Services P. Ltd. JV Remote Soil Lab P. Ltd. Baneshwor, Ktm. Tel: 

4109185 

  



 

 

 

  Pkg No. BB-DSD-159-073/74-08 

S. No. Firms Name 

1 Hydrotrans P. Ltd. JV Aviyaan Consulting P. Ltd. & Welink Associates P. Ltd. Sanepa-10, Lalitpur. Tel: 

5520486 

2 Eastern Eng. Consultant (EEC) JV SPICE Eng. Consultancy P. Ltd. & Civil Silt Eng. Consultancy P. Ltd. In 

association with MADINA Eng. Consultancy P. Ltd. Sainbu, Lalitpur.  

Tel: 5591060 3 Naya Rastriya Eng. Consultancy P. Ltd. JV Plush Engineers and Architechs P. Ltd. & Green Innovative P. 

Ltd. Jwagal-10, Lalitpur.  

Tel: 6923372 4 North Star Eng. Consultant P. Ltd. JV ITECO Nepal P. Ltd. & N.S. Eng and Geo-Technical Services P. Ltd. 

Bakhundole, Lalitpur  

Tel: 5535302 5 Everest Eng. Consultant JV RITU Consultants & OM Consultant, Baneshwor, Ktm. Tel: 4481449 

6 Extreme Eng. Solutions P. Ltd. JV Prism Consults International Lab P. Ltd. & JADE Consult P. Ltd. 

Kupandole, Lalitpur. Tel: 5523677 

 

 Pkg No. BB-DSD-159-073/74-09 

S. No. Firms Name 

1 SILT Consultants P. Ltd. JV Civil Engineering Research and Consultancy P. Ltd. Ratopul, Ktm. Tel: 4473573 

2 Fuji International Design Associates (FIDA) JV LEASER Consultant and EAGLE Consultant. Shankhamul, 

Ktm. Tel: 4781863 

3 Welink Consultants P. Ltd. JV SLATE Consultants P. Ltd. & PERTINENT Eng. Consultants P. Ltd. Lalitpur. 

Tel: 5520022 

4 Geocom International P. Ltd. JV Home Land Eng. Consultancy P. Ltd. & B.N. Consultancy P. Ltd. 

Dhobighar, Lalitpur Tel: 45153049 

5 BDA Nepal P. Ltd. JV GIDAN & Shubham Eng. Consultancy P. Ltd.Baluwatar, Ktm. Tel: 4440364 

6 CEMECA Consultant P. Ltd. JV Subway Nepal Eng. Consultant and Bardan Nepal P. Ltd. Baneshwor, Ktm. 

Tel: 44645441 

  Pkg No. BB-DSD-159-073/74-10 

S. No. Firms Name 

1 National Consultant JV Full Bright Consultancy P. Ltd & National Eng. Research and Mgmt. Services P. Ltd. 

Samakhusi, Ktm.  

Tel: 4351575 2 Rural Infrastructure Developers Consultants P. Ltd. (RIDC) Baneshwor, Ktm. Tel: 4781740 

3 Civil Informatics and Solutions P. Ltd. (CIAS). Chakupat, Lalitpur 

Tel: 5260314 

4 Everest Eng. Consultant JV RITU Consultants & OM Consultant, Baneshwor, Ktm. Tel: 4481449 

5 Geocom International P. Ltd. JV Home Land Eng. Consultancy P. Ltd. & B.N. Consultancy P. Ltd. 

Dhobighar, Lalitpur Tel: 45153049 

6 Material Test P. Ltd. JV GRID Consult / Civil Design & Foundation Engineering Consult P. Ltd. Baneshwor, 

Ktm. Tel: 4486092 

  



 

 

Pkg No. BB-DSD-159-073/74-11 

S. No. Firms Name 

1 Shyam International Eng. Consultancy P. Ltd. (SIEC) JV ADMC & Bangalamukhi. Patan 

Tel: 5260332 

2 NEPAL CONSULT P. Ltd JV Pees CONSULTANT P. Ltd and SITU CONSULT 

3 TACE Consult P. Ltd. JV COEMANCO-Nepon P. Ltd. & Raj Devi Eng. Consultant P. Ltd. Ktm. Tel: 4781446 

4 National Consultant JV Full Bright Consultancy P. Ltd & National Eng. Research and Mgmt. Services P. Ltd. 

Samakhusi, Ktm.  

Tel: 4351575 5 North Star Eng. Consultant P. Ltd. JV ITECO Nepal P. Ltd. & N.S. Eng and Geo-Technical Services P. Ltd. 

Bakhundole, Lalitpur  

Tel: 5535302 6 SIDEF JV RIDARC Drillink & Geo-Technical P. Ltd. & HEGINA Eng. Consultancy P. Ltd. Sinamangal, Ktm. 

Tel: 468879 

  Pkg No. BB-DSD-159-073/74-12 

S. No. Firms Name 

1 Everest Eng. Consultant JV RITU Consultants & OM Consultant, Baneshwor, Ktm. Tel: 4481449 

2 

Remote Area Development Eng. Consultancy P. Ltd. JV Royal Democratic Eng. Consultantcy P. Ltd. 

(RDEC) & SSMS Geo Lab P. Ltd. (SSMSGL) in association with Shana Eng. Consult P. Ltd. Sanepa, 

Lalitpur. Tel: 5549493 

3 Eastern Eng. Consultant (EEC) JV SPICE Eng. Consultancy P. Ltd. & Civil Silt Eng. Consultancy P. Ltd. In 

association with MADINA Eng. Consultancy P. Ltd. Sainbu, Lalitpur.  

Tel: 5591060 4 BDA Nepal P. Ltd. JV GIDAN & Shubham Eng. Consultancy P. Ltd.Baluwatar, Ktm. Tel: 4440364 

5 ECOCODE Nepal JV Vishwa Drilling P. Ltd. & Milestone Design and Planning Consult P. Ltd. Jwagal-10, 

Lalitpur. Tel: 5261016 

6 UNIQUE Eng P. Ltd. JV Envision Consultant P. Ltd. Lalitpur. Tel: 5549332 

  Pkg No. BB-DSD-159-073/74-13 

S. No. Firms Name 

1 BDA Nepal P. Ltd. JV GIDAN & Shubham Eng. Consultancy P. Ltd.Baluwatar, Ktm. Tel: 4440364 

2 Material Test P. Ltd. JV GRID Consult / Civil Design & Foundation Engineering Consult P. Ltd. Baneshwor, 

Ktm. Tel: 4486092 

3 Fuji International Design Associates (FIDA) JV LEASER Consultant and EAGLE Consultant. Shankhamul, 

Ktm. Tel: 4781863 

4 Shyam International Eng. Consultancy P. Ltd. (SIEC) JV ADMC & Bangalamukhi. Patan 

Tel: 5260332 

5 Global Eng. Associates P. Ltd. JV NEDECON P. Ltd. & Ropeway and Cable Car P. Ltd. Balkhu, Ktm. Tel: 

4036338 

6 SOIL TEST P. Ltd JV CONSOLIDATED MGMT.Services Nepal P. Ltd (CMS), Sanepa, Lalitpur. Tel: 

5520486 

  



 

 

  Pkg No. BB-DSD-159-073/74-14 

S. No. Firms Name 

1 Geocom International P. Ltd. JV Home Land Eng. Consultancy P. Ltd. & B.N. Consultancy P. Ltd. 

Dhobighar, Lalitpur Tel: 45153049 

2 PDA Nepal P. Ltd. JV CIA Nepal P. Ltd. & Design Point P. Ltd. Jhamsikhel, Lalitpur. Tel: 9863637934 

3 Rural Infrastructure Developers Consultants P. Ltd. (RIDC) Baneshwor, Ktm. Tel: 4781740 

4 SILT Consultants P. Ltd. JV Civil Engineering Research and Consultancy P. Ltd. Ratopul, Ktm. Tel: 4473573 

5 Bridge Consultantcy JV Prestige Consulting P. Ltd. & Great Nepal P. Ltd. Jhamsikhel, Lalitpur. Tel: 5528486 

6 TSE JV Dream Geo Lab P. Ltd. (DGL) Dillibazar, Ktm  

Tel: 4433828 

  

  Pkg No. BB-DSD-159-073/74-15 

S. No. Firms Name 

1 North Star Eng. Consultant P. Ltd. JV ITECO Nepal P. Ltd. & N.S. Eng and Geo-Technical Services P. Ltd. 

Bakhundole, Lalitpur  

Tel: 5535302 2 Inclusive Consultants P. Ltd. JV J & R Consult P. Ltd and G.S. Soil and Materials Engineers P/ Ltd. Sitapaila, 

Ktm. Tel: 4034880 

3 NEPAL CONSULT P. Ltd JV Pees CONSULTANT P. Ltd and SITU CONSULT 

4 Hydrotrans P. Ltd. JV Aviyaan Consulting P. Ltd. & Welink Associates P. Ltd. Sanepa-10, Lalitpur. Tel: 

5520486 

5 SITARA CONSULT P. Ltd and CIS P. Ltd JV 

P.O. Box 8973, Pulchowk, Lalitpur Tel: 5549045 

6 GEOCE Consultants P. Ltd., Ktm. Association with Technovation Eng. Services P. Ltd. Kupondole, Lalitpur. 

Tel:  5521175 

  Pkg No. BB-DSD-159-073/74-16 

S. No. Firms Name 

1 Pyramid Design Associates P. Ltd. JV Design Forum P. Ltd. & Geospatial System P. Ltd. Bhaktapur Tel: 

4239772 

2 GEOCE Consultants P. Ltd., Ktm. Association with Technovation Eng. Services P. Ltd. Kupondole, Lalitpur. 

Tel:  5521175 

3 PDA Nepal P. Ltd. JV CIA Nepal P. Ltd. & Design Point P. Ltd. Jhamsikhel, Lalitpur. Tel: 9863637934 

4 SCI-SAKHUWA-RISHIKESH JV Imadole-6, Lalitpur. Tel: 5202473 

5 Multi Disciplinary Consultants P. Ltd. (MULTI) JV Multi Lab P. Ltd. Kupondole, Lalitpur. Tel: 5529304 

6 Inclusive Consultants P. Ltd. JV J & R Consult P. Ltd and G.S. Soil and Materials Engineers P/ Ltd. Sitapaila, 

Ktm. Tel: 4034880 



 

 

Pkg No. BB-DSD-159-073/74-17 

S. No. Firms Name 

1 Global Eng. Associates P. Ltd. JV NEDECON P. Ltd. & Ropeway and Cable Car P. Ltd. Balkhu, Ktm. Tel: 

4036338 

2 TSE JV Dream Geo Lab P. Ltd. (DGL) Dillibazar, Ktm  

Tel: 4433828 

3 Material Test P. Ltd. JV GRID Consult / Civil Design & Foundation Engineering Consult P. Ltd. Baneshwor, 

Ktm. Tel: 4486092 

4 CARD CONSULT P. Ltd, Babarmahal, Ktm Tel: 4224141 

5 Premium Consultants P. Ltd. JV Shree RS Eng. Solution P. Ltd. & Shrestha Consultant P. Ltd. Kupondole, 

Lalitpur Tel: 6915719 

6 Civil GeoLab P. Ltd. JV GEC P. Ltd. & CHC P. Ltd. Kupondole, Lalitpur. Tel: 5549332 

  Pkg No. BB-DSD-159-073/74-18 

S. No. Firms Name 

1 Bridge Consultantcy JV Prestige Consulting P. Ltd. & Great Nepal P. Ltd. Jhamsikhel, Lalitpur. Tel: 5528486 

2 SOIL TEST P. Ltd JV CONSOLIDATED MGMT.Services Nepal P. Ltd (CMS), Sanepa, Lalitpur. Tel: 

5520486 

3 Civil GeoLab P. Ltd. JV GEC P. Ltd. & CHC P. Ltd. Kupondole, Lalitpur. Tel: 5549332 

4 BEAM Consultant P. Ltd. JV ARC Eng. Consultant P. Ltd. Sanepa, Lalitpur. Tel: 5542783 

5 Pyramid Design Associates P. Ltd. JV Design Forum P. Ltd. & Geospatial System P. Ltd. Bhaktapur Tel: 

4239772 

6 PDA Nepal P. Ltd. JV CIA Nepal P. Ltd. & Design Point P. Ltd. Jhamsikhel, Lalitpur. Tel: 9863637934 

 

 Pkg No. BB-DSD-159-073/74-19 

S. No. Firms Name 

1 SITARA CONSULT P. Ltd and CIS P. Ltd JV, P.O. Box 8973, Pulchowk, Lalitpur Tel: 5549045 

2 UNIQUE Eng P. Ltd. JV Envision Consultant P. Ltd. Lalitpur. Tel: 5549332 

3 

Inclusive Consultants P. Ltd. JV J & R Consult P. Ltd and G.S. Soil and Materials Engineers P/ Ltd. Sitapaila, 

Ktm. Tel: 4034880 

4 MEH Consultants P. Ltd. JV MEH Geo-Engineering Services P. Ltd. Baneshwor, Ktm. Tel: 4477634 

5 

DIGICON Eng. Consult P. Ltd. JV Executive Consulting Eng. & Planners & IDEAL Solution P. Ltd. 

Kupondole, Lalitpur.  

Tel: 55234028 

6 

Remote Area Development Eng. Consultancy P. Ltd. JV Royal Democratic Eng. Consultantcy P. Ltd. 

(RDEC) & SSMS Geo Lab P. Ltd. (SSMSGL) in association with Shana Eng. Consult P. Ltd. Sanepa, 

Lalitpur. Tel: 5549493 



 

 

  Pkg No. BB-DSD-159-073/74-20 

S. No. Firms Name 

1 Multi Disciplinary Consultants P. Ltd. (MULTI) JV Multi Lab P. Ltd. Kupondole, Lalitpur. Tel: 5529304 

2 

SIDEF JV RIDARC Drillink & Geo-Technical P. Ltd. & HEGINA Eng. Consultancy P. Ltd. Sinamangal, Ktm. 

Tel: 468879 

3 

GEOCE Consultants P. Ltd., Ktm. Association with Technovation Eng. Services P. Ltd. Kupondole, Lalitpur. 

Tel:  5521175 

4 

Building Design Authority P. Ltd. JV Geotech & Structure Lab P. Ltd. And Creative Eng. Consultancy, 

Kamaladi, Ktm.  

Tel: 9851164372 

5 

TECHNOCRAT Consultancy JV CAGE Consult P. Ltd. & Diplomatic Eng. Consultant P. Ltd. Lalitpur. Tel: 

9851131006 

6 NEPAL CONSULT P. Ltd JV Pees CONSULTANT P. Ltd and SITU CONSULT 

 

 Pkg No. BB-DSD-159-073/74-21 

S. No. Firms Name 

1 

Premium Consultants P. Ltd. JV Shree RS Eng. Solution P. Ltd. & Shrestha Consultant P. Ltd. Kupondole, 

Lalitpur Tel: 6915719 

2 Civil GeoLab P. Ltd. JV GEC P. Ltd. & CHC P. Ltd. Kupondole, Lalitpur. Tel: 5549332 

3 

TSE JV Dream Geo Lab P. Ltd. (DGL) Dillibazar, Ktm  

Tel: 4433828 

4 GIDA Nepal JV RIDARC Nepal in association with United Eng. Solution P. Ltd. Ktm. Tel: 4781896 

5 

Kalika Eng. Consultancy JV Research Eng. Consultant & APEX Eng. & Mgmt ConsultantP. Ltd. Bainsepati, 

Lalitpur. Tel: 6924156 

6 Rural Infrastructure Developers Consultants P. Ltd. (RIDC) Baneshwor, Ktm. Tel: 4781740 

  Pkg No. BB-DSD-159-073/74-22 

S. No. Firms Name 

1 

ECOCODE Nepal JV Vishwa Drilling P. Ltd. & Milestone Design and Planning Consult P. Ltd. Jwagal-10, 

Lalitpur. Tel: 5261016 

2 

CEMECA Consultant P. Ltd. JV Subway Nepal Eng. Consultant and Bardan Nepal P. Ltd. Baneshwor, Ktm. 

Tel: 44645441 

3 

SOIL TEST P. Ltd JV CONSOLIDATED MGMT.Services Nepal P. Ltd (CMS), Sanepa, Lalitpur. Tel: 

5520486 



 

 

4 GOEC Nepal P. Ltd. JV RARA Eng. Consultannt P. Ltd. Buddhanagar, Ktm. Tel: 4783060 

5 

Total Management Services P. Ltd. JV Pashupati Drilling & Geo-Technical Services P. Ltd. Kamalpokhari, 

Ktm. Tel: 4439182 

6 

Fuji International Design Associates (FIDA) JV LEASER Consultant and EAGLE Consultant. Shankhamul, 

Ktm. Tel: 4781863 

  Pkg No. BB-DSD-159-073/74-23 

S. No. Firms Name 

1 

DIGICON Eng. Consult P. Ltd. JV Executive Consulting Eng. & Planners & IDEAL Solution P. Ltd. 

Kupondole, Lalitpur.  

Tel: 55234028 

2 

Extreme Eng. Solutions P. Ltd. JV Prism Consults International Lab P. Ltd. & JADE Consult P. Ltd. 

Kupandole, Lalitpur. Tel: 5523677 

3 UNIQUE Eng P. Ltd. JV Envision Consultant P. Ltd. Lalitpur. Tel: 5549332 

4 GOEC Nepal P. Ltd. JV RARA Eng. Consultannt P. Ltd. Buddhanagar, Ktm. Tel: 4783060 

5 

GRID Nepal Design Associates P. Ltd. JV Engineering Support Consult P. Ltd. & Design Eng. Consultant P. 

Ltd. Dhobighat, Lalitpur. Tel: 5522916 

6 

Remote Area Development Eng. Consultancy P. Ltd. JV Royal Democratic Eng. Consultantcy P. Ltd. 

(RDEC) & SSMS Geo Lab P. Ltd. (SSMSGL) in association with Shana Eng. Consult P. Ltd. Sanepa, 

Lalitpur. Tel: 5549493 

  Pkg No. BB-DSD-159-073/74-24 

S. No. Firms Name 

1 

TECHNOCRAT Consultancy JV CAGE Consult P. Ltd. & Diplomatic Eng. Consultant P. Ltd. Lalitpur. Tel: 

9851131006 

2 

Integrated Development & Research Services P. Ltd. JV Remote Soil Lab P. Ltd. Baneshwor, Ktm. Tel: 

4109185 

3 

SIDEF JV RIDARC Drillink & Geo-Technical P. Ltd. & HEGINA Eng. Consultancy P. Ltd. Sinamangal, Ktm. 

Tel: 468879 

4 GIDA Nepal JV RIDARC Nepal in association with United Eng. Solution P. Ltd. Ktm. Tel: 4781896 

5 

ERMC P. Ltd JV ERMCs International P. Ltd. And ERMC Geo-Tech Services P. Ltd. Baneshwor, Ktm. Tel: 

4483064 

6 

Eastern Eng. Consultant (EEC) JV SPICE Eng. Consultancy P. Ltd. & Civil Silt Eng. Consultancy P. Ltd. In 

association with MADINA Eng. Consultancy P. Ltd. Sainbu, Lalitpur.  

Tel: 5591060 

  

  



 

 

Pkg No. BB-DSD-159-073/74-25 

S. No. Firms Name 

1 

Kalika Eng. Consultancy JV Research Eng. Consultant & APEX Eng. & Mgmt ConsultantP. Ltd. Bainsepati, 

Lalitpur. Tel: 6924156 

2 

Integrated Development & Research Services P. Ltd. JV Remote Soil Lab P. Ltd. Baneshwor, Ktm. Tel: 

4109185 

3 TACE Consult P. Ltd. JV COEMANCO-Nepon P. Ltd. & Raj Devi Eng. Consultant P. Ltd. Ktm. Tel: 4781446 

4 

Building Design Authority P. Ltd. JV Geotech & Structure Lab P. Ltd. And Creative Eng. Consultancy, 

Kamaladi, Ktm.  

Tel: 9851164372 

5 

Elite Civil Design Consultants P. Ltd. (ECDC) JV MRB and Home Eng. Consultant P. Ltd. Lalitpur Tel: 

5203175 

6 

Civil Informatics and Solutions P. Ltd. (CIAS). Chakupat, Lalitpur 

Tel: 5260314 

 

  Pkg No. BB-DSD-159-073/74-26 

S. No. Firms Name 

1 

Total Management Services P. Ltd. JV Pashupati Drilling & Geo-Technical Services P. Ltd. Kamalpokhari, 

Ktm. Tel: 4439182 

2 

Extreme Eng. Solutions P. Ltd. JV Prism Consults International Lab P. Ltd. & JADE Consult P. Ltd. 

Kupandole, Lalitpur. Tel: 5523677 

3 

CEMECA Consultant P. Ltd. JV Subway Nepal Eng. Consultant and Bardan Nepal P. Ltd. Baneshwor, Ktm. 

Tel: 44645441 

4 MEH Consultants P. Ltd. JV MEH Geo-Engineering Services P. Ltd. Baneshwor, Ktm. Tel: 4477634 

5 

Naya Rastriya Eng. Consultancy P. Ltd. JV Plush Engineers and Architechs P. Ltd. & Green Innovative P. 

Ltd. Jwagal-10, Lalitpur.  

Tel: 6923372 

6 

Welink Consultants P. Ltd. JV SLATE Consultants P. Ltd. & PERTINENT Eng. Consultants P. Ltd. Lalitpur. 

Tel: 5520022 

   



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Tamor Khola Taplejung 11 Ilam
2 Iwa Khola Bridge Taplejung 12 Illam
3 ̔Nibu Khola Bridge Panchthar 13 Illam
4 Sawa Khola Bridge Panchthar 14 Illam
5 Sawa Khola Bridge Panchthar 15 Illam
6 Nibukhola Bridge Panchthar 16 Illam
7 Amarpur Singapur Lumbini Bridge Panchthar 17 Illam
8 Feme khola Bridge Panchthar 18 Illam
9 Kabeli Khola Ilam 19 Illam
10 Gharti Khola Ilam 20 Illam

Contract No. BB-159-DSD-072/73-01

Tamor Khola
Iwa Khola

Bridge
̔Nibu Khola

Bridge
Sawa Khola

Bridge
Sawa Khola

Bridge
Nibukhola

Bridge

Amarpur
Singapur
Lumbini
Bridge

Feme khola
Bridge

Kabeli Khola Gharti Khola
Baghmara

Khola
Mai Khola

pakki Bridge
Pakki Bridge

̔Siddhikhola
pakki Bridge

Chanjo Khola
pakki Bridge

Chisapani
pakki Bridge

Ruluk
Maikhola

pakki Bridge

Lewakhola
lokmaṇima
pakki Bridge

Ratuwa Khola
pakki Bridge

pakki Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 3 3 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 3 2 43

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 60 0 60

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 48 48 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 0 32 640

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Hanspokhari Irauṭar 4 Majhuwa - Sarupakha

Suryodaya na.Pa.Ko harkaṭe phanjiggau - samalbung Shree Anju  Road"
0
Ibhang 8 - jitpur 7 deumai Khola
0
jitpur 5 - Deumai na.Pa. Gajurmukhi Road

Mai Khola pakki Bridge
Pakki Bridge

bajho 1–8 ratuwa besi

Chisapani pakki Bridge
Ruluk Maikhola pakki Bridge
Lewakhola lokmaṇima pakki Bridge
Ratuwa Khola pakki Bridge

nawamidada 2 - phaktapa 9
arubot limba durdimba Road
 Yasok Mayiawa Road

phalaiya 5 - sadawa 8

Name of Road
 Baghmara-Banjho 8
Pyang - Sukumbe
Shantipur 4 tilare - kolbung 9 kauseṭar - pokhariṭar  Road

Name of Bridge
Baghmara Khola

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Amount (excl. VAT)Quantity

Subtotal of drilling works, field tests and laboratory tests

 Gharti Dovan-Banjho 8 pakki Bridge

Subtotal of desk study & field works

SN Particulars Unit Total
quantity

Desk study and field works

Name of Road
Tamor Panchami 8 - Aathrai

Rate in words

 Nawamidanda Phaktep Road
Nighuradin

̔Siddhikhola pakki Bridge
Chanjo Khola pakki Bridge

Rate (excl. VAT)

 Phidim-Ranitar-Lungrupa Road
 Panchthar-Taplejung

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

package 01_358BD3/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Tamor Khola Taplejung 11 Ilam
2 Iwa Khola Bridge Taplejung 12 Illam
3 ̔Nibu Khola Bridge Panchthar 13 Illam
4 Sawa Khola Bridge Panchthar 14 Illam
5 Sawa Khola Bridge Panchthar 15 Illam
6 Nibukhola Bridge Panchthar 16 Illam
7 Amarpur Singapur Lumbini Bridge Panchthar 17 Illam
8 Feme khola Bridge Panchthar 18 Illam
9 Kabeli Khola Ilam 19 Illam
10 Gharti Khola Ilam 20 Illam

Contract No. BB-159-DSD-072/73-01

Tamor Khola
Iwa Khola

Bridge
̔Nibu Khola

Bridge
Sawa Khola

Bridge
Sawa Khola

Bridge
Nibukhola

Bridge

Amarpur
Singapur
Lumbini
Bridge

Feme khola
Bridge

Kabeli Khola Gharti Khola
Baghmara

Khola
Mai Khola

pakki Bridge
Pakki Bridge

̔Siddhikhola
pakki Bridge

Chanjo Khola
pakki Bridge

Chisapani
pakki Bridge

Ruluk
Maikhola

pakki Bridge

Lewakhola
lokmaṇima
pakki Bridge

Ratuwa Khola
pakki Bridge

pakki Bridge

Hanspokhari Irauṭar 4 Majhuwa - Sarupakha

Suryodaya na.Pa.Ko harkaṭe phanjiggau - samalbung Shree Anju  Road"
0
Ibhang 8 - jitpur 7 deumai Khola
0
jitpur 5 - Deumai na.Pa. Gajurmukhi Road

Mai Khola pakki Bridge
Pakki Bridge

bajho 1–8 ratuwa besi

Chisapani pakki Bridge
Ruluk Maikhola pakki Bridge
Lewakhola lokmaṇima pakki Bridge
Ratuwa Khola pakki Bridge

nawamidada 2 - phaktapa 9
arubot limba durdimba Road
 Yasok Mayiawa Road

phalaiya 5 - sadawa 8

Name of Road
 Baghmara-Banjho 8
Pyang - Sukumbe
Shantipur 4 tilare - kolbung 9 kauseṭar - pokhariṭar  Road

Name of Bridge
Baghmara Khola

Amount (excl. VAT)Quantity

 Gharti Dovan-Banjho 8 pakki Bridge

SN Particulars Unit Total
quantity

Name of Road
Tamor Panchami 8 - Aathrai

Rate in words

 Nawamidanda Phaktep Road
Nighuradin

̔Siddhikhola pakki Bridge
Chanjo Khola pakki Bridge

Rate (excl. VAT)

 Phidim-Ranitar-Lungrupa Road
 Panchthar-Taplejung

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

Seal:

In words:

VAT @ 13% of total

Grand Total

Detailed design and preparation of reports

Total

Subtotal of detailed design and preparation of reports

package 01_358BD3/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Lalpaini Khola Bridge Jhapa 11 Jhapa
2 Ramchandre Khola Bridge Jhapa 12 Jhapa
3 Adhuwa Khola Bridge Jhapa 13 Jhapa
4 Hadiya Khola Bridge Jhapa 14 Jhapa
5 Deuniya Khola Bridge Jhapa 15 Jhapa
6 Bhuteni Khola Bridge Jhapa 16 Jhapa
7 Netramarga Road Jalthal sector Adhikarichowk uttaradakshin 2  Slab Culverts Jhapa 17 Jhapa
8 Dhyangri Khola Bridge Jhapa 18 Jhapa
9 Bhutlung Khola Bridge Jhapa 19 Jhapa
10 Geuria Khola Bridge Jhapa 20 Jhapa

Contract No. BB-159-DSD-072/73-02

Lalpaini Khola
Bridge

Ramchandre
Khola Bridge

Adhuwa
Khola Bridge

Hadiya Khola
Bridge

Deuniya Khola
Bridge

Bhuteni Khola
Bridge

Netramarga
Road Jalthal

sector
Adhikarichowk
 uttaradakshin

Dhyangri
Khola Bridge

Bhutlung
Khola Bridge

Geuria Khola
Bridge

Bhatkeko
Bridge nirman

Gairiya Khola
Bridge nirman

Sano Kamal
Khola Bridge

Nirman

Netramarga
(ka) Adhikari
Chowk South
Khola Bridge

Bhusudi Khola
Bridge Nirman

Triveni
khahare Khola
Niyentran &

Bridge
Construction

Khar Khola
Bridge

Bhusudi
Khola–Kajali

Khola &
Bhuteni Khola
Pakki Bridge

Netramarga
(ka) Adhikari
Chowk South
Khola Bridge
Jalthal 7 & 8

Baniyani
Khola Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 3 2 2 2 2 3 3 2 2 3 2 2 3 2 2 2 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 40 0 40 0 40 40 40 0 60 60 0 40 60 40 0 60 40 0 40 40 640

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 32 0 48 0 0 0 32 0 0 32 0 0 0 32 0 0 32 0 0 208

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Total
quantity

Name of Road
Gauradaha–Topgachi  Road (40m.)

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Topgachi 7 Kerkha- Goskhan - Topgachi Lakhanpur  Road
Topgachi 3/4  - Sitapur Krishni dobhan Road Sector
Lakhanpur 8 rangpur bazar east road

Goldhap 6 Indreṇi purwa
0

SN Particulars Unit

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Bhatkeko Bridge nirman
Gairiya Khola Bridge nirman
Sano Kamal Khola Bridge Nirman
Netramarga (ka) Adhikari Chowk South Khola Bridge
Bhusudi Khola Bridge Nirman

"Chakchaki Dangibari Garamani Kaṭardangi Budhabarebazar purwa
Shantinagar 1 - budhabare 1 Namuna
Bhadrapur na.Pa. wada na. 13 - 15, near Kafle Tol

Damuna–khajurgachi Road (40 m.)

Triveni khahare Khola Niyentran & Bridge Construction
Khar Khola Bridge
Bhusudi Khola–Kajali Khola & Bhuteni Khola Pakki Bridge Construction
Netramarga (ka) Adhikari Chowk South Khola Bridge Jalthal 7 & 8
Baniyani Khola Bridge

Name of Road
Baigundhara 5 Gachhi Road
0
0

Name of Bridge

Dudamari-Himali-Kunjibari Road

0
Jalthal Haldiwari Border
0
Shantinagar 3
Hulaki Road
0

package 02_3B70EB/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Lalpaini Khola Bridge Jhapa 11 Jhapa
2 Ramchandre Khola Bridge Jhapa 12 Jhapa
3 Adhuwa Khola Bridge Jhapa 13 Jhapa
4 Hadiya Khola Bridge Jhapa 14 Jhapa
5 Deuniya Khola Bridge Jhapa 15 Jhapa
6 Bhuteni Khola Bridge Jhapa 16 Jhapa
7 Netramarga Road Jalthal sector Adhikarichowk uttaradakshin 2  Slab Culverts Jhapa 17 Jhapa
8 Dhyangri Khola Bridge Jhapa 18 Jhapa
9 Bhutlung Khola Bridge Jhapa 19 Jhapa
10 Geuria Khola Bridge Jhapa 20 Jhapa

Contract No. BB-159-DSD-072/73-02

Lalpaini Khola
Bridge

Ramchandre
Khola Bridge

Adhuwa
Khola Bridge

Hadiya Khola
Bridge

Deuniya Khola
Bridge

Bhuteni Khola
Bridge

Netramarga
Road Jalthal

sector
Adhikarichowk
 uttaradakshin

Dhyangri
Khola Bridge

Bhutlung
Khola Bridge

Geuria Khola
Bridge

Bhatkeko
Bridge nirman

Gairiya Khola
Bridge nirman

Sano Kamal
Khola Bridge

Nirman

Netramarga
(ka) Adhikari
Chowk South
Khola Bridge

Bhusudi Khola
Bridge Nirman

Triveni
khahare Khola
Niyentran &

Bridge
Construction

Khar Khola
Bridge

Bhusudi
Khola–Kajali

Khola &
Bhuteni Khola
Pakki Bridge

Netramarga
(ka) Adhikari
Chowk South
Khola Bridge
Jalthal 7 & 8

Baniyani
Khola Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Total
quantity

Name of Road
Gauradaha–Topgachi  Road (40m.)

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Topgachi 7 Kerkha- Goskhan - Topgachi Lakhanpur  Road
Topgachi 3/4  - Sitapur Krishni dobhan Road Sector
Lakhanpur 8 rangpur bazar east road

Goldhap 6 Indreṇi purwa
0

SN Particulars Unit

Bhatkeko Bridge nirman
Gairiya Khola Bridge nirman
Sano Kamal Khola Bridge Nirman
Netramarga (ka) Adhikari Chowk South Khola Bridge
Bhusudi Khola Bridge Nirman

"Chakchaki Dangibari Garamani Kaṭardangi Budhabarebazar purwa
Shantinagar 1 - budhabare 1 Namuna
Bhadrapur na.Pa. wada na. 13 - 15, near Kafle Tol

Damuna–khajurgachi Road (40 m.)

Triveni khahare Khola Niyentran & Bridge Construction
Khar Khola Bridge
Bhusudi Khola–Kajali Khola & Bhuteni Khola Pakki Bridge Construction
Netramarga (ka) Adhikari Chowk South Khola Bridge Jalthal 7 & 8
Baniyani Khola Bridge

Name of Road
Baigundhara 5 Gachhi Road
0
0

Name of Bridge

Dudamari-Himali-Kunjibari Road

0
Jalthal Haldiwari Border
0
Shantinagar 3
Hulaki Road
0

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

Total

Signature:

Name and title:

Date:

Seal:

VAT @ 13% of total

Grand Total

In words:

package 02_3B70EB/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Ratuwa Khola Bridge Jhapa 11 Jhapa
2 Sano Kamal Khola Bridge Jhapa 12 Jhapa
3 Chadu Khola Bridge Jhapa 13 Jhapa
4 Damuna kholsa Culvert Jhapa 14 Sankhuwasabha
5 Dheruwa Khola Culvert Jhapa 15 Sankhuwasabha
6 Chadu Khola Culvert Jhapa 16 Sankhuwasabha
7 Ramchandre Khola Bridge Jhapa 17 Sankhuwasabha
8 Sukeninda Khola Bridge Jhapa 18 Sankhuwasabha
9 Raisingh Khola Bridge Jhapa 19 Bhojpur
10 Ninda Khola Bridge Jhapa 20 Dhankuta

Contract No. BB-159-DSD-072/73-03

Ratuwa Khola
Bridge

Sano Kamal
Khola Bridge

Chadu Khola
Bridge

Damuna
kholsa Culvert

Dheruwa
Khola Culvert

Chadu Khola
Culvert

Ramchandre
Khola Bridge

Sukeninda
Khola Bridge

Raisingh
Khola Bridge

Ninda Khola
Bridge

Timai Khola
Bridge

̔Biring Khola
Bridge

̔Chisang Khola
Pakki Bridge

Maya Khola
Pakki Bridge

Tapuwa Khola
Pakki Bridge

Thute Khola
Pakki Bridge

Maya Khola
Bridge

Aruṇ River
Bridge

Arun River feri
Yakchanaghat
Tamor River

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 3 3 2 2 2 2 2 2 3 2 2 4 3 2 2 2 2 3 3 2 48

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 60 60 40 40 40 40 40 40 60 40 40 80 60 0 0 0 0 0 0 0 640

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 0 0 0 0 0 0 0 0 0 0 0 0 32 32 32 32 48 48 32 256

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Maya Khola Bridge

Maya Khola Pakki Bridge

Tribeni-Yakchana Road - Mulghat Kabeli Road

Madi Rombeni - Okharbote Road
Nundhaki Bihibare
Mangling Tirtire - Aakhibhari - Dharmadevi Temple Road
Mamling VDC 1 - Madi Na.Pa. 8
 Kartikeghat Sankhuwasabha/Bhojpur
Sadananda Na.Pa. - Sital Pati VDC

Thute Khola Pakki Bridge

Name of Road
Khanigauda-Pharegauda, Shantinagar 1 & 2
Budhabare 1 Sukhwani Kuineto - Khudunabari
Letang Bazar 6 & 7

Name of Bridge
Timai Khola Bridge
̔Biring Khola Bridge

Baluwathan-Chapramari Road (40 Meter)
Gauradaha Ma.Pa. 6- Ward No. 9 Dalit Basti Road
Police Chauki West

Aruṇ River Bridge

SN Particulars Unit

̔Chisang Khola Pakki Bridge

Arun River feri
Yakchanaghat Tamor River

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Damak 15 18- Lakhanpur

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Bahundangi
0

Baigundhara-Panchgachi Road (40 meter)

Tapuwa Khola Pakki Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Bhrikuti Bhawana Chowk- Telpani - Banhundandi 4 & 5

Balubathan Chapramari Road Kohabhara
Jorghare-Majhuwa Road (Maharanijhada)

Total
quantity

Subtotal of transportation

package 03_36F527/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Ratuwa Khola Bridge Jhapa 11 Jhapa
2 Sano Kamal Khola Bridge Jhapa 12 Jhapa
3 Chadu Khola Bridge Jhapa 13 Jhapa
4 Damuna kholsa Culvert Jhapa 14 Sankhuwasabha
5 Dheruwa Khola Culvert Jhapa 15 Sankhuwasabha
6 Chadu Khola Culvert Jhapa 16 Sankhuwasabha
7 Ramchandre Khola Bridge Jhapa 17 Sankhuwasabha
8 Sukeninda Khola Bridge Jhapa 18 Sankhuwasabha
9 Raisingh Khola Bridge Jhapa 19 Bhojpur
10 Ninda Khola Bridge Jhapa 20 Dhankuta

Contract No. BB-159-DSD-072/73-03

Ratuwa Khola
Bridge

Sano Kamal
Khola Bridge

Chadu Khola
Bridge

Damuna
kholsa Culvert

Dheruwa
Khola Culvert

Chadu Khola
Culvert

Ramchandre
Khola Bridge

Sukeninda
Khola Bridge

Raisingh
Khola Bridge

Ninda Khola
Bridge

Timai Khola
Bridge

̔Biring Khola
Bridge

̔Chisang Khola
Pakki Bridge

Maya Khola
Pakki Bridge

Tapuwa Khola
Pakki Bridge

Thute Khola
Pakki Bridge

Maya Khola
Bridge

Aruṇ River
Bridge

Arun River feri
Yakchanaghat
Tamor River

Maya Khola Bridge

Maya Khola Pakki Bridge

Tribeni-Yakchana Road - Mulghat Kabeli Road

Madi Rombeni - Okharbote Road
Nundhaki Bihibare
Mangling Tirtire - Aakhibhari - Dharmadevi Temple Road
Mamling VDC 1 - Madi Na.Pa. 8
 Kartikeghat Sankhuwasabha/Bhojpur
Sadananda Na.Pa. - Sital Pati VDC

Thute Khola Pakki Bridge

Name of Road
Khanigauda-Pharegauda, Shantinagar 1 & 2
Budhabare 1 Sukhwani Kuineto - Khudunabari
Letang Bazar 6 & 7

Name of Bridge
Timai Khola Bridge
̔Biring Khola Bridge

Baluwathan-Chapramari Road (40 Meter)
Gauradaha Ma.Pa. 6- Ward No. 9 Dalit Basti Road
Police Chauki West

Aruṇ River Bridge

SN Particulars Unit

̔Chisang Khola Pakki Bridge

Arun River feri
Yakchanaghat Tamor River

Name of Road
Damak 15 18- Lakhanpur

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Bahundangi
0

Baigundhara-Panchgachi Road (40 meter)

Tapuwa Khola Pakki Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Bhrikuti Bhawana Chowk- Telpani - Banhundandi 4 & 5

Balubathan Chapramari Road Kohabhara
Jorghare-Majhuwa Road (Maharanijhada)

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 03_36F527/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Chimahaghat Tamor River Dhankuta 11 Sunsari
2 Safaitar Tamor River Dhankuta 12 Sunsari
3 Leuti Khola Bridge Dhankuta 13 Sunsari
4 Sunbalawa Khola Bridge Dhankuta 14 Sunsari
5 Tengra Khola Saretoki Bridge Sunsari 15 Sunsari
6 Thalaha Khola Bridge Sunsari 16 Sunsari
7 Seuti Khola Bridge Sunsari 17 Sunsari
8 Sardu Khola Bridge Sunsari 18 Morang
9 Patnali Khola Bridge Sunsari 19 Morang
10 Thalaha Khola Bridge Sunsari 20 Morang

Contract No. BB-159-DSD-072/73-04

Chimahaghat
Tamor River

Safaitar Tamor
River

Leuti Khola
Bridge

Sunbalawa
Khola Bridge

Tengra Khola
Saretoki Bridge

Thalaha Khola
Bridge

Seuti Khola
Bridge

Sardu Khola
Bridge

Patnali Khola
Bridge

Thalaha Khola
Bridge

Thalaha Khola
Bridge

Seuti Khola
Bridge

Tengra Khola
Bridge

Khadra
(Khadam)

Khola Bridge

Suwa Khola
Bridge

Andheri Khola
Bridge

Kathale Khola
Bridge,
between

Gautamapur
VDC &

Altai Holi
Bridge

Katnu Khola
Multicell
Culvert

Altai Holi
Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 3 3 3 2 2 2 2 3 2 2 2 3 2 2 2 3 2 2 3 2 47

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 40 40 40 60 40 40 40 60 40 40 40 60 40 40 60 40 720

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 48 48 48 32 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 176

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Gobindapur 4

Amdhuwa Sugarmill
Itahari U.Na.Pa 6 Malawang Tol Bikas Sanstha - Nawaprativa tol Bikas Sanstha
Kshtra No. 1 Dharan Submetropolitian Ward No 22 Dharan Panbari Road Panchakanya Marga
0
Gobindapur-4 (Morang Larikatta Damrabhitta Road)
Itahari VDC 9 (Damrabhitta-Gadhighar Road)

Andheri Khola Bridge
Kathale Khola Bridge, between Gautamapur VDC & Satyajhoda VDC
Altai Holi Bridge
Katnu Khola Multicell Culvert

Bishnupaduka-Ahale-Chhintang Road & Mulghat-Falametar-Kabeli Road

Suwa Khola Bridge

Altai Holi BridgeAurabani VDC Ward No. 5 - Chandbela VDC Ward No. 8 Bantar tol

Sattarjhoda Ward No. 7 & 8 Border (East Road of No. 7 Devisthan)

 Simsuwa–Budhi Morang Khuwaphoka Kuruletenupa madhyachaubise Road Sector

Dharan - Chatara Road
Dharan - Chatara Road

Name of Road
Madheli VDC Ward No. 3 Doda Tol Chandbela
Baklauri VDC Ward No. 2 Tetariya tol - Dharan Sub-Metropolitian Road
Chimadi VDC Ward No. 5- Miya Tol East

Name of Bridge
Thalaha Khola Bridge
Seuti Khola Bridge
Tengra Khola Bridge

Rate in words Amount (excl. VAT)Quantity

 Bhojapur Hamtang Pakhribas
Chhitaha 2 Simariya 8 Tanmuna 5 Border

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Jhumka Laguna Chowk - Baklauri 2 Kumankhat - Dharan Road

Khadra (Khadam) Khola Bridge

Name of Road
Chandibazar-Ahale-Chintang Road - Mulghat-Falametar-Kabeli Road

package 04_372966/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Chimahaghat Tamor River Dhankuta 11 Sunsari
2 Safaitar Tamor River Dhankuta 12 Sunsari
3 Leuti Khola Bridge Dhankuta 13 Sunsari
4 Sunbalawa Khola Bridge Dhankuta 14 Sunsari
5 Tengra Khola Saretoki Bridge Sunsari 15 Sunsari
6 Thalaha Khola Bridge Sunsari 16 Sunsari
7 Seuti Khola Bridge Sunsari 17 Sunsari
8 Sardu Khola Bridge Sunsari 18 Morang
9 Patnali Khola Bridge Sunsari 19 Morang
10 Thalaha Khola Bridge Sunsari 20 Morang

Contract No. BB-159-DSD-072/73-04

Chimahaghat
Tamor River

Safaitar Tamor
River

Leuti Khola
Bridge

Sunbalawa
Khola Bridge

Tengra Khola
Saretoki Bridge

Thalaha Khola
Bridge

Seuti Khola
Bridge

Sardu Khola
Bridge

Patnali Khola
Bridge

Thalaha Khola
Bridge

Thalaha Khola
Bridge

Seuti Khola
Bridge

Tengra Khola
Bridge

Khadra
(Khadam)

Khola Bridge

Suwa Khola
Bridge

Andheri Khola
Bridge

Kathale Khola
Bridge,
between

Gautamapur
VDC &

Altai Holi
Bridge

Katnu Khola
Multicell
Culvert

Altai Holi
Bridge

Gobindapur 4

Amdhuwa Sugarmill
Itahari U.Na.Pa 6 Malawang Tol Bikas Sanstha - Nawaprativa tol Bikas Sanstha
Kshtra No. 1 Dharan Submetropolitian Ward No 22 Dharan Panbari Road Panchakanya Marga
0
Gobindapur-4 (Morang Larikatta Damrabhitta Road)
Itahari VDC 9 (Damrabhitta-Gadhighar Road)

Andheri Khola Bridge
Kathale Khola Bridge, between Gautamapur VDC & Satyajhoda VDC
Altai Holi Bridge
Katnu Khola Multicell Culvert

Bishnupaduka-Ahale-Chhintang Road & Mulghat-Falametar-Kabeli Road

Suwa Khola Bridge

Altai Holi BridgeAurabani VDC Ward No. 5 - Chandbela VDC Ward No. 8 Bantar tol

Sattarjhoda Ward No. 7 & 8 Border (East Road of No. 7 Devisthan)

 Simsuwa–Budhi Morang Khuwaphoka Kuruletenupa madhyachaubise Road Sector

Dharan - Chatara Road
Dharan - Chatara Road

Name of Road
Madheli VDC Ward No. 3 Doda Tol Chandbela
Baklauri VDC Ward No. 2 Tetariya tol - Dharan Sub-Metropolitian Road
Chimadi VDC Ward No. 5- Miya Tol East

Name of Bridge
Thalaha Khola Bridge
Seuti Khola Bridge
Tengra Khola Bridge

Rate in words Amount (excl. VAT)Quantity

 Bhojapur Hamtang Pakhribas
Chhitaha 2 Simariya 8 Tanmuna 5 Border

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Jhumka Laguna Chowk - Baklauri 2 Kumankhat - Dharan Road

Khadra (Khadam) Khola Bridge

Name of Road
Chandibazar-Ahale-Chintang Road - Mulghat-Falametar-Kabeli Road

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

VAT @ 13% of total

Grand Total

Total

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 04_372966/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Kuljhora Holi Bridge Morang 11 Solukhumbu
2 Sabhari Khola Bridge Morang 12 Solukhumbu
3 ̔Bhiklu Khola Bridge Morang 13 Solukhumbu
4 RCC Culvert in place of Bhaluwa Khola 6 & 8 ma Kathe Bridge, Sorabhag Morang 14 Khotang
5 Lohandra Khola Morang 15 Khotang
6 ̔Kinja Khola Kinja bazar Solukhumbu 16 Khotang
7 ̔SisaKhola Chattyanghat Solukhumbu 17 Khotang
8 Dudhkoshi River Bridge Solukhumbu 18 Udaypur
9 Dudhkoshi River Bridge Solukhumbu 19 Udaypur
10 Bridge Solukhumbu 20 Udaypur

Contract No. BB-159-DSD-072/73-05

Kuljhora Holi
Bridge

Sabhari Khola
Bridge

̔Bhiklu Khola
Bridge

RCC Culvert
in place of
Bhaluwa

Khola 6 & 8
ma Kathe

Lohandra
Khola

̔Kinja Khola
Kinja bazar

̔SisaKhola
Chattyanghat

Dudhkoshi
River Bridge

Dudhkoshi
River Bridge

Bridge
̔SikuKhola

Road Bridge

Dudhkoshi
River

Motorable
Bridge

Dudhkoshi
River Bridge

Taap Khola
Pakki Bridge

Taap Khola
Pakki Bridge

Sawa Khola
Pakki Bridge

Taap Khola
Pakki Bridge

̔Sisubari Khola
Pakki Bridge

Baidanath
Khola Pakki

Bridge

Katarbot
Kanchira

Khola Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 3 2 2 3 3 2 2 3 3 2 2 2 2 2 3 2 46

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 40 40 40 40 60 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 220

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 0 0 0 0 32 32 48 48 32 32 48 48 32 32 32 32 32 48 32 560

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Taap Khola Pakki Bridge

Taap Khola Pakki Bridge

Rampur Thoksila 8 & 9, Dandagau

Khatomchha 7 - Pathekha 7
Fedi 5  & 2
Dambarkhu Siwalaya 1 - Badkadiyale 2
Kharmi 9 - Baspani 1
Triyuga Na.Pa. Ward No. 11 Lalpatta Chowk North
Risku Sombare

Sawa Khola Pakki Bridge

Name of Road
between Nele 9 & Mukali 9
 Diplighat
 Jumingghat Road

Name of Bridge
̔SikuKhola Road Bridge
Dudhkoshi River Motorable Bridge

Madhumalla Ward 5
0
between Katahari VDC Ward No 5 & Shiswani Jahada Ward No

̔Sisubari Khola Pakki Bridge

SN Particulars Unit

Dudhkoshi River Bridge

Baidanath Khola Pakki Bridge
Katarbot Kanchira Khola Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
(Rajghat VDC 7 & 8)

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Kayaghat Road
Barkhughat Road

Bhadhubhalla Ward No 3 - Sakfara Ward 12

Taap Khola Pakki Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Kholukhola Kagel 9 & Salyan 1 Road

Chaulakharka - Bhamkaje
Kerung 1 & 6

Total
quantity

Subtotal of transportation

package 05_375AE6/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Kuljhora Holi Bridge Morang 11 Solukhumbu
2 Sabhari Khola Bridge Morang 12 Solukhumbu
3 ̔Bhiklu Khola Bridge Morang 13 Solukhumbu
4 RCC Culvert in place of Bhaluwa Khola 6 & 8 ma Kathe Bridge, Sorabhag Morang 14 Khotang
5 Lohandra Khola Morang 15 Khotang
6 ̔Kinja Khola Kinja bazar Solukhumbu 16 Khotang
7 ̔SisaKhola Chattyanghat Solukhumbu 17 Khotang
8 Dudhkoshi River Bridge Solukhumbu 18 Udaypur
9 Dudhkoshi River Bridge Solukhumbu 19 Udaypur
10 Bridge Solukhumbu 20 Udaypur

Contract No. BB-159-DSD-072/73-05

Taap Khola Pakki Bridge

Taap Khola Pakki Bridge

Rampur Thoksila 8 & 9, Dandagau

Khatomchha 7 - Pathekha 7
Fedi 5  & 2
Dambarkhu Siwalaya 1 - Badkadiyale 2
Kharmi 9 - Baspani 1
Triyuga Na.Pa. Ward No. 11 Lalpatta Chowk North
Risku Sombare

Sawa Khola Pakki Bridge

Name of Road
between Nele 9 & Mukali 9
 Diplighat
 Jumingghat Road

Name of Bridge
̔SikuKhola Road Bridge
Dudhkoshi River Motorable Bridge

Madhumalla Ward 5
0
between Katahari VDC Ward No 5 & Shiswani Jahada Ward No

̔Sisubari Khola Pakki Bridge

SN Particulars Unit

Dudhkoshi River Bridge

Baidanath Khola Pakki Bridge
Katarbot Kanchira Khola Bridge

Name of Road
(Rajghat VDC 7 & 8)

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Kayaghat Road
Barkhughat Road

Bhadhubhalla Ward No 3 - Sakfara Ward 12

Taap Khola Pakki Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Kholukhola Kagel 9 & Salyan 1 Road

Chaulakharka - Bhamkaje
Kerung 1 & 6

Total
quantity5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 05_375AE6/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Kalikhola Bridge Udaypur 11 Okhaldhunga
2 Sisawari Khola Bridge Udaypur 12 Okhaldhunga
3 Kosovha Khola Bridge Udaypur 13 Okhaldhunga
4 Dudhkosi–Taksindu Kayaghat Bridge Okhaldhunga14 Okhaldhunga
5  Dipli ghat Motorable Bridge, Pawai - Deusa Okhaldhunga15 Okhaldhunga
6 Sisakhola–Kerungchyngsar Chatyanghat Motorable Bridge Okhaldhunga16 Okhaldhunga
7 Dudekhola Motor Bridge Okhaldhunga17 Saptari
8 Dhad Khola Motor Bridge Okhaldhunga18 Saptari
9 Kholakhraka Motor bridge Okhaldhunga19 Saptari
10 Kaya Khola Motor Bridge Okhaldhunga20 Saptari

Contract No. BB-159-DSD-072/73-06

Kalikhola
Bridge

Sisawari
Khola Bridge

Kosovha
Khola Bridge

Dudhkosi–Taks
indu Kayaghat

Bridge

 Dipli ghat
Motorable

Bridge, Pawai -
 Deusa

Sisakhola–Ker
ungchyngsar
Chatyanghat
Motorable

Bridge

Dudekhola
Motor Bridge

Dhad Khola
Motor Bridge

Kholakhraka
Motor bridge

Kaya Khola
Motor Bridge

Dudhkoshi
River

( ̔Diplighat
Motorbridge)

Churpughat
Motorbridge

Chatyanghat
Motor Bridge

Thotna Khola
Bridge

Damaged
Motor Bridge

between
Rumjatar &
Mamakha in

Barnalu &
Mamakha

Odare Thotna
Khola Motor

Bridge

Amashrot
Khola Bridge

Kaliya Khola
Bridge

Tengraha
Khola Bridge

Lakṣhan Patti
Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 3 3 2 2 2 2 2 3 3 3 2 2 2 2 2 2 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 40 40 40 40 160

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 48 48 32 32 32 32 32 48 48 48 32 32 32 0 0 0 0 592

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Kanchanrup Na.Pa. Ward No. 11 Malik Tol

 Rumjatara–Thotne–Khanibhanjyang–Kuibhi
 Rumjatar–Mamakhadeurali–Ratamata, Okhaldhunga
 Barnalu Odare Lakkharka Chisapani Pokhari Bhanjyang Nachabiihibare Solu Road
Saptari VDC Sitapur Ward No 8
Praswani Ward No 8 Dihawarthan
Saptakoshi Na.Pa. Bolardaha

Barnalu & Mamakha Odare Thotna Khola Motor Bridge
Amashrot Khola Bridge
Kaliya Khola Bridge
Tengraha Khola Bridge

 Between Tri. Na. Pa. 11 Lalpatta Pattchakanya Ma. Vi. Patlebas & Ranichaur

Damaged Motor Bridge between Rumjatar & Mamakha in Dhanmudhama

Lakṣhan Patti BridgeDudhkoshi Taksindu Motor Road

0

 Mainamaini 9 Baghdakha & Ward No. 2 Khudi Gaun bich

Madhavpur Sisneri Road, Molung Khola
Tarkerabari Gamnangtar Yasam Motor Road - Kaya Khola Motor Bridge

Name of Road
Deusa & Pawai Road
Nechweghari Panchan Road - Dudhkoshi River
Sisakhala-Kerung-Chyangsar MotorRoad Solkhola

Name of Bridge
Dudhkoshi River (̔Diplighat Motorbridge)
Churpughat Motorbridge
Chatyanghat Motor Bridge

Rate in words Amount (excl. VAT)Quantity

0
0

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Sirise Tarkerabari Gamnangtar Motor Road, Dudekhola

Thotna Khola Bridge

Name of Road
Beltar Basaha Na.Pa. Ward No. 3

package 06_3789C6/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Kalikhola Bridge Udaypur 11 Okhaldhunga
2 Sisawari Khola Bridge Udaypur 12 Okhaldhunga
3 Kosovha Khola Bridge Udaypur 13 Okhaldhunga
4 Dudhkosi–Taksindu Kayaghat Bridge Okhaldhunga14 Okhaldhunga
5  Dipli ghat Motorable Bridge, Pawai - Deusa Okhaldhunga15 Okhaldhunga
6 Sisakhola–Kerungchyngsar Chatyanghat Motorable Bridge Okhaldhunga16 Okhaldhunga
7 Dudekhola Motor Bridge Okhaldhunga17 Saptari
8 Dhad Khola Motor Bridge Okhaldhunga18 Saptari
9 Kholakhraka Motor bridge Okhaldhunga19 Saptari
10 Kaya Khola Motor Bridge Okhaldhunga20 Saptari

Contract No. BB-159-DSD-072/73-06
Kanchanrup Na.Pa. Ward No. 11 Malik Tol

 Rumjatara–Thotne–Khanibhanjyang–Kuibhi
 Rumjatar–Mamakhadeurali–Ratamata, Okhaldhunga
 Barnalu Odare Lakkharka Chisapani Pokhari Bhanjyang Nachabiihibare Solu Road
Saptari VDC Sitapur Ward No 8
Praswani Ward No 8 Dihawarthan
Saptakoshi Na.Pa. Bolardaha

Barnalu & Mamakha Odare Thotna Khola Motor Bridge
Amashrot Khola Bridge
Kaliya Khola Bridge
Tengraha Khola Bridge

 Between Tri. Na. Pa. 11 Lalpatta Pattchakanya Ma. Vi. Patlebas & Ranichaur

Damaged Motor Bridge between Rumjatar & Mamakha in Dhanmudhama

Lakṣhan Patti BridgeDudhkoshi Taksindu Motor Road

0

 Mainamaini 9 Baghdakha & Ward No. 2 Khudi Gaun bich

Madhavpur Sisneri Road, Molung Khola
Tarkerabari Gamnangtar Yasam Motor Road - Kaya Khola Motor Bridge

Name of Road
Deusa & Pawai Road
Nechweghari Panchan Road - Dudhkoshi River
Sisakhala-Kerung-Chyangsar MotorRoad Solkhola

Name of Bridge
Dudhkoshi River (̔Diplighat Motorbridge)
Churpughat Motorbridge
Chatyanghat Motor Bridge

Rate in words Amount (excl. VAT)Quantity

0
0

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Sirise Tarkerabari Gamnangtar Motor Road, Dudekhola

Thotna Khola Bridge

Name of Road
Beltar Basaha Na.Pa. Ward No. 3

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

VAT @ 13% of total

Grand Total

Total

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 06_3789C6/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Bridge Saptari 11 Dhanusha
2 ̔Jita Khola Pakki Bridge Saptari 12 Dhanusha
3 ̔Jita Khola Bridge Saptari 13 Dhanusha
4 Mahuli Khola Bridge Saptari 14 Dhanusha
5 Bauka River Bridge Saptari 15 Dhanusha
6 Mahulidhara Bridge Saptari 16 Dhanusha
7 Hakarahi River Bridge Saptari 17 Dhanusha
8 VDC Tulsipur 6 Deuripatti Road River Bridge Saptari 18 Dhanusha
9 Bachharaja River Bridge Dhanusha 19 Mahottari
10 Kaji Paini Bridge Dhanusha 20 Mahottari

Contract No. BB-159-DSD-072/73-07

Bridge
̔Jita Khola

Pakki Bridge
̔Jita Khola

Bridge
Mahuli Khola

Bridge
Bauka River

Bridge
Mahulidhara

Bridge
Hakarahi River

Bridge

VDC Tulsipur
6 Deuripatti
Road River

Bridge

Bachharaja
River Bridge

Kaji Paini
Bridge

Kaji Paini
Bridge

Bridge Pakki Bridge
Dumariya

River Bridge
Bridge Bridge Bridge

Dumariya
Khola

Maraha Khola
Bridge

Gurung Khola
Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 4 2 4 2 3 2 2 2 2 2 3 2 2 2 4 4 2 50

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 40 40 0 80 40 80 40 60 40 40 40 40 40 60 40 40 40 0 80 40 880

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 0 32 0 0 0 0 0 0 0 0 0 0 0 0 0 0 64 0 0 96

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Madar Bazar - Lagadi Goth- Lagadi Gidayani

Dumariya River Bridge

Name of Road
Kanchanrup Na.Pa. Ward No. 11 Musahari Gidaha Tol

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Rate in words Amount (excl. VAT)Quantity

Dimal Postal Highway - Southeast Gaithi Ward No 9 -Goithi Ward No 4 Trikaul VDC Ward 3,4,5 - Ward No 9 Portaha Ramjanaki Temple - Uttar Trikaul VDC 6,7,8 -Barmajhiya VDC Mahendra Highway Road
Sarsora VDC Ward No 34 - Nengra VDC Chowk Road

SN Particulars Unit Total
quantity

Rate (excl. VAT)

0
Yadukuha-Nathpati-Maran Road

Name of Road
Teraha VDC Hathmunda VDC Link Road
Harine VDC Sakhuwa VDC Link Road
VDC Chorakolpur Ward 1

Name of Bridge
Kaji Paini Bridge
Bridge
Pakki Bridge

Bridge
Dumariya Khola
Maraha Khola Bridge

Barasain VDC Ward No. 5

Bridge

Gurung Khola BridgeChorakoyalpur-Yadukuha Road

Baramjhaiya VDC - Suwatol - Baramjhaiya

Mahadeva 6 VDC

Khayarmara VDC Ward No 1

Duhabi Harusaha Dhanusha
Chora Koyalpur - Yadukuha VDC Road
Harine VDC Sakhuwa Maran VDC Link Road
Lakkad VDC - Hatletawa VDC
Aaurahi & Gowarahi Gau
VDC Sunderpur Gau Singhasani - Katughar Bazar

Bridge

package 07_37B49E/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Bridge Saptari 11 Dhanusha
2 ̔Jita Khola Pakki Bridge Saptari 12 Dhanusha
3 ̔Jita Khola Bridge Saptari 13 Dhanusha
4 Mahuli Khola Bridge Saptari 14 Dhanusha
5 Bauka River Bridge Saptari 15 Dhanusha
6 Mahulidhara Bridge Saptari 16 Dhanusha
7 Hakarahi River Bridge Saptari 17 Dhanusha
8 VDC Tulsipur 6 Deuripatti Road River Bridge Saptari 18 Dhanusha
9 Bachharaja River Bridge Dhanusha 19 Mahottari
10 Kaji Paini Bridge Dhanusha 20 Mahottari

Contract No. BB-159-DSD-072/73-07

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Madar Bazar - Lagadi Goth- Lagadi Gidayani

Dumariya River Bridge

Name of Road
Kanchanrup Na.Pa. Ward No. 11 Musahari Gidaha Tol

Rate in words Amount (excl. VAT)Quantity

Dimal Postal Highway - Southeast Gaithi Ward No 9 -Goithi Ward No 4 Trikaul VDC Ward 3,4,5 - Ward No 9 Portaha Ramjanaki Temple - Uttar Trikaul VDC 6,7,8 -Barmajhiya VDC Mahendra Highway Road
Sarsora VDC Ward No 34 - Nengra VDC Chowk Road

SN Particulars Unit Total
quantity

Rate (excl. VAT)

0
Yadukuha-Nathpati-Maran Road

Name of Road
Teraha VDC Hathmunda VDC Link Road
Harine VDC Sakhuwa VDC Link Road
VDC Chorakolpur Ward 1

Name of Bridge
Kaji Paini Bridge
Bridge
Pakki Bridge

Bridge
Dumariya Khola
Maraha Khola Bridge

Barasain VDC Ward No. 5

Bridge

Gurung Khola BridgeChorakoyalpur-Yadukuha Road

Baramjhaiya VDC - Suwatol - Baramjhaiya

Mahadeva 6 VDC

Khayarmara VDC Ward No 1

Duhabi Harusaha Dhanusha
Chora Koyalpur - Yadukuha VDC Road
Harine VDC Sakhuwa Maran VDC Link Road
Lakkad VDC - Hatletawa VDC
Aaurahi & Gowarahi Gau
VDC Sunderpur Gau Singhasani - Katughar Bazar

Bridge

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

Total

VAT @ 13% of total

Grand Total

package 07_37B49E/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Chodke Khola Bridge Mahottari 11 Sarlahi
2 Banke Khola Bridge Mahottari 12 Sarlahi
3 Maraha Khola Bridge Mahottari 13 Sarlahi
4 Soni Khola Bridge Mahottari 14 Sarlahi
5 Khayaraara Khola Bridge Mahottari 15 Sarlahi
6 Lakhandehi River Bridge Sarlahi 16 Sarlahi
7 Adamara Khola Bhaktipur Thanachowk West Sarlahi 17 Sindhuli
8 Manusmara River Bridge Sarlahi 18 Sindhuli
9 Ekadasi Khola Bridge Sarlahi 19 Sindhuli
10 Manusmara River Bridge Sarlahi 20 Sindhuli

Contract No. BB-159-DSD-072/73-08

Chodke Khola
Bridge

Banke Khola
Bridge

Maraha Khola
Bridge

Soni Khola
Bridge

Khayaraara
Khola Bridge

Lakhandehi
River Bridge

Adamara
Khola

Bhaktipur
Thanachowk

West

Manusmara
River Bridge

Ekadasi Khola
Bridge

Manusmara
River Bridge

Soti Khola
Bridge

Naika Khola
Bridge

Ekadasi Bridge Bridge
Ekadasikhola

Bridge
Naika Bridge

Tawa River
Bridge

Kumara Khola
Bridge

Bhalukhola
Pakki Bridge

Kara Kanapa
Ward 6 & 4
Pakki Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 3 2 2 2 3 2 3 2 3 2 2 2 2 3 2 3 2 2 2 46

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 40 60 40 40 40 60 40 60 40 60 40 40 40 40 60 40 0 0 0 0 740

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 48 32 32 32 144

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Subtotal of transportation

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Harkathuwa Dhawa Tol

Kshtra No 5 Belhi Bazar VDC Ward No. 8 - Chakraghata Bazar Road
Ishworpur Na.pa Ward No 3

Total
quantity

Name of Road
Khayarmara VDC Ward No 1

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Gadahiya Kharawa
Hajariya 6 Chaurasi

between Khayarmara VDC Ward No 1 Chhodke & Sarlahi District Kalinjor VDC Ward No 9 Pipaldamar

Ekadasikhola Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Belgachi VDC Ward No 3 - Laxminiya VDC Ward No 1
Belgachi VDC Ward No 2 & 3
Khayarmara VDC Ward No 7 & 3

Kumara Khola Bridge

SN Particulars Unit

Ekadasi Bridge

Bhalukhola Pakki Bridge
Kara Kanapa Ward 6 & 4  Pakki Bridge

Naika Bridge

Name of Road
Balara 8 Jamuniya Tol
Sarlahi VDC Karmaiya 6
VDC Sundarpur Chuhadawa Ward No 1

Name of Bridge
Soti Khola Bridge
Naika Khola Bridge

Tawa River Bridge

Bridge

0

VDC Dhungrukhola Ward No 1 Dungahor Amelam Padamtol Road
VDC Sundarpur Chuhadawa Ward No 9
Karmaya Ward No 6
Dudhauli Na.Pa. Ward No 5 Dudhauli Bazar - Udaypur District Katari Na.Pa 5 Khoksa, Sidhicharan Highway Road
0
Lampantar Ward No 3 & 4

package 08_37DF58/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Chodke Khola Bridge Mahottari 11 Sarlahi
2 Banke Khola Bridge Mahottari 12 Sarlahi
3 Maraha Khola Bridge Mahottari 13 Sarlahi
4 Soni Khola Bridge Mahottari 14 Sarlahi
5 Khayaraara Khola Bridge Mahottari 15 Sarlahi
6 Lakhandehi River Bridge Sarlahi 16 Sarlahi
7 Adamara Khola Bhaktipur Thanachowk West Sarlahi 17 Sindhuli
8 Manusmara River Bridge Sarlahi 18 Sindhuli
9 Ekadasi Khola Bridge Sarlahi 19 Sindhuli
10 Manusmara River Bridge Sarlahi 20 Sindhuli

Contract No. BB-159-DSD-072/73-08

Chodke Khola
Bridge

Banke Khola
Bridge

Maraha Khola
Bridge

Soni Khola
Bridge

Khayaraara
Khola Bridge

Lakhandehi
River Bridge

Adamara
Khola

Bhaktipur
Thanachowk

West

Manusmara
River Bridge

Ekadasi Khola
Bridge

Manusmara
River Bridge

Soti Khola
Bridge

Naika Khola
Bridge

Ekadasi Bridge Bridge
Ekadasikhola

Bridge
Naika Bridge

Tawa River
Bridge

Kumara Khola
Bridge

Bhalukhola
Pakki Bridge

Kara Kanapa
Ward 6 & 4
Pakki Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Harkathuwa Dhawa Tol

Kshtra No 5 Belhi Bazar VDC Ward No. 8 - Chakraghata Bazar Road
Ishworpur Na.pa Ward No 3

Total
quantity

Name of Road
Khayarmara VDC Ward No 1

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Gadahiya Kharawa
Hajariya 6 Chaurasi

between Khayarmara VDC Ward No 1 Chhodke & Sarlahi District Kalinjor VDC Ward No 9 Pipaldamar

Ekadasikhola Bridge

Belgachi VDC Ward No 3 - Laxminiya VDC Ward No 1
Belgachi VDC Ward No 2 & 3
Khayarmara VDC Ward No 7 & 3

Kumara Khola Bridge

SN Particulars Unit

Ekadasi Bridge

Bhalukhola Pakki Bridge
Kara Kanapa Ward 6 & 4  Pakki Bridge

Naika Bridge

Name of Road
Balara 8 Jamuniya Tol
Sarlahi VDC Karmaiya 6
VDC Sundarpur Chuhadawa Ward No 1

Name of Bridge
Soti Khola Bridge
Naika Khola Bridge

Tawa River Bridge

Bridge

0

VDC Dhungrukhola Ward No 1 Dungahor Amelam Padamtol Road
VDC Sundarpur Chuhadawa Ward No 9
Karmaya Ward No 6
Dudhauli Na.Pa. Ward No 5 Dudhauli Bazar - Udaypur District Katari Na.Pa 5 Khoksa, Sidhicharan Highway Road
0
Lampantar Ward No 3 & 4

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

In words:

package 08_37DF58/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Thakur Khola Bridge Sindhuli 11 Sindhupalchok
2 Kamala River Dakaha Pakki Bridge Sindhuli 12 Sindhupalchowk
3 Kamala River Utrayani Ghat Bridge Sindhuli 13 Dhading
4 Khimti Khola Pakki Bridge Ramechhap 14 Dhading
5 Sunkoshi River Bridge Ramechhap 15 Dhading
6 Likhu Khola Bridge Ramechhap 16 Dhading
7 Bampti Khola Bridge Ramechhap 17 Bhaktapur
8 Hadi Khola Bridge Sindhupalchok18 Bhaktapur
9 Gaurang Khola Sindhupalchok19 Kavrepalanchowk
10 Balefi Khola Sindhupalchok20 Kavrepalanchowk

Contract No. BB-159-DSD-072/73-09

Thakur Khola
Bridge

Kamala River
Dakaha Pakki

Bridge

Kamala River
Utrayani Ghat

Bridge

Khimti Khola
Pakki Bridge

Sunkoshi
River Bridge

Likhu Khola
Bridge

Bampti Khola
Bridge

Hadi Khola
Bridge

Gaurang Khola Balefi Khola
Basamchi

Khola Bridge
Sunkoshi

Bridge
Mahesh Khola

Bridge

Mahesh Khola
Bridge (Gogan

Bridge)

Kalidaha
Thopalkhola

Bridge

Belbote–Lama
chira Pakki

Bridge

Hanumante
Khola Bridge

Manohara
Khola Bridge

Kaya Khola
Pakki Bridge

Rosi River
Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 3 3 2 3 2 2 2 2 2 2 3 2 2 2 2 3 3 2 2 46

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 60 0 0 0 0 0 0 0 0 0 0 0 0 0 0 60 60 0 0 180

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 0 48 32 48 32 32 32 32 32 32 48 32 32 32 32 0 0 32 32 592

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

 Bampti Bhandar Solu Road

Mahesh Khola Bridge (Gogan Bridge)

Name of Road
Sanitar, Bagchaur (Jinakhu-Sirthauli Road)

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Rate in words Amount (excl. VAT)Quantity

Lamatar Betali Road Manadi VDC, Ramechhap - Sahare VDC Maisthan, Dolakha (Ramechhap/Dolakha)
 Shankharkhola Dovan Rampur -1

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Gunsa Thangpalkot
Attarpur Thulo Dhading

Name of Road
0
 Araniko - Puspalal Marga
Baubise2-Jiwanpur 9 (Syauli Bazar)

Name of Bridge
Basamchi Khola Bridge
Sunkoshi Bridge
Mahesh Khola Bridge

Hanumante Khola Bridge
Manohara Khola Bridge
Kaya Khola Pakki Bridge

 E/W Highway, Godhar-Dakaha-Chakamake-Bahun Tilbang-NawalPur Midhill Highway Link Road

Kalidaha Thopalkhola Bridge

Rosi River BridgeBaramchi-Selang

 Chhipchhipa,  Ramechhap - Brahasiga, Okhaldhunga

 Siraha Badaharamal 1 & Dhanusha Ganeshman Na.Pa. 6 - Keshardamar Bridge

Mangaltar 4 - Chhapokhari 1

Bhumesthan 6 - Goganpani 6
Nalang 9 - Kumpur 8
0
Gathaghar Balkot Road
Changunarayan Na.Pa. Ward No 14 & 15 Besi Gaun
Nagregarche VDC  Ward No 2 Wangthali - Nageggarche VDC

Belbote–Lamachira Pakki Bridge

package 09_38085C/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Thakur Khola Bridge Sindhuli 11 Sindhupalchok
2 Kamala River Dakaha Pakki Bridge Sindhuli 12 Sindhupalchowk
3 Kamala River Utrayani Ghat Bridge Sindhuli 13 Dhading
4 Khimti Khola Pakki Bridge Ramechhap 14 Dhading
5 Sunkoshi River Bridge Ramechhap 15 Dhading
6 Likhu Khola Bridge Ramechhap 16 Dhading
7 Bampti Khola Bridge Ramechhap 17 Bhaktapur
8 Hadi Khola Bridge Sindhupalchok18 Bhaktapur
9 Gaurang Khola Sindhupalchok19 Kavrepalanchowk
10 Balefi Khola Sindhupalchok20 Kavrepalanchowk

Contract No. BB-159-DSD-072/73-09

Thakur Khola
Bridge

Kamala River
Dakaha Pakki

Bridge

Kamala River
Utrayani Ghat

Bridge

Khimti Khola
Pakki Bridge

Sunkoshi
River Bridge

Likhu Khola
Bridge

Bampti Khola
Bridge

Hadi Khola
Bridge

Gaurang Khola Balefi Khola
Basamchi

Khola Bridge
Sunkoshi

Bridge
Mahesh Khola

Bridge

Mahesh Khola
Bridge (Gogan

Bridge)

Kalidaha
Thopalkhola

Bridge

Belbote–Lama
chira Pakki

Bridge

Hanumante
Khola Bridge

Manohara
Khola Bridge

Kaya Khola
Pakki Bridge

Rosi River
Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

 Bampti Bhandar Solu Road

Mahesh Khola Bridge (Gogan Bridge)

Name of Road
Sanitar, Bagchaur (Jinakhu-Sirthauli Road)

Rate in words Amount (excl. VAT)Quantity

Lamatar Betali Road Manadi VDC, Ramechhap - Sahare VDC Maisthan, Dolakha (Ramechhap/Dolakha)
 Shankharkhola Dovan Rampur -1

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Gunsa Thangpalkot
Attarpur Thulo Dhading

Name of Road
0
 Araniko - Puspalal Marga
Baubise2-Jiwanpur 9 (Syauli Bazar)

Name of Bridge
Basamchi Khola Bridge
Sunkoshi Bridge
Mahesh Khola Bridge

Hanumante Khola Bridge
Manohara Khola Bridge
Kaya Khola Pakki Bridge

 E/W Highway, Godhar-Dakaha-Chakamake-Bahun Tilbang-NawalPur Midhill Highway Link Road

Kalidaha Thopalkhola Bridge

Rosi River BridgeBaramchi-Selang

 Chhipchhipa,  Ramechhap - Brahasiga, Okhaldhunga

 Siraha Badaharamal 1 & Dhanusha Ganeshman Na.Pa. 6 - Keshardamar Bridge

Mangaltar 4 - Chhapokhari 1

Bhumesthan 6 - Goganpani 6
Nalang 9 - Kumpur 8
0
Gathaghar Balkot Road
Changunarayan Na.Pa. Ward No 14 & 15 Besi Gaun
Nagregarche VDC  Ward No 2 Wangthali - Nageggarche VDC

Belbote–Lamachira Pakki Bridge

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

Total

VAT @ 13% of total

Grand Total

package 09_38085C/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Banakhu Khola Bridge Kavrepalanchowk11 Bara
2 Ophal Khola Bridge Kavrepalanchowk12 Bara
3 Kotte Khola Makwanpur 13 Bara
4 Deujar Khola Makwanpur 14 Bara
5 ̔Sisneri Khola Bridge Makwanpur 15 Bara
6 Jhanjh River Bridge Rautahat 16 Bara
7 Bridge Rautahat 17 Bara
8 Lakhandehi River Bridge Bara 18 Bara
9 Chakawa Khola Bridge Bara 19 Parsa
10 Murangi Khola Bridge Bara 20 Parsa

Contract No. BB-159-DSD-072/73-10

Banakhu
Khola Bridge

Ophal Khola
Bridge

Kotte Khola Deujar Khola
̔Sisneri Khola

Bridge
Jhanjh River

Bridge
Bridge

Lakhandehi
River Bridge

Chakawa
Khola Bridge

Murangi
Khola Bridge

Bridge &
Culvert

Construction,
near

Rabhurangi

Malakhandehi
River Bridge

Phuljor Khola
Bridge

Jamuni River
Bridge

Pragana Bridge
Jamuni River

Bridge
Dudhaura

Khola Bridge
Kudiya River

Bridge
Imirti Bridge

Chandrawati
River Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 2 3 2 3 2 2 2 3 2 2 2 2 3 2 2 3 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 60 40 40 40 60 40 40 40 40 60 40 40 60 600

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 32 32 48 32 0 0 0 0 0 0 0 0 0 0 0 0 0 240

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Basantapur VDC Ward no. 7 Gandak Nahar Sono Kopawa - Narstiya Link Road, Basantapatti

Jamuni River Bridge

Name of Road
Tribenighat

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Rate in words Amount (excl. VAT)Quantity

Phaparbari Betini Road Bridge
Madan Bhandari Marga

SN Particulars Unit Total
quantity

Rate (excl. VAT)

VDC Simara - Bhandsar VDC Link Road
VDC Simara Naya Road near Sima Prahari Chauki

Name of Road
Kaudena VDC Ward No 6 Chhapkahiya - Khutona Link Road Martigachi
Kaudena VDC Ward No 6 & 7 Chhapkahiya - Bhandsar VDC Link Road
East Ishworpru Na.Pa - Ranijanj Road

Name of Bridge
Bridge & Culvert Construction, near Rabhurangi Khola Math
Malakhandehi River Bridge
Phuljor Khola Bridge

Dudhaura Khola Bridge
Kudiya River Bridge
Imirti Bridge

Kilpu Bagar Dhansar Road

Pragana Bridge

Chandrawati River BridgeKaudena VDC Ward No 5 Chhapkahiya - Mursauli Link Road

Garuda Na. Pa. Ward No. 8 Jaynagar - Manpur Road

Kogate Ipa Sisneri Road Bridge

Jagarnathpur - Laxmipur

Bara Bazar - Bachhanpurwa Barawa
Karaiya School - West Galopatti Road
Baiji Jogbuda Mahadevsthan Amajan VDC - Amawa Vdc
Badaharawaghat Buniyad
Bara - Parsa
East Sahajanpur - North Supauli

Jamuni River Bridge

package 10_382E04/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Banakhu Khola Bridge Kavrepalanchowk11 Bara
2 Ophal Khola Bridge Kavrepalanchowk12 Bara
3 Kotte Khola Makwanpur 13 Bara
4 Deujar Khola Makwanpur 14 Bara
5 ̔Sisneri Khola Bridge Makwanpur 15 Bara
6 Jhanjh River Bridge Rautahat 16 Bara
7 Bridge Rautahat 17 Bara
8 Lakhandehi River Bridge Bara 18 Bara
9 Chakawa Khola Bridge Bara 19 Parsa
10 Murangi Khola Bridge Bara 20 Parsa

Contract No. BB-159-DSD-072/73-10

Banakhu
Khola Bridge

Ophal Khola
Bridge

Kotte Khola Deujar Khola
̔Sisneri Khola

Bridge
Jhanjh River

Bridge
Bridge

Lakhandehi
River Bridge

Chakawa
Khola Bridge

Murangi
Khola Bridge

Bridge &
Culvert

Construction,
near

Rabhurangi

Malakhandehi
River Bridge

Phuljor Khola
Bridge

Jamuni River
Bridge

Pragana Bridge
Jamuni River

Bridge
Dudhaura

Khola Bridge
Kudiya River

Bridge
Imirti Bridge

Chandrawati
River Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Basantapur VDC Ward no. 7 Gandak Nahar Sono Kopawa - Narstiya Link Road, Basantapatti

Jamuni River Bridge

Name of Road
Tribenighat

Rate in words Amount (excl. VAT)Quantity

Phaparbari Betini Road Bridge
Madan Bhandari Marga

SN Particulars Unit Total
quantity

Rate (excl. VAT)

VDC Simara - Bhandsar VDC Link Road
VDC Simara Naya Road near Sima Prahari Chauki

Name of Road
Kaudena VDC Ward No 6 Chhapkahiya - Khutona Link Road Martigachi
Kaudena VDC Ward No 6 & 7 Chhapkahiya - Bhandsar VDC Link Road
East Ishworpru Na.Pa - Ranijanj Road

Name of Bridge
Bridge & Culvert Construction, near Rabhurangi Khola Math
Malakhandehi River Bridge
Phuljor Khola Bridge

Dudhaura Khola Bridge
Kudiya River Bridge
Imirti Bridge

Kilpu Bagar Dhansar Road

Pragana Bridge

Chandrawati River BridgeKaudena VDC Ward No 5 Chhapkahiya - Mursauli Link Road

Garuda Na. Pa. Ward No. 8 Jaynagar - Manpur Road

Kogate Ipa Sisneri Road Bridge

Jagarnathpur - Laxmipur

Bara Bazar - Bachhanpurwa Barawa
Karaiya School - West Galopatti Road
Baiji Jogbuda Mahadevsthan Amajan VDC - Amawa Vdc
Badaharawaghat Buniyad
Bara - Parsa
East Sahajanpur - North Supauli

Jamuni River Bridge

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

Total

VAT @ 13% of total

Grand Total

package 10_382E04/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Hadahi River Bridge Parsa 11 Parsa
2 Oriya River Bridge Parsa 12 Parsa
3 Chamari River Bridge Parsa 13 Parsa
4 Chandrawati Khola Bridge Parsa 14 Nuwakot
5 Imirti Bridge Sajanpur –Surpauli Parsa 15 Chitwan
6 Mirjapur Ward 8 - Jhalmahiya Ward 1 Road Pokharinirako 10 m Bridge Construction Parsa 16 Chitwan
7 Phanti Khola Bridge Parsa 17 Chitwan
8 Lumgau Patravi Himal Road Bridge Parsa 18 Chitwan
9 Attauli Khola Bridge Parsa 19 Chitwan
10 Hadahi River Bridge Parsa 20 Chitwan

Contract No. BB-159-DSD-072/73-11

Hadahi River
Bridge

Oriya River
Bridge

Chamari River
Bridge

Chandrawati
Khola Bridge

Imirti Bridge
Sajanpur
–Surpauli

Mirjapur Ward
8 - Jhalmahiya
Ward 1 Road
Pokharinirako
10 m Bridge

Phanti Khola
Bridge

Lumgau
Patravi Himal
Road Bridge

Attauli Khola
Bridge

Hadahi River
Bridge

Bekhaura
River Bridge

Imirti River
Bridge

Construction

Thuthe Khola
Bridge

Chhatre Khola
Bridge,

Buddhisinga 2
̔Trisuli River

Patare Khola
Bridge

Ratani Khola
Bridge

Merodha
Khola Bridge

Bandarmude
Khola Bridge

Pampa Khola
Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 3 2 2 3 2 2 2 2 2 2 2 3 2 2 3 3 2 2 2 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 60 40 40 60 40 40 40 40 40 40 40 60 40 0 0 0 0 0 0 0 580

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 0 0 0 0 0 0 0 0 0 0 0 0 32 48 48 32 32 32 32 256

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Subtotal of transportation

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Sadi - Kodhauli

0
Rampur - Udaypur UP - Birgunj Na.Pa 30

Total
quantity

Name of Road
Shankarsaraiya - Sakhuwaniya

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

0
Bairanabtol Lalkilla Hatiya

Aashwari & Mirjapur

̔Trisuli River

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Pirdadhi - Parsawa
Jitpur 2
0

Merodha Khola Bridge

SN Particulars Unit

Thuthe Khola Bridge

Bandarmude Khola Bridge
Pampa Khola Bridge

Patare Khola Bridge

Name of Road
Surpauli 2 (Smriti Bridge)
Jitpur 9
Thori 9 Ichhanagar Road

Name of Bridge
Bekhaura River Bridge
Imirti River Bridge Construction

Ratani Khola Bridge

Chhatre Khola Bridge, Buddhisinga 2

Rapti Na.Pa ward No 6/10 Bridge, Paharanwari

0
Muglin Bazar-Tribeni Temple (Chitwan/Gorkha)
Madi Ringroad Devendrapur - Syaulibas
Madi Basantapur Bazar - Inarawaruwa Dhobaha Road
Madi-Botepur Pandapnagar Goldak Mahadev Temple Road
Madi Bramhapuri Ramrajyapur

package 11_3855B1/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Hadahi River Bridge Parsa 11 Parsa
2 Oriya River Bridge Parsa 12 Parsa
3 Chamari River Bridge Parsa 13 Parsa
4 Chandrawati Khola Bridge Parsa 14 Nuwakot
5 Imirti Bridge Sajanpur –Surpauli Parsa 15 Chitwan
6 Mirjapur Ward 8 - Jhalmahiya Ward 1 Road Pokharinirako 10 m Bridge Construction Parsa 16 Chitwan
7 Phanti Khola Bridge Parsa 17 Chitwan
8 Lumgau Patravi Himal Road Bridge Parsa 18 Chitwan
9 Attauli Khola Bridge Parsa 19 Chitwan
10 Hadahi River Bridge Parsa 20 Chitwan

Contract No. BB-159-DSD-072/73-11

Hadahi River
Bridge

Oriya River
Bridge

Chamari River
Bridge

Chandrawati
Khola Bridge

Imirti Bridge
Sajanpur
–Surpauli

Mirjapur Ward
8 - Jhalmahiya
Ward 1 Road
Pokharinirako
10 m Bridge

Phanti Khola
Bridge

Lumgau
Patravi Himal
Road Bridge

Attauli Khola
Bridge

Hadahi River
Bridge

Bekhaura
River Bridge

Imirti River
Bridge

Construction

Thuthe Khola
Bridge

Chhatre Khola
Bridge,

Buddhisinga 2
̔Trisuli River

Patare Khola
Bridge

Ratani Khola
Bridge

Merodha
Khola Bridge

Bandarmude
Khola Bridge

Pampa Khola
Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Sadi - Kodhauli

0
Rampur - Udaypur UP - Birgunj Na.Pa 30

Total
quantity

Name of Road
Shankarsaraiya - Sakhuwaniya

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

0
Bairanabtol Lalkilla Hatiya

Aashwari & Mirjapur

̔Trisuli River

Pirdadhi - Parsawa
Jitpur 2
0

Merodha Khola Bridge

SN Particulars Unit

Thuthe Khola Bridge

Bandarmude Khola Bridge
Pampa Khola Bridge

Patare Khola Bridge

Name of Road
Surpauli 2 (Smriti Bridge)
Jitpur 9
Thori 9 Ichhanagar Road

Name of Bridge
Bekhaura River Bridge
Imirti River Bridge Construction

Ratani Khola Bridge

Chhatre Khola Bridge, Buddhisinga 2

Rapti Na.Pa ward No 6/10 Bridge, Paharanwari

0
Muglin Bazar-Tribeni Temple (Chitwan/Gorkha)
Madi Ringroad Devendrapur - Syaulibas
Madi Basantapur Bazar - Inarawaruwa Dhobaha Road
Madi-Botepur Pandapnagar Goldak Mahadev Temple Road
Madi Bramhapuri Ramrajyapur

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

In words:

package 11_3855B1/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Chyatra Khola Bridge Chitwan 11 Nawalpursi
2 Gobuighat Bridge Chitwan 12 Rupandehi
3 Jhawanighat Bridge Chitwan 13 Rupandehi
4 Pampa Khola Bridge Chitwan 14 Rupandehi
5 Betani Khola Pakki Bridge Chitwan 15 Rupandehi
6 Rapti Khola Pakki Bridge Chitwan 16 Rupandehi
7 Kerunga Khola Bridge Chitwan 17 Rupandehi
8 Kathebridge Nawalpursi 18 Rupandehi
9 Lokaha Khola Bridge Nawalpursi 19 Rupandehi
10 Abichhek Khola Bridge Nawalpursi 20 Rupandehi

Contract No. BB-159-DSD-072/73-12

Chyatra Khola
Bridge

Gobuighat
Bridge

Jhawanighat
Bridge

Pampa Khola
Bridge

Betani Khola
Pakki Bridge

Rapti Khola
Pakki Bridge

Kerunga
Khola Bridge

Kathebridge
Lokaha Khola

Bridge
Abichhek

Khola Bridge
Jayshree

Khola Bridge
Tinau River

Bridge
Kochahada

Khola Bridge
Mudawari

Khola Bridge

Sukhali, Tinau
Darawahawa
Khola Bridge

Bridge over
Danab River

Sano Bridge
Kanchan River

Bridge
Iguriya River

Tinau River
Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 2 4 2 2 2 2 2 3 2 2 3 2 2 3 2 3 46

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 40 0 40 40 80 40 40 40 40 40 60 40 0 0 40 40 60 0 60 700

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 0 32 0 0 0 0 0 0 0 0 0 0 32 48 0 0 0 32 0 176

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Bhalwari Bazar West Pahuni Betahi Farsatikar

Karahiya VDC 8/9 Siddhartha path-Bishwashanti P.S, Tilottma Na.Pa
Manpakadi VDC 4/5
Marchawar - Lumbini
Sainamaina Na.Pa 6 Sewar - Dogahara
Gajedi 3 Danachaur Bimcha
Suryapara 1 Dhusuwa 4 khadawa Bangad

Bridge over Danab River
Sano Bridge
Kanchan River Bridge
Iguriya River

Khairahani Napa Kumroj

Sukhali, Tinau Darawahawa Khola Bridge

Tinau River BridgeGaidakot Na.Pa. 13 & 16

Jagatpur, Dhurbaghat

Khairahani Napa Kumroj-Bachhauli

Tribeni Susta VDC Ward No 5 Bankatti
Devchuli Na.Pa. 10 Prithvinagar - Kawasoti Na.pa 1 Lokaha

Name of Road
Gaidakot Na.Pa. 7 & 9
Siddartha highway Lakhanchowk - Tikuligadh Mangalpur Harnaiya Mainahiya
Tikuligadh-Rabarganj- South Bhairahawa Road

Name of Bridge
Jayshree Khola Bridge
Tinau River Bridge
Kochahada Khola Bridge

Rate in words Amount (excl. VAT)Quantity

Khairahani 2 - 3
Na. Na.Pa 2 - 3, Meghauli

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a)  NOTE.

Subtotal of drilling works, field tests and laboratory tests

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Narayani Na.pa. Laxmi H.S.S, Madi Thori- Jagatpur Road

Mudawari Khola Bridge

Name of Road
Rapti Napa Ward No 11 (Uttarakhanda)

package 12_387D3E/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Chyatra Khola Bridge Chitwan 11 Nawalpursi
2 Gobuighat Bridge Chitwan 12 Rupandehi
3 Jhawanighat Bridge Chitwan 13 Rupandehi
4 Pampa Khola Bridge Chitwan 14 Rupandehi
5 Betani Khola Pakki Bridge Chitwan 15 Rupandehi
6 Rapti Khola Pakki Bridge Chitwan 16 Rupandehi
7 Kerunga Khola Bridge Chitwan 17 Rupandehi
8 Kathebridge Nawalpursi 18 Rupandehi
9 Lokaha Khola Bridge Nawalpursi 19 Rupandehi
10 Abichhek Khola Bridge Nawalpursi 20 Rupandehi

Contract No. BB-159-DSD-072/73-12

Chyatra Khola
Bridge

Gobuighat
Bridge

Jhawanighat
Bridge

Pampa Khola
Bridge

Betani Khola
Pakki Bridge

Rapti Khola
Pakki Bridge

Kerunga
Khola Bridge

Kathebridge
Lokaha Khola

Bridge
Abichhek

Khola Bridge
Jayshree

Khola Bridge
Tinau River

Bridge
Kochahada

Khola Bridge
Mudawari

Khola Bridge

Sukhali, Tinau
Darawahawa
Khola Bridge

Bridge over
Danab River

Sano Bridge
Kanchan River

Bridge
Iguriya River

Tinau River
Bridge

Bhalwari Bazar West Pahuni Betahi Farsatikar

Karahiya VDC 8/9 Siddhartha path-Bishwashanti P.S, Tilottma Na.Pa
Manpakadi VDC 4/5
Marchawar - Lumbini
Sainamaina Na.Pa 6 Sewar - Dogahara
Gajedi 3 Danachaur Bimcha
Suryapara 1 Dhusuwa 4 khadawa Bangad

Bridge over Danab River
Sano Bridge
Kanchan River Bridge
Iguriya River

Khairahani Napa Kumroj

Sukhali, Tinau Darawahawa Khola Bridge

Tinau River BridgeGaidakot Na.Pa. 13 & 16

Jagatpur, Dhurbaghat

Khairahani Napa Kumroj-Bachhauli

Tribeni Susta VDC Ward No 5 Bankatti
Devchuli Na.Pa. 10 Prithvinagar - Kawasoti Na.pa 1 Lokaha

Name of Road
Gaidakot Na.Pa. 7 & 9
Siddartha highway Lakhanchowk - Tikuligadh Mangalpur Harnaiya Mainahiya
Tikuligadh-Rabarganj- South Bhairahawa Road

Name of Bridge
Jayshree Khola Bridge
Tinau River Bridge
Kochahada Khola Bridge

Rate in words Amount (excl. VAT)Quantity

Khairahani 2 - 3
Na. Na.Pa 2 - 3, Meghauli

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Narayani Na.pa. Laxmi H.S.S, Madi Thori- Jagatpur Road

Mudawari Khola Bridge

Name of Road
Rapti Napa Ward No 11 (Uttarakhanda)

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

VAT @ 13% of total

Grand Total

Total

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 12_387D3E/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Tinau River Bridge Rupandehi 11 Gulmi
2 Inguriya Nida Bridge Rupandehi 12 Gulmi
3 Marthikhola Bridge Kapilbastu 13 Gulmi
4 Gadarunga River Pakki Bridge Kapilbastu 14 Gulmi
5 Tinau Khola Bridge Palpa 15 Gulmi
6 Tinau River Bridge Palpa 16 Gulmi
7 Dahare Khola Bridge (Johang) Gulmi 17 Gulmi
8 Bharse Khola (Juniya) Gulmi 18 Gulmi
9 Hunga Satyawati Paga Bridge Gulmi 19 Gulmi
10 Araudi Khola Bridge Gulmi 20 Gulmi

Contract No. BB-159-DSD-072/73-13

Tinau River
Bridge

Inguriya Nida
Bridge

Marthikhola
Bridge

Gadarunga
River Pakki

Bridge

Tinau Khola
Bridge

Tinau River
Bridge

Dahare Khola
Bridge

(Johang)

Bharse Khola
(Juniya)

Hunga
Satyawati Paga

Bridge

Araudi Khola
Bridge

Arji Khola
Bridge

Ghamir Khola
Bridge

Rodi Khola
Bridge

Chhaldi Khola
Bridge

Kaligandaki
Pakki Bridge

Gaighat Bridge
Nisdi Khola

Bridge

Ullikhola
Motorable

Bridge

Aakhi Khola
Bridge

Jhyadi River
Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 3 2 2 2 3 3 2 2 2 2 2 2 2 2 4 2 2 2 2 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 60 40 40 40 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 180

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 0 0 0 48 48 32 32 32 32 32 32 32 32 64 32 32 32 32 32 576

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Nisdi Khola Bridge

Chhaldi Khola Bridge

Badgaun Wamitaksar

Tamghas-Paralchi-Indragauda Road
Harmichaur Gulmi-Mirmi Syangja
Righa-Arlangkot
Doili-Amarai
(Hunga-Woletaksar 6
Hulaske Tamghas

Gaighat Bridge

Name of Road
0
0
0

Name of Bridge
Arji Khola Bridge
Ghamir Khola Bridge

Manaharapur Materiya Thanti Gajehada Road
Bhrikuti Na.Pa. ward No. 2 Amahawa - Ward No. 8 Karnauliya Paschimtol
Badbari Palpa

Ullikhola Motorable Bridge

SN Particulars Unit

Rodi Khola Bridge

Aakhi Khola Bridge
Jhyadi River Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a)  NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Shankar Nagar Jogikuti Rajiganj Motipur

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

0
0

Sainamaina 9 Bikhatti-Dewapari

Kaligandaki Pakki Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

0

Madiphant Ringroad
Rudrabeni Wami Daramkhola Road

Total
quantity

Subtotal of transportation

package 13_38A5C5/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Tinau River Bridge Rupandehi 11 Gulmi
2 Inguriya Nida Bridge Rupandehi 12 Gulmi
3 Marthikhola Bridge Kapilbastu 13 Gulmi
4 Gadarunga River Pakki Bridge Kapilbastu 14 Gulmi
5 Tinau Khola Bridge Palpa 15 Gulmi
6 Tinau River Bridge Palpa 16 Gulmi
7 Dahare Khola Bridge (Johang) Gulmi 17 Gulmi
8 Bharse Khola (Juniya) Gulmi 18 Gulmi
9 Hunga Satyawati Paga Bridge Gulmi 19 Gulmi
10 Araudi Khola Bridge Gulmi 20 Gulmi

Contract No. BB-159-DSD-072/73-13

Tinau River
Bridge

Inguriya Nida
Bridge

Marthikhola
Bridge

Gadarunga
River Pakki

Bridge

Tinau Khola
Bridge

Tinau River
Bridge

Dahare Khola
Bridge

(Johang)

Bharse Khola
(Juniya)

Hunga
Satyawati Paga

Bridge

Araudi Khola
Bridge

Arji Khola
Bridge

Ghamir Khola
Bridge

Rodi Khola
Bridge

Chhaldi Khola
Bridge

Kaligandaki
Pakki Bridge

Gaighat Bridge
Nisdi Khola

Bridge

Ullikhola
Motorable

Bridge

Aakhi Khola
Bridge

Jhyadi River
Bridge

Nisdi Khola Bridge

Chhaldi Khola Bridge

Badgaun Wamitaksar

Tamghas-Paralchi-Indragauda Road
Harmichaur Gulmi-Mirmi Syangja
Righa-Arlangkot
Doili-Amarai
(Hunga-Woletaksar 6
Hulaske Tamghas

Gaighat Bridge

Name of Road
0
0
0

Name of Bridge
Arji Khola Bridge
Ghamir Khola Bridge

Manaharapur Materiya Thanti Gajehada Road
Bhrikuti Na.Pa. ward No. 2 Amahawa - Ward No. 8 Karnauliya Paschimtol
Badbari Palpa

Ullikhola Motorable Bridge

SN Particulars Unit

Rodi Khola Bridge

Aakhi Khola Bridge
Jhyadi River Bridge

Name of Road
Shankar Nagar Jogikuti Rajiganj Motipur

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

0
0

Sainamaina 9 Bikhatti-Dewapari

Kaligandaki Pakki Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

0

Madiphant Ringroad
Rudrabeni Wami Daramkhola Road

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 13_38A5C5/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Dhobikhola (Panahako Shir) Gulmi 11 Syangja
2 Rayangdi Khola Gulmi 12 Syangja
3 Nisti Khola Gulmi 13 Syangja
4 Sare Khola Gulmi 14 Syangja
5 Badhakhola Bridge Syangja 15 Tanahun
6 Pauwakhola Motorable Bridge Syangja 16 Tanahun
7 Andhi Khola Bridge Syangja 17 Tanahun
8 Daraukhola Kalika Campus Motorable Bridge Syangja 18 Tanahun
9 Sundar Bazar Motorable Bridge Syangja 19 Gorkha
10 Arjun Chaupari (Sahare Khola Bridge) Syangja 20 Gorkha

Contract No. BB-159-DSD-072/73-14

Dhobikhola
(Panahako

Shir)

Rayangdi
Khola

Nisti Khola Sare Khola
Badhakhola

Bridge

Pauwakhola
Motorable

Bridge

Andhi Khola
Bridge

Daraukhola
Kalika

Campus
Motorable

Bridge

Sundar Bazar
Motorable

Bridge

Arjun
Chaupari

(Sahare Khola
Bridge)

Ramadi Khola
Dude

Chaupari
Phedi Pakki
Motorable

Andhi Khola
Bridge

̔Heure Khola
Bridge,

Deurali 9
Arjun

Chaupari 5

Kaligandaki
River Bridge

Kaligandaki –
Sundhara
Rokuwa

(Tanahun–Naw
alparasi)

Kulin Khola
Pakki Bridge

Suraudi Khola
Motorable

Bridge

Seti River
Pakki Bridge

Badahare
Khola Bridge

Badahare
Khola Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 3 2 2 2 3 2 2 2 3 3 2 4 4 2 4 3 2 2 51

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 40 0 0 0 0 0 0 0 0 0 0 0 0 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 48 32 32 0 48 32 32 32 48 48 32 64 64 32 64 48 32 32 784

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Suraudi Khola Motorable Bridge

Kaligandaki River Bridge

Paluntar Na.pa. - Bimalnagar Chyagli Paluntar Dudhpokhari Road

Andhighat-Bardale, Syangja, Palpa
0
0
Su.Ga.Na.Pa. 16 & Firfire 7 Bich
Koidimghat Kanhu - Bya. Na. Pa.
Abuwa Turture Road

Kulin Khola Pakki Bridge

Name of Road
Triyasi Ratni Dude Chaupari Eladi Talathok Methabhurung Biruwa Rural Road
Sorek VDC Ward No. 8 - ChangChangdi VDC Ward  No. 3
0

Name of Bridge
Ramadi Khola Dude Chaupari Phedi Pakki Motorable Bridge
Andhi Khola Bridge

Hwangdi-8 & 9
Hwangdi-8
Putalibazar Na.Pa. 4

Seti River Pakki Bridge

SN Particulars Unit

̔Heure Khola Bridge, Deurali 9 Arjun Chaupari 5 Syangja

Badahare Khola Bridge
Badahare Khola Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Banjhkateri VDC

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Putali 10 & Bhirkhot Khilung 6
Bhirkot Na.Pa. 2 & Swarek 7

Hwangdi-9 & Arkhabang 8

Kaligandaki – Sundhara Rokuwa (Tanahun–Nawalparasi)  Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Arghauri-Panchapul Wayele (Syangja-Parbat) Themiya Road

Badkhola Dulegauda Road Section, Pauwaigaude VDC 1 - Thuladihi VDC 1
Dahathum-9 & Swarek-7

Total
quantity

Subtotal of transportation

package 14_38CD61/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Dhobikhola (Panahako Shir) Gulmi 11 Syangja
2 Rayangdi Khola Gulmi 12 Syangja
3 Nisti Khola Gulmi 13 Syangja
4 Sare Khola Gulmi 14 Syangja
5 Badhakhola Bridge Syangja 15 Tanahun
6 Pauwakhola Motorable Bridge Syangja 16 Tanahun
7 Andhi Khola Bridge Syangja 17 Tanahun
8 Daraukhola Kalika Campus Motorable Bridge Syangja 18 Tanahun
9 Sundar Bazar Motorable Bridge Syangja 19 Gorkha
10 Arjun Chaupari (Sahare Khola Bridge) Syangja 20 Gorkha

Contract No. BB-159-DSD-072/73-14

Dhobikhola
(Panahako

Shir)

Rayangdi
Khola

Nisti Khola Sare Khola
Badhakhola

Bridge

Pauwakhola
Motorable

Bridge

Andhi Khola
Bridge

Daraukhola
Kalika

Campus
Motorable

Bridge

Sundar Bazar
Motorable

Bridge

Arjun
Chaupari

(Sahare Khola
Bridge)

Ramadi Khola
Dude

Chaupari
Phedi Pakki
Motorable

Andhi Khola
Bridge

̔Heure Khola
Bridge,

Deurali 9
Arjun

Chaupari 5

Kaligandaki
River Bridge

Kaligandaki –
Sundhara
Rokuwa

(Tanahun–Naw
alparasi)

Kulin Khola
Pakki Bridge

Suraudi Khola
Motorable

Bridge

Seti River
Pakki Bridge

Badahare
Khola Bridge

Badahare
Khola Bridge

Suraudi Khola Motorable Bridge

Kaligandaki River Bridge

Paluntar Na.pa. - Bimalnagar Chyagli Paluntar Dudhpokhari Road

Andhighat-Bardale, Syangja, Palpa
0
0
Su.Ga.Na.Pa. 16 & Firfire 7 Bich
Koidimghat Kanhu - Bya. Na. Pa.
Abuwa Turture Road

Kulin Khola Pakki Bridge

Name of Road
Triyasi Ratni Dude Chaupari Eladi Talathok Methabhurung Biruwa Rural Road
Sorek VDC Ward No. 8 - ChangChangdi VDC Ward  No. 3
0

Name of Bridge
Ramadi Khola Dude Chaupari Phedi Pakki Motorable Bridge
Andhi Khola Bridge

Hwangdi-8 & 9
Hwangdi-8
Putalibazar Na.Pa. 4

Seti River Pakki Bridge

SN Particulars Unit

̔Heure Khola Bridge, Deurali 9 Arjun Chaupari 5 Syangja

Badahare Khola Bridge
Badahare Khola Bridge

Name of Road
Banjhkateri VDC

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Putali 10 & Bhirkhot Khilung 6
Bhirkot Na.Pa. 2 & Swarek 7

Hwangdi-9 & Arkhabang 8

Kaligandaki – Sundhara Rokuwa (Tanahun–Nawalparasi)  Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Arghauri-Panchapul Wayele (Syangja-Parbat) Themiya Road

Badkhola Dulegauda Road Section, Pauwaigaude VDC 1 - Thuladihi VDC 1
Dahathum-9 & Swarek-7

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 14_38CD61/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Dhodeni Daraudi River Motorable Bridge Gorkha 11 Kaski
2 Ajuwa Khola Bridge Gorkha 12 Kaski
3 Belauti Bisauna Lete Bridge, Marsyangdi River Lamjung 13 Kaski
4 Hadikhola Ramchowk Besi Bridge, Dordi Khola Lamjung 14 Kaski
5 Motorable Bridge Lamjung 15 Kaski
6 Kamere Dhara Pakki Bridge, (Paudi Khola) Lamjung 16 Kaski
7 Sera Bridge Lamjung 17 Kaski
8 Bhachowk Khola Bridge Lamjung 18 Kaski
9 Dordi Khola (Lama Bagar) Motorable Bridge Lamjung 19 Kaski
10 Majhakuna Armal Bridge Kaski 20 Kaski

Contract No. BB-159-DSD-072/73-15

Dhodeni
Daraudi River

Motorable
Bridge

Ajuwa Khola
Bridge

Belauti
Bisauna Lete

Bridge,
Marsyangdi

River

Hadikhola
Ramchowk
Besi Bridge,
Dordi Khola

Motorable
Bridge

Kamere Dhara
Pakki Bridge,
(Paudi Khola)

Sera Bridge
Bhachowk

Khola Bridge

Dordi Khola
(Lama Bagar)

Motorable
Bridge

Majhakuna
Armal Bridge

Madi River
Bridge

Ridi Khola
Bridge

̔Midam Khola
Bridge

Motorable
Bridge

Sahela Bridge
Majhkuna

Bridge
Dhunge Sangu

Bridge
Pataneri Bridge

Seti River
Bridge

̔Bijayapur
Khola

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 2 2 2 2 2 2 2 3 2 2 2 2 3 3 4 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 40 0 0 0 0 0 0 0 0 0 0 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 32 32 32 32 0 32 32 32 48 32 32 32 32 48 48 64 32 688

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Thulo Besi-Tarachok Dadi

Motorable Bridge

Name of Road
Simjung VDC - Saurpani VDC

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Rate in words Amount (excl. VAT)Quantity

0
Chiti 7 Ramchowk VDC - Shreebhyanjang VDC Ward No 2

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Bajhakhet
Chiti VDC Ward No 7 & Shreebhanjyang VDC Ward No 2

Name of Road
Koileni Hanspokhari Road Hansapur VDC
Mijuredanda-Lamjung Karapu
Karapu-Daduwa-Maling VDC

Name of Bridge
Madi River Bridge
Ridi Khola Bridge
̔Midam Khola Bridge

Dhunge Sangu Bridge
Pataneri Bridge
Seti River Bridge

(Chhepare Bhir) Benighat-Arughat-Larke-Bhanjyang Road

Sahela Bridge

̔Bijayapur Khola0

0

0

Seudiko Mukh Kahukhola Dudhpokhari Road

Pokhara 29 Hemja Suikhet - Dhumsu Kaskibot Dhital
Mahendra Cave- Kalo Mudha Road
Mahendra Cave- Kalo Mudha Road
Pokhara 17 - Pokhara 15
Patneri Bharat Pokhari Road
Dungre Saghu Pokhara

Majhkuna Bridge

package 15_38F4BF/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Dhodeni Daraudi River Motorable Bridge Gorkha 11 Kaski
2 Ajuwa Khola Bridge Gorkha 12 Kaski
3 Belauti Bisauna Lete Bridge, Marsyangdi River Lamjung 13 Kaski
4 Hadikhola Ramchowk Besi Bridge, Dordi Khola Lamjung 14 Kaski
5 Motorable Bridge Lamjung 15 Kaski
6 Kamere Dhara Pakki Bridge, (Paudi Khola) Lamjung 16 Kaski
7 Sera Bridge Lamjung 17 Kaski
8 Bhachowk Khola Bridge Lamjung 18 Kaski
9 Dordi Khola (Lama Bagar) Motorable Bridge Lamjung 19 Kaski
10 Majhakuna Armal Bridge Kaski 20 Kaski

Contract No. BB-159-DSD-072/73-15

Dhodeni
Daraudi River

Motorable
Bridge

Ajuwa Khola
Bridge

Belauti
Bisauna Lete

Bridge,
Marsyangdi

River

Hadikhola
Ramchowk
Besi Bridge,
Dordi Khola

Motorable
Bridge

Kamere Dhara
Pakki Bridge,
(Paudi Khola)

Sera Bridge
Bhachowk

Khola Bridge

Dordi Khola
(Lama Bagar)

Motorable
Bridge

Majhakuna
Armal Bridge

Madi River
Bridge

Ridi Khola
Bridge

̔Midam Khola
Bridge

Motorable
Bridge

Sahela Bridge
Majhkuna

Bridge
Dhunge Sangu

Bridge
Pataneri Bridge

Seti River
Bridge

̔Bijayapur
Khola

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Thulo Besi-Tarachok Dadi

Motorable Bridge

Name of Road
Simjung VDC - Saurpani VDC

Rate in words Amount (excl. VAT)Quantity

0
Chiti 7 Ramchowk VDC - Shreebhyanjang VDC Ward No 2

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Bajhakhet
Chiti VDC Ward No 7 & Shreebhanjyang VDC Ward No 2

Name of Road
Koileni Hanspokhari Road Hansapur VDC
Mijuredanda-Lamjung Karapu
Karapu-Daduwa-Maling VDC

Name of Bridge
Madi River Bridge
Ridi Khola Bridge
̔Midam Khola Bridge

Dhunge Sangu Bridge
Pataneri Bridge
Seti River Bridge

(Chhepare Bhir) Benighat-Arughat-Larke-Bhanjyang Road

Sahela Bridge

̔Bijayapur Khola0

0

0

Seudiko Mukh Kahukhola Dudhpokhari Road

Pokhara 29 Hemja Suikhet - Dhumsu Kaskibot Dhital
Mahendra Cave- Kalo Mudha Road
Mahendra Cave- Kalo Mudha Road
Pokhara 17 - Pokhara 15
Patneri Bharat Pokhari Road
Dungre Saghu Pokhara

Majhkuna Bridge

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

Total

VAT @ 13% of total

Grand Total

package 15_38F4BF/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Suraudi Khola Bridge Kaski 11 Baglung
2 Dumsadighat Bridge Kaski 12 Baglung
3 Badkhola Bridge Kaski 13 Baglung
4 Dhunge Sangu (seti Nadi) Bridge Kaski 14 Baglung
5 Baniyapath - yamdi seti nadi Bridge Kaski 15 Baglung
6 fusre Khola (damsadi ghatma Pakki pul Kaski 16 Baglung
7 Madi Nadiko Koilenima bhanne thauma Pakki motorable pul Kaski 17 Baglung
8 fewabaadh talako jholunge Bridge Bhatkeko Sthanma Kaski 18 Baglung
9 Jhuk Deurali parbat ra salyan VDC bichma modi Khola Motorable Bridge Kaski 19 Baglung
10 chandi khola dobhan pul Kaski 20 Baglung

Contract No. BB-159-DSD-072/73-16

Suraudi Khola
Bridge

Dumsadighat
Bridge

Badkhola
Bridge

Dhunge Sangu
(seti Nadi)

Bridge

Baniyapath -
yamdi seti nadi

Bridge

fusre Khola
(damsadi

ghatma Pakki
pul

Madi Nadiko
Koilenima

bhanne
thauma Pakki
motorable pul

fewabaadh
talako

jholunge
Bridge

Bhatkeko

Jhuk Deurali
parbat ra

salyan VDC
bichma modi

Khola

chandi khola
dobhan pul

Modi Khola
pul

Khola Kharka
6 armal pakki

pul

silikhet
chanaute

kathekhola
sigana

motorable pul

daram Khola
ghusmeli ghat
motorable pul

Chhundrafedig
hat

luwankholama
pul

Baulaha Khola Dobal Khola
Yeklekhetghat

pul
Lamabagarghat

 pul
Rumtaghat Pul

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 3 2 2 2 2 3 3 3 2 2 3 3 2 2 2 3 3 3 3 2 50

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 40 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 48 0 32 32 32 48 48 48 32 32 48 48 32 32 32 48 48 48 48 32 768

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Subtotal of transportation

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Sishuwa - Syankhuri -bhurtelgaun sari Manakamna sadak

damsadighat nirmalpokhari hudai taksar Syangja District Jodine sadak
Kaskiko hansapur VDC 1 tatha lamjung karaputar na.pa. 7 sabik isaneshwor VDC 7 bichma

Total
quantity

Name of Road
Chisapani- Singarebas-Taksar Road

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Pokhara upa–mahanagarapailaka 17 antargat dyam site dhorpatan jane sadak
Jhuksera Besi Naya pul Pokhara sadak

Fhusre Khola Pokhara Nirmalpokhari hundai Syangja jodne

Chhundrafedighat luwankholama pul

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Single dekhi putalibajar na.pa.4 & 5 Syangja
Kaski chetra No. 2 & 3 jodne Baikalpik batoko Bridge
Pokhara 16 lamachaur

Yeklekhetghat pul

SN Particulars Unit

silikhet chanaute kathekhola sigana motorable pul

Lamabagarghat pul
Rumtaghat Pul

Baulaha Khola

Name of Road
Serabesi naya pul sadakko
Myagdi
0

Name of Bridge
Modi Khola pul
Khola Kharka 6 armal pakki pul

Dobal Khola

daram Khola ghusmeli ghat motorable pul

Paiyu ra Rangkhani sadak

0
0
Rajkut VDC
Bobang VDC
Bihu ra resh jodne
Bihu ra Bhimpokhara Jodne

package 16_391C5C/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Suraudi Khola Bridge Kaski 11 Baglung
2 Dumsadighat Bridge Kaski 12 Baglung
3 Badkhola Bridge Kaski 13 Baglung
4 Dhunge Sangu (seti Nadi) Bridge Kaski 14 Baglung
5 Baniyapath - yamdi seti nadi Bridge Kaski 15 Baglung
6 fusre Khola (damsadi ghatma Pakki pul Kaski 16 Baglung
7 Madi Nadiko Koilenima bhanne thauma Pakki motorable pul Kaski 17 Baglung
8 fewabaadh talako jholunge Bridge Bhatkeko Sthanma Kaski 18 Baglung
9 Jhuk Deurali parbat ra salyan VDC bichma modi Khola Motorable Bridge Kaski 19 Baglung
10 chandi khola dobhan pul Kaski 20 Baglung

Contract No. BB-159-DSD-072/73-16

Suraudi Khola
Bridge

Dumsadighat
Bridge

Badkhola
Bridge

Dhunge Sangu
(seti Nadi)

Bridge

Baniyapath -
yamdi seti nadi

Bridge

fusre Khola
(damsadi

ghatma Pakki
pul

Madi Nadiko
Koilenima

bhanne
thauma Pakki
motorable pul

fewabaadh
talako

jholunge
Bridge

Bhatkeko

Jhuk Deurali
parbat ra

salyan VDC
bichma modi

Khola

chandi khola
dobhan pul

Modi Khola
pul

Khola Kharka
6 armal pakki

pul

silikhet
chanaute

kathekhola
sigana

motorable pul

daram Khola
ghusmeli ghat
motorable pul

Chhundrafedig
hat

luwankholama
pul

Baulaha Khola Dobal Khola
Yeklekhetghat

pul
Lamabagarghat

 pul
Rumtaghat Pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Sishuwa - Syankhuri -bhurtelgaun sari Manakamna sadak

damsadighat nirmalpokhari hudai taksar Syangja District Jodine sadak
Kaskiko hansapur VDC 1 tatha lamjung karaputar na.pa. 7 sabik isaneshwor VDC 7 bichma

Total
quantity

Name of Road
Chisapani- Singarebas-Taksar Road

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Pokhara upa–mahanagarapailaka 17 antargat dyam site dhorpatan jane sadak
Jhuksera Besi Naya pul Pokhara sadak

Fhusre Khola Pokhara Nirmalpokhari hundai Syangja jodne

Chhundrafedighat luwankholama pul

Single dekhi putalibajar na.pa.4 & 5 Syangja
Kaski chetra No. 2 & 3 jodne Baikalpik batoko Bridge
Pokhara 16 lamachaur

Yeklekhetghat pul

SN Particulars Unit

silikhet chanaute kathekhola sigana motorable pul

Lamabagarghat pul
Rumtaghat Pul

Baulaha Khola

Name of Road
Serabesi naya pul sadakko
Myagdi
0

Name of Bridge
Modi Khola pul
Khola Kharka 6 armal pakki pul

Dobal Khola

daram Khola ghusmeli ghat motorable pul

Paiyu ra Rangkhani sadak

0
0
Rajkut VDC
Bobang VDC
Bihu ra resh jodne
Bihu ra Bhimpokhara Jodne

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

Total

VAT @ 13% of total

Professional Liability Insurance (@ 0.5% of total)

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

In words:

package 16_391C5C/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Kitenighatma Pul Baglung 11 Myagdi
2 Bhaliwangghat tamamkhola motorable pul Baglung 12 Myagdi
3 Chachalghat motorable pul Baglung 13 Myagdi
4 Burtibang Ghosakhani motorable pul Baglung 14 Myagdi
5 Bongaa Dobhan Bajar Bongkhani Khola Bhotekhel pul Baglung 15 Myagdi
6 BhujiKhola Motorable Bridge Baglung 16 Myagdi
7 Chundraphedighat Motorable Bridge Lukarban Khola Baglung 17 Myagdi
8 Bonga Dobhan Bazar Bongkhani Khola Bhotekhola Bridge Baglung 18 Mugu
9 Myagdi Kholama motorable Pakki pul Myagdi 19 Mugu
10 Kholakharka 6 arman pakki pul Nirman Myagdi 20 Jumla

Contract No. BB-159-DSD-072/73-17

Kitenighatma
Pul

Bhaliwangghat
tamamkhola
motorable pul

Chachalghat
motorable pul

Burtibang
Ghosakhani

motorable pul

Bongaa
Dobhan Bajar

Bongkhani
Khola

Bhotekhel pul

BhujiKhola
Motorable

Bridge

Chundraphedig
hat Motorable

Bridge
Lukarban

Khola

Bonga Dobhan
Bazar

Bongkhani
Khola

Bhotekhola

Myagdi
Kholama
motorable
Pakki pul

Kholakharka 6
arman pakki
pul Nirman

Kimchaur
Pakki pul

Pipalbot Khola
pakki pul

Kharpani
khola pakki pul

Khopti Khola
Pakki pul

Seraarman
Pipalbot
Kholama

Motorable pul

Myagdi Nadi
Pul

Myagdi Khola
Motorable

Pakki Bridge
Karnali pul Pul Hima Nadi Pul

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 2 2 2 3 3 2 2 2 2 2 2 2 2 3 2 2 43

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 60 0 0 0 0 0 0 0 0 0 0 0 0 60

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 32 32 32 32 0 48 32 32 32 32 32 32 32 32 48 32 32 640

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Myagdi Khola Motorable Pakki Bridge

Khopti Khola Pakki pul

Birat VDC 7 & 3

Chhiswang Arman
0
be.na.pa 13 barjga 2 pakhare
 Arman 6 Masanghat
Mugu Jillako ra bajura jillako simana Jhungala
Shreenagar VDC ra Ruga VDC ko Bhattechaur

Myagdi Nadi Pul

Name of Road
Kholakharka
0
Arman Pankhu

Name of Bridge
Kimchaur Pakki pul
Pipalbot Khola pakki pul

burtibang- 1 dekhi 7,8,9 jodne
Burtibang
0

Karnali pul

SN Particulars Unit

Kharpani khola pakki pul

Pul
Hima Nadi Pul

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Righa-sisakhani sadak

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

0
Arman VDC 6 masanghat

Khunga ra bangedobhan jone

Seraarman Pipalbot Kholama Motorable pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

0

 Dogadi Maranghat Adhikarichaur
0

Total
quantity

Subtotal of transportation

package 17_394485/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Kitenighatma Pul Baglung 11 Myagdi
2 Bhaliwangghat tamamkhola motorable pul Baglung 12 Myagdi
3 Chachalghat motorable pul Baglung 13 Myagdi
4 Burtibang Ghosakhani motorable pul Baglung 14 Myagdi
5 Bongaa Dobhan Bajar Bongkhani Khola Bhotekhel pul Baglung 15 Myagdi
6 BhujiKhola Motorable Bridge Baglung 16 Myagdi
7 Chundraphedighat Motorable Bridge Lukarban Khola Baglung 17 Myagdi
8 Bonga Dobhan Bazar Bongkhani Khola Bhotekhola Bridge Baglung 18 Mugu
9 Myagdi Kholama motorable Pakki pul Myagdi 19 Mugu
10 Kholakharka 6 arman pakki pul Nirman Myagdi 20 Jumla

Contract No. BB-159-DSD-072/73-17

Kitenighatma
Pul

Bhaliwangghat
tamamkhola
motorable pul

Chachalghat
motorable pul

Burtibang
Ghosakhani

motorable pul

Bongaa
Dobhan Bajar

Bongkhani
Khola

Bhotekhel pul

BhujiKhola
Motorable

Bridge

Chundraphedig
hat Motorable

Bridge
Lukarban

Khola

Bonga Dobhan
Bazar

Bongkhani
Khola

Bhotekhola

Myagdi
Kholama
motorable
Pakki pul

Kholakharka 6
arman pakki
pul Nirman

Kimchaur
Pakki pul

Pipalbot Khola
pakki pul

Kharpani
khola pakki pul

Khopti Khola
Pakki pul

Seraarman
Pipalbot
Kholama

Motorable pul

Myagdi Nadi
Pul

Myagdi Khola
Motorable

Pakki Bridge
Karnali pul Pul Hima Nadi Pul

Myagdi Khola Motorable Pakki Bridge

Khopti Khola Pakki pul

Birat VDC 7 & 3

Chhiswang Arman
0
be.na.pa 13 barjga 2 pakhare
 Arman 6 Masanghat
Mugu Jillako ra bajura jillako simana Jhungala
Shreenagar VDC ra Ruga VDC ko Bhattechaur

Myagdi Nadi Pul

Name of Road
Kholakharka
0
Arman Pankhu

Name of Bridge
Kimchaur Pakki pul
Pipalbot Khola pakki pul

burtibang- 1 dekhi 7,8,9 jodne
Burtibang
0

Karnali pul

SN Particulars Unit

Kharpani khola pakki pul

Pul
Hima Nadi Pul

Name of Road
Righa-sisakhani sadak

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

0
Arman VDC 6 masanghat

Khunga ra bangedobhan jone

Seraarman Pipalbot Kholama Motorable pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

0

 Dogadi Maranghat Adhikarichaur
0

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 17_394485/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Adgar Khola Humla 11 Rukum
2 Kalekhola Karnali Nadima pul Kalikot 12 Rukum
3 Motorable Pul Survey ra Nirman Kalikot 13 Rukum
4 Jijagad Road Bridge Rukum 14 Rukum
5 Sibhrutu Road Bridge Rukum 15 Rukum
6 Sani Bheri River Kuna Khet Bridge Rukum 16 Rukum
7 Ekauli-Bharungkhola Motorable Bridge Rukum 17 Rukum
8 Dopaikhola Motorable Bridge Rukum 18 Rukum
9 Melainauli-Chaharikhola Motorable Bridge Rukum 19 Rukum
10 Maichukhola Causeway Rukum 20 Rukum

Contract No. BB-159-DSD-072/73-18

Adgar Khola
Kalekhola

Karnali
Nadima pul

Motorable Pul
Survey ra

Nirman

Jijagad Road
Bridge

Sibhrutu Road
Bridge

Sani Bheri
River Kuna
Khet Bridge

Ekauli-
Bharungkhola

Motorable
Bridge

Dopaikhola
Motorable

Bridge

Melainauli-
Chaharikhola

Motorable
Bridge

Maichukhola
Causeway

Sahakari
Kholagau

Jaharikhola
Bridge

Satkhola
Hudungachhara
 (Sankhkhola)

Bridge

Uttarganga
Motorable

Bridge

Melai Nauli
sadak pul

Chhipkhola
Motorable pul

Puma Khola
Motarable pul

Chiura Khola
Motorable pul

Chaukhawang
Galam pati

Motorable pul

Nathigad
Khola

Motorable pul

Rukumgaad
Khola Baluwa
Motorable pul

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 3 2 2 3 2 4 2 2 3 2 2 3 3 2 3 3 2 2 3 3 51

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 40 0 0 0 0 0 0 0 0 0 0 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 48 32 32 48 32 64 32 0 48 32 32 48 48 32 48 48 32 32 48 48 784

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

0

0
0
0
0
0
0

Puma Khola Motarable pul
Chiura Khola Motorable pul
Chaukhawang Galam pati Motorable pul
Nathigad Khola Motorable pul

0

Chhipkhola Motorable pul

Rukumgaad Khola Baluwa Motorable pul0

 Pipal VDC - Syalapakha VDC

Nanikot VDC ra Ramgakot VDC ko Jajarkotma

0
0

Name of Road
0
0
 Taksera

Name of Bridge
Sahakari Kholagau Jaharikhola Bridge
Satkhola Hudungachhara (Sankhkhola) Bridge
Uttarganga Motorable Bridge

Rate in words Amount (excl. VAT)Quantity

 Radi–Aathbiskot,  Aathbis dadagau
 Rugha

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a)  NOTE.

Subtotal of drilling works, field tests and laboratory tests

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

0

Melai Nauli sadak pul

Name of Road
 Hilsa-Simikot Road section

package 18_396BE3/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Adgar Khola Humla 11 Rukum
2 Kalekhola Karnali Nadima pul Kalikot 12 Rukum
3 Motorable Pul Survey ra Nirman Kalikot 13 Rukum
4 Jijagad Road Bridge Rukum 14 Rukum
5 Sibhrutu Road Bridge Rukum 15 Rukum
6 Sani Bheri River Kuna Khet Bridge Rukum 16 Rukum
7 Ekauli-Bharungkhola Motorable Bridge Rukum 17 Rukum
8 Dopaikhola Motorable Bridge Rukum 18 Rukum
9 Melainauli-Chaharikhola Motorable Bridge Rukum 19 Rukum
10 Maichukhola Causeway Rukum 20 Rukum

Contract No. BB-159-DSD-072/73-18

Adgar Khola
Kalekhola

Karnali
Nadima pul

Motorable Pul
Survey ra

Nirman

Jijagad Road
Bridge

Sibhrutu Road
Bridge

Sani Bheri
River Kuna
Khet Bridge

Ekauli-
Bharungkhola

Motorable
Bridge

Dopaikhola
Motorable

Bridge

Melainauli-
Chaharikhola

Motorable
Bridge

Maichukhola
Causeway

Sahakari
Kholagau

Jaharikhola
Bridge

Satkhola
Hudungachhara
 (Sankhkhola)

Bridge

Uttarganga
Motorable

Bridge

Melai Nauli
sadak pul

Chhipkhola
Motorable pul

Puma Khola
Motarable pul

Chiura Khola
Motorable pul

Chaukhawang
Galam pati

Motorable pul

Nathigad
Khola

Motorable pul

Rukumgaad
Khola Baluwa
Motorable pul

0

0
0
0
0
0
0

Puma Khola Motarable pul
Chiura Khola Motorable pul
Chaukhawang Galam pati Motorable pul
Nathigad Khola Motorable pul

0

Chhipkhola Motorable pul

Rukumgaad Khola Baluwa Motorable pul0

 Pipal VDC - Syalapakha VDC

Nanikot VDC ra Ramgakot VDC ko Jajarkotma

0
0

Name of Road
0
0
 Taksera

Name of Bridge
Sahakari Kholagau Jaharikhola Bridge
Satkhola Hudungachhara (Sankhkhola) Bridge
Uttarganga Motorable Bridge

Rate in words Amount (excl. VAT)Quantity

 Radi–Aathbiskot,  Aathbis dadagau
 Rugha

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

0

Melai Nauli sadak pul

Name of Road
 Hilsa-Simikot Road section

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

VAT @ 13% of total

Grand Total

Total

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 18_396BE3/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Khabang bagar pul Rukum 11 Rolpa
2 Rukum gaad baluwa pul Rukum 12 Argakhanchi
3 bakhmaa khola sadak pul Rukum 13 Arghakhanchi
4 Nayagaad Motorable pul Rukum 14 Arghakhanchi
5 Fosochaur–Fatramkhola Bridge Rolpa 15 Pyuthan
6 Lungri Kholama Motorable pul Rolpa 16 Pyuthan
7 Pariwang  Kholama Motorable pul Rolpa 17 Pyuthan
8 Obangma Pakki pul Rolpa 18 Pyuthan
9 Sulichaur Lungri Khola Motor pul Rolpa 19 Pyuthan
10 Dhangsi Khola Motor pul Rolpa 20 Pyuthan

Contract No. BB-159-DSD-072/73-19

Khabang
bagar pul

Rukum gaad
baluwa pul

bakhmaa khola
sadak pul

Nayagaad
Motorable pul

Fosochaur–Fatr
amkhola
Bridge

Lungri
Kholama

Motorable pul

Pariwang
Kholama

Motorable pul

Obangma
Pakki pul

Sulichaur
Lungri Khola

Motor pul

Dhangsi Khola
Motor pul

Tarkewang
Madi Motor

pul
Durgakhola

Banganga
Nadiko

pawama Pakki
pul

Damakhesiko
sit Kholamapul

Malawang
(Baraula) -
Arlawang

(Bijuli)
Jhimruk River

Sandhekhola
Rajwara Bridge

Rapti River
Bridge

Siruwa Khola
Jumri kholama

Pakki pul

Khabang
Mulghatma

pakki pul

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 3 2 2 2 41

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 40 0 0 0 0 0 0 0 0 0 0 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 32 32 32 32 0 32 32 32 32 32 32 32 32 48 32 32 32 624

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

bahane syauliwang sadak

Gachhe Bhaluwang sadak Antargat
0
0
 Bhiliwang,  Bangesal Pyuthan - Arlawang Bijuli
 Rajwara
Jumri buspark sapdanda sadak

Sandhekhola Rajwara Bridge
Rapti River Bridge
Siruwa Khola
Jumri kholama Pakki pul

0

Malawang (Baraula) - Arlawang (Bijuli) Jhimruk River Bridge

Khabang Mulghatma pakki pulHoma Motor bato khola

Powang Gaambibang Motor bato

0

Ransi VDC ra Iruwang VDC lai jodne Iriwang 1
Aresh Pyuthan motor bato

Name of Road
0
 Khidim
Simalpani VDC Antargat

Name of Bridge
Tarkewang Madi Motor pul
Durgakhola
Banganga Nadiko pawama Pakki pul

Rate in words Amount (excl. VAT)Quantity

0
 Sulichaur

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a)  NOTE.

Subtotal of drilling works, field tests and laboratory tests

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Liwang ghartigaun Jinawang motor Bato

Damakhesiko sit Kholamapul

Name of Road
0

package 19_3992C5/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Khabang bagar pul Rukum 11 Rolpa
2 Rukum gaad baluwa pul Rukum 12 Argakhanchi
3 bakhmaa khola sadak pul Rukum 13 Arghakhanchi
4 Nayagaad Motorable pul Rukum 14 Arghakhanchi
5 Fosochaur–Fatramkhola Bridge Rolpa 15 Pyuthan
6 Lungri Kholama Motorable pul Rolpa 16 Pyuthan
7 Pariwang  Kholama Motorable pul Rolpa 17 Pyuthan
8 Obangma Pakki pul Rolpa 18 Pyuthan
9 Sulichaur Lungri Khola Motor pul Rolpa 19 Pyuthan
10 Dhangsi Khola Motor pul Rolpa 20 Pyuthan

Contract No. BB-159-DSD-072/73-19

Khabang
bagar pul

Rukum gaad
baluwa pul

bakhmaa khola
sadak pul

Nayagaad
Motorable pul

Fosochaur–Fatr
amkhola
Bridge

Lungri
Kholama

Motorable pul

Pariwang
Kholama

Motorable pul

Obangma
Pakki pul

Sulichaur
Lungri Khola

Motor pul

Dhangsi Khola
Motor pul

Tarkewang
Madi Motor

pul
Durgakhola

Banganga
Nadiko

pawama Pakki
pul

Damakhesiko
sit Kholamapul

Malawang
(Baraula) -
Arlawang

(Bijuli)
Jhimruk River

Sandhekhola
Rajwara Bridge

Rapti River
Bridge

Siruwa Khola
Jumri kholama

Pakki pul

Khabang
Mulghatma

pakki pul

bahane syauliwang sadak

Gachhe Bhaluwang sadak Antargat
0
0
 Bhiliwang,  Bangesal Pyuthan - Arlawang Bijuli
 Rajwara
Jumri buspark sapdanda sadak

Sandhekhola Rajwara Bridge
Rapti River Bridge
Siruwa Khola
Jumri kholama Pakki pul

0

Malawang (Baraula) - Arlawang (Bijuli) Jhimruk River Bridge

Khabang Mulghatma pakki pulHoma Motor bato khola

Powang Gaambibang Motor bato

0

Ransi VDC ra Iruwang VDC lai jodne Iriwang 1
Aresh Pyuthan motor bato

Name of Road
0
 Khidim
Simalpani VDC Antargat

Name of Bridge
Tarkewang Madi Motor pul
Durgakhola
Banganga Nadiko pawama Pakki pul

Rate in words Amount (excl. VAT)Quantity

0
 Sulichaur

SN Particulars Unit Total
quantity

Rate (excl. VAT)

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Liwang ghartigaun Jinawang motor Bato

Damakhesiko sit Kholamapul

Name of Road
0

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

VAT @ 13% of total

Grand Total

Total

In words:

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 19_3992C5/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Gabai Kholama pakki pul Pyuthan 11 Dang
2 Pakki pul Pyuthan 12 Dang
3 Lamachaur Mandabi Nadima pul Pyuthan 13 Dang
4 Rapti Nadima pul Pyuthan 14 Dang
5 Rapti River Pakki Bridge Dang 15 Dang
6 Janguwa Kholama Pul Dang 16 Dang
7 Patu kholama  Motorable pul Dang 17 Dang
8 Patu kholama  Motorable pul Dang 18 Salyan
9 Pedikhola Motorable pul Dang 19 Salyan
10 Katuwa kholama Motorable pul Dang 20 Salyan

Contract No. BB-159-DSD-072/73-20

Gabai
Kholama
pakki pul

Pakki pul
Lamachaur
Mandabi

Nadima pul

Rapti Nadima
pul

Rapti River
Pakki Bridge

Janguwa
Kholama Pul

Patu kholama
Motorable pul

Patu kholama
Motorable pul

Pedikhola
Motorable pul

Katuwa
kholama

Motorable pul

Babai Nadima
Motorable pul

Rapti Nadi
damara ghat

Pakki pul

Hapur
Kholama pul

Gohar
Kholama pul

Sewar
Kholama pul

Babai Nadima
Pul

Rapti Nadima
pul

Kapurkot -
Luhama -
Aringalfed

Motor Bridge

Langkini
Khola

Charange
Motor Bridge

Langkini
Khola

Shankhamul
Motor Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 3 2 2 2 2 2 2 3 2 3 2 2 3 3 2 2 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 40 40 40 40 40 0 0 0 0 0 0 0 0 0 0 0 200

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 48 0 0 0 0 0 32 48 32 48 32 32 48 48 32 32 32 560

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Rapti Nadima pul

Gohar Kholama pul

0

duruwa 8 karanga ra Tulsipur nf. pa. 18 gargarwa jodne
Ghorahi 11 Jhidaura ra Ghorahi 9 bahundanda
Tripur 11 Katuki ra dakelpur Jodne Bahundanda jodne sadak
Ghadi kHola VDC 5 basmadi VDC 2
0
 Tribeṇi VDC Jiula

Babai Nadima Pul

Name of Road
sodiyarko gurau ra dhanau VDC ko dharpani Mandir jane sadak
Damara ghat Dekhi Jangrahawa School hudai NAusahara Samma 5 K.M.grewal bato
Duruwa 4 Kothari ra daruwa 1 jodne damodar

Name of Bridge
Babai Nadima Motorable pul
Rapti Nadi damara ghat Pakki pul

0
Jhilliwang (bangesal Pyuthan) ra lamatal (Jhukena Arghakhanchi
 Sataviraya - Kaliparuwa

Kapurkot - Luhama - Aringalfed Motor Bridge

SN Particulars Unit

Hapur Kholama pul

Langkini Khola Charange Motor Bridge
Langkini Khola Shankhamul Motor Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Bahane Ligha sadak

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

tu. na.pa. 1 Ranagaun ra tu. na.pa. 10 harebasko bichma
Bagmare 8 pedikhola ra bagkhorko bichma

Pyuthan rajbaat 9 lamibagar

Sewar Kholama pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Masinasaigha  hudai swargadwari jane sadakko sotiyaghatma

Tripur na. pa. ward no. 11 Dundra dekhi saudiyaar VDC ko Sukrabar Jodne
tu. na.pa. 4 Gairapatu ra tu. na.pa. 10 Damagaunko bichma

Total
quantity

Subtotal of transportation

package 20_39BCA3/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Gabai Kholama pakki pul Pyuthan 11 Dang
2 Pakki pul Pyuthan 12 Dang
3 Lamachaur Mandabi Nadima pul Pyuthan 13 Dang
4 Rapti Nadima pul Pyuthan 14 Dang
5 Rapti River Pakki Bridge Dang 15 Dang
6 Janguwa Kholama Pul Dang 16 Dang
7 Patu kholama  Motorable pul Dang 17 Dang
8 Patu kholama  Motorable pul Dang 18 Salyan
9 Pedikhola Motorable pul Dang 19 Salyan
10 Katuwa kholama Motorable pul Dang 20 Salyan

Contract No. BB-159-DSD-072/73-20

Gabai
Kholama
pakki pul

Pakki pul
Lamachaur
Mandabi

Nadima pul

Rapti Nadima
pul

Rapti River
Pakki Bridge

Janguwa
Kholama Pul

Patu kholama
Motorable pul

Patu kholama
Motorable pul

Pedikhola
Motorable pul

Katuwa
kholama

Motorable pul

Babai Nadima
Motorable pul

Rapti Nadi
damara ghat

Pakki pul

Hapur
Kholama pul

Gohar
Kholama pul

Sewar
Kholama pul

Babai Nadima
Pul

Rapti Nadima
pul

Kapurkot -
Luhama -
Aringalfed

Motor Bridge

Langkini
Khola

Charange
Motor Bridge

Langkini
Khola

Shankhamul
Motor Bridge

Rapti Nadima pul

Gohar Kholama pul

0

duruwa 8 karanga ra Tulsipur nf. pa. 18 gargarwa jodne
Ghorahi 11 Jhidaura ra Ghorahi 9 bahundanda
Tripur 11 Katuki ra dakelpur Jodne Bahundanda jodne sadak
Ghadi kHola VDC 5 basmadi VDC 2
0
 Tribeṇi VDC Jiula

Babai Nadima Pul

Name of Road
sodiyarko gurau ra dhanau VDC ko dharpani Mandir jane sadak
Damara ghat Dekhi Jangrahawa School hudai NAusahara Samma 5 K.M.grewal bato
Duruwa 4 Kothari ra daruwa 1 jodne damodar

Name of Bridge
Babai Nadima Motorable pul
Rapti Nadi damara ghat Pakki pul

0
Jhilliwang (bangesal Pyuthan) ra lamatal (Jhukena Arghakhanchi
 Sataviraya - Kaliparuwa

Kapurkot - Luhama - Aringalfed Motor Bridge

SN Particulars Unit

Hapur Kholama pul

Langkini Khola Charange Motor Bridge
Langkini Khola Shankhamul Motor Bridge

Name of Road
Bahane Ligha sadak

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

tu. na.pa. 1 Ranagaun ra tu. na.pa. 10 harebasko bichma
Bagmare 8 pedikhola ra bagkhorko bichma

Pyuthan rajbaat 9 lamibagar

Sewar Kholama pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Masinasaigha  hudai swargadwari jane sadakko sotiyaghatma

Tripur na. pa. ward no. 11 Dundra dekhi saudiyaar VDC ko Sukrabar Jodne
tu. na.pa. 4 Gairapatu ra tu. na.pa. 10 Damagaunko bichma

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 20_39BCA3/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Guhar Kholama Pakki pul Salyan 11 Banke
2 Babai Nadi Motor BAto Salyan 12 Banke
3 Sarada Nadi Pul Salyan 13 Bardiya
4 Sarada Nadi Pul Salyan 14 Bardiya
5 Jamu kHola motor pul Salyan 15 Banke
6 Sarada Nadi Pul Salyan 16 Surkhet
7 Sarada Nadi Pul Salyan 17 Surkhet
8 Rapti River Motarabato Bridge Banke 18 Surkhet
9 culvert Banke 19 Surkhet
10 Jethinalama pakki pul Banke 20 Surkhet

Contract No. BB-159-DSD-072/73-21

Guhar
Kholama
Pakki pul

Babai Nadi
Motor BAto

Sarada Nadi
Pul

Sarada Nadi
Pul

Jamu kHola
motor pul

Sarada Nadi
Pul

Sarada Nadi
Pul

Rapti River
Motarabato

Bridge
culvert

Jethinalama
pakki pul

Jethinalama
pakki pul

Kirannalama
pul nirman

Maila kholama
pul

Budi kulo pul Murkuta pul
Jahade

motorable pul
Bheri Nadi

simalchawok
chanabari
khahare
kholama

motorable pul

Bangesimalkho
lama

Motorable pul

Sirpakholama
motorable pul

Nahagaun
Kholama

motorable pul

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 3 3 3 2 3 2 3 2 2 2 2 2 2 2 2 2 2 2 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 60 40 40 40 40 40 40 40 0 0 0 0 0 340

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 48 48 48 32 48 32 0 0 0 0 0 0 0 0 32 32 32 32 32 448

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

simalchawok chanabari khahare kholama motorable pul

Budi kulo pul

Kafalkot 1 ra 3

RAjapur na. pa, 13 a 14 jodne lahure tole
Rajapur na. pa. 13
Bheri  Ganga 3 ra subhaghat 9
Birendranagar 1
Birendranagar 2
kafalkot VDC

Jahade motorable pul Bheri Nadi

Name of Road
Naubasta 6 & 7 sutaiya bairahawa jodne
B.P chowkbat karmona Banjaregaun sahabtpu Dhaulagiri gaunnko gasulmi tole hudai
Sabik nayagaun VDC ward no. 5 ra hal Rajapur na. pa. ward no. 4

Name of Bridge
Jethinalama pakki pul
Kirannalama pul nirman

Mokhla Rapti Rajmargabata
Shreenagar Rapti Rajmargabata Mudanda Sthanikhal sadak
Salyan Banke sadak

Bangesimalkholama Motorable pul

SN Particulars Unit

Maila kholama pul

Sirpakholama motorable pul
Nahagaun Kholama motorable pul

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Ghorahi Tulsipur sadak Antargat

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

 Machebas Dhampur
Naubasta VDC ward no. 2 makaibari tole

Dhuiyabari kaprechaur

Murkuta pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Bankatawa 4 bankhet ra rampurko

KAlakhet (Rapti Rajmargako Link sadak
Mokhla Rapti Rajmargabata mokhla pipanneta damachaur sadak

Total
quantity

Subtotal of transportation

package 21_39E450/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Guhar Kholama Pakki pul Salyan 11 Banke
2 Babai Nadi Motor BAto Salyan 12 Banke
3 Sarada Nadi Pul Salyan 13 Bardiya
4 Sarada Nadi Pul Salyan 14 Bardiya
5 Jamu kHola motor pul Salyan 15 Banke
6 Sarada Nadi Pul Salyan 16 Surkhet
7 Sarada Nadi Pul Salyan 17 Surkhet
8 Rapti River Motarabato Bridge Banke 18 Surkhet
9 culvert Banke 19 Surkhet
10 Jethinalama pakki pul Banke 20 Surkhet

Contract No. BB-159-DSD-072/73-21

Guhar
Kholama
Pakki pul

Babai Nadi
Motor BAto

Sarada Nadi
Pul

Sarada Nadi
Pul

Jamu kHola
motor pul

Sarada Nadi
Pul

Sarada Nadi
Pul

Rapti River
Motarabato

Bridge
culvert

Jethinalama
pakki pul

Jethinalama
pakki pul

Kirannalama
pul nirman

Maila kholama
pul

Budi kulo pul Murkuta pul
Jahade

motorable pul
Bheri Nadi

simalchawok
chanabari
khahare
kholama

motorable pul

Bangesimalkho
lama

Motorable pul

Sirpakholama
motorable pul

Nahagaun
Kholama

motorable pul

simalchawok chanabari khahare kholama motorable pul

Budi kulo pul

Kafalkot 1 ra 3

RAjapur na. pa, 13 a 14 jodne lahure tole
Rajapur na. pa. 13
Bheri  Ganga 3 ra subhaghat 9
Birendranagar 1
Birendranagar 2
kafalkot VDC

Jahade motorable pul Bheri Nadi

Name of Road
Naubasta 6 & 7 sutaiya bairahawa jodne
B.P chowkbat karmona Banjaregaun sahabtpu Dhaulagiri gaunnko gasulmi tole hudai
Sabik nayagaun VDC ward no. 5 ra hal Rajapur na. pa. ward no. 4

Name of Bridge
Jethinalama pakki pul
Kirannalama pul nirman

Mokhla Rapti Rajmargabata
Shreenagar Rapti Rajmargabata Mudanda Sthanikhal sadak
Salyan Banke sadak

Bangesimalkholama Motorable pul

SN Particulars Unit

Maila kholama pul

Sirpakholama motorable pul
Nahagaun Kholama motorable pul

Name of Road
Ghorahi Tulsipur sadak Antargat

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

 Machebas Dhampur
Naubasta VDC ward no. 2 makaibari tole

Dhuiyabari kaprechaur

Murkuta pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Bankatawa 4 bankhet ra rampurko

KAlakhet (Rapti Rajmargako Link sadak
Mokhla Rapti Rajmargabata mokhla pipanneta damachaur sadak

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 21_39E450/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Babiyachaur Khola sadak pul Surkhet 11 Kailali
2 Chinggaad Khola sadak pul Surkhet 12 Kailali
3 Khorje khola pul Surkhet 13 Kailali
4 Jhupa Khika Surkhet 14 Kailali
5 Itram Khola pul Surkhet 15 Kailali
6 Gharowan Khola pul Surkhet 16 Kailali
7 Surugad Bridge Dhime 1 Batule Bridge Jajarkot 17 Kailali
8 Chhinchu Khola Pul Jajarkot 18 Kailali
9 Ghaila Nalama pakki pul Kailali 19 Kailali
10 Kateni Nalama Pakki pul Kailali 20 Kailali

Contract No. BB-159-DSD-072/73-22

Babiyachaur
Khola sadak

pul

Chinggaad
Khola sadak

pul

Khorje khola
pul

Jhupa Khika
Itram Khola

pul
Gharowan
Khola pul

Surugad
Bridge Dhime
1 Batule Bridge

Chhinchu
Khola Pul

Ghaila Nalama
pakki pul

Kateni Nalama
Pakki pul

Patharaiya
Nadima pakki

pul

Kadha Nadima
pakki pul

Ghaila Nalama
pakki pul

Baadikuloma
Pakki pul

Jharnaiya
Nalama pakki

pul

kandra nadima
pakki pul

Doda Nadima
Pakki pul

Kataini
Nadima pakki

pul

Bhadeli
nalama Pakki

pul

Patharaiya
Nadima pakki

pul

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 3 2 2 2 3 3 3 2 2 2 2 2 2 3 2 2 2 45

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 0 0 0 0 0 60 60 40 40 40 40 40 40 60 40 40 40 540

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 48 32 32 32 48 0 0 0 0 0 0 0 0 0 0 0 0 288

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Doda Nadima Pakki pul

Baadikuloma Pakki pul

Bainiya Pratapur tikapur Road, Near Lohagadh Temple

 Bauraniya VDC ko ward no. 1 Daharberiya
Chuha Mariyaghat Link roadma Khaira gaunko Agadi
Bhajani Trisakti na.pa. kudigaun ra pahalwal gaunko bich
Ghodaghodi Na. pa. Narayanpur ra saraiya gaunko bich
Ratnapur VDC ko basanta gaunko Dakshinma parne
Pahanmanpur ward no. 5 tilakhanipur

kandra nadima pakki pul

Name of Road
 Pratappur VDC ko sonpur gaun ra Bainiya VDC simrana gaunko bichma
Joshipur VDC ward No . 3 Banjariya gaunko agadi
Joshipur VDC ward No . 4 bhabahi ra ward no. 5 hasanapur ko bichma

Name of Bridge
Patharaiya Nadima pakki pul
Kadha Nadima pakki pul

birendra chok ra IRichok jodne
Biredran Na. pa. 13 Mangaghari
Kalungchowk bata Airport jane sadak

Kataini Nadima pakki pul

SN Particulars Unit

Ghaila Nalama pakki pul

Bhadeli nalama Pakki pul
Patharaiya Nadima pakki pul

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
0

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Lekh Parajuli sadak
BAuniya VDC ward no. 3 ko mainpokhari gaun ra Joshipurko Badariyako bichma

Matela 2 ra 9

Jharnaiya Nalama pakki pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

pabaira ward No. 7 balaraiya gaudi hasuliya ward no. 8 hasuliyako damara gaunko bichma

Chinchu  Kalche sadak
0

Total
quantity

Subtotal of transportation

package 22_3A0C3A/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Babiyachaur Khola sadak pul Surkhet 11 Kailali
2 Chinggaad Khola sadak pul Surkhet 12 Kailali
3 Khorje khola pul Surkhet 13 Kailali
4 Jhupa Khika Surkhet 14 Kailali
5 Itram Khola pul Surkhet 15 Kailali
6 Gharowan Khola pul Surkhet 16 Kailali
7 Surugad Bridge Dhime 1 Batule Bridge Jajarkot 17 Kailali
8 Chhinchu Khola Pul Jajarkot 18 Kailali
9 Ghaila Nalama pakki pul Kailali 19 Kailali
10 Kateni Nalama Pakki pul Kailali 20 Kailali

Contract No. BB-159-DSD-072/73-22

Babiyachaur
Khola sadak

pul

Chinggaad
Khola sadak

pul

Khorje khola
pul

Jhupa Khika
Itram Khola

pul
Gharowan
Khola pul

Surugad
Bridge Dhime
1 Batule Bridge

Chhinchu
Khola Pul

Ghaila Nalama
pakki pul

Kateni Nalama
Pakki pul

Patharaiya
Nadima pakki

pul

Kadha Nadima
pakki pul

Ghaila Nalama
pakki pul

Baadikuloma
Pakki pul

Jharnaiya
Nalama pakki

pul

kandra nadima
pakki pul

Doda Nadima
Pakki pul

Kataini
Nadima pakki

pul

Bhadeli
nalama Pakki

pul

Patharaiya
Nadima pakki

pul

Doda Nadima Pakki pul

Baadikuloma Pakki pul

Bainiya Pratapur tikapur Road, Near Lohagadh Temple

 Bauraniya VDC ko ward no. 1 Daharberiya
Chuha Mariyaghat Link roadma Khaira gaunko Agadi
Bhajani Trisakti na.pa. kudigaun ra pahalwal gaunko bich
Ghodaghodi Na. pa. Narayanpur ra saraiya gaunko bich
Ratnapur VDC ko basanta gaunko Dakshinma parne
Pahanmanpur ward no. 5 tilakhanipur

kandra nadima pakki pul

Name of Road
 Pratappur VDC ko sonpur gaun ra Bainiya VDC simrana gaunko bichma
Joshipur VDC ward No . 3 Banjariya gaunko agadi
Joshipur VDC ward No . 4 bhabahi ra ward no. 5 hasanapur ko bichma

Name of Bridge
Patharaiya Nadima pakki pul
Kadha Nadima pakki pul

birendra chok ra IRichok jodne
Biredran Na. pa. 13 Mangaghari
Kalungchowk bata Airport jane sadak

Kataini Nadima pakki pul

SN Particulars Unit

Ghaila Nalama pakki pul

Bhadeli nalama Pakki pul
Patharaiya Nadima pakki pul

Name of Road
0

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Lekh Parajuli sadak
BAuniya VDC ward no. 3 ko mainpokhari gaun ra Joshipurko Badariyako bichma

Matela 2 ra 9

Jharnaiya Nalama pakki pul

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

pabaira ward No. 7 balaraiya gaudi hasuliya ward no. 8 hasuliyako damara gaunko bichma

Chinchu  Kalche sadak
0

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 22_3A0C3A/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Tudela Khola pul Kailali 11 Achham
2 Patalkhet Satphari VDC Doti 12 Bajura
3 Khaigad Pakki Bridge Laxminara 3 Doti 13 Bajura
4 Galagard Pakki Bridge Kedaraakhada 3 Doti 14 Bajura
5 Sainali Bridge Doti 15 Bajura
6 Chaur Khola Doti 16 Bajura
7 Gogani gaad pul Doti 17 Bajura
8 Tekule Khola pul Doti 18 Bajura
9 Pakki pul Achham 19 Bajura
10 Lodeghat (Seti Nadi) Achham 20 Bajura

Contract No. BB-159-DSD-072/73-23

Tudela Khola
pul

Patalkhet
Satphari VDC

Khaigad Pakki
Bridge

Laxminara 3

Galagard
Pakki Bridge

Kedaraakhada
3

Sainali Bridge Chaur Khola
Gogani gaad

pul
Tekule Khola

pul
Pakki pul

Lodeghat (Seti
Nadi)

Lungraligad
Bridge

Khadigaada
khola jugaada

pakki pul

Bhaunera
Khola

kramagat
Pakki pul

Anai Khola
Road Bridge

Dan saghu
Road Bridge

Sera Aatichaur
Road Bridge

Bhaunera
Khola Pakki

Bridge Nirman
(Kramagat)

Dhikgad &
Jamadi Khola

Gadkhet
Baulikhola

Pakki Bridge

Bauli Khola
Road Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 40

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 40 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 0 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 608

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Bhaunera Khola Pakki Bridge Nirman (Kramagat)

Anai Khola Road Bridge

 Badimalika Na.Pa.

Badimalika na.pa.
Kolti
Aatichaur
0
 Shreekot-Sillegada-Katoujpani-Redreshwor-Dethala-Khalanga-Darchula Road section
0

Sera Aatichaur Road Bridge

Name of Road
 Jaruki, Seti Lokmarga
0
0

Name of Bridge
Lungraligad Bridge
Khadigaada khola jugaada pakki pul

0
0
 Bachhain 2

Dhikgad & Jamadi Khola

SN Particulars Unit

Bhaunera Khola kramagat Pakki pul

Gadkhet Baulikhola Pakki Bridge
Bauli Khola Road Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Godawari - Malakheti sadak

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Saraswotinagar  2
Sanfebagar Airport Bajar ra Hatbajar Jodne

0

Dan saghu Road Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

 Sanfebagar-Martadi-Kolti-Sukhadhik

Barchaina VDC ward No. 2 ra Ghaghal VDC ward No. 5 ma parne
Saraswotinagar  5

Total
quantity

Subtotal of transportation

package 23_3A34A2/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Tudela Khola pul Kailali 11 Achham
2 Patalkhet Satphari VDC Doti 12 Bajura
3 Khaigad Pakki Bridge Laxminara 3 Doti 13 Bajura
4 Galagard Pakki Bridge Kedaraakhada 3 Doti 14 Bajura
5 Sainali Bridge Doti 15 Bajura
6 Chaur Khola Doti 16 Bajura
7 Gogani gaad pul Doti 17 Bajura
8 Tekule Khola pul Doti 18 Bajura
9 Pakki pul Achham 19 Bajura
10 Lodeghat (Seti Nadi) Achham 20 Bajura

Contract No. BB-159-DSD-072/73-23

Tudela Khola
pul

Patalkhet
Satphari VDC

Khaigad Pakki
Bridge

Laxminara 3

Galagard
Pakki Bridge

Kedaraakhada
3

Sainali Bridge Chaur Khola
Gogani gaad

pul
Tekule Khola

pul
Pakki pul

Lodeghat (Seti
Nadi)

Lungraligad
Bridge

Khadigaada
khola jugaada

pakki pul

Bhaunera
Khola

kramagat
Pakki pul

Anai Khola
Road Bridge

Dan saghu
Road Bridge

Sera Aatichaur
Road Bridge

Bhaunera
Khola Pakki

Bridge Nirman
(Kramagat)

Dhikgad &
Jamadi Khola

Gadkhet
Baulikhola

Pakki Bridge

Bauli Khola
Road Bridge

Bhaunera Khola Pakki Bridge Nirman (Kramagat)

Anai Khola Road Bridge

 Badimalika Na.Pa.

Badimalika na.pa.
Kolti
Aatichaur
0
 Shreekot-Sillegada-Katoujpani-Redreshwor-Dethala-Khalanga-Darchula Road section
0

Sera Aatichaur Road Bridge

Name of Road
 Jaruki, Seti Lokmarga
0
0

Name of Bridge
Lungraligad Bridge
Khadigaada khola jugaada pakki pul

0
0
 Bachhain 2

Dhikgad & Jamadi Khola

SN Particulars Unit

Bhaunera Khola kramagat Pakki pul

Gadkhet Baulikhola Pakki Bridge
Bauli Khola Road Bridge

Name of Road
Godawari - Malakheti sadak

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Saraswotinagar  2
Sanfebagar Airport Bajar ra Hatbajar Jodne

0

Dan saghu Road Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

 Sanfebagar-Martadi-Kolti-Sukhadhik

Barchaina VDC ward No. 2 ra Ghaghal VDC ward No. 5 ma parne
Saraswotinagar  5

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 23_3A34A2/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Thalari Gad Dudiktamandu Pakki Bridge Bajhang 11 Darchula
2 Kalipuchhai jasadigad Pakki Bridge Bajhang 12 Baitadi
3 Seti River Bridge Bajhang 13 Baitadi
4 Jhapa Sanigad Pakki Bridge Bajhang 14 Baitadi
5 Ayaradi Bridge Bajhang 15 Baitadi
6 Kali Pachai Jadari Bridge Bajhang 16 Dadeldhura
7 Bidigad Bridge Bajhang 17 Dadeldhura
8 Chameliya River Bridge Darchula 18 Dadeldhura
9 Ukugad Bridge Darchula 19 Dadeldhura
10 Laligad Bridg Darchula 20 Dadeldhura

Contract No. BB-159-DSD-072/73-24

Thalari Gad
Dudiktamandu

Pakki Bridge

Kalipuchhai
jasadigad

Pakki Bridge

Seti River
Bridge

Jhapa Sanigad
Pakki Bridge

Ayaradi Bridge
Kali Pachai

Jadari Bridge
Bidigad Bridge

Chameliya
River Bridge

Ukugad Bridge Laligad Bridg
Bankugad

Bridge

Dadeldhura
Bhageshwor

Bridge

Surnaya Khola
Bridge

Surnaya Radil
Motorable

Bridge
Sarnaya Bridge

Shele Khola
Road Bridge

Baghkholi
Khola Road

Bridge

Pantura Khola
Road Bridge

Nauli Khola
Road Bridge

Kafalgaira
Khola Road

Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 3 2 2 2 3 2 2 2 2 2 2 2 2 2 2 2 2 2 42

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 40 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 0 32 48 32 32 32 48 32 32 32 32 32 32 32 32 32 32 32 32 32 640

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Baghkholi Khola Road Bridge

Surnaya Radil Motorable Bridge

Gaibaghe Sadani Road

0
 Khalsadamali Road
Jogbuda Daiji Road
Budar Gogaprudak Road
Siddasthan Sahargauda Jogbuda Sadani Road
Sani Ghati Beldangi (Kurmalya Road)

Shele Khola Road Bridge

Name of Road
0
0
Khal-Dehimadau-Sharmali Road, Radil

Name of Bridge
Bankugad Bridge
Dadeldhura Bhageshwor Bridge

Jhota Lamital Odar Road
Khitaldi
 Pouwagadhi-Jadar

Pantura Khola Road Bridge

SN Particulars Unit

Surnaya Khola Bridge

Nauli Khola Road Bridge
Kafalgaira Khola Road Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Name of Road
Kotbhairab

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Shera-Ratauda
0

Lamatola

Sarnaya Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

0

 Lama tole
 Gadraya

Total
quantity

Subtotal of transportation

package 24_3A5C4E/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Thalari Gad Dudiktamandu Pakki Bridge Bajhang 11 Darchula
2 Kalipuchhai jasadigad Pakki Bridge Bajhang 12 Baitadi
3 Seti River Bridge Bajhang 13 Baitadi
4 Jhapa Sanigad Pakki Bridge Bajhang 14 Baitadi
5 Ayaradi Bridge Bajhang 15 Baitadi
6 Kali Pachai Jadari Bridge Bajhang 16 Dadeldhura
7 Bidigad Bridge Bajhang 17 Dadeldhura
8 Chameliya River Bridge Darchula 18 Dadeldhura
9 Ukugad Bridge Darchula 19 Dadeldhura
10 Laligad Bridg Darchula 20 Dadeldhura

Contract No. BB-159-DSD-072/73-24

Thalari Gad
Dudiktamandu

Pakki Bridge

Kalipuchhai
jasadigad

Pakki Bridge

Seti River
Bridge

Jhapa Sanigad
Pakki Bridge

Ayaradi Bridge
Kali Pachai

Jadari Bridge
Bidigad Bridge

Chameliya
River Bridge

Ukugad Bridge Laligad Bridg
Bankugad

Bridge

Dadeldhura
Bhageshwor

Bridge

Surnaya Khola
Bridge

Surnaya Radil
Motorable

Bridge
Sarnaya Bridge

Shele Khola
Road Bridge

Baghkholi
Khola Road

Bridge

Pantura Khola
Road Bridge

Nauli Khola
Road Bridge

Kafalgaira
Khola Road

Bridge

Baghkholi Khola Road Bridge

Surnaya Radil Motorable Bridge

Gaibaghe Sadani Road

0
 Khalsadamali Road
Jogbuda Daiji Road
Budar Gogaprudak Road
Siddasthan Sahargauda Jogbuda Sadani Road
Sani Ghati Beldangi (Kurmalya Road)

Shele Khola Road Bridge

Name of Road
0
0
Khal-Dehimadau-Sharmali Road, Radil

Name of Bridge
Bankugad Bridge
Dadeldhura Bhageshwor Bridge

Jhota Lamital Odar Road
Khitaldi
 Pouwagadhi-Jadar

Pantura Khola Road Bridge

SN Particulars Unit

Surnaya Khola Bridge

Nauli Khola Road Bridge
Kafalgaira Khola Road Bridge

Name of Road
Kotbhairab

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Shera-Ratauda
0

Lamatola

Sarnaya Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

0

 Lama tole
 Gadraya

Total
quantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

In words:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

package 24_3A5C4E/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Bhaltadi Road Bridge Dadeldhura 11 Kanchanpur
2 Kafalgaira Khola Bridge Pa.Na.Pa. 8 Dadeldhura 12 Kanchanpur
3 Bhujela Khola Bridge Kanchanpur 13 Kanchanpur
4 Kamikate Khola Bridge Kanchanpur 14 Kanchanpur
5 Maleriya nala Bridge Kanchanpur 15 Kanchanpur
6 Panthariya nala Bridge Kanchanpur 16 Kanchanpur
7 Maleriya nalama Pakki Bridge Kanchanpur 17 Kanchanpur
8 Maleriya nala Bridge Kanchanpur 18 Kanchanpur
9 Jogbudha Nadima Pakki Bridge Kanchanpur 19 Kanchanpur
10 Baluwa nala Bridge Kanchanpur 20 Kanchanpur

Contract No. BB-159-DSD-072/73-25

Bhaltadi Road
Bridge

Kafalgaira
Khola Bridge
Pa.Na.Pa. 8

Bhujela Khola
Bridge

Kamikate
Khola Bridge

Maleriya nala
Bridge

Panthariya
nala Bridge

Maleriya
nalama Pakki

Bridge

Maleriya nala
Bridge

Jogbudha
Nadima Pakki

Bridge

Baluwa nala
Bridge

Lamoya nala
Bridge

Bhogala River
Pakki Bridge

Kharra nalama
Pakki Bridge

Sunartol
Bagun Pakki

Bridge

Sundartol
Bagun

Bagamka
River Bridge

Nepal Indira
sima Jhulaghat

Pakki Bridge

Sunbara River
Pakki Bridge

Chaudhara
River Pakki

Bridge

Kankatti River
Rakki Bridge

Kanighatma
parne Pakki

Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 3 3 2 3 3 3 2 3 3 2 2 2 3 2 3 2 2 3 2 50

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 40 60 60 60 0 60 60 40 40 40 60 40 60 40 40 60 40 800

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 48 48 0 0 0 0 32 0 0 0 0 0 0 0 0 0 0 0 0 160

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Subtotal of transportation

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

(Chaugaja Gaudi jodne) Raikawar bichawa 2

Dhodhara Chandani na.pa. ward no. 6
Dhodhara Chandani na.pa. ward no. 3 Pipal chautara jane Road

Total
quantity

Name of Road
Asigram 8

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Dhodhara Chandani na.pa. ward no. 1 Mahakali ma.bi. west Gaurishankar Samudayik ban kathepul bhaeko sthan
hodhara Chandani na.pa. ward no. 7 Panchbhoj

0

Sundartol Bagun Bagamka River Bridge

Desk study and field works

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

Subtotal of drilling works, field tests and laboratory tests

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Bhimdatta na.pa. ward no. 11 mata kutiya
Bhimdatta na.pa. ward no. 9 Siddanath Mandir kholako dobhan najik
Dhodhara Chandani na.pa. ward no. 1 Purnagiri pa.bi. west kathepul najik

Chaudhara River Pakki Bridge

SN Particulars Unit

Kharra nalama Pakki Bridge

Kankatti River Rakki Bridge
Kanighatma parne Pakki Bridge

Nepal Indira sima Jhulaghat Pakki Bridge

Name of Road
(Bikash Basti) waise bichawa 2
Simaldadi & Khairani jodne Road (Belauri na.pa.2)
Bhanka 3 ward no. 4 bichama parne

Name of Bridge
Lamoya nala Bridge
Bhogala River Pakki Bridge

Sunbara River Pakki Bridge

Sunartol Bagun Pakki Bridge

Beldadi VDC. ward no. 2 & 3 ko simanama

Bhamka 3 / ward no. 4 bichma parne
0
0
Jhalari Pipaladi na.pa. 4 & 2 (Simalpatta Laxmipur jodne)
Bedkot na.pa.5 & 6 (Polkhari jodne)
Bhi na.pa.2 & 19 (naya gaun jodne)

package 25_3A836E/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Bhaltadi Road Bridge Dadeldhura 11 Kanchanpur
2 Kafalgaira Khola Bridge Pa.Na.Pa. 8 Dadeldhura 12 Kanchanpur
3 Bhujela Khola Bridge Kanchanpur 13 Kanchanpur
4 Kamikate Khola Bridge Kanchanpur 14 Kanchanpur
5 Maleriya nala Bridge Kanchanpur 15 Kanchanpur
6 Panthariya nala Bridge Kanchanpur 16 Kanchanpur
7 Maleriya nalama Pakki Bridge Kanchanpur 17 Kanchanpur
8 Maleriya nala Bridge Kanchanpur 18 Kanchanpur
9 Jogbudha Nadima Pakki Bridge Kanchanpur 19 Kanchanpur
10 Baluwa nala Bridge Kanchanpur 20 Kanchanpur

Contract No. BB-159-DSD-072/73-25

Bhaltadi Road
Bridge

Kafalgaira
Khola Bridge
Pa.Na.Pa. 8

Bhujela Khola
Bridge

Kamikate
Khola Bridge

Maleriya nala
Bridge

Panthariya
nala Bridge

Maleriya
nalama Pakki

Bridge

Maleriya nala
Bridge

Jogbudha
Nadima Pakki

Bridge

Baluwa nala
Bridge

Lamoya nala
Bridge

Bhogala River
Pakki Bridge

Kharra nalama
Pakki Bridge

Sunartol
Bagun Pakki

Bridge

Sundartol
Bagun

Bagamka
River Bridge

Nepal Indira
sima Jhulaghat

Pakki Bridge

Sunbara River
Pakki Bridge

Chaudhara
River Pakki

Bridge

Kankatti River
Rakki Bridge

Kanighatma
parne Pakki

Bridge

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

(Chaugaja Gaudi jodne) Raikawar bichawa 2

Dhodhara Chandani na.pa. ward no. 6
Dhodhara Chandani na.pa. ward no. 3 Pipal chautara jane Road

Total
quantity

Name of Road
Asigram 8

Rate in words Amount (excl. VAT)Quantity Rate (excl. VAT)

Dhodhara Chandani na.pa. ward no. 1 Mahakali ma.bi. west Gaurishankar Samudayik ban kathepul bhaeko sthan
hodhara Chandani na.pa. ward no. 7 Panchbhoj

0

Sundartol Bagun Bagamka River Bridge

Bhimdatta na.pa. ward no. 11 mata kutiya
Bhimdatta na.pa. ward no. 9 Siddanath Mandir kholako dobhan najik
Dhodhara Chandani na.pa. ward no. 1 Purnagiri pa.bi. west kathepul najik

Chaudhara River Pakki Bridge

SN Particulars Unit

Kharra nalama Pakki Bridge

Kankatti River Rakki Bridge
Kanighatma parne Pakki Bridge

Nepal Indira sima Jhulaghat Pakki Bridge

Name of Road
(Bikash Basti) waise bichawa 2
Simaldadi & Khairani jodne Road (Belauri na.pa.2)
Bhanka 3 ward no. 4 bichama parne

Name of Bridge
Lamoya nala Bridge
Bhogala River Pakki Bridge

Sunbara River Pakki Bridge

Sunartol Bagun Pakki Bridge

Beldadi VDC. ward no. 2 & 3 ko simanama

Bhamka 3 / ward no. 4 bichma parne
0
0
Jhalari Pipaladi na.pa. 4 & 2 (Simalpatta Laxmipur jodne)
Bedkot na.pa.5 & 6 (Polkhari jodne)
Bhi na.pa.2 & 19 (naya gaun jodne)

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 20

Signature:

Name and title:

Date:

Total

VAT @ 13% of total

Grand Total

Subtotal of detailed design and preparation of reports

Detailed design and preparation of reports

In words:

package 25_3A836E/BOQ



Bill of Quantities BOQ /page 1 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Bhogla nalama Pakki Bridge Kanchanpur 11 Kanchanpur
2 Khairighat River Bridge Kanchanpur 12 Kanchanpur
3 Pathariya River Bridge Kanchanpur 13 Kanchanpur
4 Musepani River Pakki Bridge Kanchanpur 14 Kanchanpur
5 Doda River Pakki Bridge Kanchanpur 15 Kanchanpur
6 Gandanala Pakki Bridge Kanchanpur 16 Kanchanpur
7 Bhogala nalama Pakki Bridge Kanchanpur 0 0
8 Bhetghat Sibir Pakki Rajmarga jodne Bridge Kanchanpur 0 0
9 Rani Khola Bridge Kanchanpur 0 0
10 Sutiya River Pakki Bridge Kanchanpur 0 0

Contract No. BB-159-DSD-072/73-26

Bhogla nalama
Pakki Bridge

Khairighat
River Bridge

Pathariya
River Bridge

Musepani
River Pakki

Bridge

Doda River
Pakki Bridge

Gandanala
Pakki Bridge

Bhogala
nalama Pakki

Bridge

Bhetghat Sibir
Pakki

Rajmarga
jodne Bridge

Rani Khola
Bridge

Sutiya River
Pakki Bridge

Kani Khola
Pakki Bridge

Odal Khola
Pakki Bridge

Banara River
pakki Bridge

Ghalghale
Khola Rajghat

Ujara Khola
Bridge

Kataini nala Pakki Bridge

1
Desk Study including collection of data,
maps and other information; planning of the
works

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16

2

Field works including general
reconnaisance, feasibility study, detailed
engineering survey of the site, geological &
geomorphologic study, field survey,
topographic survey, site selection and
environmental study, detailed hydrometric
and hydrological study and preliminary soil
investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16

Submission of Feasibility Study Report

3
3.1

Number of boreholes 2 2 2 2 4 2 2 2 2 2 2 2 2 3 2 2 35

a
Drilling 0 to 20 m in clayey,sandy soils,&
gravel mixed soils (Type_1)

RM 0 0 0 40 80 40 40 40 40 40 40 40 40 60 40 40 580

b
Drilling 0 to 16 m in gravel,pebbles,cobbles
& boulders, soft and hard rock (Type_2)

RM 32 32 32 0 0 0 0 0 0 0 0 0 0 0 0 0 96

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16

0

Total quantity

Subtotal of transportation

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Amount (excl. VAT)

Soil investigation

Transportation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) NOTE.

0
0
00

0

Desk study and field works

Name of Road
Kalakatta bata Sisautaparako bich (Belauri na.pa.)
Bhetghat Sibir & Sundarifaant jodne Road (Krishnapur na.pa. 1)
Sundarifaant & Beldadi jodne Road (Krishnapur na.pa. 1)

Name of Bridge

Pratappur Sahanpur Raikawar
Pratappur Paltuwa 6 Satabaiya Mawarasaa najik
Bhurakot & Katan Gaun jodne (Belauri na.pa.3)

Kani Khola Pakki Bridge
Odal Khola Pakki Bridge
Banara River pakki Bridge
Ghalghale Khola Rajghat
Ujara Khola Bridge

Rampur Bilaspur 8 & 9 bich
Bedkot na.pa.6 & 7 jodne
Nanda Gaun & Balmi jodne Road

Rampur Bilaspur 1 Babarla dekhi Beldandi VDC bich

SN Particulars Unit Rate (excl. VAT)

Chisapani Khola (Krishnapur na.pa.)
Dinapur & Ghushra jodne (Belauri na.pa.2)
Kanpur dekhi Shivnagar jane Road

Subtotal of drilling works, field tests and laboratory tests

Birkhabahadur Sunarko ghar agadi Jhimila jodne (Beldadi na.pa.8 & 7)
Sangaghat Dhakaniya jodne (Beldadi na.pa.)

Kataini nala Pakki Bridge
0
0

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Name of Road
Beldadi VDC ward no. 2 & 6 jodne

Rate in wordsQuantity

package 26_3AAABC/BOQ



Bill of Quantities BOQ /page 2 of 2

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. Name of Bridge District S. N. District
1 Bhogla nalama Pakki Bridge Kanchanpur 11 Kanchanpur
2 Khairighat River Bridge Kanchanpur 12 Kanchanpur
3 Pathariya River Bridge Kanchanpur 13 Kanchanpur
4 Musepani River Pakki Bridge Kanchanpur 14 Kanchanpur
5 Doda River Pakki Bridge Kanchanpur 15 Kanchanpur
6 Gandanala Pakki Bridge Kanchanpur 16 Kanchanpur
7 Bhogala nalama Pakki Bridge Kanchanpur 0 0
8 Bhetghat Sibir Pakki Rajmarga jodne Bridge Kanchanpur 0 0
9 Rani Khola Bridge Kanchanpur 0 0
10 Sutiya River Pakki Bridge Kanchanpur 0 0

Contract No. BB-159-DSD-072/73-26

Bhogla nalama
Pakki Bridge

Khairighat
River Bridge

Pathariya
River Bridge

Musepani
River Pakki

Bridge

Doda River
Pakki Bridge

Gandanala
Pakki Bridge

Bhogala
nalama Pakki

Bridge

Bhetghat Sibir
Pakki

Rajmarga
jodne Bridge

Rani Khola
Bridge

Sutiya River
Pakki Bridge

Kani Khola
Pakki Bridge

Odal Khola
Pakki Bridge

Banara River
pakki Bridge

Ghalghale
Khola Rajghat

Ujara Khola
Bridge

Kataini nala Pakki Bridge

0

Total quantity Amount (excl. VAT)

0
0
00

0

Name of Road
Kalakatta bata Sisautaparako bich (Belauri na.pa.)
Bhetghat Sibir & Sundarifaant jodne Road (Krishnapur na.pa. 1)
Sundarifaant & Beldadi jodne Road (Krishnapur na.pa. 1)

Name of Bridge

Pratappur Sahanpur Raikawar
Pratappur Paltuwa 6 Satabaiya Mawarasaa najik
Bhurakot & Katan Gaun jodne (Belauri na.pa.3)

Kani Khola Pakki Bridge
Odal Khola Pakki Bridge
Banara River pakki Bridge
Ghalghale Khola Rajghat
Ujara Khola Bridge

Rampur Bilaspur 8 & 9 bich
Bedkot na.pa.6 & 7 jodne
Nanda Gaun & Balmi jodne Road

Rampur Bilaspur 1 Babarla dekhi Beldandi VDC bich

SN Particulars Unit Rate (excl. VAT)

Chisapani Khola (Krishnapur na.pa.)
Dinapur & Ghushra jodne (Belauri na.pa.2)
Kanpur dekhi Shivnagar jane Road

Birkhabahadur Sunarko ghar agadi Jhimila jodne (Beldadi na.pa.8 & 7)
Sangaghat Dhakaniya jodne (Beldadi na.pa.)

Kataini nala Pakki Bridge
0
0

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Name of Road
Beldadi VDC ward no. 2 & 6 jodne

Rate in wordsQuantity

5

5.1

Detailed design works, preparation of
cost estimates including bridge type
selection, design of bridge, approach
roads and river training works and
preparation of drawing works as per
TOR

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16

5.2

Submission and presentation of of the
works as per TOR including 2 copies in
electronic formats (CD-ROM) and
(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 16

Signature:

Name and title:

Date:

Seal:

In words:

Subtotal of detailed design and preparation of reports

Total

VAT @ 13% of total

Grand Total

Detailed design and preparation of reports

package 26_3AAABC/BOQ
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Section 1. Letter of Invitation 

 

2073/9/12 

 

Dear, 

 

1. Government of Nepal (GoN) has allocated fund toward the cost of cost of Consulting Services for the 

Design of Bridges and intends to apply a portion of this fund to eligible payments under this Contract. 

 

2. The Department of Roads, Bridge Branch now invites proposals to provide the following consulting 

services: Feasibility Study, Detailed Engineering Survey, Soil Investigation and Detailed Design of 

Bridges in corresponding.  More details on the services are provided in the attached Terms of Reference. 

 

3. The Request for Proposal (RFP) has been addressed to the following shortlisted consultants: 

 

[insert: List of Shortlisted Consultants] 

 

4. A consultant will be selected under Quality- and Cost-Based Selection (QCBS), and procedures 

described in this RFP. 

 

5. The RFP includes the following documents: 

 

 Section 1 - Letter of Invitation 

 Section 2 - Information to Consultants 

 Section 3 - Technical Proposal - Standard Forms 

 Section 4 - Financial Proposal - Standard Forms 

 Section 5 - Terms of Reference 

 Section 6 - Standard Forms of Contract. 

 

6. Please inform us, upon receipt: 

 

(a) that you received the letter of invitation; and 

 

(b) whether you will submit a proposal alone or in association. 

 

 

Yours sincerely, 

 

Saroj Kumar Pradhan 

DDG, Bridge Branch, 

Department of Roads 

Chakupat, Lalitpur 
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Section 2. Information to Consultants 

 

1. Introduction 1.1 The Client named in the Data Sheet will select a consultant among those 

listed in the Letter of Invitation, in accordance with the method of selection 

specified in the Data Sheet. 

 

1.2 The consultants are invited to submit a Technical Proposal and a Financial 

Proposal, for services as specified in the Data Sheet The proposal will be the 

basis for contract negotiations and ultimately for a signed contract with the 

selected consultant. 

 

1.3 The consultants must familiarize themselves with local conditions and take 

them into account in preparing their proposals.  To obtain first hand 

information on the assignment and on the local conditions, consultants are 

encouraged to visit the Client before submitting a proposal and are advised to 

attend a pre-proposal conference if one is specified in the Data Sheet. 

 

1.4 The Client will provide the inputs specified in the Data Sheet, assist the 

consultant in obtaining licences and permits needed to carry out the services, 

and make available relevant project data and reports. 

 

1.5 Please note that (i) the costs of preparing the proposal and of negotiating the 

contract, including a visit to the Client, are not reimbursable as a direct cost 

of the assignment; and (ii) the Client is not bound to accept any of the 

proposals submitted. 

 

1.6 GoN (or Donor Agency) policy requires that consultants provide 

professional, objective, and impartial advice and at all times hold the Client’s 

interests paramount, without any consideration for future work, and strictly 

avoid conflicts with other assignments or their own corporate interests. 

Consultants shall not be hired for any assignment that would be in conflict 

with their prior or current obligations to other clients, or that may place them 

in a position of not being able to carry out the assignment in the best interest 

of the Client. 

 

1.7.1 Without limitation on the generality of this rule, consultants shall not be hired 

under the circumstances set forth below: 

a. A consultant, which has been engaged by the Client to provide goods 

or works for a project, and any of their affiliates, shall be disqualified 

from providing consulting services for the same project. Conversely, 

consultants hired to provide consulting services for the preparation or 

implementation of a project, and any of their affiliates, shall be 

disqualified from subsequently providing goods or works or services 

related to the initial assignment (other than a continuation of the 

consultant’s earlier consulting services) for the same project.  

b. Consultants or any of their affiliates shall not be hired for any 

assignment which, by its nature, may be in conflict with another 

assignment of the consultants. 

 

 

1.7.2 Any previous or ongoing participation in relation to the assignment by the 

consultant, its professional staff or affiliates or associates under a contract 

with the GoN may result in rejection of the proposal.  Consultants should 

clarify their situation in that respect with the Client before preparing the 

proposal. 

 

1.8 It is the GoN’s policy to require its implementing agencies, as well as 
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consultants under GoN (or Donor Agency) financed contracts, to observe the 

highest standard of ethics during the selection and execution of such 

contracts.  In pursuance of this policy, the GoN: 

a. defines, for the purposes of this provision, the terms set forth below as 

follows: 

b. “corrupt practice” means the offering, giving, receiving, or soliciting 

of anything of value to influence the action of a public official in the 

selection process or in contract execution; and 

c. “fraudulent practice” means a misrepresentation of facts in order to 

influence a selection process or the execution of a contract to the 

detriment of the Client, and includes collusive practices among 

consultants (prior to or after submission of proposals) designed to 

establish prices at artificial, non-competitive levels and to deprive the 

borrower of the benefits of free and open competition. 

d. will reject a proposal for award if it determines that the consultant 

recommended for award has engaged in corrupt or fraudulent 

activities in competing for the contract in question; 

e. will cancel the consultant’s contract if it at any time determines that 

corrupt or fraudulent practices were engaged in by representatives of 

the consultant or the Client during the selection process or the 

execution of that contract; 

f. will debar a consultant for a stated period of time, to be awarded a 

contract if it at any time determines that the consultant has engaged in 

corrupt or fraudulent practices in competing for, or in executing, a 

contract; and 

g. will have the right to require that, a provision be included requiring 

consultants to permit the Client inspect their accounts and records 

relating to the performance of the contract and to have them audited 

by auditors appointed by the Client. 

 

1.9 Consultants shall not be under a debarment for corrupt and fraudulent 

practices issued by GoN accordance with the above sub para. 1.8 (d). 

 

1.10 Consultants shall be aware of the provisions on fraud and corruption stated in 

the Standard Contract under the clauses indicated in the Data Sheet. 

2. Clarification and 

Amendment of 

RFP Documents 

2.1 Consultants may request a clarification of any of the RFP documents up to 

the number of days indicated in the Data Sheet before the proposal 

submission date.  Any request for clarification must be sent in writing by 

paper mail, cable, telex, facsimile, or electronic mail to the Client’s address 

indicated in the Data Sheet.  The Client will respond by cable, telex, 

facsimile, or electronic mail to such requests and will send written copies of 

the response (including an explanation of the query but without identifying 

the source of inquiry) to all invited consultants who intend to submit 
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proposals. 

 

2.2 At any time before the submission of proposals, the Client may, for any 

reason, whether at its own initiative or in response to a clarification requested 

by an invited consultant, amend the RFP.  Any amendment shall be issued in 

writing through addenda.  Addenda shall be sent by mail, cable, telex, 

facsimile, or electronic mail to all invited consultants and will be binding on 

them.  The Client may at its discretion extend the deadline for the submission 

of proposals. 

3. Preparation of 

Proposal 

3.1 Consultants are requested to submit a proposal Sub - Clause 1.2 written in the 

language(s) specified in the Data Sheet. 

Technical 

Proposal 

3.2 In preparing the Technical Proposal (TP), consultants are expected to 

examine the documents constituting this RFP in detail.  Material deficiencies 

in providing the information requested may result in rejection of a proposal. 

 

3.3 While preparing the Technical Proposal, consultants must give particular 

attention to the following: 

 

i. If a consultant considers that it does not have all the expertise for the 

assignment, it may obtain a full range of expertise by associating 

with individual consultant(s) and/or other consultants or entities in a 

joint venture or sub-consultancy, as appropriate. Consultants may 

associate with the other consultants invited for this assignment only 

with approval of the Client as indicated in the Data Sheet. 

Consultants must obtain the approval of the Client to enter into a 

joint venture with consultants not invited for this assignment.  

ii. For assignments on a staff-time basis, the estimated number of 

professional staff-months is given in the Data Sheet.  The proposal 

shall, however, be based on the number of professional staff-months 

estimated by the consultant. For fixed-budget-based assignments, the 

available budget is given in the Data Sheet, and the Financial 

Proposal shall not exceed this budget. 

iii. It is desirable that the majority of the key professional staff proposed 

be permanent employees of the consultant or have an extended and 

stable working relationship with it. 

iv. Proposed professional staff must, at a minimum, have the experience 

indicated in the Data Sheet, preferably working under conditions 

similar to those prevailing in Nepal. 

v. Alternative professional staff shall not be proposed, and only one 

curriculum vitae (CV) may be submitted for each position. 

vi. Reports to be issued by the consultants as part of this assignment must 

be in the language(s) as specified in the Data Sheet. 

 

3.4 The Technical Proposal shall provide the following information using the 

attached Standard Forms (Section 3): 

i. A brief description of the consultant’s organization and an outline of 

recent experience on assignments (Section 3B) of a similar nature.  

For each assignment, the outline should indicate, inter alia, the client, 

location and duration of the assignment, contract amount, and 

consultant’s involvement. 

ii. Any comments or suggestions on the Terms of Reference and on the 

data, a list of services, and facilities to be provided by the Client 

(Section 3C). 
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iii. A description of the methodology and work plan for performing the 

assignment (Section 3D). 

iv. The list of the proposed staff team by specialty, the tasks that would 

be assigned to each staff team member, and their timing (Section 3E). 

v. CVs recently signed by the proposed professional staff and the 

authorised representative submitting the proposal (Section 3F).  Key 

information should include number of years working for the 

consultant/entity and degree of responsibility held in various 

assignments during the last ten (10) years. 

vi. Estimates of the total staff input (professional and support staff; staff 

time) needed to carry out the assignment, supported by bar chart 

diagrams showing the time proposed for each professional staff team 

member (Sections 3E and 3G). 

vii. A detailed description of the proposed methodology, staffing, and 

monitoring of training, if the Data Sheet specifies training as a major 

component of the assignment. 

viii. Any additional information requested in the Data Sheet. 

 

3.5 The Technical Proposal shall not include any financial information. 

Financial 

Proposal 

3.6 In preparing the Financial Proposal (FP), consultants are expected to take into 

account the requirements and conditions outlined in the RFP documents.  The 

Financial Proposal should follow Standard Forms (Section 4).  It lists all 

costs associated with the assignment, including (a) remuneration for staff (, in 

the field and at headquarters), and (b) reimbursable expenses such as 

subsistence (per diem, housing), transportation ( mobilization and 

demobilization), services and equipment (vehicles, office equipment, 

furniture, and supplies), office rent, insurance, printing of documents, 

communication(Telephone, Fax etc.) surveys, and training, if it is a major 

component of the assignment.  If appropriate, these costs should be broken 

down by activity. 

 

3.7 The Financial Proposal should include all duties, taxes and other levies , and 

other charges  imposed under the applicable law  payable by the Consultant 

under the Contract or for any other cause.  

 

3.8 Consultants shall express the price of their services in Nepalese Rupees. 

 

3.9 The Data Sheet indicates the required validity period of the proposals. During 

this period, the consultant is expected to keep available the professional staff 

proposed for the assignment.  The Client will make its best effort to complete 

negotiations within this period.  If the Client wishes to extend the validity 

period of the proposals, the consultants who do not agree have the right not to 

extend the validity of their proposals. 

4. Submission, 

Receipt, and 

Opening of 

Proposals 

4.1 The original proposal (TP and FP) shall be prepared in indelible ink.  It shall 

contain no interlineations or overwriting, except as necessary to correct errors 

made by the consultant itself.  Any such corrections must be initialled by the 

persons or person who sign(s) the proposals. 

 

4.2 An authorized representative of the Consultants shall initial all pages of the 

original Technical and Financial Proposals. The authorization shall be in the 

form of a written power of attorney accompanying the Proposal. 

 

4.3 For each proposal, the consultants shall prepare the number of copies 
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indicated in the Data Sheet.  Each Technical Proposal and Financial Proposal 

shall be marked “ORIGINAL” or “COPY” as appropriate.  If there are any 

discrepancies between the original and the copies of the proposal, the original 

governs. 

 

4.4 The original and all copies of the Technical Proposal shall be placed in a 

sealed envelope clearly marked “Technical Proposal,” and the original and 

all copies of the Financial Proposal in a sealed envelope clearly marked 

“FINANCIAL PROPOSAL” and warning: “DO NOT OPEN WITH THE 

TECHNICAL PROPOSAL.”  Both envelopes shall be placed into an outer 

envelope and sealed.  This outer envelope shall bear the submission address 

and other information indicated in the Data Sheet and be clearly marked, “DO 

NOT OPEN, EXCEPT IN PRESENCE OF THE EVALUATION COMMITTEE.” 

 

4.5 The completed Technical and Financial Proposals must be delivered at the 

submission address on or before the time and date stated in the Data Sheet.  

Any proposal received after the closing time for submission of proposals 

shall be returned unopened. 

 

4.6 After the deadline for submission of proposals, the Technical Proposal shall 

be opened immediately by the evaluation committee.  The Financial Proposal 

shall remain sealed and deposited with the Client’s Procurement Unit until all 

submitted proposals are opened publicly. 

5. Proposal 

Evaluation 

 

General 5.1 From the time the bids are opened to the time the contract is awarded, if any 

consultant wishes to contact the Client on any matter related to its proposal, it 

should do so in writing at the address indicated in the Data Sheet.  Any effort 

by the consultant to influence the Client in the Client’s proposal evaluation, 

proposal comparison or contract award decisions may result in the rejection 

of the consultant’s proposal. 

 

5.2 Evaluators of Technical Proposals shall have no access to the Financial 

Proposals until the technical evaluation, is concluded. 

Evaluation of 

Technical 

Proposals 

(QCBS,QBS,FBS, 

LCBS)) 

5.3 The evaluation committee, appointed by the Client as a whole, and each of its 

members individually, evaluates the proposals on the basis of their 

responsiveness to the Terms of Reference, applying the evaluation criteria and 

point system specified in the Data Sheet. The evaluation committee shall 

compute the score obtained by each proposal by taking the average of the scores 

given by each member to the particular proposal. Each responsive proposal will 

be given a technical score (St).  A proposal shall be rejected at this stage if it 

does not respond to important aspects of the Terms of Reference or if it fails to 

achieve the minimum technical score indicated in the Data Sheet. 

 

5.4 In the case of Quality-Based Selection, the highest ranked consultant is invited 

to negotiate its proposal and the contract on the basis of the Technical Proposal 

and the Financial Proposal submitted in accordance with the instructions given 

in para. 1.2 and the Data Sheet. 

 

Public Opening and 

Evaluation of Financial 

Proposals (CBS Only) 

5.5. The Financial Proposals shall be opened publicly in the presence of the 

consultants’ representatives who choose to attend.  The name of the 

consultant and the proposed prices shall be read aloud and recorded.  The 

Client shall prepare minutes of the public opening. 

Public Opening 5.6 After the evaluation of quality is completed, the Client shall notify those 
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and Evaluation of 

Financial Proposals  

(QCBS , 

FBS,LCBS) 

consultants whose proposals did not meet the minimum qualifying mark or 

were considered non-responsive to the RFP and Terms of Reference, 

indicating that their Financial Proposals will be returned unopened after 

completing the selection process. The Client shall simultaneously notify the 

consultants that have secured the minimum qualifying mark, indicating the 

date and time set for opening the Financial Proposals.  The opening date shall 

be 7 after the notification date.  The notification may be sent by registered 

letter, cable, telex, facsimile, or electronic mail. 

 

5.7 The Financial Proposals shall be opened publicly in the presence of the 

consultants’ representatives who choose to attend.  The name of the 

consultant, the technical scores, and the proposed prices shall be read aloud 

and recorded when the Financial Proposals are opened.  The Client shall 

prepare minutes of the public opening. 

 

5.8 The evaluation committee will determine whether the Financial Proposals are 

complete (i.e., whether they have costed all items of the corresponding 

Technical Proposals; if not, the Client will cost them and add their cost to the 

initial price), correct any computational errors. 

 

5.9  In case of Fixed Budget Selection (FBS), the consultant’s Financial Proposals 

with cost more than the specified fixed budget ceiling by the Client in Data 

Sheet shall be rejected. 

 

5.10 In case of Least Cost Based Selection (LCBS), the consultant’s proposal which 

has scored the minimum pass mark in the Technical proposal and is of the 

least cost in the financial proposal shall be invited for negotiation. 

 

5.11 In case of QCBS and FBS with financial proposal within specified fixed budget 

ceiling, the lowest Financial Proposal (Fm) will be given a financial score (Sf) 

of 100 points.  The financial scores (Sf) of the other Financial Proposals will 

be computed as indicated in the Data Sheet.  Proposals will be ranked 

according to their combined technical (St) and financial (Sf) scores using the 

weights (T = the weight given to the Technical Proposal; P = the weight given 

to the Financial Proposal; T + P = 1) indicated in the Data Sheet:  S = St x T% 

+ Sf x P%.  The consultant achieving the highest combined technical and 

financial score will be invited for negotiations. 

6. Negotiations 6.1 Negotiations will be held at the address indicated in the Data Sheet.  The aim 

is to reach agreement on all points and sign a contract. 

 

6.2 Negotiations will include a discussion of the Technical Proposal, the 

proposed methodology (work plan), staffing and any suggestions made by the 

consultant to improve the Terms of Reference.  The Client and consultant 

will then work out final Terms of Reference, staffing, and bar charts 

indicating activities, staff, periods in the field and in the home office, staff-

months, logistics, and reporting.  The agreed work plan and final Terms of 

Reference will then be incorporated in the “Description of Services” and 

form part of the contract.  Special attention will be paid to getting the most 

the consultant can offer within the available budget and to clearly defining 

the inputs required from the Client to ensure satisfactory implementation of 

the assignment. 

 

6.3 Unless there are exceptional reasons, the financial negotiations will involve 

neither the remuneration rates for staff (no breakdown of fees) nor other 

proposed unit rates in the cases of QCBS methods. For QBS, the consultant 

should provide the information on remuneration rates described in the 

Appendix to this information. 
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6.4 Having selected the consultant on the basis of, among other things, an 

evaluation of proposed key professional staff, the Client expects to negotiate 

a contract on the basis of the experts named in the proposal.  Before contract 

negotiations, the Client will require assurances that the experts will be 

actually available.  The Client will not consider substitutions during contract 

negotiations unless both parties agree that undue delay in the selection 

process makes such substitution unavoidable or that such changes are critical 

to meet the objectives of the assignment. If substitution is considered then the 

proposed alternative candidate shall be evaluated as per the original criteria. 

The qualification and experience of the substitute candidate shall equal to or 

higher than the originally proposed candidate.  If this is not the case and if it 

is established that key staff were offered in the proposal without confirming 

their availability, the consultant may be disqualified. 

 

6.5 The negotiations will conclude with a review of the draft form of the 

contract. .  If negotiations fail, the Client will invite the consultant whose 

proposal received the second highest score to negotiate a Contract. 

7. Award of Contract 7.1 Pursuant to Sub-Clause 6.5, the consultant, with whom agreement is reached 

following negotiation, shall be selected for approval of his proposal and the 

Client shall notify it’s intention to accept the proposal to the selected 

consultant and other short-listed consultants within 7 days of selection of the 

winning proposal. 

 

7.2    Any consultant, who has submitted a proposal and is not satisfied with the 

procurement process or Client’s decision provided as per Sub - Clause 7.1 

and believes that the Client has committed an error or breach of duty which 

has or will result in loss to him then the consultant may give an application 

for review of the decision to the Client with reference to the error or breach 

of duty committed by the Client. The review application should be given 

within 7 days of receipt of information regarding the issue of letter by the 

Client notifying it’s intention to accept the winning proposal pursuant to Sub 

Clause 7.1. 

 

7.3     If the review application is not received by the Client pursuant to Sub-Clause 

7.2    then the proposal of the Consultant, selected as per Sub-Clause 7.1 

shall be accepted and the successful consultant shall be notified to come for 

signing the Agreement within 15 days.  

 

7.4     If the Consultant fails to sign an agreement pursuant to Sub-Clause 7.3 then 

the Client will invite the consultant whose proposal received the next highest 

score to negotiate a contract. 

 

7.5     If a review application is received by the Client pursuant to Clause 7.1 then 

the Client will clarify and respond within 5 days of receiving such 

application  

 

7.6 If the applicant is not satisfied with the decision given by the procuring entity 

and/ or the decision is not given by the Procuring Entity Chief within 5 days 

then the applicant can file a complaint to the Review committee within 7 

days. 

 

7.7 The Client shall return the unopened Financial Proposals of those consultants 

who did not pass the technical evaluation. 

 

7.8 The consultant is expected to commence the assignment on the date and at the 

location specified in the Data Sheet. 

8. Confidentiality 8.1 Information relating to evaluation of proposals and recommendations 
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concerning awards shall not be disclosed to the consultants who submitted 

the proposals or to other persons not officially concerned with the process, 

until the letter of intention to accept the proposal is not issued to the selected 

consultant pursuant to Sub- Clause 7.1. 

9.   Conduct of   

Consultants 

9.1 The Consultant shall be responsible to fulfill his obligations as per the 

requirement of the Contract Agreement, RFP documents and GoN’s Public 

Procurement Act and Regulations. 

 

9.2 The consultant shall not carry out or cause to carryout the following acts with 

an intention to influence the implementation of the procurement process or the 

procurement agreement : 

a. give  or propose improper inducement directly or indirectly, 

b. distortion or misrepresentation of facts 

c. engaging or being involved in corrupt or fraudulent practice 

d. interference in participation of other prospective bidders. 

e. coercion or threatening directly or indirectly to impair or harm, any party 

or the property of the party involved in the procurement proceedings, 

f. collusive practice among consultants  before or after submission of 

proposals for distribution of works among consultnts or fixing 

artificial/uncompetitive proposal  price   with an intention to deprive the 

Client  the benefit of open competitive proposal price. 

g. contacting the Client with an intention to influence the Client with regards 

to the proposals or interference of any kind  in examination and evaluation 

of the proposals during the period after opening of proposals  up to the 

notification of award of contract 

10. Blacklisting 

Consultant 

10.1 Without prejudice to any other rights of the Employer under this Contract , the 

Public Procurement Monitoring Office  may blacklist a Consultant for his 

conduct up to   three years on the following grounds and seriousness of the act 

committed by the consultant: 

 

a) if it is proved that the bidder committed acts pursuant   to the 

Information to Consultants clause 9.2, 

 

b) if the bidder fails to sign an agreement pursuant to Information to 

Consultants clause 7.3, 

 

c) if it is proved later that the bidder/contractor has committed substantial 

defect in implementation of the contract or has not substantially 

fulfilled his obligations under the contract or the completed work is 

not of the specified quality as per the contract  

 

d) if convicted by a court of law in a criminal offence which disqualifies 

the consultant  from participating in the contract. 

e) if it is proved that the contract agreement signed by the consultant was 

based on false or misrepresentation of consultant’s qualification 

information, 

 

f) other acts mentioned in the Data Sheet or SCC 

 
10.2  A Consultant declared blacklisted and ineligible by the Non-Public 

procurement Office and or concerned Donor Agency in case of donor funded 

project shall be ineligible to bid for a contract during the period of time 

determined by the GON and or the concerned donor agency. 
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Information to Consultants 
 

DATA SHEET 

 

Clause 

Reference 

 

1.1 The name of the Client is:  
The Department of Roads 

Bridge Branch 

 

The method of selection is:  

Quality- and Cost-Based Selection (QCBS) 

1.2  

The name, objectives, and description of the assignment are: 

 

Name       :Feasibility Study, Detailed Engineering Survey, Soil Investigation, 

Hydrological Study and Detailed Design of Bridges  

 

Objectives: Detailed Design of Bridges 

  

Description: Feasibility Study, Detailed Engineering Survey, Soil Investigation, 

Hydrological Study and Detailed Design of Bridges 

1.3 

 

 

 

 

 

 

 

 

 

 

 

A pre-proposal conference will be held:  Yes  (on 2073/ 12/06  at Chakupat, Lalitpur, 2 

PM) 

The name(s), address(es), and telephone numbers of the Client’s official(s) are: 

 

Name: Saroj Kumar Pradhan 

 

Address: Bridge Branch, Department of Roads 

 

Contact Telephone No.:  

                           Saurabh Bajracharya (9851190440) 

                           Anju Pariyar (9849220843) 

                           Manda Pant (9851141720) 

                           Mahendra Majhi (9851039239) 

                           Bimala Dhami (9851129221) 

1.4  

The Client will provide the following inputs: NA 

1.10  

The clauses on fraud and corruption in the Contract are: As per prevailing laws of Nepal 

 

2.1 Clarifications may be requested 7 days before the submission date 

The address for requesting clarifications is: 

Department of Roads 

Bridge Branch  

Chakupat, Lalitpur 

Nepal 
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3.1 Proposals should be submitted in the following language(s):   English 

 

3.3 (i) Short listed consultants/entity may not associate with other short listed consultants: 

 

(ii) The estimated number of professional  

staff-months required for the assignment is: NA 

 

Available Budget for Fixed Budget Assignment : NA 

 

 

(iv) The minimum required experience of proposed professional staff is: 

 As indicated in the TOR 
 

   

(vi) Reports that are part of the assignment must be written in the 

 following language(s): English 

3.4 (vii) Training is a specific component  of this assignment: No  

 

(viii) Additional information in the Technical Proposal includes: See TOR 

 

3.9 

 

Proposals must remain valid 90 after the submission date. 

 

4.3 

 

Consultants must submit an original and no additional copies of each proposal: 

 

 

4.4 

 

The proposal submission address:  

Department of Roads 

Bridge Branch  

Chakupat, Lalitpur 

Nepal 

 

Information on the outer envelope should also include :  

Name of the Project or consulting services 

 

4.5 

 

Proposals must be submitted no later than: As mentioned in the Letter of Invitation 

 

5.1 

 

The address to send information to the Client is: 

 Department of Roads 

Bridge Branch  

Chakupat, Lalitpur 

Nepal 

5.3 The number of points to be given under each of the evaluation criteria are:  

Points 

(i) Relevant experience of the consultants                                                                 20 

(ii) Understanding of the TOR and Methodology of work                                             30 

(iii) Qualifications and competence of the proposed key personals                                45 

 (iv) Technology transfer  and training                                                               5 

  Total Points                                                                                           100 

Minimum total technical score required to pass is 70%   

 

The number of points to be given under each evaluation sub criteria for qualifications of 
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staffs are: 

 Points 

 

1. Relevant experience of the consultants 20 

2. Understanding of the TOR and Methodology of work 30 

 

a. Technical approach and methodology 15 

b. Specific work Plan  5 

c. Equipment schedule  5 

d. Innovativeness  5 

3. Qualification and competence of the proposed personnel 45 

a. Team Leader(Bridge/Structural engineer) 20 

               Education                                                                                             2 

               General Experience                                                                               3 

               Specific Experience                                                                             15 

                

b. Geotechnical engineer 10 

              Education                                                                                              2 

              General Experience                                                                                3 

              Specific Experience                                                                                5 

              

c. Hydrologist 10 

              Education                                                                                              2 

              General Experience                                                                                3 

              Specific Experience                                                                                5 

              

d. Civil Engineer                                                                            5 

              Education                                                                                              1 

              General Experience                                                                                1 

              Specific Experience                                                                                3 

 

4. Technology Transfer and Training 5 

 

5.8 The fixed Budget Ceiling for the assignment is : NA 

5.11 The formula for determining the financial scores is the following: 

Sf = 100 x Fm/F, in which Sf is the financial score, Fm is the lowest price and F the price of 

the proposal under consideration 

The weights given to the technical and Financial Proposals are: 

T (Technical Proposal) =  0.85 

P (Financial Proposal)  = 0.15 

 

6.1 

 

The address for negotiations is:  

Department of Roads 

Bridge Branch 

Chakupat, Lalitpur  

Nepal 

 

7.8 

 

The assignment is expected to commence on  7
th

 day from the signing of the contract 

 
8.1 If the CV of same person is found in previous work in hand of the consulting firm/JV and schedule of work 

of such personnel overlaps the CV will be rejected. 
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Section 3. Technical Proposal - Standard Forms 

 

3A. Technical Proposal submission form. 

 

3B. Consultant’s references. 

 

3C. Comments and suggestions of consultants on the Terms of Reference and on data, services, and 

facilities to be provided by the Client. 

 

3D. Description of the methodology and work plan for performing the assignment. 

 

3E. Team composition and task assignments. 

 

3F. Format of curriculum vitae (CV) for proposed professional staff. 

 

3G. Time schedule for professional personnel. 

 

3H. Activity (work) schedule. 
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3A. TECHNICAL PROPOSAL SUBMISSION FORM 

 
[Location, Date] 

 

To: [Name and address of Client] 

 

Ladies/Gentlemen: 

 

We, the undersigned, offer to provide the consulting services for [Title of consulting services] in accordance 

with your Request for Proposal dated............... [Date] and our Proposal.  We are hereby submitting our 

Proposal, which includes this Technical Proposal, and a Financial Proposal sealed under a separate envelope. 

 

If negotiations are held during the period of validity of the Proposal, i.e., before [Date] we undertake to 

negotiate on the basis of the proposed staff.  Our Proposal is binding upon us and subject to the modifications 

resulting from Contract negotiations. 

 

We understand you are not bound to accept any Proposal you receive. 

 

We remain, 

 

Yours sincerely, 

 

 

Authorized Signature: 

Name and Title of Signatory: 

Name of Consultant: 

Address: 
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3B. CONSULTANT’S REFERENCES 
 

Relevant Services Carried Out in the Last Five Years 

That Best Illustrate Qualifications 
 

Using the format below, provide information on each assignment for which your Consultant/entity, either 

individually as a corporate entity or as one of the major companies within an association, was legally contracted. 

 

Assignment Name: 

 

 

Country: 

Location within Country: 

 

 

Professional Staff Provided by Your 

Consultant/Entity(profiles): 

Name of Client: 

 

 

No.of Staff: 

Address: 

 

 

 

No.of Staff-Months; Duration of 

Assignment: 

Start Date (Month/Year): 

 

 

Completion Date (Month/Year): Approx. Value of Services 

NRs 

Name of Associated Consultants, If Any: 

 

 

 

No.of Months of Professional Staff 

Provided by Associated 

Consultants: 

Name of Senior Staff, Designation (Project Director/Coordinator, Team Leader etc.) Involved and 

Functions Performed: 

 

 

 

Narrative Description of Project: :( Actual assignment, nature of activities performed and location) 

 

 

 

 

 

Description of Actual Services Provided by Your Staff: 

 

 

 

 

 

 

 

Consultant’s Name:    
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3C. COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF 

REFERENCE AND ON DATA, SERVICES, AND FACILITIES TO BE PROVIDED 

BY THE CLIENT 
 

 

 

On the Terms of Reference: 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

 

 

 

On the data, services, and facilities to be provided by the Client: 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

 

 

 

 



Section 3. Technical Proposal - Standard Forms 

18 | P a g e  

3D. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR 

PERFORMING THE ASSIGNMENT-SEE TOR 
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3E. TEAM COMPOSITION AND TASK ASSIGNMENTS 
 

1.  Technical/Managerial Staff 

Name Position Task 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

2.  Support Staff 

Name Position Task 

 

 

  

 

 

  

 

 

  

 

 

  

 



Section 3. Technical Proposal - Standard Forms 

20 | P a g e  

3F. FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 

STAFF 
 

Proposed Position:    

Name of Consultant:    

Name of Staff:    

Profession:    

Date of Birth:    

Years with Consultant/Entity:   Nationality:    

Membership in Professional Societies:    

  

Detailed Tasks Assigned:    

  

 

Key Qualifications: 

 

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment.  Describe 

degree of responsibility held by staff member on relevant previous assignments and give dates and locations.  

Use about half a page.] 

 

  

 

Education: 

 

[Summarize college/university and other specialized education of staff member, giving names of schools, dates 

attended, and degrees obtained.  Use about one quarter of a page.] 

 

  

 

 

Employment Record: 

 

[Starting with present position, list in reverse order every employment held.  List all positions held by staff 

member since graduation, giving dates, names of employing organizations, titles of positions held, and locations 

of assignments.  For experience in last ten years, also give types of activities performed and client references, 

where appropriate.  Use about two pages.] 

 

  

 

Languages: 

 

[For each language indicate proficiency: excellent, good, fair, or poor in speaking, reading, and writing.] 

  

 

Certification: 

 

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe me, my 

qualifications, and my experience. 

 

 Date:    

[Signature of staff member and authorized representative of the consultant] Day/Month/Year 

 

Full name of staff member:______________________________________ 

Full name of authorized representative: ___________________________ 
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3G. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL- SEE TOR 

 

3H. ACTIVITY (WORK) SCHEDULE 
 

 
A. Field Investigation and Study Items 

 

 [1st, 2nd, etc. are months from the start of assignment.] 

 

  

1st 

 

2nd 

 

3rd 

 

4th 

 

5th 

 

6th 

 

7th 

 

8th 

 

9th 

 

10th 

 

11th 

 

12th 

 

 

 

Activity (Work) 

             

_______________ 

 

             

_______________ 

 

             

_______________ 

 

             

_______________ 

 

             

 

B. Completion and Submission of Reports 

 

Reports Date 

 

1.  

 

 

 

2.  

 

 

3. 

 

 

4. 

 



Section 4. Financial Proposal - Standard Forms 

22 | P a g e  

Government of Nepal 

Ministry of Physical Infrastructure and Transport 

Department of Roads 

Bridge  Branch 
 

 

 

 

Request for Proposal 
for 

Consulting Services  

for 

 

 

Feasibility Study, Detailed Engineering 

Survey,Soil Investigation, Hydrological Study 

and Detailed Design of Bridges 

 

 

 

 

Part – II 

FINANCIAL PROPOSAL 

 

 

 

 

 
Notice No.:  

 

Contract No. :  
 

Consultant's Name and address: 

 

March 2017
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Section 4. Financial Proposal - Standard Forms 

 

4A. Financial Proposal submission form. 

 

4B. Summary of costs. 

 

4C. Breakdown of price per activity. 

 

4D. Breakdown of remuneration per activity. 

 

4E. Reimbursables per activity. 

 

4F. Miscellaneous expenses. 
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4A. FINANCIAL PROPOSAL SUBMISSION FORM 

 
[Location, Date] 

 

To: [Name and address of Client] 

 

Ladies/Gentlemen: 

 

 We, the undersigned, offer to provide the consulting services for [Title of consulting services] in 

accordance with your Request for Proposal dated [Date] and our Proposal (Technical and Financial Proposals).  

Our attached Financial Proposal is for the sum of [Amount in words and figures].  This amount is inclusive of 

the local taxes except Value Added Tax(VAT), which we have estimated at [Amount(s) in words and figures]. 

 

 Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract 

negotiations, up to expiration of the validity period of the Proposal, i.e., [Date]. 

 

 

We understand you are not bound to accept any Proposal you receive. 

 

We remain, 

 

Yours sincerely, 

 

 

Authorized Signature: 

Name and Title of Signatory: 

Name of Consultant: 

Address: 
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4B. SUMMARY OF COSTS 
 

SEE  ATTACHED BILL OF QUANTITIES(PLEASE SELECT AND FILL ONLY THE 

APPROPRIATE BILL OF QUANTITIES FROM THE PROVIDED LIST IN WHICH 

YOU ARE SHORTLISTED FOR SUBMISSION OF RFP) 
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4C. BREAKDOWN OF PRICE PER ACTIVITY (NOT APPLICABLE) 
 

4D. BREAKDOWN OF REMUNERATION PER ACTIVITY (NOT 

APPLICABLE) 
 

4E. REIMBURSABLES PER ACTIVITY (NOT APPLICABLE) 

 

4F. MISCELLANEOUS EXPENSES (NOT APPLICABLE) 
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Section 5. Terms of Reference 

For Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed 

Design of Bridges 

 

Name of Bridges: Refer attached package list 

Name of Road: Refer attached package list     

Location: Refer attached package list 

 

1. INTRODUCTION   

The Department of Roads, Bridge Branch (herein after referred as "the DOR" or as "the Department"), intends to 

utilize services of engineering consulting firms well experienced in the fields of soil investigation, hydrological 

studies, bridge engineering, river training works, environment aspects etc. for providing engineering consulting 

services for detail design work of proposed Bridge(s) including river training works, and approach roads.  

2. OBJECTIVE  

Objective of this job is to design a safe, reliable and cost effective bridge using the appropriate technology. The 

bridge is to be designed considering the availability of skilled manpower, construction material, condition of 

accessibility and other prevailing working conditions. 

3. SCOPE OF WORK 

The scope of work to be carried out by the consultant shall include but may not be limited to the following: 

3.1. Desk study: 

A desk study should be carried out, collecting all data, maps and information relevant to bridge design and 

reviewing for planning of further field survey and investigation works as well as detailed design. 

3.2. Feasibility Study : 

Feasibility Study shall include the following: 

3.2.1. Technical Feasibility study: 

It should include reviewing the available data, collecting, reviewing and analysis of field data to be used in the 

study and conducting analysis to decide upon the technical feasibility of the bridge site(s). A cost comparison of 

different types of bridge shall be made and discussed with the DOR before proceeding to bridge site for soil 

investigation. 

In this study the following points related to the river, its catchment area and all the considered bridge sites should 

be studied in detail. 

(i) Topography   

(ii) Nature and structure of the surface soil 

(iii) Nature and structure of local as well as regional geology 

(iv) Other information as needed. 

 

3.2.2. Bridge Site Selection 

Alternative bridge sites shall be studied based on 3.2.1 and the most suitable site for the bridge based on the 

above criteria of the site as well as the catchment area shall be selected. The selected site should be clearly 
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indicated in the map and all the characteristic features of the chosen bridge site shall be given, in order to 

facilitate easy reference while designing the bridge. 

3.2.3. Topographical Survey 

The topographical survey of the area should cover a minimum distance of 500 m upstream, 200 m. downstream 

and 200 m from the river banks on either sides  of the river at the proposed bridge site. The Topographic map 

should show the following: 

(i) Contours at 1(one) m. intervals in hilly  area  and  at 0.25 m  in plain area. 

(ii) Flood lines on either sides of the river in the entire area surveyed. 

(iii) Lines with spot levels along which the bed slope of the  river is taken 

(iv) Both banks of the river 

(v) Lines along which cross section of the river is taken 

(vi) Govt. and/or public establishments 

(vii) Traverse lines, benchmarks reference lines and/or points with respect to which the 

present topo map is prepared. 

(viii) The angle and direction of skew, if the bridge is proposed to be aligned skew. 

(ix) The Names of the nearest identifiable villages/towns etc. in either ends of the bridge. 

(x) Other information relevant to design, construction and/or maintenance of the bridge. 

(xi) Bridge axis cross section should be taken by level machine and R. L. 

computation should be checked with conventional Rise/Fall or Height of 

Instrument method. 

3.2.4. Hydrological Study 

For determination of all design data the consultant shall carry out a detailed hydrometrical survey and 

hydrological study of the river and bridge site, which shall include the following:  

(i) Catchment area of the river up to bridge site 

(ii) Length of the river from origin up to bridge site 

(iii) Possibility of change of catchment  

(iv) Nature, size and quantities of debris carried by the river 

(v) Intensity, duration and distribution of rain in the catchment   

(vi) Vegetation, cultivation etc. of the catchment. 

(vii) Existence of reservoir's, Lakes etc. in the catchment. 

(viii) Existing bridge or other hydraulic structures across the river in the vicinity of the 

proposed bridge site with their details as much as possible. 

(ix) General slope of the river from the critical point (origin)  of  the  river up to  bridge 

site and general slope  of  the catchment in both sides of the river. 

(x) Cross sections covering 200m.beyond flood lines of the river  at proposed bridge site, 

at about 500m. u/s  and  about 200m d/s. wherein HFL, LWL,LBL, area of the cross 

section, wetted perimeter and geological profile  with  silt factor  of each strata (at 

proposed  bridge  site  only)  shall  be indicated. (Horizontal and vertical scale of the 

cross section shall be the same) 

(xi) Bed slope of the river which must start from 100m.  up  of the U/S cross section and 

end at 100 m. down of  the    d/s. cross section. 

(xii) Maximum discharge calculated by established formulas with different return periods 

and the peak discharge observed over a period of 100 years. 

(xiii) Velocity and depth of flow at the time of survey. 
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(xiv) Shifting of the river in the past at proposed  bridge  site and in its vicinity. 

(xv) Other information required for river control, design, construction and maintenance of 

the bridge. 

 

3.2.5. Seismological Study: 

The consultants shall collect and refer to the available data regarding the seismic records of the area. Seismic 

Forces: According to the Indian Standard Criteria for Earthquake Resistant Design of Structures, IRC: 6 may be 

followed. 

3.2.6. Environmental Study 

The consultant shall predict damages to the Environment and attempt to mitigate or minimize the damages by 

choosing appropriate site, cross-section, type of structures etc. and suggest appropriate measures in the design 

for protection of surrounding Environment. The Environmental Protection Act, Environmental Protections Rules 

and the DOR environmental policies including Environmental and Social  Management Framework (ESMF), 

modified by GESU/DOR for bridges should be followed. 

3.3. Preliminary Design of Bridge 

After  the selection of the proposed bridge  site  with  alternatives  and preparation of topographic maps, the 

Consultant shall prepare a Preliminary Design Report including feasibility report and discuss with  concerned 

Project In-charge of the DOR on the overall feasibility of the site, boring numbers and locations, concept design 

and other aspects as listed below for the detailed survey and design of the bridge: 

i. Design discharge  

ii. Scour depth, Maximum Scour depth 

iii. Linear waterway needed to be provided 

iv. Anticipated soil condition for foundation  

v. The most feasible proposed bridge site 

vi. River- training & approach roads.   

vii.   Type of proposed foundation, substructure and superstructure. 

The discussion will be done on the basis of the topographic maps, preliminary findings of the parameters (i to 

vii) above, location of the bridge with respect to the complete road network of the district. After discussion and 

finalizing of the bridge site/axis the consultant shall carry out subsurface exploration which shall include the 

followings: 

3.3.1. Test pits and auguring 

Test pits and auger-holes in the riverbed to a depth as mentioned in the BOQ for determining the mean particle 

size of riverbed materials in each layer.  

3.3.2. Bore-holes, field tests and laboratory tests 

The properties of the underlying soil are determined by field and laboratory tests of the soil samples obtained 

from the bore holes drilled to a depth as mentioned in the next section and/or the Bill of Quantities. As far as 

possible, the locations of the boreholes shall be under each abutment and piers. Generally the following tests are 

conducted for determination of soil properties: 

S.N.  Type of test Frequency 

1 Undisturbed Soil Sampling at least 2 at each borehole 

2 Standard Penetration Test as required but the interval not less than 1.5 m 

and every change of soil strata 
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3 Grain size analysis at least 2 at each borehole 

4 Hydrometer analysis at least 2 at each borehole 

5 Moisture content at least 2 at each borehole 

6 Bulk and dry density at least 2 at each borehole 

7 Unconfined compression test at least 2 at each borehole 

8 Consolidation test at least 2 at each borehole 

9 Direct shear test at least 2 at each borehole 

If required by the field condition, the Consultant shall conduct other types of tests. Similarly the frequency of the 

above tests can be increased if required. The cost of all the field and laboratory tests shall be incorporated in the 

cost of soil investigation works. No separate payment shall be made for the tests. 

3.3.3. Depth of soil exploration` 

The depth of soil exploration from ground level shall be as follows: 

SN Type of soil Governing depth 

1 Silty, sandy, clayey soil 3 times the design scour depth, 

or 1.5 times the least dimension of the foundation footing, or 20 m, 

whichever is maximum 

2 Granular soil (gravels, 

boulders 

2 times the design scour depth, 

or 1.5 times the least dimension of the foundation footing, or 16 m, 

whichever is maximum 

3 Rocks (soft or hard) Not exceeding 8 m. 

 

The above mentioned depths are indicative. The Consultant shall decide the actual required depth of soil 

investigation according to the field condition and design parameters. But in any case the Consultant shall be paid 

only up to the depth mentioned in the Bill of Quantities. If rock is found at the beginning or at mid-depth then 

the drilling works shall not exceed the depth as mentioned in the table above. In such case the payment shall be 

made only for the actual depth. 

For example, if rock is found at a depth of 12 m. and if the maximum required depth is 16 m, then drilling shall 

continue only for further 4 m., and the payment shall be done for 16 m. If rock is exposed on the surface then 

drilling shall be done up to a depth of 8 m., and the payment shall be done for 8 m. But if the thickness of rock at 

the surface is 6 m then the drilling shall continue further to the required maximum depth. 

3.3.4. Changes in soil strata 

N/A 

3.3.5. Soil exploration works to be certified 

The Department, if required, may ask the Consultant lto submit the soil/rock samples obtained from the drilling 

works in core boxes and/or a bore-log certified by the concerned Division/Project Office and/or visual 

certification by using Bridge Site  Monitoring (BSM) System software. 
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3.3.6. Other information 

Availability of construction materials like, sand gravel  boulders, timber, etc. with their  engineering properties, 

quantities and lead up to the bridge site, quarry  site  of materials  with   their  available quantities  should  be 

shown on  a  sketch  plan  with reference to Bridge site. 

 

3.4. Analysis of Data, Conclusion and Recommendation of Design Parameters. 

Based upon the above mentioned studies and investigations the consultants shall make the best use of their 

technical know-how and professional skill to arrive at and recommend the most cost effective design parameters. 

The consultant shall discuss in detail at least three different options and shall recommend the most appropriate 

option. 

The consultants are required to design the bridges keeping in view of the introduction of modern construction 

materials and technology into bridge construction industry. It is highly recommended to use pre-stressed 

concrete in their design. Ordinary RCC or Steel superstructures shall only be accepted if there is sufficient 

ground in favour of them as compared with the pre-stressed concrete. 

3.5. Miscellaneous 

If not covered by aforesaid, the Consultants shall perform other studies, explorations, tests surveys, calculations, 

etc. required to produce full and complete set of working drawings, specifications, bills of quantities, 

requirement of materials and complete cost estimates for the bridge/s including related works based upon which 

construction activities can be started to complete without further study and/or reference to them. 

3.6. Detailed design and quantity/cost estimates 

Based on the collected information and results of the discussions mentioned above the consultants shall design 

the bridge following the standard codes of practice, norms and guidelines. The relevant codes of IRC for the 

design of bridges and Nepal Bridge Standards-2067 shall be followed. The list of all reference literature and 

materials shall be provided on the report. 

The consultants shall produce detailed quantity estimate of the bridge and its accessories. They shall collect 

information on sources of materials and their lead distances and prepare rate schedules and cost estimates based 

on the standard norms and prevailing district rates. 

3.7. Use of Standard Design(s) 

Depending upon the site condition and other factors the Consultants can use the Standard Design of the part(s) of 

the bridge, which shall be made available by the DOR. This matter will be discussed and finalized during the 

presentation of the Preliminary Design or at a later stage convenient to both parties. If such Standard Design is 

used the Consultants shall adjust the design of other parts of the bridge to incorporate the parameters of the 

Standard Design. 

If it is decided to use any Standard Design, the Payments shall be adjusted according to the Conditions of 

Contract and/or as mentioned in the BOQ. 

3.8. The checklist 

The detailed requirements of the design report are given in the checklist at the end of this TOR. Before 

submitting the report the consultants should verify whether it complies with the checklist. 
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4. SUBMISSION  OF REPORTS  AND PRESENTATION  OF THE WORKS 

In accordance with DOR's standard and procedures the consultant shall submit his reports as under: 

 

4.1. Inception Report  

This report shall contain bridge location with alternatives, cross-section of bridge axis of each alternatives 

showing hydrological and geological elements, bank conditions, general geology, general hydrology, location 

plan, social acceptability, tentative bridge type with length, span arrangement etc. This shall contain Index map 

as well as location map of the bridge with respect to main road network.  Inception report shall be submitted to 

DOR in one copy and shall be presented in Bridge Branch, DOR.  

4.2. Field Report & Preliminary Design Report  

This  report  will  contain bridge  site  plan  showing alignment of bridge foundations and locations of  bore  

holes, logs with description of samples taken  at every change of strata.  Preliminary field report shall be 

submitted to DOR in two copies and should be discussed with DOR.  

This report shall contain the preliminary design concepts and short descriptions relating to the proposed structure 

and its major components, e.g. superstructure, pier, foundations river training/ bank protection structures, 

approach road etc. It shall include location of proposed foundations and arrangement of the bridge components 

along with comparison between the possible alternative types. (Please also see Clause 3.7, Use of 

Standard Designs). This report shall be submitted in three copies and the content shall be discussed with 

DOR before proceeding to the detailed design of the bridge. The DOR may also ask to present the 

Preliminary Design Report to the DOR audience. The cost of such presentation shall be borne by the 

Consultants. 

4.3. Draft Report 

This report shall in all respect be complete, containing all the required components of the design and be 

presented in clear and easy to refer formats as per the general design guidance attached. The complete set of the 

report shall consist of: 

(i) Volume I – Main Report 

(ii) Volume II – Drawings 

(iii) Volume III – Design Calculations 

(iv) Volume IV – BOQ and Special Provisions to Standard Specifications, if any 

(v) Appendices 

Please refer to the checklist provided with this TOR for number of copies and detailed requirements of the 

reports. The Report shall also include the drawings, quantity and cost estimate of any Standard Design that is 

used in the Design. 

4.4. Presentation of the Draft Report 

The Consultants shall present the design report in specified format and defend it to the DOR audience prior to 

the submission of the final report. They shall review the issues raised during the presentation while finalizing the 

report and make necessary amendments/corrections if needed. The date and venue of the presentation shall be 

determined by mutual agreement between the Bridge Branch and the consultants. The cost of such presentation 

shall be borne by the consultants. 
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4.5. Final Report 

Apart from the presentation, the DOR/Bridge Branch will verify the content of the report against the Terms of 

Reference and the checklist. The DOR may also discuss upon the technical content of the report and may suggest 

some changes if thought necessary. While preparing the Final Report the consultants shall consider the 

comments/suggestions and make corrections or amendments if required. It does not, however, relieve the 

consultants of their responsibility over the technical content of the design. The final report shall be submitted in 

stipulated number of copies as indicated in the checklist. 

4.6. Soft copy (electronic copy) of the design report 

Apart from the bound report the consultants shall submit soft copies (electronic copies) of the final report in 

suitable tool as specified in the checklist. 

5. TIME  SCHEDULE 

If not indicated otherwise in the contract documents the consultant shall complete the assigned works as per the 

following schedule: 

(i) Inception Report within 4 (Four) weeks started from the date of signing of the Agreement. 

(ii)  Field Report & Preliminary Design Report within 12 (Twelve) weeks started from the date of 

signing   of the Agreement. 

(ii) Draft Report within 24 (Twenty four) weeks started from the date of signing of the Agreement. 

(iii) Final Report within 4 (Four) weeks after receiving DoR's Comments and suggestions on the draft 

report. 

6. WORKING TEAM 

The working team for field and office works should necessarily consist of the following Key Personnel together 

with adequate supporting manpower. 

SN Personnel Preferred academic qualification Minimum years of 

general 

experience 

1 Team Leader (Bridge/Structural 

Engineer) 

Master's in Bridge/Structural  

Engineering 

10 years 

2 Geotechnical Engineer / 

Engineer Geologist / 

Geologist 

Master's in Geotechnical Engineering / 

Engineering Geology / Geology 

 

5 years 

3 Hydrologist Master's degree in Hydrology/Water 

Resources 

5 years 

4 Civil Engineer BE in Civil Engineering 3 years 

If a consulting firm/s is selected for more than 1 package, a separate team of key personnel with equivalent or 

better qualification shall be proposed for other package prior to signing of the contract. Upon failure to do so, the 

next consultant securing high combined score will be called for agreement. 

DEFECT LIABILITY 

6.1. Responsibility for survey and design 

Submission of the final reports does not relieve the consultant from their responsibility to the design. They shall 

bear full responsibility for: 
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(i) Authenticity of all the field data including socio-economic, environmental, topographic, hydrological 

and geological information; 

(ii) Correctness of the design and all the calculations (except for the Standard Design, if used); 

(iii) Correctness of the drawings; 

(iv) Correctness of any other details related to construction 

 

6.2. Assistance during construction phase 

During construction the consultants, upon written request from the DOR, shall visit the bridge site and provide 

necessary technical assistance. The consultants shall be paid for such visits (travel cost and daily allowances) as 

per the approved norms. But if any changes in the design are required as per ToR, the consultants shall furnish it 

free of cost as per the Condition of Contract. 

6.3. Acceptance of responsibility 

The Consultants may be asked to submit signed Statement of Acceptance of Responsibility as mentioned above 

in sections 8.1 and 8.2 attached together with the final report.  
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Checklist for Detailed survey and design of bridges 
 

This paper serves as a guideline for checking the detailed engineering survey and design of bridges, received 

from the consultants. 

 

General procedure for checking the design report: 

 

Checklist for content of the package: 
 

Particulars Required information / number / range / value(s) 

Volume I - Main report Draft – 2 copies;  Final – 3 copies 

Volume II – Drawings Draft – 2 copies;  Final – 3 copies 

Volume III – Design calculations Draft – 2 copies;  Final – 3 copies 

Volume IV – BOQ and Special Provisions 

to Standard Specifications (if required) 

Draft – 2 copies;  Final – 3 copies 

Soft (electronic) copies of the report 2 copies in CD-ROM with hard plastic case 

 

1. Content of Main Report (Volume I) 
 

1.1 Statement of acceptance of responsibility 

 
A signed acceptance of responsibility to the authenticity of field data and correctness of design shall be 

attached to each copy of the main report. 

 

1.2 Salient features: 
 

 

Particulars Required information / number / range / value(s) 

Name of the Project :  Job description as mentioned in the work-order 

Location : 

 Development Region Name of the development region 

 Zone Name of the zone 

 District Name of the district 

Village/town Name of the surrounding VDC/town/municipality or any pertinent 

landmark in the vicinity of the bridge. 

 Name of the Road : Popular / formal name of the road (e.g. Prithvi Rajmarg) and road 

reference number from the SRN data (if applicable) 

Origin and Destination of 

the Road 

Origin and destination (e.g. Naubise – Pokhara) 

Chainage of the Bridge Site chainage from the origin of the road 

Geographical Location : 

Easting East coordinate 

Northing North coordinate 

  

Classification of the Road NH / FRN / FRO / DR / UR / Other 

  

Type of the road surface BT / GR / ER / Track only 

  

Terrain / Geology General terrain (Hill, mountain or plain) and general geology 

  

Information on structure: 

  

 Total length of the bridge Total length between edges of the end decks 

 Span arrangement Number x effective lengths of spans 
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 Total width of the bridge: Total width between edges of the deck 

 Width of: 

 Carriageway: Clear width available to vehicles 

 Footpath(s): Clear width available to pedestrians 

Kerbs Width at the bottom of the kerb 

  

Type of superstructure: Overall system (e.g. Three girder RCC T-beam & deck / <Type> Steel 

truss & RCC deck / Four Steel plate I-girders & RCC deck,arch, 

prestressed etc. etc.) 

Type of bearings: Type of bearings with their dimensions  

Type of abutments: Shape and material in the abutment (e.g. Rectangular RCC with 

cantilever return wall, or RCC isolated columns with stone pitched slope 

and wing walls, etc.) 

Type of pier(s): Shape and material (e.g. Rectangular solid / hollow RCC wall, or RCC 

Hammer-head with solid circular body, etc.) 

Type and depth of 

foundations: 

Type and depth from the maximum scour level. 

Separately for each, if type and depth of foundations for different units 

are varying 

Sketches: Sketches of the general arrangement of the bridge with gross dimensions 

(plan, elevation and cross section) in a reduced scale from the main 

drawings to be attached in A4 or A3 size sheet. 

  

Design data:  

Live load: Load classes considered 

Net bearing capacity of soil Net bearing capacity applied in design 

Design discharge  

Linear waterway  

  

Summary of quantities of 

materials: 

 

Grade and quantity of 

concrete: 

 

In superstructure: Grade and total quantity including girders, deck, parapet, kerb, footpath, 

railings and approach slab 

In substructure: Grade and total quantity including pier/abutment cap, stoppers, abutment 

return-walls, ballast wall, pier/abutment stem above pile/well cap and in 

case of open foundation above base-plate. 

In foundation: Grade and total quantities of pile/well cap, well steining and curb, piles, 

foundation base-plate and other accessories. 

Grade and quantity of 

structural steel: 

 

In superstructure: Steel grade and quantities of truss members, gusset plates and nut-bolts, 

plate girders including accessories,  

In substructure: Grade and quantity (if any) in abutment/piers 

In foundation: Grade and quantity in foundation (e.g. well-shoe, pile tips etc.) 

Grade and quantity of 

reinforcing steel: 

 

In superstructure: Grade and total quantity as in quantity of concrete 

In substructure: Grade and total quantity as in quantity of concrete 

In foundation: Grade and total quantity as in quantity of concrete 

Quantities of other 

materials: 

 

Stone masonry: Total quantity (e.g. in wing walls, foundation base, river protection 

works etc.) 

Gabion works: Total quantity (e.g. in wing walls, river training and riverbed protection 

works etc.) 
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Formworks: Quantities in superstructure, substructure, foundation and others if any. 

Timber: Total quantity excluding formwork and staging. 

Other:  

  

Summary of cost:  

Superstructure:  

Substructure:  

Foundation:  

Approach road:  

River training works:  

Total net cost of the 

bridge: 

 

Total gross cost of the 

bridge: 

 

  

 

 

1.3 Field works: 

 

The following should be complied with at the proposed bridge site. 

 

Centreline of the proposed bridge  Three R.C.C. posts (1:2:4 ) of 15cm x 15cm in section and 1m length 

each should be installed minimum 30m apart and projecting 15cm 

above the ground in the centre line of the bridge.  

Iron rods of not less than 15cm in length and 8mm in dia fixed in 

centre and flushing top surface of the each post shall form the 

centreline of the bridge. All posts shall be installed beyond the zone 

of inundation and there should be at least one post on each bank of 

the river. 

Bench Marks Similar posts (at least one post in each bank) should be fixed in the 

right of way and beyond the zone of inundation's as Bench Marks, 

whereon B.M.  No.  and elevation  must be written in fast colour 

paint on  two opposite faces of the post. If permanent structures are 

available, they can be used for B.M. in lieu of the posts.  

All central line and Bench Mark posts should be connected with 

sufficient permanent reference points. 

Bore/drill logs  Bore/drill logs should be certified by the engineer of the 

DOR/Division Road Office/Project. 

 

 

1.4 Detailed Engineering Study and Survey: 

 

Geology and 

topography 

General description of geologic and topographic parameters as per 

section 3.2.2 and 3.2.4. of the TOR. Specific geo-technical and 

topographic parameters shall appear in the design calculations and 

drawings, respectively. 

 

Hydrology  General description of hydrological aspects as per section 3.2.5 of the 

TOR. Detailed hydrological parameters shall appear in the design 
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calculations and drawings. 

 

 

The main report should have information on: 

 

 Catchment area characteristics 

 Summary of rainfall data 

 Stream / channel characteristics including : 

 Type of river 

 Flood characteristics 

 HFL, LWL and afflux 

 Depth of scour 

 Summary of discharge calculation by various methods and 

determination of design discharge 

 Determination of effective linear waterway, bridge span 

arrangements and freeboard. 

 Summary of required river training works with their justification 

 

Feasibility/selection  

of the bridge site 

The report should review existing studies (if available) and field data 

to decide upon the technical feasibility of the bridge site. 

 

The bridge site should be selected among at least three locations. 

Selection criteria shall incorporate geo-physical, topographic, 

hydrological, social, environmental and economic parameters. 

 

The bridge site is discussed with the DOR (Division office / Bridge 

Unit) representatives. The report should present a gist of the 

discussion and conclusion. 

 

Selection of bridge 

type, length and span 

arrangement 

The type of bridge, its length and span arrangement is determined 

after desk study and field works except detailed subsoil exploration 

on the basis of the following parameters: 

 

 Design discharge 

 General and maximum scour depth 

 Linear waterway to be provided 

 Anticipated soil condition 

 Selected bridge site 

 River training and approach road 

 Construction/maintenance cost 

 Availability of material and labour 

 

The report should present a comparative evaluation of different types 

of bridges on the basis of the above parameters. The type of bridge is 

discussed with the DOR before proceeding to soil investigation and 

detailed design. The report should include the gist of discussion and 

conclusion. 

 

 

Environmental study The report should review the project as per the Environmental Protection 

Act, Environment Protection Rules and DOR environmental 

policies including Environmental and Social  Management 

Framework (ESMF), modified by GESU/DOR for bridges . 
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Seismological study The report should review the information and past seismic records of 

the project area as per section 3.2.6 of the TOR. 

 

Sub-surface 

exploration 

The subsurface exploration shall proceed after final selection of the 

bridge type and axis conforming to the requirement as per section 3.3 

of the TOR. The main report should include the following: 

 General description of the subsoil strata 

 Bore logs 

 Sectional elevation of the subsoil strata showing locations of 

bore-holes and proposed foundations 

 Net bearing capacity, selection of foundation and its depth on the 

basis of the above parameters. 

 

Detailed analysis of subsoil strata and test results shall appear in 

Design Calculations and Appendix-1 

 

1.5 Design of bridge 

 

Design parameters and 

concepts 

 

The detailed design of the different parts shall appear in Design 

Calculations. The main report should include the following: 

 

 Design parameters: Discharge, HFL, LBL, free board, scour depth, 

waterway, loads considered. 

 Design concepts of superstructure, sub structure and foundation. 

 Determination of design standards; methods adopted and codes 

followed. 

 Requirement of river training and bed protection works concepts of 

design of such structures. 

 

Summary of design  Summary of design should include the followings: 

 Type and length of spans, 

 Effective cross section, design forces and reinforcement of slab, 

main girders, cross girder; 

 Type, sections and reinforcement of elements of substructures; 

 Type and details of bearings; 

 Type, depth, sections, reinforcement of foundation body and 

footings, 

 Dimension and reinforcement of approach slab. 

 Design parameters of approach road: width, surface type, 

maximum and average gradient, minimum radius of curves 

 

 

1.6 Cost estimates 

Summary of cost  Total cost including cost of bridge, approach roads, river training 

works, other accessories 

 Net cost per running meter of bridge only 
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 Total cost per running meter 

 Abstract of quantity and cost 

 

Rate analysis The rate analysis should be done following the current norms on the 

basis of comparative cost of materials such as boulders, stone 

aggregates, sand, river / quarry gravel collected at sources and direct 

market price. The report should include: 

 A short description of material sources 

 Lead distances from sources and market 

 Comparison of cost of material collected at sources and purchased 

at market. 

 Labour rate 

 Summary of unit rates 

Detailed rate analysis and a copy of certified district rates should be 

submitted in Appendix – 2 and 3 respectively. 

 

 

 

2. Content of Drawings (Volume II) 
 

General Size:  

 All the working drawings are presented in size A2 sheets, 

bound properly. However, if convenient the drawings in Draft 

Report can be submitted in A3 size sheets. 

 

Format of cover page The cover page should show the following: 

 Name and address of client,  

 Contract number, work description, volume 

 Consultant's name and address 

 Month and year of completion 

 

Format of other pages All other pages should show the followings at the bottom of the sheet: 

 Name of the client;  

 Work description 

 Drawing title 

 Designation  & signature columns for consultant: designed by, checked 

by, Approved by 

 Designation  & signature columns for the client:  checked by, 

recommended by, Accepted by 

 Consultant's name and address 

 Scale of the drawing 

 Drawing no./sheet no. 

The size of letters anywhere in all sheets shall not be less than 2 mm. 
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Content of the drawings 

(Volume II) 

1.1 Contents 

1.2 General notes 

a. list of concrete grades used with respect to the 

components/locations 

b. concrete covers with respect to the 

components/locations 

c. reinforcement design properties 

d. bar mark designation system 

1.3 Index map 

Map of country (length  8 to 10 inches) with location 

highlighted, location plan showing road network, river 

system and names of places. 

 

1.4 Topographical map 

Plan of bridge site (scale not exceeding 1:1000) covering 

a minimum distance of 500 m u/s, 200 m d/s, 200 m from 

the river banks on either sides of the river at proposed 

bridge site showing: 

a. contour intervals of 1m & 0.25 m for plain and hilly 

area respectively 

b. Flood lines on either sides of the river in the entire 

area surveyed. 

c. Lines with spot levels along which the bed slope of 

the river is taken 

d. Both banks of the river 

e. Locations of bore-holes and bench marks 

f. Plan of the bridge 

g. Bridge axis reference index 

h. Govt/public establishments. 

i. Traverse lines, benchmarks reference lines and/or 

points with respect to which the present topomap is 

prepared 

j. The angle and direction of skew, if the bridge is 

proposed to be aligned skew 

k. The names of the nearest identifiable-village/towns 

etc in either ends of the bridge 

l. Other information pertinent to design, construction 

and/or maintenance of the bridge. 

 

1.5 Catchment area map in suitable scale 

a. Catchment area of the river  up to bridge site 

b. Length of the river from origin up to bridge site 

c. Slope of the river from the critical point (origin) of 

the river up to bridge site and general slope of the 

catchment in both sides of the river. 

d. Maximum discharge calculated by established 

formulas with different return periods 

e. Maximum discharge during highest flood, at each 

cross section. (By x section area & slope method). 

The peak discharges as observed over a period of 

100 years (for important bridges) or 50 yrs (ordinary 

bridges) as the use may be an average of peaks is 

taken 

f. Velocity and depth of flow at the time of survey at 

the bridge location 

g. Shifting of the river in the past at proposed bridge 

site and in vicinity of it. 

h. Other information required for river control, design, 
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construction and/or maintenance of the bridge. 

 

1.6 L-section of river & C/S of river 

 

1.7 Genral arrangement 

a. Plan, Elevation and Side elevation 

b. Bore logs presented on Elevation 

 

2. Structural Drawings with bar bending schedules included in the 

respective sheets 

2.1 Main girder(s) details 

2.2 Cross girders details 

2.3 Deck slab details 

2.4 Abutment and approach slab details 

2.5 Pier details 

2.6 Foundation details 

2.7 Details on bearings, railings, drainage systems, expansion joints 

etc. 

 

3. Plan, profile and cross sections of the approach roads on both sides of 

the bridge 

4. Details of river training works 

5. Miscellaneous 
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3. Content of Design Calculations (Volume III) 
 

Detailed analysis and design calculation of following elements should be provided.  

The design calculations should mention the governing design code or guideline 

wherever they are applied. 

 

Hydrology  

Hydrological data  Catchment area characteristics: 

- The catchment area size, shape (classified as fan, pear, long 

or narrow), slopes (Longitudinal and Cross-sectional). 

- Surface characteristics (whether sandy, clayey etc. 

including percolation and interception characteristics. 

- Whether land is under afforestation, deforestation or is 

dotted with urban areas, cultivated areas or storage areas, 

e.g. lakes, swamps, tanks, reservoirs etc. shall be 

determined. 

 

 Rainfall Data: 

- Maximum in 24 hours. 

- Maximum in any one hours. 

- Rainfall distribution in the catchment area. 

- Duration and frequency of the rain. 

- Raingauge data of the storms along with the corresponding 

stream gauss data (data for unit hydrograph). 

- Average annual rainfall characteristics (from relevant 

meteorological records). 

- Probability plotting (a graph plotted between the flood 

magnitude against its return period). 

 

 Stream / channel characteristics 

 

1. Type of river 

- Seasonal or Perennial. 

- Meandering or Straight. 

- Other classification, e.g. boulderly, flashy, well defined, 

tidy etc. 

- Length, slope, cross-sections of the river. 

2. Water Level 

- Highest flood in living memory and other major floods 

before start of investigation. 

- Highest flood level and year of its occurrence, showing the 

areas flooded. 

- Records of flood gauging stations. 

- Lowest Water Level (LWL). 
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- Afflux, if observed. 

- Observed maximum depth of scour and scour level, 

indicating what obstruction if any, and other special causes, 

which can be responsible for the scour at site. 

- Sediment Data, indicating bed material particle size, 

aggradation (degradation of bed, bank erosion (reference to 

flood stage) etc. 

- Erodibility of riverbanks and river bed. 

- Scour Data (as observed, particularly downstream of any 

obstructions to the flood flow). 

 

Analysis of 

hydrological data 

and determination 

of associated 

elements 

 Discharge calculation by various methods including WECS method, 

comparison of discharges, determination of design discharge 

expected to pass under the bridge and justification for adapting the 

design discharge, natural stream velocity and flood velocity. 

 Maximum mean or maximum velocity of flood flow. 

 Effective linear waterway required under the bridge (after allowing 

for average thickness of each pier and its foundation, between High 

Flood Level and Normal Scour Level, ignoring the earth fills in front 

of the abutment).  

 High Flood Level, Afflux and Water Level. 

 Freeboard required between the affluxed High Flood Level and soffit 

of deck from the considerations of unobstructed flow of floating 

debris with the flood discharge. 

 Normal and Design (maximum) scour levels at piers and abutments 

(Consider higher watermarks in the area and at and near the site). 

 Minimum founding levels at piers and abutments from consideration 

of maximum scour etc. 

Sub-soil 

investigation. 

 

Investigation data  Bore-log of each bore-hole showing: Depth gauge, soil description 

of encountered layers with depth marks, sample collection points, 

depth and types of tests performed, Ground water table, number of 

blows for SPT/CPT, N-values 

 Certificate of sub-soil investigation from respective Division / 

project office indicating depth of each bore-hole and confirming 

that soil-samples of each strata in each borehole are deposited in 

core boxes for the record. 

 Laboratory test result of the samples as specified in section 3.3 of 

the TOR. 

  

 

Analysis of sub-

soil data 

 Determination of bearing capacity and other parameters at different 

depths required for different types of foundations, determination of 
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design bearing capacity. 

 Comparison and determination of type(s) of foundation for abutments 

and piers. 

 Summary of subsoil characteristics and types of foundations. 

 

Design of bridge 

elements 

On the basis of the topographic survey, hydrological, sub-soil and 

seismological analysis the report should present detailed design of the 

following parts of the bridge: 

 

 Design of superstructure and its parts: deck, main and cross 

girders, bearings, railing posts, bracings, stiffeners, joints etc. as 

applicable. 

 Design of substructure: pier/abutment cap, substructure body 

 Design of foundation and its part: foundation base, well/pile cap, 

well steining, pile grouping, individual pile body, pile head, 

cutting edge, top/bottom plug as applicable. 

 Design of river training works 

 Design of approach roads 

 

5. Soft (electronic) copies of the part of the report 
 

Two copies of the report in electronic files should be submitted in suitable tool, which 

shall include the following: 

 

 Text of main report (in MS Word format) 

 Rate analysis and cost estimates (in MS Excel format) 

 All the drawings in format compatible to AutoCAD. 

 

6. Appendices 
 

The following should be submitted as appendices to the main report: 

1. Laboratory test results of subsoil strata as specified in section 3.3 of the TOR 

2. Detailed rate analysis 

3. Certified district rates 
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Section 6. Standard Form of Contract 

A. Form of contract 

 
THIS AGREEMENT, made on the (Date)......................................between Government of Nepal, 

Department of Roads, Bridge Branch (herein after called as "the Department" or "the DOR") of the one 

part and the Consulting Firm or JV ............. ................. .................. ............. ................... ..... ............... 

............... .......... .............. .................. .................. ..................  .............. ………… (herein after called as 

“the Firm” or "the Consultants") the other part. 

 

WHEREAS,  the Department is desirous that certain Professional Engineering Services should be 

performed viz. ______________________________________________________________ 

___________________________________________________________________  the following work 

and has accepted a proposal by the firm for the performance of such services for the total amount of 

NRs............................................., excluding VAT. 

In words NRs. ..........  

 

Contract No. Name of the Work 

 

 

 

 

 

 

The whole services comprised in the Agreement shall be completed and Draft Report submitted before 

(Date)......................................and shall perform the services in conformity in all respects with the 

provisions of the Agreement. 

 

Now this Agreement witness as follows 
 

1. In this Agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the Condition of Engagement hereinafter, referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

 (a) The said proposal 

 (b) Terms of Reference  

 (d) Bill of Quantities 

 (e) Memorandum of Agreement 

 (f) Special provisions (if any) 

 (g) Appendices (if any) 

 (h) Checklists (if any) 

 (i) Addenda (if any) to the documents (a) through (h) 

 (j) Instructions to consultant (if any) 

 

3. The Firm shall commence the Services from the date of signing of the Agreement and the 

services shall be completed on or before (Date)...................................... 

 

4. In consideration of the payments to be made by the Department to the Firm as hereinafter 

mentioned, the Firm hereby covenants with the Department to perform the services in 

conformity in all respects with the provisions of the Agreement. 

 

5. The Department hereby convents to pay the Firm in consideration of the performance of the 

services and amount at the manner prescribed by the Agreement. 

 

IN WITNESS :     whereas the parties here have made and executed this Agreement as of the day, 

month and year first above written. 

 

 

 

 

____________________________    ______________________ 
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    On behalf of the Department                              On behalf of the Firm 

 

____________________________    ______________________ 

 Witness       Witness 

 

 

1 ---------------------------    1 --------------------------- 

 

2 ----------------------------    2 --------------------------- 
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B. General Conditions of Contract 

 

1. General Provisions 
 

1.1 Definitions Unless the context otherwise requires, the following terms whenever used 

in this Contract have the following meanings: 

“Applicable Law” means the laws and any other instruments having the 

force of law in Nepal, as they may be issued and in force from time 

to time; 

“Government” means Government of Nepal. 

“Contract” means the Contract signed by the Parties, to which these 

General Conditions of Contract (GCC) are attached, together with 

all the documents listed in Clause 1 of such signed Contract; 

“Effective Date” means the date on which this Contract comes into force 

and effect pursuant to Clause GCC 2.1; 

“GCC” means these General Conditions of Contract; 

“Donor” means the organization offering loan, credit or grant to GoN 

 “Local Currency” means the currency of the Government; 

“Member,” in case the Consultants consist of a joint venture of more than 

one entity, means any of these entities; and “Members” means all 

these entities; 

“Party” means the Client or the Consultants, as the case may be, and 

“Parties” means both of them; 

“Personnel” means persons hired by the Consultants or by any Sub 

consultant as employees and assigned to the performance of the 

Services or any part thereof; “Foreign Personnel” means such 

persons who at the time of being so hired had their domicile outside 

Nepal; “Local Personnel” means such persons who at the time of 

being so hired had their domicile inside Nepal; and “Key 

Personnel” means the Personnel referred to in Clause GCC 4.2(a); 

“SCC” means the Special Conditions of Contract by which the GCC may 

be amended or supplemented; 

“Services” means the work to be performed by the Consultants pursuant to 

this Contract, as described in Appendix A hereto; 

“Sub consultant” means any person or entity to whom/which the 

Consultants subcontract any part of the Services in accordance with 

the provisions of Clause GCC 3.7; 

“Third Party” means any person or entity other than the Government, the 

Client, the Consultants or a Sub consultant. 

1.2 Relation 

between the 

Parties 

Nothing contained herein shall be construed as establishing a relation of 

master and servant or of principal and agent as between the Client and the 

Consultants.  The Consultants, subject to this Contract, have complete 

charge of Personnel and Sub consultants, if any, performing the Services 

and shall be fully responsible for the Services performed by them or on their 

behalf hereunder. 

1.3 Law 

Governing 

Contract 

This Contract, its meaning and interpretation, and the relation between the 

Parties shall be governed by the Applicable Law of Nepal. 
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1.4 Language This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract. 

1.5 Headings The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 1.6.1 Any notice, request or consent required or permitted to be given or 

made pursuant to this Contract shall be in writing.  Any such notice, 

request or consent shall be deemed to have been given or made when 

delivered in person to an authorized representative of the Party to 

whom the communication is addressed, or when sent by registered 

mail, telex, telegram or facsimile to such Party at the address 

specified in the SCC. 

 

1.6.2 Notice will be deemed to be effective as specified in the SCC. 

 

1.6.3 A Party may change its address for notice hereunder by giving the 

other Party notice of such change pursuant to the provisions listed in 

the SCC with respect to Clause GCC 1.6.2. 

1.7 Location The Services shall be performed at such locations as are specified in 

Appendix A hereto and, where the location of a particular task is not so 

specified, at such locations, whether in Nepal or elsewhere, as the Client 

may approve. 

1.8 Authority of 

Member in Charge 

In case the Consultants consist of a joint venture of more than one entity, 

the Members hereby authorize the entity specified in the SCC to act on their 

behalf in exercising all the Consultants’ rights and obligations towards the 

Client under this Contract, including without limitation the receiving of 

instructions and payments from the Client. 

1.9 Authorized 

Representatives 

Any action required or permitted to be taken, and any document required or 

permitted to be executed, under this Contract by the Client or the 

Consultants may be taken or executed by the officials specified in the SCC. 

1.10 Taxes and 

Duties 

Unless otherwise specified in the SCC, the Consultants, Sub consultants and 

Personnel shall pay such taxes, duties, fees and other impositions as may be 

levied under the Applicable Law. 

 

2. Commencement, Completion, Modification and Termination of Contract 
 

2.1 Effectiveness 

of Contract 

This Contract shall come into force and effect on the date (the “Effective 

Date”) of the Client’s notice to the Consultants instructing the Consultants 

to begin carrying out the Services.  This notice shall confirm that the 

effectiveness conditions, if any, listed in the SCC have been met. 

2.2 Termination of 

Contract for 

Failure to  

Become Effective 

If this Contract has not become effective within such time period after the 

date of the Contract signed by the Parties as shall be specified in the SCC, 

either Party may, by not less than thirty (30) days written notice to the other 

Party, declare this Contract to be null and void, and in the event of such a 

declaration by either Party, neither Party shall have any claim against the 

other Party with respect hereto. 

2.3

 Commenceme

nt of Services 

The Consultants shall begin carrying out the Services at the end of such 

time period after the Effective Date as shall be specified in the SCC. 

2.4 Expiration 

of Contract 

Unless terminated earlier pursuant to Clause GCC 2.9 hereof, this Contract 

shall terminate at the end of such time period after the Effective Date as 
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shall be specified in the SCC. 

2.5 Variation Variation of the terms and conditions of this Contract, including any 

variation of the scope of the Services, may only be made by written 

agreement between the Parties however, each Party shall give due 

consideration to any proposals for variation made by the other Party. 

2.6 Force 

Majeure 

 

2.6.1

 Definition 

For the purposes of this Contract, “Force Majeure” means an event which 

is beyond the reasonable control of a Party, and which makes a 

Party’s performance of its obligations hereunder impossible or so 

impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to, war, riots, civil 

disorder, earthquake, fire, explosion, storm, flood or other adverse 

weather conditions, strikes, lockouts or other industrial action 

(except where such strikes, lockouts or other industrial action are 

within the power of the Party invoking Force Majeure to prevent), 

confiscation or any other action by government agencies. 

 

Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a Party or such Party’s 

Subconsultants or agents or employees, nor (ii) any event which a 

diligent Party could reasonably have been expected to both (A) take 

into account at the time of the conclusion of this Contract and (B) 

avoid or overcome in the carrying out of its obligations hereunder. 

 

Force Majeure shall not include insufficiency of funds or failure to make 

any payment required hereunder. 

2.6.2 No Breach of 

Contract 

The failure of a Party to fulfill any of its obligations hereunder shall not be 

considered to be a breach of, or default under, this Contract insofar as such 

inability arises from an event of Force Majeure, provided that the Party 

affected by such an event has taken all reasonable precautions, due care and 

reasonable alternative measures, all with the objective of carrying out the 

terms and conditions of this Contract. 

 

2.6.3 Measures to be 

Taken 

A Party affected by an event of Force Majeure shall take all reasonable 

measures to remove such Party’s inability to fulfill its obligations 

hereunder with a minimum of delay. 

 

A Party affected by an event of Force Majeure shall notify the other Party 

of such event as soon as possible, and in any event not later than 

fifteen (15) days following the occurrence of such event, providing 

evidence of the nature and cause of such event, and shall similarly 

give notice of the restoration of normal conditions as soon as 

possible. 

 

The Parties shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

2.6.4 Extension of 

Time (EoT) 

Any period within which a Party shall, pursuant to this Contract, complete 

any action or task, shall be extended for a period equal to the time during 

which such Party was unable to perform such action as a result of Force 

Majeure or Client’s failure to provide facilities in time as per the contract 

 



II. General Conditions of Contract 

51 | P a g e  

The Consultant shall submit an application to the Client for extension of 

time, stating the causes for delay with supporting evidence within7 days 

before the expiry of the Contract completion date. The approval of EoT 

shall be subject to verification by the Client weather: 

a. the consultant had made the best possible efforts to complete the 

work in due time , 

b. the facilities to be provided by the Client as per the contract to the 

Consultant was made in time or not, 

c. the delay was as a result of Force Majeure or not. 

2.6.5

 Consultation 

Not later than thirty (30) days after the Consultants, as the result of an event 

of Force Majeure, have become unable to perform a material portion of the 

Services, the Parties shall consult with each other with a view to agreeing 

on appropriate measures to be taken in the circumstances. 

2.7 Suspension The Client may, by written notice of suspension to the Consultants, suspend 

all payments to the Consultants hereunder if the Consultants fail to perform 

any of their obligations under this Contract, including the carrying out of 

the Services, provided that such notice of suspension (i) shall specify the 

nature of the failure, and (ii) shall request the Consultants to remedy such 

failure within a period not exceeding thirty (30) days after receipt by the 

Consultants of such notice of suspension. 

2.8 Termination  

2.8.1 By 

the Client 

The Client may, by not less than thirty (30) days’ written notice of 

termination to the Consultants. (except in the event listed in paragraph (f) 

below, for which there shall be a written notice of not less than sixty (60) 

days), such notice to be given after the occurrence of any of the events 

specified in paragraphs (a) through (g) of this Clause GCC 2.8.1, terminate 

this Contract: 

if the Consultants fail to remedy a failure in the performance of their 

obligations hereunder, as specified in a notice of suspension pursuant to 

Clause 2.8 hereinabove, within thirty (30) days of receipt of such notice of 

suspension or within such further period as the Client may have 

subsequently approved in writing; 

if the Consultants become (or, if the Consultants consist of more than one 

entity, if any of their Members becomes) insolvent or bankrupt or enter 

into any agreements with their creditors for relief of debt or take advantage 

of any law for the benefit of debtors or go into liquidation or receivership 

whether compulsory or voluntary; 

 if the Consultants fail to comply with any final decision reached as 

a result of arbitration proceedings pursuant to Clause GCC 8 hereof; 

if the Consultants submit to the Client a statement which has a material 

effect on the rights, obligations or interests of the Client and which the 

Consultants know to be false; 

if, as the result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty (60) 

days; or 

if the Client, in its sole discretion and for any reason whatsoever, decides 

to terminate this Contract. 

if the Consultant, in the judgment of the Client, has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract.  For the 

purpose of this clause: 

 

 “corrupt practice” means the offering, giving, receiving or 
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soliciting of anything of value to influence the action of a public official in 

the selection process or in contract execution. 

 

 “fraudulent practice” means a misrepresentation of facts in order to 

influence a selection process or the execution of a contract to the detriment 

of the Client, and includes collusive practice among consultants (prior to or 

after submission of proposals) designed to establish prices at artificial non-

competitive levels and to deprive the Client of the benefits of free and open 

competition. 

2.8.2 By the 

Consultants 

The Consultants may, by not less than thirty (30) days’ written notice to the 

Client, such notice to be given after the occurrence of any of the events 

specified in paragraphs (a) through (d) of this Clause GC 2.8.2, terminate 

this Contract: 

if the Client fails to pay any money due to the Consultants pursuant to this 

Contract and not subject to dispute pursuant to Clause GCC 8 

hereof within forty-five (45) days after receiving written notice 

from the Consultants that such payment is overdue; 

if the Client is in material breach of its obligations pursuant to this 

Contract and has not remedied the same within forty-five (45) days 

(or such longer period as the Consultants may have subsequently 

approved in writing) following the receipt by the Client of the 

Consultants’ notice specifying such breach; 

if, as the result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty 

(60) days; or 

if the Client fails to comply with any final decision reached as a result of 

arbitration pursuant to Clause GCC 8 hereof. 

2.8.3 Cessation of 

Rights and 

Obligations 

Upon termination of this Contract pursuant to Clauses GCC 2.2 or GCC 2.9 

hereof, or upon expiration of this Contract pursuant to Clause GCC 2.4 

hereof, all rights and obligations of the Parties hereunder shall cease, except 

(i) such rights and obligations as may have accrued on the date of 

termination or expiration, (ii) the obligation of confidentiality set forth in 

Clause GCC 3.3 hereof, (iii) the Consultants’ obligation to permit 

inspection, copying and auditing of their accounts and records set forth in 

Clause GCC 3.6(ii) hereof, and (iv) any right which a Party may have under 

the Applicable Law. 

2.8.4  Cessation of 

Services 

Upon termination of this Contract by notice of either Party to the other 

pursuant to Clauses GCC 2.9.1 or GCC 2.9.2 hereof, the Consultants shall, 

immediately upon dispatch or receipt of such notice, take all necessary steps 

to bring the Services to a close in a prompt and orderly manner and shall 

make every reasonable effort to keep expenditures for this purpose to a 

minimum.  With respect to documents prepared by the Consultants and 

equipment and materials furnished by the Client, the Consultants shall 

proceed as provided, respectively, by Clauses GCC 3.9 or GCC 3.10 hereof. 

2.8.5  Payment upon 

Termination 

Upon termination of this Contract pursuant to Clauses GCC 2.8.1 or GCC 

2.9.2 hereof, the Client shall make the following payments to the 

Consultants: 

remuneration pursuant to Clause GCC 6 hereof for Services satisfactorily 

performed prior to the effective date of termination; 

reimbursable expenditures pursuant to Clause GCC 6 hereof for 

expenditures actually incurred prior to the effective date of 

termination; and 
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except in the case of termination pursuant to paragraphs (a) through (d) of 

Clause GCC 2.8.1 hereof, reimbursement of any reasonable cost 

incident to the prompt and orderly termination of the Contract 

including the cost of the return travel of the Personnel and their 

eligible dependents. 

2.8.6  Disputes about 

Events of 

Termination 

If either Party disputes whether an event specified in paragraphs (a) through 

(e) of Clause GCC 2.8.1 or in Clause GCC 2.9.2 hereof has occurred, such 

Party may, within thirty (30) days after receipt of notice of termination from 

the other Party, shall settle the dispute  pursuant to Clause GCC 8 hereof, 

and this Contract shall not be terminated on account of such event except in 

accordance with the terms of any resulting arbitral award. 

 

3. Obligations of the Consultants 
 

3.1 General  

3.1.1 Standard of 

Performance 

The Consultants shall perform the Services and carry out their obligations 

hereunder with all due diligence, efficiency and economy, in accordance 

with generally accepted professional techniques and practices, and shall 

observe sound management practices, and employ appropriate advanced 

technology and safe and effective equipment, machinery, materials and 

methods.  The Consultants shall always act, in respect of any matter relating 

to this Contract or to the Services, as faithful advisers to the Client, and shall 

at all times support and safeguard the Client’s legitimate interests in any 

dealings with Sub consultants or Third Parties. 

3.1.2 Law Governing 

Services 

The Consultants shall perform the Services in accordance with the 

Applicable Law and shall take all practicable steps to ensure that any Sub 

consultants, as well as the Personnel of the Consultants and any Sub 

consultants, comply with the Applicable Law.  The Client shall notify the 

Consultants in writing of relevant local customs, and the Consultants shall, 

after such notification, respect such customs. 

3.1.3 Application of 

Procurement 

Law  

If the Consultants, as part of the Services, have the responsibility of advising 

the Client on the procurement of goods, works or services, the Consultants 

shall comply with any applicable procurement guidelines as per the 

prevailing Public Procurement Act and Regulations of the GoN (or of the 

Donors/funding agencies) and shall at all times exercise such responsibility 

in the best interest of the Client.  Any discounts or commissions obtained by 

the Consultants in the exercise of such procurement responsibility shall be 

for the account of the Client. 

3.2 Conflict of 

Interests 

 

3.2.1 Consultants Not 

to Benefit from 

Commissions, 

Discounts, etc. 

The remuneration of the Consultants pursuant to Clause GC 6 hereof shall 

constitute the Consultants’ sole remuneration in connection with this 

Contract or the Services and, subject to Clause GCC 3.2.2 hereof, the 

Consultants shall not accept for their own benefit any trade commission, 

discount or similar payment in connection with activities pursuant to this 

Contract or to the Services or in the discharge of their obligations hereunder, 

and the Consultants shall use their best efforts to ensure that any Sub 

consultants, as well as the Personnel and agents of either of them, similarly 

shall not receive any such additional remuneration. 

3.2.2 Consultants and 

Affiliates Not to 

The Consultants agree that, during the term of this Contract and after its 

termination, the Consultants and any entity affiliated with the Consultants, as 
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Engage in 

Certain Activities 

well as any Sub consultant and any entity affiliated with such Sub consultant, 

shall be disqualified from providing goods, works or services (other than the 

Services and any continuation thereof) for any project resulting from or 

closely related to the Services. 

3.2.3 Prohibition of 

Conflicting 

Activities 

The Consultants shall not engage, and shall cause their Personnel as well as 

their Sub consultants and their Personnel not to engage, either directly or 

indirectly, in any of the following activities: 

during the term of this Contract, any business or professional activities in 

Nepal which would conflict with the activities assigned to them 

under this Contract; and 

after the termination of this Contract, such other activities as may be 

specified in the SCC. 

3.3Confidentiality The Consultants, their Sub consultants, and the Personnel of either of them 

shall not, either during the term of within two (2) years after the 

expiration of this Contract, disclose any proprietary of confidential 

information relating to the Project, the Services, this Contract, or the 

Client’s business or operations without the prior written consent of 

the Client. 

3.4 Liability of the 

Consultants 

Subject to additional provisions, if any, set forth in the SCC, the Consultants’ 

liability under this Contract shall be as provided by the Applicable Law. 

3.5 Insurance to   be 

Taken Out by the 

Consultants 

The Consultants (i) shall take out and maintain, and shall cause any Sub 

consultants to take out and maintain, at their (or the Sub consultants’, as the 

case may be) own cost but on terms and conditions approved by the Client, 

insurance against the risks, and for the coverages, as shall be specified in 

the SCC, and (ii) at the Client’s request, shall provide evidence to the Client 

showing that such insurance has been taken out and maintained and that the 

current premiums therefore have been paid. 
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3.6 Accounting, 

Inspection and 

Auditing 

The Consultants (i) shall keep accurate and systematic accounts and records 

in respect of the Services hereunder, in accordance with internationally 

accepted accounting principles and in such form and detail as will clearly 

identify all relevant time changes and costs, and the bases thereof (including 

such bases as may be specifically referred to in the SCC), and (ii) shall 

permit the Client or its designated representative periodically, and up to one 

year from the expiration or termination of this Contract, to inspect the same 

and make copies thereof as well as to have them audited by auditors 

appointed by the Client and, where applicable  

3.7 Consultants’ 

Actions 

Requiring 

Client’s Prior 

Approval 

The Consultants shall obtain the Client’s prior approval in writing before 

taking any of the following actions: 

a. appointing such members of the Personnel as are listed in 

Appendix C merely by title but not by name; 

b. entering into a subcontract for the performance of any part of the 

Services, it being understood (i) that the selection of the Sub 

consultant and the terms and conditions of the subcontract shall 

have been approved in writing by the Client prior to the execution 

of the subcontract, and (ii) that the Consultants shall remain fully 

liable for the performance of the Services by the Sub consultant 

and its Personnel pursuant to this Contract; 

c. any other action that may be specified in the SCC. 

3.8 Reporting 

Obligations 

The Consultants shall submit to the Client the reports and documents 

specified in Appendix B hereto, in the form, in the numbers and within the 

time periods set forth in the said Appendix. 

3.9 Documents 

Prepared by 

the Consultants 

to be the 

Property of the 

Client 

All plans, drawings, specifications, designs, reports, other documents and 

software prepared by the Consultants for the Client under this Contract shall 

become and remain the property of the Client, and the Consultants shall, not 

later than upon termination or expiration of this Contract, deliver all such 

documents to the Client, together with a detailed inventory thereof.  The 

Consultants may retain a copy of such documents and software.  Restrictions 

about the future use of these documents and software, if any, shall be 

specified in the SCC. 

  

3.10 Equipment and 

Materials 

Furnished by 

the Client 

Equipment and materials made available to the Consultants by the Client, or 

purchased by the Consultants with funds provided by the Client, shall be the 

property of the Client and shall be marked accordingly.  Upon termination or 

expiration of this Contract, the Consultants shall make available to the Client 

an inventory of such equipment and materials and shall dispose of such 

equipment and materials in accordance with the Client’s instructions.  While 

in possession of such equipment and materials, the Consultants, unless 

otherwise instructed by the Client in writing, shall insure them at the expense 

of the Client in an amount equal to their full replacement value. 
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4. Consultants’ Personnel and Sub consultant 

4.1 General The Consultants shall employ and provide such qualified and experienced 

Personnel and Sub consultants as are required to carry out the Services. 

4.2 Description of 

Personnel 

a. The title, agreed job description, minimum qualification and 

estimated period of engagement in the carrying out of the Services 

of each of the Consultants’ Key Personnel are described in 

Appendix C.  If any of the Key Personnel has already been 

approved by the Client, his/her name is listed as well. 

 

b. If required to comply with the provisions of Clause GCC 3.1.1 

hereof, adjustments with respect to the estimated periods of 

engagement of Key Personnel set forth in Appendix C may be 

made by the Consultants by written notice to the Client, provided 

(i) that such adjustments shall not alter the originally estimated 

period of engagement of any individual by more than 10% or one 

week, whichever is larger, and (ii) that the aggregate of such 

adjustments shall not cause payments under this Contract to exceed 

the ceilings set forth in Clause GCC 6.1(b) of this Contract.  Any 

other such adjustments shall only be made with the Client’s written 

approval. 

 

c. If additional work is required beyond the scope of the Services 

specified in Appendix A, the estimated periods of engagement of 

Key Personnel set forth in Appendix C may be increased by 

agreement in writing between the Client and the Consultants, 

provided that any such increase shall not, except as otherwise 

agreed in writing, cause payments under this Contract to exceed 

the ceilings set forth in Clause GCC 6.1(b) of this Contract. 

4.3 Approval of 

Personnel 

The Key Personnel and Sub consultants listed by title as well as by name in 

Appendix C are hereby approved by the Client.  In respect of other Key 

Personnel which the Consultants propose to use in the carrying out of the 

Services, the Consultants shall submit to the Client for review and approval a 

copy of their biographical data.  If the Client does not object in writing 

(stating the reasons for the objection) within twenty-one (21) calendar days 

from the date of receipt of such biographical data . 

4.4 Removal 

and/or 

Replacement of 

Personnel 

a. Except as the Client may otherwise agree, no changes shall be 

made in the Key Personnel.  If, for any reason beyond the 

reasonable control of the Consultants, it becomes necessary to 

replace any of the Personnel, the Consultants shall forthwith 

provide as a replacement a person of equivalent or better 

qualifications. 

 

b. If the Client (i) finds that any of the Personnel has committed 

serious misconduct or has been charged with having committed a 

criminal action, or (ii) has reasonable cause to be dissatisfied with 

the performance of any of the Personnel, then the Consultants 

shall, at the Client’s written request specifying the grounds 

therefore, forthwith provide as a replacement a person with 

qualifications and experience acceptable to the Client. 
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 c. Any of the Personnel provided as a replacement under Clauses (a) 

and (b) above, the rate of remuneration applicable to such person as 

well as any reimbursable expenditures (including expenditures due to 

the number of eligible dependents) the Consultants may wish to claim 

as a result of such replacement, shall be subject to the prior written 

approval by the Client.  Except as the Client may otherwise agree, (i) 

the Consultants shall bear all additional travel and other costs arising 

out of or incidental to any removal and/or replacement, and (ii) the 

remuneration to be paid for any of the Personnel provided as a 

replacement shall not exceed the remuneration which would have 

been payable to the Personnel replaced. 

5. Obligations of the Client 

5.1 Access to Site The Client warrants that the Consultants shall have, free of charge, unimpeded 

access to all sites in Nepal in respect of which access is required for the 

performance of the Services.  . 

5.2 Change in the 

Applicable 

Law 

If, after the date of this Contract, there is any change in the Applicable Law 

with respect to taxes and duties which increases or decreases the cost incurred 

by the Consultants in performing the Services, then the remuneration and 

reimbursable expenses otherwise payable to the Consultants under this Contract 

shall be increased or decreased accordingly by agreement between the Parties 

hereto, and corresponding adjustments shall be made to the ceiling amounts 

specified in Clause GCC 6.1(b). 

5.3 Services, 

Facilities and 

Property of the 

Client 

 

The Client shall make available to the Consultants and the Personnel, for the 

purposes of the Services and free of any charge, the services, facilities and 

property described in Appendix D at the times and in the manner specified in 

said Appendix D, provided that if such services, facilities and property shall not 

be made available to the Consultants as and when so specified, the Parties shall 

agree on (i) any time extension that it may be appropriate to grant to the 

Consultants for the performance of the Services, (ii) the manner in which the 

Consultants shall procure any such services, facilities and property from other 

sources, and (iii) the additional payments, if any, to be made to the Consultants 

as a result thereof pursuant to Clause GCC 6.1(c) hereinafter. 

5.4 Payment In consideration of the Services performed by the Consultants under this 

Contract, the Client shall make to the Consultants such payments and in such 

manner as is provided by Clause GCC 6 of this Contract. 

6. Payments to The Consultants 
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6.1 Cost 

Estimates; 

Ceiling 

Amount 

a. An estimate of the cost of the Services payable in local currency 

is set forth in Appendix E. 

 

b. Except as may be otherwise agreed under Clause GCC 2.6 and 

subject to Clause GCC 6.1(c), payments under this Contract shall 

not exceed the ceilings in local currency specified in the SCC.  

The Consultants shall notify the Client as soon as cumulative 

charges incurred for the Services have reached 80% of either of 

these ceilings. 

 

c. Notwithstanding Clause GCC 6.1(b) hereof, if pursuant to any of 

the Clauses GCC 5.3 or 5.4  hereof, the Parties shall agree that 

additional payments in local and/or foreign currency, as the case 

may be, shall be made to the Consultants in order to cover any 

necessary additional expenditures not envisaged in the cost 

estimates referred to in Clause GCC 6.1(a) above, the ceiling or 

ceilings, as the case may be, set forth in Clause GCC 6.1(b) above 

shall be increased by the amount or amounts, as the case may be, 

of any such additional payments. 

6.2 Remuneration 

and 

Reimbursable 

Expenditures 

 

a. Remuneration for the Personnel shall be determined on the basis 

of time actually spent by such Personnel in the performance of the 

Services after the date determined in accordance with Clause 

GCC 2.3 and Clause SCC 2.3 (or such other date as the Parties 

shall agree in writing) (including time for necessary travel via the 

most direct route) at the rates referred to, and subject to such 

additional provisions as are set forth, in the SCC. 

 

b. Reimbursable expenditures actually and reasonably incurred by 

the Consultants in the performance of the Services, as specified in 

Clause SCC 6.3. 

6.3 Currency of 

Payment 

a. All payments to the Consultant for the performance of the 

services shall be made in the currency of the GoN. 

6.4 Mode of 

Billing and 

Payment 

Billings and payments in respect of the Services shall be made as follows: 

a. The Client shall cause to be paid to the Consultants an advance 

payment as specified in the SC, and as otherwise set forth below.  

The advance payment will be due after provision by the 

Consultants to the Client of a bank guarantee by a bank 

acceptable to the Client in an amount  specified in the SCC, such 

bank guarantee (i) to remain effective additional one month after 

the advance payment has been fully set off as provided in the 

SCC, and (ii) to be in the form set forth in Appendix I hereto or in 

such other form as the Client shall have approved in writing. 

b. As soon as practicable and not later than fifteen (15) days after the 

end of each calendar month during the period of the Services or 

on completion of the task on which the payment is based , the 

Consultants shall submit to the Client, in duplicate, itemized 

statements, accompanied by copies of receipted invoices, 

vouchers and other appropriate supporting materials, of the 

amounts payable pursuant to Clauses GCC 6.3 and 6.4 for such 

month or completed task.   

 

c. The invoice format shall be as agreed between the client and the 
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consultants.  

d. The Client shall cause the payment of the Consultants’ monthly 

statements less retention money 5% within thirty (30) days after 

the receipt by the Client of such                                                                                                                                                                                                                                                                                                                               

statements with supporting documents.  Only such portion of a 

monthly statement that is not satisfactorily supported may be 

withheld from payment.  Should any discrepancy be found to 

exist between actual payment and costs authorised to be incurred 

by the Consultants, the Client may add or subtract the difference 

from any subsequent payments.  Interest at the annual rate 

specified in the SCC shall become payable as from the above due 

date on any amount due by, but not paid on, such due date. 

e. The final payment under this Clause shall be made only after the 

final report and a final statement, identified as such, shall have 

been submitted by the Consultants and approved as satisfactory 

by the Client. The Services shall be deemed completed and finally 

accepted by the Client and the final report and final statement 

shall be deemed approved by the Client as satisfactory forty-five 

(45) calendar days after receipt of the final report and final 

statement by the Client unless the Client, within such forty-five 

(45) day period, gives written notice to the Consultants specifying 

in detail deficiencies in the Services, the final report or final 

statement. The Consultants shall thereupon promptly make any 

necessary corrections, and upon completion of such corrections, 

the foregoing process shall be repeated.  Any amount which the 

Client has paid or caused to be paid in accordance with this 

Clause in excess of the amounts actually payable in accordance 

with the provisions of this Contract shall be reimbursed by the 

Consultants to the Client within thirty (30) days after receipt by 

the Consultants of notice thereof. Any such claim by the Client 

for reimbursement must be made within ninety (90) calendar days 

after receipt by the Client of a final report and a final statement 

approved by the Client in accordance with the above. 

f. e.    All payments under this Contract shall be made to the  

account of the Consultant specified in the SCC.  

6.5 Retention a. The Client shall retain from each payment due to the Contractor the 

proportion stated in the SCC until Completion of the whole of the 

Works. 

 

b. One half of the retention shall be repaid by the Client to the consultant 

at the time of the payment of the Final Bill pursuant to GCC Clause 

6.4 (d) 

 

c. The remainder of the retention shall be paid by the Client to the 

consultnt within 15 days after submission of an evidence document 

issued by the concerned Internal Revenue Office that the consultant 

has submitted his Income Returns. 

 

6.6 Liquidated Damages The Consultant shall pay liquidated damages to the Client at the rate per day 

stated in the SCC for each day that the completion services is later than the 

Completion Date.  The total amount of liquidated damages shall not exceed 

the amount defined in the SCC. Beyond this limit the contract may be 

terminated by the Client. The Client  may deduct liquidated damages from 

any payments due to the Consultant. Payment of liquidated damages shall 

not affect the Consultant’s liabilities. 
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7. Fairness and Good Faith 
 

7.1 Good Faith The Parties undertake to act in good faith with respect to each other’s 

rights under this Contract and to adopt all reasonable measures to ensure 

the realization of the objectives of this Contract. 

7.2 Operation of 

the Contract 

The Parties recognize that it is impractical in this Contract to provide for 

every contingency which may arise during the life of the Contract, and the 

Parties hereby agree that it is their intention that this Contract shall operate 

fairly as between them, and without detriment to the interest of either of 

them, and that, if during the term of this Contract either Party believes that 

this Contract is operating unfairly, the Parties will use their best efforts to 

agree on such action as may be necessary to remove the cause or causes of 

such unfairness, but no failure to agree on any action pursuant to this 

Clause shall give rise to a dispute subject to arbitration in accordance with 

Clause GCC 8 hereof. 

 

8. Settlement of Disputes 
 

8.1 Amicable 

Settlement 

The Parties shall use their best efforts to settle amicably all disputes arising 

out of or in connection with this Contract or the interpretation thereof. 

8.2 Dispute 

Settlement 

Any dispute between the Parties as to matters arising pursuant to this 

Contract which cannot be settled amicably within thirty (30) days after 

receipt by one Party of the other Party’s request for such amicable 

settlement may be referred to the Adjudicator by either Party  within 15 

days after the amicable settlement period of 30 days. 

88.3. Appointment 

       of the Adjudicator 

  

 

a. The Adjudicator, shall be appointed jointly by the Client and the 

Consultant within  30 days of the commencement date of the contract.  

If the parties cannot reach an agreement on the appointment of the 

Adjudicator, the Client will request the Appointing Authority 

designated in the SCC, to appoint the Adjudicator within 15 days of 

receipt of such request. 

 

b. Should the Adjudicator resign or die, or should the Client and the 

Consultant agree that the Adjudicator is not functioning in accordance 

with the provisions of the Contract, a new Adjudicator shall be jointly 

appointed by the Client and the Consultant.  In case of disagreement 

between the Client and the Consultant, within 30 days, the Adjudicator 

shall be designated by the Appointing Authority at the request of either 

party, within 15 days of receipt of such request 
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8.4. Procedures for 

Disputes 

 

a. If a dispute is referred to the Adjudicator pursuant to GCC Clause 8,2 

then the Adjudicator  shall give a decision in writing within 30 days 

of receipt of a reference of the dispute. 

 

b. The Adjudicator shall be paid by the hour at the rate specified in the 

SCC, together with reimbursable expenses of the types specified in 

the SCC, and the cost shall be divided equally between the Client and 

the Consultant, whatever decision is reached by the Adjudicator.  

Either party may refer a decision of the Adjudicator to an Arbitrator 

within 30 days of the Adjudicator’s written decision.  If neither party 

refers the dispute to arbitration within the above 30 days, the 

Adjudicator’s decision will be final and binding. 

 

c. In case of arbitration, the arbitration shall be conducted in accordance 

with the arbitration procedures published by Nepal Council of 

Arbitration . 

 

9. Remedies for 

Breach of 

Contract 

 

Without prejudice to ny other right of the Client under this Contract, the 

remedies available to the Client in the event of breach of the  Contract by 

the Consultant are as follows: 

 

a. rejection of defective performance,  

 

b.  prompt replacement  and correction of defective services, 

 

c. application of liquidated damages for delay as per the provision 

of the Contrct, 

 

d.  termination of the contract and correction of the   services, not 

performed as per the requirement of the contract, at the expense 

of the consultant, 

 

e. recovery for consequential damages; 

 

f. such other remedies as may be available pursuant to the 

contract or to applicable law. 

10. Conduct of  

Consultants 
10.1  The Consultant shall be responsible to fulfill his  obligations as per 

the requirement of the Contract Agreement, RFP documents and 

GoN’s Procurement Act and Regulations. 

 

10.2 The consultant shall not carry out or cause to carryout the following 

acts with an intention to influence the implementation of the 

procurement process or the contract agreement : 

a. give  or propose improper inducement directly or indirectly, 

b. distortion or misrepresentation of facts 

c. engaging or being involved in corrupt or fraudulent practice 

d. interference in participation of other prospective bidders. 
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e. coercion or threatening directly or indirectly to impair or harm, 

any party or the property of the party involved in the procurement 

proceeding 

f. collusive practice among consultants  before or after submission 

of proposals for distribution of works among consultants or fixing 

artificial/uncompetitive proposal  price   with an intention to 

deprive the Client  the benefit of open competitive proposal price. 

g. contacting the Client with an intention to influence the Client 

with regards to the proposals or interference of any kind  in 

examination and evaluation of the proposals during the period 

after opening of proposals  up to the notification of award of 

contract 

 
11.Blacklisting 

Consultant 

 

11.1  Without prejudice to any other right of the Client under this Contract, 

Public Procurement Monitoring Office  may blacklist a Consultant 

for his conduct up to  three years on the following grounds and 

seriousness of the act committed by the consultant without prejudice 

to any other rights of the Client under rights under this Contract: 

 

a) if it is proved that the bidder committed acts pursuant   to the 

Information to Consultants GCC 10.2, 

 

b) if the consultant fails to sign an agreement pursuant to 

Information to Consultants clause 7.3, 

 

c) if it is proved later that the consultant has committed 

substantial defect in implementation of the contract or has 

not substantially fulfilled his obligations under the contract 

or the completed work is not of the specified quality as per 

the contract , 

  

d) if convicted by a court of law in a criminal offence which 

disqualifies the bidder  from participating in the contract. 

 

11.2 A Consultant declared blacklisted and ineligible by the                                    

Public procurement Office and or concerned Donor   Agency in case 

of donor funded project shall be ineligible to bid for a contract during 

the period of time determined by the PPMO and or the concerned 

donor agency. 
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C. Special Conditions of Contract 

 

Number Of GCC 

Clause 

Amendments Of, And Supplements To, Clauses In The General 

Conditions Of Contract 

1.6.1 The addresses are : 

  

Client:     

 Address: The Bridge Branch, Chakupat, Lalitpur 

 Attention:   DDG, Department of Roads 

 Cable address:   NA 

 Telex:   NA 

 Facsimile:   

Consultants:   

       Address:   … … … … … … … … … … 

Attention:   … … … … … … … … … … 

Cable address:   … … … … … … … … … … 

Telex:   … … … … … … … … … … 

Facsimile:   … … … … … … … … … … 

E-mail:   … … … … … … … … … … 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a) in the case of personal delivery or registered mail, on delivery; 

 

(d) in the case of facsimiles, 6  hours following confirmed transmission. 

1.8 The Member in Charge is [To be named during contract]. 

1.9 The Authorized Representatives are: 

 

For the Client: The Project Manager(to be named during agreement) 

 

For the Consultants: [to be named during agreement] 

 

2.2 The time period shall be 6 months or such other time period as the parties 

may agree in writing. 

2.3 The time period shall be immediately after the effective date or such other 

time period as the parties may agree in writing. 

2.4 The time period shall be [to be specified during agreement] or such other 

time period as the parties may agree in writing. 

3.4  

“3.4  Limitation of the Consultants’ Liability towards the Client 

 

(a) Except in case of gross negligence or willful misconduct on 

the part of the Consultants or on the part of any person or firm 

acting on behalf of the Consultants in carrying out the 
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Services, the Consultants, with respect to damage caused by 

the Consultants to the Client’s property, shall not be liable to 

the Client: 

(i) for any indirect or consequential loss or damage; and 

(ii) for any direct loss or damage that exceeds (A) the total 

payments for professional fees and reimbursable 

expenditures made or expected to be made to the 

Consultants hereunder, or (B) the proceeds the 

Consultants may be entitled to receive from any 

insurance maintained by the Consultants to cover such 

a liability, whichever of (A) or (B) is higher. 

(iii) This limitation of liability shall not affect the 

Consultants’ liability, if any, for damage to Third 

Parties caused by the Consultants or any person or 

firm acting on behalf of the Consultants in carrying out 

the Services.”  

3.5 NA 

3.7(c) 
NA 

3.9 
NA 

6.4(a) 
Replace the whole clause 6.4 of the GCC by the following: 

No advance payments shall be made to the consultants. This service is 

based on the agreed bill of quantities and payment to the consultants shall 

be made as follows: 

i)  30% of the contract amount after submission and acceptance of the 

Inception Report. 

ii)  10% of the contract amount after submission and acceptance of the 

Field Report/Preliminary Design Report. 

iii) 20% of the contract amount after submission of the Draft Report 

iv) Remaining Final Payment after submission and acceptance of the 

Final Report and after returning all the documents, maps and 

reports, if borrowed from the DOR.  

Note:  

a) For the bridge(s) package fount to be unfeasible/Service not 

Required,  the bridge(s) in the package need not undergo detailed 

design or feasibility due to reasons like already existing by close 

to it or at the is located, is planned for construction by other 

agency, no access to bridge site is found or any valid reason & 

attested by respective DRO/DoR Project/DDC further study shall 

not be carried out & the payment to Consultant shall paid 5% of 

the quoted amount for that bridge(s) which found to be 

unfeasible/Service not required, and in case replacement is made 

full payment for the bridge(s) as in the agreement shall be made. 
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if the Consultant uses any Standard Design provided by the DOR then the 

payment shall be adjusted by deducting the following amounts as follows: 

Minor bridge Rs 47,303.25 per bridge (excl. VAT) with 

proportional adjustment for reduction of BOQ 

amount wrt departmental estimate amount.
 

Medium bridge Rs 64,400.28 per bridge (excl. VAT) with 

proportional adjustment for reduction of BOQ 

amount wrt departmental estimate amount. 

Major bridge Rs 68,465.79 per bridge (excl. VAT) with 

proportional adjustment for reduction of BOQ 

amount wrt departmental estimate amount. 

 

6.4(d) The interest rate is:  0% 

6.4(f) Directly paid in the name of the consultant. 

6.5 (a) No retention money shall be deducted 

6.6 Liquidated Damages : at the rate of 0.05 %  of contract price per day    to a 

maximum of 10% of the sum stated in the Agreement  

8.3 Appointment of the 

Adjudicator 

The appointing authority is NEPCA. 

8.4(b) Per hour rate of Adjustor is NRs. 2,000.00 

 

 

 

Signature of witness:       Signature of Consultant: 

Name (in bold letters):       Name (in bold letters): 

Address:        Name and address of the firm:  

Date:         Date: 

Seal 


