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The Government of Nepal has received financing from the World Bank toward the cost of the Second Bridges 
Improvement and Maintenance Program (BIMP II) and intends to apply part of the proceeds for consulting services. 
The main objective of the consulting services (the Services) is to update the bridge inventory in Bridge Management 
System. The specific objectives of the assignment are: 

 Suggestion on updating of BMS with review of BMS facilities in terms of bridge inventory recording procedure, 
condition rating system of existing bridge, bridge maintenance priority procedure, and prioritization procedure 
for construction of new bridges; 

 Recording and updating of existing bridge condition; 
 Recording and updating new crossings with relevant data population; 
 Preparation of Bridge Maintenance Investment Plan comprising Bridge Maintenance Management Plan and 

Bridge Construction Investment Plan separately; 
Terms of Reference (ToR) is available in the website of the Department of Roads: https://dor.gov.np/home/notices 
Anticipated date for commencement of the services is June 2023 and the tentative duration of the assignment is about 
11 months. 
Second Bridges Improvement and Maintenance Program (BIMPII), Bridge Branch, Department of Roads under the 
Ministry of Physical Infrastructure and Transport now invites eligible Consulting firms (“Consultants”) to indicate 
their interest in providing the services. Interested Consultants should provide information demonstrating that they have 
the required qualifications and relevant experience to perform the services. The short-listing criteria are: 
 Business objective and years in business (minimum 5 years) 
 Organizational capability of the firm for the assignment 
 General Experience of the Firm 
 Specific Experience relevant to the assignment. 

The attention of interested Consultants is drawn to paragraphs 3.14, 3.16, 3.17 of the World Bank's Procurement 
Regulations for IPF Borrowers, dated July 2016, revised November 2020 (“Procurement Regulations”) setting forth 
the World Bank's policy on conflict of interest. 
A consultant will be selected in accordance with the Quality and Cost Based Selection (QCBS) method set out in the 
Procurement Regulations. It is intended that short listed consultants will be invited to submit their technical and 
financial proposal as per the Request for Proposal document to be issued to them. 
Consultants may associate with other firms in the form of a joint venture or a sub-consultancy to enhance their 
qualification. Consultants shall clearly state their association if any whether in the form of joint venture or sub 
consultancy in the Expression. 
Interested Consultant may obtain further information about the service from the address given below during office 
hour. 
Expression of interest must be delivered in written form to the address below (in person, or by mail, or by e-mail) 
by 22 December 2022 AD within office working hour. 
Second Bridges Improvement and Maintenance Program (BIMP II), Bridge Branch, Department of Roads, 
Chakupat, Lalitpur, Nepal, Tel: +977-1-5528771; Email:  infobbpcu@gmail.com 
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A. INTRODUCTION 
Department of Roads (DOR) is responsible for development and management of strategic roads 
and bridges in Nepal. Bridges are a major component for a reliable and efficient road system, 
facilitating movement of goods and passenger throughout the country. DOR has developed a 
web based software, Bridge Management System (BMS), which was launched officially on 
28 February 2013. BMS supports on the management of Strategic Road Network (SRN) 
Bridges with bridge inventory record, on systematic planning and prioritization for the Bridge 
sector investments in terms of maintenance of existing bridges and new bridge construction.  

At present BMS database has record of 2022 existing bridges as attached in Appendix 1. 
Similarly it has database of 510 new crossings as attached in Appendix 2. Bridge Branch has 
record of 657 (attached in Appendix-3) new crossing which are on different stage of 
construction viz. new crossing identified, Bridge to be design, Bridges under design, Bridge 
under procurement, Bridge under construction and New Bridge Completed. Out of 657 new 
crossings, larger number of Bridges may be from 510 new crossings which are identified and 
recorded in BMS and remaining number of Bridges are additional Bridges which are identified 
after previous 2017 BMS update. Many of these bridges are in different stages of construction 
program including in planning, procurement, and construction. 

BMS has facilities of keeping record of existing bridges and new crossing. 

Existing Bridges: 

 Bridges with construction completed, and in operation. BMS has record of  detailed 
bridge inventory including condition data.the bridges with construction completed, and 
in operation, whose detailed bridge inventory including condition data  yet to be 
uploaded on the BMS; (missing to be in the BMS) 

 BMS has inventory of general details (bridge length, width, carriageway width, 
location, road name, geographical coordinate), construction details (number of span, 
span length, super structure type, sub structure type), history (designed by, constructed 
by, year of construction), condition assessment rating (0 to 4 and 0 to 9), schematic 
drawing of bridge (Plan, Profile & Cross Section), river training details and location 
plan of all the existing bridges (2022 number of Bridges). 

New Crossings: 

Includes: 

 Bridges in Planning Stage: 
o All new crossings identified in the SRN may be either in feasibility report, new 

crossings enlisted in the red book, new crossings enlisted in previous update of 
BMS under new crossing, and new crossings identified in  Feeder/ Local/Urban 
roads 

 Procurement Stage (Construction):  
o SRN bridges which are under different stages of procurement either in detail 

design or including construction  
 Under Construction:  

o SRN bridges which are under construction and yet to be in  operation stage 
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 BMS has inventory of basic details (tentative bridge length to be constructed, 
geographical coordinate, location, road name, chainage, location map, photographs), 
without condition assessment and rating for the new crossings (509 number of bridges). 

 The BMS is a dynamic planning tool for guidance to investment in the bridges for 
management. It requires regular update its inventory in existing bridges and new crossings. The 
changes in the status of existing bridges and new crossings have to be systematically assessed 
and updated in the BMS database. Department of Roads, Bridge Branch aims to update 
inventory of existing bridges and new crossings in Bridge Management System under Second 
Bridges Improvement and Maintenance Program (BIMP-II) supported by the World Bank. 

DOR, Bridge Branch (herein as “the department”) intends to utilize services of engineering 
consulting firm/s providing engineering services for updating  inventory of existing bridges 
and new crossings in BMS. 

B. OBJECTIVES 
The main objective of this consultancy service is to update existing database related to Bridges 
in web based “Bridge Management System (BMS)” including followings: 

 Suggestion on updating of BMS with review of BMS facilities in terms of bridge 
inventory recording procedure, condition rating system of existing bridge, bridge 
maintenance priority procedure, and prioritization procedure for construction of 
new bridges; 

 Recording and updating of existing bridge condition; 
 Recording and updating new crossings with relevant data population; 
 Preparation of Bridge Maintenance Investment Plan comprising Bridge 

Maintenance Management Plan and Bridge Construction Investment Plan 
separately; 

C. SCOPE OF WORKS 
The consulting service includes following scope 

i. Suggestion on updating of BMS facilities 
 Review of BMS facilities in terms of: 

o bridge inventory recording procedure; 
o bridge maintenance prioritization procedure; 
o prioritization procedure for construction of new bridges including 

existing multi-criteria analysis (MCA). 
 Review of recorded inventory in BMS. 
 Review the Bridge condition rating system (0 to 4), and Bridge condition rating 

system (0 to 9). 
 Review Bridge Maintenance Management System being practiced, particularly, 

in the regional countries through available literatures and suggest improvement 
in adopted Bridge Maintenance Management Plan.  

Reference 
Bridge Inspection Manual (DOR) 
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Rating Guidelines 
Condition 
Rating 

Condition 

4 Serious condition with severe damage. The 
element or component is not functioning as 
designed 

3 Poor condition The element or component shows 
numerous defects of structural significance which 
may soon prevent it from functioning as 
designed. 

2 Below average. The element or component shows 
local defects of structural significance but 
functions as designed. 

1 Fair condition. The element or component shows 
a few non-structural defects 

0 Good condition with no significant defects. 
N Not applicable, or element not accessible for 

inspection 
 

 

Extent Rating Area affected by Damage or Deterioration Rating 

4 Extensive, most or all of the element affected. 
3 Major, highly significant, more than 20% of the element 

affected 
2 Significant, 5% to 20% of length or area of the element affected 
1 Minor, less than 5% of length or area of the element affected 
0 No defect or insignificant length or area of the element affected 

 

Urgency 
Rating 

Time to execute remedial works 

4 Immediate attention required 
3 Attention required within 6 months (generally before the 

monsoon or in the present fiscal year). 
2 Attention required within year. 
1 Non-urgent, attention required within 2 years. 
0 No time limit for action 

 

          Condition Rating adopted for BMS 2016 

Description Rating 

Not applicable 10 
New condition 9 
Good condition—no repairs needed 8 
Generally good condition—potential exists for minor 
maintenance 

7 
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Generally good condition—potential exists for minor 
maintenance 

6 

Generally fair condition—potential exists for minor 
rehabilitation 

5 

Marginal condition—potential exists for major 
rehabilitation 

4 

Poor condition— repair or rehabilitation required 
immediately 

3 

Critical condition—need for repair or rehabilitation 
urgent. Facility should be closed until the indicated 
repair is completed 

2 

Critical condition - facility is closed. Study should 
DETERMINE THE FEASIBILITY FOR REPAIR 

1 

Critical condition - facility is closed and IS BEYOND 
REPAIR. 

0 
 

 
Extent (e) 
e.1 Insignificant 
e.2 Minor (about 5% of length/area/volume affected) 
e.3 Significant (>5%,<20% affected) 
e.4 Considerable (>20% affected) 

 
Severity (s) 
s.1 Insignificant 
s.2 Minor 
s.3 Significant, must check within 6-12 months 
s.4 Considerable, Urgent attention required 
 

 Conduct gap analysis in existing features of BMS. BMS shall capture additional 
information related to nearby settlements, encroachment, road safety on bridge 
and approach roads, major changes in river flow pattern over the time. 

 Conduct SWOT analysis and suggest changes/modification on bridge condition 
rating system (0 to 4 and 0 to 9) based on best practices. 

 Suggest changes/modification on Bridge Construction Priority System based on 
best practices 

 Agree on additional information related to nearby settlements regarding Urban, 
Semi Urban, Rural; encroachment on bridge and around approach road; road 
safety with respect to black spot zone, walkway, footpath in bridge and 
approach road, shoulder in approach road; Barrier-flexible as wire/cable, semi-
rigid-W metal beam crash barrier, gabion; rigid as masonry block, plum 
concrete wall; bridge name plate; hydrological information as major change in 
river flow pattern as meandering; side channelization of water course; scouring 
of river bed in upstream & downstream, flood vulnerability in vicinity of bridge, 
river bank, embankment, etc; Sensitive zone as National park, wild life reserves, 
wetland, conservation land, buffer zone, etc.; topography and terrain of bridge 
location as Plain, Rolling, Mountainous and Steep terrain. 
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ii. Updating of Bridge Inventory and condition rating of Existing Bridge  
 Consultant may use mobile based app agreed with the Employer for Bridge 

condition assessment data capturing. 
 Consultant shall capture and populate the change in condition in Bridge 

components and bridge structure as a whole. 
 Update and assign a unique bridge number for each Existing bridge based on 

New Highway. However, no change in previous Bridge code shall be made in 
order to avoid confusion in future, and data sheet shall show both existing and 
new bridge code. 

 Location of the bridges shall be updated. 
 Each bridge shall be plotted on GIS-based map of Nepal with its identification 

code 
 Consultant shall capture and populate Bridge details such as bridge type such 

as RCC T-girder, plate girder, truss, arch, suspension, cable stayed etc.; length, 
span numbers, carriageway width, abutment type, pier type, foundation types, 
bearings, expansion joints, footpath with dimensions, bridge deck surface type, 
railings, road signs, river training works in vicinity to bridge, in waterway, 
noticeable change in watercourse, utility services, bridge locality (Urban/semi-
urban/rural), terrain (plain/rolling/mountainous/steep), bridge site location 
(National Park/Wildlife reserve/Conservation area/Wetland/Buffer 
zone/Sensitive area) and any other relevant data shall be provided. 

 Consultant shall capture and populate Road safety details and any other relevant 
data to be provided. 

 Consultant shall capture and populate Hydrological information and any other 
relevant data shall be provided. 

 Consultant shall capture and populate history of the bridge such as information 
on designer, funding source, construction completion year, other information on 
past maintenance activities on the bridge, as built or design & drawings 
(obligation to all new bridges and subject to availability of design drawings for 
existing bridges) and environmental & social reports (if any) shall be provided. 

 Consultant shall capture and populate photographs of each bridge with 
following views shall be provided: 

o Overall upstream side view of the bridge; 
o Overall downstream side view of the bridge; 
o View of abutments and piers; 
o View of deck surface; 
o View of river training works; 
o Approach road of bridge; 
o Any other views that expresses the conditions of the bridge; 

 
 Consultant have to produce a list of existing bridges on the road network 

requiring replacement/widening/strengthening/rehabilitation due to capacity 
constraints or condition. And it shall prepare a prioritized list upon consultation 
with Client, potentially using bridge maintenance priority procedure. It shall 
include those aging bridges whose safety and serviceability are in questionable 
conditions; 
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 Consultant shall capture and populate any missing information as well as 
additional information & updating the existing information of the bridges 

 Consultant shall carry out condition assessment and populate the existing 
conditions of the bridges in the Bridge Management System (BMS) 

 Consultant shall perform condition assessment of bridge based on the reviewed 
bridge condition rating system upon consultation with Client. 

 Consultant shall prepare the comparative condition assessment report in 
specified format upon consultation with Client. Comparative condition 
assessment report shall clearly encompasses the changes in the condition of 
existing Bridge from previous condition rating capturing at least three major 
changes. 
 

iii. Recording and updating of New Crossing with relevant data population 
 New crossing which are in planning stage, Consultant shall identify and record 

basic inventory details comprising tentative bridge length to be constructed, 
geographical coordinates, location, road name, chainage, location map, 
photographs etc., upon consultation with Client. 

 Bridges which are under construction stage, though, those should be included 
under new crossing by definition, Consultant shall provide not only inventory 
of basic details but also shall provide details such as bridge type (RCC T-girder, 
plate girder, truss, arch, suspension, cable stayed etc.), length, span numbers, 
carriageway width, abutment type, pier type, foundation types, bearings, 
expansion joints, footpath with dimensions, bridge deck surface type, railings, 
road signs, river training works in vicinity to bridge, aggradation/degradation in 
waterway, noticeable change in watercourse, utility services, bridge locality 
(Urban/semi-urban/rural), terrain (plain/rolling/mountainous/steep), bridge site 
location (National Park/Wildlife reserve/Conservation area/Wetland/Buffer 
zone/Sensitive area) and any other relevant data upon consultation with Client. 

 Photographs of each new crossing/bridges with following views shall be 
provided: 

 Overall upstream side view of the bridge; 
 Overall downstream side view of the bridge; 
 Approach of bridge 
 Any other views that expresses the conditions of the bridge 

 List of updating of inventory of new crossings/bridges that are under planning, 
procurement and construction are attached in Appendix 2 and Appendix 3. 

 Updating of river/stream crossings that requires construction of permanent 
bridges on strategic roads (Appendix 6). Currently there are 80 numbers of 
National highway (approved by Council of Ministers, Government of Nepal in 
2076/02/06) attached in Appendix 6. Consultant shall identify the new crossing 
and update the inventory in BMS. 

 Updating and assigning a unique bridge number for each new crossing based on 
New Highway. However, no change in previous bridge code is made in order to 
avoid confusion in future and data sheet shall show both existing and new bridge 
code.  
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 Each new crossing shall be plotted on GIS-based map of Nepal with its 
identification code 

 The consultant shall review the existing prioritization system adopted for 
construction of new bridges/ new crossing and suggest changes/modification 
based on best practices upon consultation with DOR. The existing system is 
based on a scoring system (multi-criteria based analysis ‘MCA’) on variables 
such as: 
 Importance of roads (based on government policies and programs); 
 Road type 
 Highways (east-west, north-south etc.) 
 Feeder Road (major and minor) e.g. roads connecting major tourist spots 

etc. 
 Proposed feeder roads 
 Important roads  
 Important urban roads etc. 
 Traffic volume; 
 Socio-economic status etc. 

 Review the best practice of prioritization of construction of bridges in new 
crossings anywhere else, particularly, in the regional countries.  Based on best 
practice and discussion with Client, the Consultant has to suggest modification 
on the variable or criteria of prioritization. 

 Construction prioritization list of identified New Crossings shall be prepared. 
Consultant shall identify the bridges under construction, construction completed 
but yet to be on operation. These bridge may be recorded under new crossing. 
The bridges which are on operation shall be included on the BMS database 
under existing bridges. Data update shall follow as discussed under "Updating 
of Bridge Inventory and condition rating of Existing Bridge". 

iv. Preparation of Bridge Maintenance Investment Plan 
 Consultant shall prepare the Bridge Maintenance Investment Plan based on 

updated information. Consultant shall develop a template of “Bridge 
Maintenance Investment Plan" upon consultation with Client. This maintenance 
investment plan shall comprise of bridges with condition assessment, 
maintenance intervention plan, costing for planning & budgeting purpose. 
Moreover, Consultant shall prepare Bridge Maintenance Management Plan 
separately. Bridge Maintenance Management Plan shall be included as a section 
under Bridge Maintenance Investment Plan. 

 Consultant shall prepare Bridge Maintenance Management Plan based on 
Bridge information updated in BMS such as condition assessment, prioritization 
criteria, etc. Bridge Maintenance Management Plan needs to categorize bridge 
wise details on following maintenance classes:  

o Routine Maintenance: It involves routine activities to be conducted in 
a cyclic manner. The scope of work of routine maintenance are included 
in Table 1. Routine maintenance to be carried out in all other 
maintenance interventions except in case the bridge is washed way.     

o Recurrent Maintenance (Minor Repairs works): It involves minor 
repairs works, which do not require any design input to carry out the 
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treatment or rectify the defects. The scope of work of recurrent 
maintenance are included in Table 1.  

o Major Maintenance (Critical/Special/Urgent): It involves repair 
works requiring detailed investigation to design the repair woks. The 
scope of work of major maintenance are included in Table 1.  

o Emergency Maintenance: One or more elements of the bridge is 
heavily and critically damaged that compromises the safety of the traffic 
using the bridge. Emergency repair of one or more parts are required 
followed by major maintenance of the bridge; Load restriction and 
traffic safety signs need to be put in place. The scope of work of 
emergency maintenance are included in Table 1.  

 The condition rating in each maintenance class shall be as given below or upon 
consultation with Client: 

Maintenance  Class Condition 
Rating (0 
to 9) 

 Maintenance Intervals  (Regarding maintenance 
interval review Guideline for Inspection and 
Maintenance of bridges Vol-1 & Vol-2) 

Routine Maintenance  As per Guideline for Inspection and Maintenance of 
bridges Vol-1, 
 

Recurrent Maintenance 5-7 Guideline for Inspection and Maintenance of bridges Vol-
2-Minor repair (Recurrent Maintenance) 

Major Maintenance 
(Critical/Special/Urgent) 

2-4 It's one time repair works, then the Routine and Recurrent 
Maintenance will be effective  for the bridge 

Emergency Maintenance  0-1 Once bridge is in critical condition,/in emergency,  it could 
endanger the safety of traffic using the bridge. So facility 
will have to be closed until damages are repaired or 
replaced the bridge. Once bridge is safe to operate, it will 
be subjected again to Routine and Recurrent Maintenance.  

 
 
 
 
 
 
 
 
 
 
 
 

 
Table 1: Class of bridge maintenance and scope of work 

Class Diagnostic Scope of work 
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1. Routine Maintenance No significant defect & no 
replacement or repair of 
any element of the bridge is 
required. The work 
involves routine activities 
to be conducted in a cyclic 
manner. RM is defined as 
the servicing of a bridge 
structure 

 Removal of debris(soil, aggregate, cow dung and or any 
foreign material) from deck, footpath, railings, bearing, 
expansion joints;  

 Cleaning and lubrication of bearing; and  
 Removal of grass, bushes from bridge surfaces, wing and or 

abutment wall, bearing area approach road 
 Cleaning of drainage spout on the deck  
 Drain out the accumulated water in the chambers, cleaning 

and re-greasing of main and hanger cables for suspension 
bridge and check the abnormal vibration of stay –cable for 
cable-stayed bridge. 

2. Minor Maintenance Damages detected are very 
minor and do not require 
any design input to carry 
out the treatment or rectify 
the defects. 

 Rectification and replacement of bridge expansion joints, 
railing posts, safety barriers, sign board; 

  Rectification damages of approach slabs, ballast walls etc.  
 Minor bed protection to minimize scour required to keep the 

foundations unexposed, bank protection in order to prevent 
breaching of approach road; 

 Tightening of loose bolts/ U-hooks, replacement of missing 
knot bolts in the steel members, spot re-painting work of steel 
members of suspension as well as cable-stayed bridge. 
Reporting to DRO office in case of abnormal vibration of 
cable system during wind. 

3. Major Maintenance 
(Critical/Special/Urgent) 

 Numerous defects of 
structural and 
hydraulic significance 
which may soon 
prevent the bridge in 
its proper functioning. 

 Detailed investigation 
may be required to 
design the 
maintenance work 
(e.g. non-destructive 
testing) 

 All or some of the minor maintenance work scope plus 
 Major repair/replacement of slabs/ railings, bearings, piers  
 Painting and replacement of steel members 
 Greasing, covering of cables, changing of deck material and 

tightening or replacing bolts, inspection of anchoring system 
etc. of suspension /cable-stayed bridge 

 Bed and or bank protection works (River training works) 
costing more than 0.3 million rupees  

 Major maintenance of decking system and re-painting of steel 
members  

 Seeking expert advice for major maintenance of anchorage 
system, main cable/hanger, cable/suspension devices/saddles 
for suspension bridges and also stay-cable pylon/tower and 
anchoring devices at pylon as well as at deck for cable-stayed 
bridges 

 Jacketing of pier columns  
4. Emergency 

Maintenance 
 One or more elements 

of the bridge is heavily 
and critically damaged 
that compromises the 
safety of the traffic 
using the bridge; 

 Emergency repair of 
one or more parts are 
required followed by 
major maintenance of 
the bridge; 

 Load restriction and 
traffic safety signs 
need to be put in place 

 All or some of the minor maintenance work scope plus 
 Major repair/replacement of slabs; and/or 
 Major repair/replacement of railings 
 Major repair/replacement of piers; and/or 
 Repair rehabilitation or new construction of check dam when 

the bridge is at risk from scour 
 Remedial measures as advised by experts after investigations 

shown in scope of works for Major Maintenance. 

 
 

 Prepare Bridge Maintenance Management Plan based on bridge condition 
assessments and priority ranking for each bridge under each maintenance 
category for Routine, Recurrent, Major (Critical/Special/Urgent) and 
Emergency upon consultation with Client. 
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Identification of bridges in need of major (special/critical/urgent) maintenance and 
emergency maintenance with detail bridge condition assessment and implementation 
plan capturing cost for budgeting purpose upon consultation with Client. 

Preparation of Bridge Construction Investment Plan Consultant shall prepare the 
Bridge Construction Investment Plan based on updated information available in BMS. 

 Consultant shall develop a template of “Bridge Construction Investment 
Plan" for new bridge construction upon consultation and discussion with 
Client.  

 This investment plan shall comprise of bridges with Bridge Construction 
Investment Plan (based on multi-criteria analysis) and costing for planning 
& budgeting purpose. 

v. Drone Use 
Consultant shall conduct drone survey at the periphery of the bridges to acquire 
sufficient information. The drone survey shall capture information upstream and 
downstream of the bridge to the sufficient length as agreed with the Client. Emphasis 
shall be given to river training works, landslides, settlements in river banks, 
forestation/deforestation, encroachment along the approach roads and on the river 
banks etc. The bridges where drone can be used are as per requirement of bridge site 
upon consultation with Client. The list of bridges (indicative) where drone survey need 
to be carried is attached in Appendix 4. 

vi. Bridge Inspection Vehicle Use 
Consultant shall use Bridge Inspection Vehicle for conducting detail condition 
assessment of selected bridges. The bridges where bridge inspection vehicle can be 
used are as per requirement of bridge site upon consultation with Client. The list of 
bridges (indicative) where bridge inspection vehicle need to be carried is attached in 
Appendix 5. 

D. TRANSFER OF KNOWLEDGE AND CAPACITY BUILDING 
The Consultant shall consider the technology and knowledge transfer as an important aspect in 
carrying out the assignment. The Consultant shall support Department of Roads, Bridge Branch 
and Road Divisions personnel to build their capacity in BMS update as a part of the on the job 
training and propose the specific training methods & modules for the Capacity enhancement in 
the Bridge condition assessment and BMS update. The consultant will provide the on-the-job 
exercise and practices on-field survey, data collection, data analysis, Condition Assessment of 
Bridges. The cost for such training shall be borne by the consultants. Moreover, innovative 
approaches for training on bridge condition assessment shall be proposed by Consultant based 
on the past experiences, modern technique and innovation.  

E. REPORTING REQUIREMENT AND TIME SCHEDULE 
The consulting services shall be implemented over 11 (months) from the commencement date. 
All documents shall be prepared on original stable reproducible materials and have title blocks, 
reference numbers. The consultant shall submit the reports in specified manner and as 
enumerated in Table-2: Time Frame for Reports and Submissions. 
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The consultant shall also submit: 
i. Inception Report in five (5) hard copies and a soft copy;  
ii. Monthly Progress Report in five (5) hard copies and a soft copy; 
iii. Draft Report in ten (10) hard copies and a soft copy; 
iv. Final Report in ten (10) numbers of hard copies and a soft copy 

Table-2: Time frame for Reports and Submissions 

S.NO. Preparatory Outputs Submission Deadline (no. 
of months after the 
commencement date) 

1. Inception Report 1 
2. Monthly Progress Report Every Month ( 8 number) 
3. Draft Report 

(Comparative Condition Assessment Report, 
Bridge Maintenance Investment Plan including  
Bridge Maintenance Management Plan, Bridge 
Construction Investment Plan) 
 

10 Month 

4. Final Report 
(Comparative Condition Assessment Report, 
Bridge Maintenance Investment Plan including 
Bridge Maintenance Management Plan, Bridge 
Construction Investment Plan) 

11 Month 

 

Report description 

1. Inception Report 

Inception report include overall understanding of the ToR, and the content shall be discussed 
with Client before proceeding to the field. The report shall contain information on the general 
approach (particularly details of Methodology which is proposed for carrying out the 
consultancy for services) including such detailed information as the consultant deems relevant 
(various formats to be used such as Inventory Forms, Condition Survey), together with a bar 
chart that would indicate the Consultant’s estimate of the duration (separately in the office and 
in the field), and the planned input of each professional staff member to be used, and the 
consultants estimate of the total man-months required to complete the work and services. The 
consultant is required to present the Inception report to Client for review and comments.  

2. Monthly Progress Report 

Consultant shall submit Monthly Progress Report in every month. The report shall be in the 
format upon consultation with Client. The monthly reports shall contain the progress of work 
accompanied by a briefing session and plan for successive month. 

 

3. Draft Report 

Draft Report includes the following report: 

o Bridge Condition Assessment Report 
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o Comparative Condition Assessment Report 
o Bridge Maintenance Investment Plan comprising Bridge Maintenance 

Management Plan 
o Bridge Construction Investment Plan 

The Consultants shall arrange presentations of draft report to Client. The consultant may also 
be asked to demonstrate correctness of Data base system by using existing MIS based Bridge 
Management System to the DOR audience. They shall review the issues and comments raised 
during the presentation while finalizing the report and make necessary amendments/corrections 
if needed. The cost for such presentations shall be borne by Consultant. 

4.Final Report 

Final report shall be submitted addressing the comments and suggestions received by the 
Consultant.  

F. TEAM COMPOSITION AND QUALIFICATION 
REQUIREMENT FOR KEY STAFFS 

 
Tentative person month detail required for the assessment is provided under table below and 
the qualification requirement for evaluation of key staff is set out in Appendix 7: 

S.No. Description 
Number of Staff 

(Quantity) 
Total Person 

Months 
Remarks 

1 
Team Leader (Senior Bridge 

Engineer) 
1 11 

Key 
Personnel 

2 
Deputy Team Leader(Bridge 

Engineer) 
1 8 

Key 
Personnel 

3 Geo-Technical Engineer 1 5 
Key 

Personnel 

4 Hydrologist 1 5 
Key 

Personnel 

5 Transport Economist 1 2 
Key 

Personnel 

6 Sociologist 1 2  

7 Environmentalist 1 2  
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S.No. Description 
Number of Staff 

(Quantity) 
Total Person 

Months 
Remarks 

8 Civil Engineer 10 47  

9 Computer Engineer 1 5  

Total 18 87  

Note: 
The above Key Staff composition and estimated total staff man-month is client’s estimate. The 
consultant is advised to assess their own requirement and propose their own staff composition 
and staff input requirement for efficient performance of their job as per the Terms of Reference. 
If the proposed consultant’s team is found inadequate or not sufficient during the performance 
of the services, then additional staff shall be provided by the Consultant at their own cost 

G. CONSULTANTS FACILITIES, CLIENT'S INPUT AND 
COUNTERPART PERSONNEL 

Consultant shall be fully responsible to mobilize the necessary key staff and also should arrange 
all the administrative, technical and support staff needed to carry out the services. Consultant 
shall conduct condition assessment on existing bridges and crossing assessment on New 
crossing by dedicated Team. Field data collection on existing bridges and New crossing shall 
be performed by 5 survey team. Each team comprising of 2 Civil Engineer and 1 support staff. 
So totaling of 10 Civil Engineer shall mobilize on field. Each team shall mobilize to field on 
4-WD vehicle. In addition, key personnel may assess to critical & special bridge sites based on 
necessity. Consultant shall also be responsible for providing all other necessary facilities and 
logistical support for its staff including accommodation, transportation, office equipment, 
communications, utilities, office supplies and other miscellaneous requirements that are 
required to complete all the tasks to fulfill the objective and scope of woks, and it shall be 
included in their financial proposal.  

Consultant shall be fully responsible to manage the necessary tax/ VAT registration and 
necessary payment and clearance on the same. 

H. DOR TO HAVE COMPLETE ACCESS TO ALL INFORMATION 
DOR shall have complete access to all the information including any software used by 
Consultant and DOR shall have the rights to distribute this within the Department or modify it 
accordingly. DOR will have the copy right of all the data/information under this agreement. 

I. INFORMATION TO BE PROVIDED BY THE GOVERNMENT 
The Government shall provide Consultant following documents and services subject to 
availability: 
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 Access to the Bridge Management System; Bridge Maintenance Manual 
Volume I and II free of cost; 

J. INFORMATION TO BE OBTAINED BY CONSULTANT 
Any relevant DOR documentation for the project shall be obtained from DOR Offices and 
reproduces with the permission of DOR at the expense of the consultant itself. Consultant shall 
obtain information on relevant bridges form the concerned Division Road Offices, Road 
Projects or any other agencies. 

K. LIAISON WITH OTHER AGENCIES 
In case Consultant requires the cooperation of Government Departments and Agencies, the 
DOR shall provide liaison and shall assist the Consultant to gather information required for the 
completion of the project. 

Consultant is required to maintain close liaison with the Bridge Branch. In particular survey 
methods and tools for evaluation and inspection should be agreed upon with the Bridge Branch. 

L. GOVERNMENT INDEMNITY 
Consultant shall be responsible for any damage to life and property that may arise out of their 
works and they shall take all necessary insurance cover to indemnify the Government form any 
for compensation that may arise through negligence. 
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APPENDIX 
Appendix 1: Bridge list of Existing Bridges recorded in BMS (2022 nos.) 

Appendix 2: Bridge list of New Crossing recorded in BMS (509 nos.) 

Appendix 3: Bridge list of New Crossing under various stage i.e. Planning, Procurement and 
Under-construction (657 nos.) 

Appendix 4: Bridge list for use of Drone in bridge condition assessment 

Appendix 5: Bridge list for use of Bridge Inspection Vehicle in bridge condition assessment 

Appendix 6: List of National Highway in Strategic Road Network (SRN) 

Appendix 7: Qualification Requirement of Staff 
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APPENDIX 7: Qualification Requirement of Staff 

 

The working team for field and office works should necessarily consist of the following 
Personnel with qualification and experiences as indicated in the following table. These 
professionals shall be:  

I. Team Leader (Sr. Bridge Engineer) (Experience of the last 15 years will only be 
considered) 

A. Education Qualification 

Minimum Master's degree in Bridge / Structure 
Engineering 

Preferable Ph. D degree in Civil Engineering 

B. Experience 

B1. General Experience 

Minimum 10 years 

Preferable 15 years 

B2. Specific Experience in new bridge design or design of maintenance works or 
construction of bridge works 

Minimum  8 years  

Preferable 12 years  

B3. Specific Experience (In the capacity as a Team Leader in  bridge design or design 
of maintenance works or construction of bridge works) 

Minimum 5 number of bridges 

Preferable 12 number of bridges 

C. Experience in the Proposed Field of Expertise 

C1. Shall have experience in conducting bridge condition assessment in at least one 
service 

C2. Shall have experience in review or preparation of bridge investment plan/bridge 
maintenance guidelines/manual 

C3. Shall have experience of bridge design or design of maintenance works or 
supervision of construction of bridge works in at least two services funded by World 
Bank or other donor agencies 

D. Language 

 Communicate fluently in English Language 
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II. Deputy Team Leader (Bridge Engineer/Structure Engineer) (Experience of the last 
10 years will only be considered) 

A. Education Qualification 

Minimum Master's degree in Bridge / Structure 
Engineering 

Preferable Ph.D in Civil Engineering 

B. Experience 

B1. General Experience 

Minimum 8 years 

Preferable 10 years 

B2. Specific Experience in bridge design or construction works or Bridge condition 
assessment 

Minimum 5 years  

Preferable 8 years  

B3. Specific Experience (In the capacity as a Bridge Engineer in proposed field of 
Expertise works) 

Minimum 5 number of bridges 

Preferable 9 number of bridges 

C. Experience in the Proposed Field of Expertise 

C1. Shall have experience in bridge condition assessment in at least one service 

C2. Shall have experience of bridge design or design of maintenance works or 
construction of bridge works in at least two services funded by World Bank or other 
donor agencies 

D. Language 

 Communicate fluently in English Language 
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III. Geo-Technical Engineer (Experience of the last 10 years will only be considered) 
A. Education Qualification 

Minimum Graduate in Civil Engineering 

Preferable Master’s degree in Geo-Technical 
Engineering 

B. Experience 

B1. General Experience 

Minimum 8 years 

Preferable 10 years 

B2. Specific Experience (In the capacity as a Geo-Technical in design of bridge 
works) 

Minimum 5 number of bridges 

Preferable 8 number of bridges 

C. Experience in the Proposed Field of Expertise 

C1. Experience in one Donor funded Project 

D. Language 

 Communicate fluently in English Language 

 

IV. Hydrologist (Experience of the last 10 years will only be considered) 
A. Education Qualification 

Minimum Graduate in Civil Engineering 

Preferable Master's degree in Hydrology / Water 
resource engineering 

B. Experience 

B1. General Experience 

Minimum 8 years 

Preferable 10 years 

B2. Specific Experience (In the capacity as a Hydrologist in design of bridge works) 

Minimum 5 number of bridges 

Preferable 8 number of bridges 
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C. Experience in the Proposed Field of Expertise 

C1. Experience in one Donor funded Project 

D. Language 

 Communicate fluently in English Language 

 

V. Civil Engineer-10 [Civil Engineer 1, Civil Engineer 2, Civil Engineer 3, Civil 
Engineer 4, Civil Engineer 5, Civil Engineer 6, Civil Engineer 7, Civil Engineer 8, 
Civil Engineer 9, Civil Engineer 10] 
A. Education Qualification 

Minimum Bachelor’s degree in Civil Engineering 

B. Experience 

B1. General Experience 

Minimum 5 years 

B2. Specific Experience (In the capacity as a civil engineer in road/bridge works) 

Minimum 3 years 

C. Language 

 Communicate fluently in English Language 

 
VI. Transport Economist 

A. Education Qualification 

Minimum Masters in Transport Economics or 
equivalent 

B. Experience 

B1. General Experience 

Minimum 8 years 

B2. Specific Experience (In the capacity as a Transport Economist in road/bridge 
project) 

Minimum 5 years 

C. Language 

 Communicate fluently in English Language 
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VII. Sociologist  
A. Education Qualification 

Minimum Graduate in Social Science 

 

B. Experience 

B1. General Experience 

Minimum 5 years 

B2. Specific Experience (In the capacity as a Sociologist in road/bridge project) 

Minimum 3 years 

C. Experience in the Proposed Field of Expertise 

C1. Experience in at least two road project supported by development partners 

D. Language 

 Communicate fluently in English Language 

 
VIII. Environmentalist 

A. Education Qualification 

Minimum Graduate in Civil 
Engineering/Environmental 
Engineering/Environment Science  

B. Experience 

B1. General Experience 

Minimum 5 years 

B2. Specific Experience (In the capacity as an Environmentalist in road/bridge works) 

Minimum 3 years 

C. Experience in the Proposed Field of Expertise 

C1. Experience in at least two road project supported by development partners 

D. Language 

 Communicate fluently in English Language 
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IX. Computer Engineer 
A. Education Qualification 

Minimum Graduate in Computer Engineering/ 
Computer Science/ Information 
Technology 

B. Experience 

B1. General Experience 

Minimum 5 years 

B2. Specific Experience (In the capacity as a Computer Engineer in Computer 
programming, database design and data management) 

Minimum 3 years 

C. Language 

 Communicate fluently in English Language 

 
 
 



S.No.
Bridge 
Number

Bridge 
Name

Road 
Name

District
River/Str

eam
Chainage 

(Km)
Length 

(m)
Width 

(m)
Span No Region

Completi
on Year

Cordinate
Bridge 

Type
Bridge 

Condition
Total 
Score

Construction 
 Status

Data 
Updated 

Year

1
04-H001-

001 Mechi
Mahendra 
Rajmarga Jhapa Mechi 0 583

RW-7.86 
| CW-7 20 Eastern 1969

26.6440 | 
88.1638

RCC T-
Beam 6 2.7 Completed 2017

2
04-H001-

003 Pali
Mahendra 
Rajmarga Jhapa Pali Khola 3.44 49.6

RW-7.8 | 
CW-7 3 Eastern 1970

26.6505 | 
88.1368

RCC T-
Beam 7 3.1 Completed 2017

3
04-H001-

002 Kali Khola
Mahendra 
Rajmarga Jhapa Kali khola 5.05 26.4

RW-7.86 
| CW-7 3 Eastern 1970

26.6482 | 
88.1460 RCC Slab 7 1.2 Completed 2017

4
04-H001-

004
Ninda 
Khola

Mahendra 
Rajmarga Jhapa Ninda 5.46 318.6

RW-7.9 | 
CW-7 12 Eastern 1970

26.6602 | 
88.1072

RCC T-
Beam 7 3.6 Completed 2017

5
04-H001-

005 Timai
Mahendra 
Rajmarga Jhapa Timai 6.52 66.2

RW-7.9 | 
CW-7 4 Eastern 1970

26.6594 | 
88.0984

RCC T-
Beam 6 3.1 Completed 2017

6
04-H001-

006
Nagardubb

a
Mahendra 
Rajmarga Jhapa

Nagardub
ba 7.84 35.2

RW-7.86 
| CW-7 4 Eastern 1969

26.6560 | 
88.0860 RCC Slab 7 3.6 Completed 2019

7
04-H001-

007 Dhukure
Mahendra 
Rajmarga Jhapa Dhukure 8.08 10.7

RW-10 | 
CW-8.5 3 Eastern 2004

26.6548 | 
88.0799

Multicell 
Box 

Culvert 4 3.1 Completed 2018

8
04-H001-

008 Hadiya
Mahendra 
Rajmarga Jhapa Hadiya 8.93 49.6

RW-7.8 | 
CW-7 3 Eastern 1970

26.6545 | 
88.0751

RCC T-
Beam 7 3.1 Completed 2019

9
04-H001-

009 Raspandi
Mahendra 
Rajmarga Jhapa Raspandi 9.64 7.1

RW-
10.55 | 

CW-9.75 1 Eastern 1968
26.6532 | 
88.0641 RCC Slab 7 3.6 Completed 2017

10
04-H001-

010 Phulbasa
Mahendra 
Rajmarga Jhapa Phulbasa 10.67 49.5

RW-7.86 
| CW-7 3 Eastern 1970

26.6533 | 
88.0583

RCC T-
Beam 7 3.1 Completed 2017

11
04-H001-

011 Deuniya
Mahendra 
Rajmarga Jhapa Deuniya 13.48 26.3

RW-7.8 | 
CW-7 3 Eastern 1970

26.6496 | 
88.0309

RCC T-
Beam 7 3.6 Completed 2021

12
04-H001-

012 Rekha
Mahendra 
Rajmarga Jhapa Rekha 14.76 35

RW-7.84 
| CW-7 4 Eastern 1970

26.6493 | 
88.0180 RCC Slab 7 3.1 Completed 2017

13
04-H001-

013 Aaduwa
Mahendra 
Rajmarga Jhapa

Aduwa 
Khola 17.72 35

RW-7.9 | 
CW-7 4 Eastern 1970

26.6425 | 
87.9897 RCC Slab 7 3.1 Completed 2017

14
04-H001-

014 Ghagra
Mahendra 
Rajmarga Jhapa Ghagra 21.53 35

RW-7.8 | 
CW-7 4 Eastern 1969

26.6407 | 
87.9523 RCC Slab 6 3.1 Completed 2019

15
04-H001-

015 Biring
Mahendra 
Rajmarga Jhapa Biring 23.4 399.2

RW-7.8 | 
CW-7 15 Eastern 1970

26.6404 | 
87.9362

RCC T-
Beam 6 3.1 Completed 2017

16
04-H001-

016 Surunga
Mahendra 
Rajmarga Jhapa Surunga 26.691 33.4

RW-7.8 | 
CW-7 2 Eastern 1970

26.6436 | 
87.9041

RCC T-
Beam 7 3.6 Completed 2017

17
04-H001-

017 Kankai
Mahendra 
Rajmarga Jhapa Kankai 29.85 702

RW-7.8 | 
CW-7 24 Eastern 1970

26.6553 | 
87.8759

RCC T-
Beam 7 3.1 Completed 2017

18
04-H001-

023 Jharana-1
Mahendra 
Rajmarga Jhapa

Jharana - 
01 34.25 33

RW-7.9 | 
CW-7 2 Eastern

26.6499 | 
87.8341

RCC T-
Beam 6 3.1 Completed 2017

19
04-H001-

024 Jharana-2
Mahendra 
Rajmarga Jhapa Jharna-2 34.63 33

RW-7.9 | 
CW-7 2 Eastern 1970

26.6492 | 
87.8304

RCC T-
Beam 6 1.8 Completed 2017

20
04-H001-

026 Dudhe - 2
Mahendra 
Rajmarga Jhapa Dudhe - 2 35.39 33

RW-7.9 | 
CW-7 2 Eastern 1969

26.6476 | 
87.8230

RCC T-
Beam 6 3.1 Completed 2017

21
04-H001-

027 Satasi
Mahendra 
Rajmarga Jhapa Satasi 36.03 34.95

RW-7.8 | 
CW-7 4 Eastern 1969

26.6457 | 
87.8152 RCC Slab 7 3.1 Completed 2017

22
04-H001-

028 Jhiljile
Mahendra 
Rajmarga Jhapa Jhiljhile 36.64 5.75

RW-10.6 
| CW-9.8 1 Eastern 1970

26.6433 | 
87.8071 RCC Slab 7 3.1 Completed 2017

23
04-H001-

029 Kamal
Mahendra 
Rajmarga Jhapa Kamal 39.84 128

RW-7.8 | 
CW-7 6 Eastern 1969

26.6506 | 
87.7845

RCC T-
Beam 6 3.1 Completed 2022

24
04-H001-

030 Kerakha
Mahendra 
Rajmarga Jhapa Kerakha 41.95 50

RW-7.8 | 
CW-7 3 Eastern 1970

26.6487 | 
87.7653

RCC T-
Beam 6 3.1 Completed 2017

25
04-H001-

031 Chyangri
Mahendra 
Rajmarga Jhapa Chyangri 42.25 6.7

RW-10.6 
| CW-9.7 1 Eastern

26.6494 | 
87.7619 RCC Slab 7 3.6 Completed 2017

26
04-H001-

033 Geuria
Mahendra 
Rajmarga Jhapa Gueria 45.91 20.7

RW-10.6 
| CW-7.6 1 Eastern 1970

26.6575 | 
87.7270

RCC T-
Beam 7 3.1 Completed 2017

27
04-H001-

034 Ratuwa
Mahendra 
Rajmarga Jhapa Ratuwa 47.99 585

RW-7.9 | 
CW-7 20 Eastern 1970

26.6544 | 
87.7060

RCC T-
Beam 7 3.1 Completed 2017

28
04-H001-

035 Dhardhare
Mahendra 
Rajmarga Jhapa

Dhardhar
e 52.215 16.25

RW-7.8 | 
CW-7 1 Eastern 1970

26.6622 | 
87.6656

RCC T-
Beam 6 3.6 Completed 2017

29
04-H001-

036 Betani
Mahendra 
Rajmarga Jhapa Betani 52.56 33.1

RW-7.9 | 
CW-7 2 Eastern 1970

26.6624 | 
87.6621

RCC T-
Beam 6 3.1 Completed 2017

30
04-H001-

037 Bhutre
Mahendra 
Rajmarga Jhapa Bhutre 54 6.67

RW-10.4 
| CW-9.7 1 Eastern 1970

26.6632 | 
87.6496 RCC Slab 6 3.6 Completed 2017

31
04-H001-

038 Mawa
Mahendra 
Rajmarga Jhapa Mawa 54.75 128.47

RW-7.9 | 
CW-7 6 Eastern 1970

26.6637 | 
87.6426

RCC T-
Beam 7 3.1 Completed 2017

32
09-H001-

039
Mawa 
Branch

Mahendra 
Rajmarga Morang

Mawa 
branch 55 16.55

RW-7.8 | 
CW-7 1 Eastern 1970

26.6637 | 
87.6396

RCC T-
Beam 8 3.1 Completed 2017

33
09-H001-

040 Bakra
Mahendra 
Rajmarga Morang Bakra 57.55 319

RW-7.9 | 
CW-7 12 Eastern 1970

26.6638 | 
87.6144

RCC T-
Beam 7 3.1 Completed 2017

34
09-H001-

041 Solti
Mahendra 
Rajmarga Morang Solti 58.44 85.5

RW-7.9 | 
CW-7 4 Eastern 1970

26.6652 | 
87.6067

RCC T-
Beam 7 3.1 Completed 2017

35
09-H001-

042 Sanjhora
Mahendra 
Rajmarga Morang Sanjhora 60.48 64.28

RW-7.8 | 
CW-7 3 Eastern 1969

26.6594 | 
87.5877

RCC T-
Beam 6 3.1 Completed 2017

36
09-H001-

043 Pathari
Mahendra 
Rajmarga Morang Pathari 63.63 16.7

RW-7.8 | 
CW-7 1 Eastern 1969

26.6609 | 
87.5566

RCC T-
Beam 6 3.6 Completed 2017

37
09-H001-

044 Dans
Mahendra 
Rajmarga Morang Dans 65.02 94.5

RW-7.9 | 
CW-7 5 Eastern 1970

26.6607 | 
87.5430

RCC T-
Beam 6 3.1 Completed 2017

38
09-H001-

045 Morangi
Mahendra 
Rajmarga Morang Morangi 65.62 38

RW-7.9 | 
CW-7 2 Eastern 1970

26.6606 | 
87.5365

RCC T-
Beam 6 3.1 Completed 2017

39
09-H001-

046 Chisang 1
Mahendra 
Rajmarga Morang Chisang 1 70.29 40

RW-7.8 | 
CW-7 3 Eastern 1970

26.6588 | 
87.4934

RCC T-
Beam 7 3.1 Completed 2017

40
09-H001-

047 Chisang 2
Mahendra 
Rajmarga Morang

Chisang - 
2 70.725 130.7

RW-7.9 | 
CW-7 5 Eastern 1970

26.6588 | 
87.4890

RCC T-
Beam 6 3.1 Completed 2017

41
09-H001-

048
Chisang 

Bhangabari
Mahendra 
Rajmarga Morang

Chisang 
Bhangaba

ri 74.7 45.4
RW-7.9 | 

CW-7 2 Eastern 1970
26.6583 | 
87.4474

RCC T-
Beam 7 3.1 Completed 2017

42
09-H001-

049 Betna
Mahendra 
Rajmarga Morang Betna 76.33 13

RW-7.9 | 
CW-7 1 Eastern 1970

26.6588 | 
87.4297

RCC T-
Beam 7 3.1 Completed 2017

43
09-H001-

050 Lohendra
Mahendra 
Rajmarga Morang Lohendra 78.25 385.2

RW-7.9 | 
CW-7 18 Eastern 1970

26.6610 | 
87.4091

RCC T-
Beam 6 3.1 Completed 2017

44
09-H001-

051 Lalbhitti
Mahendra 
Rajmarga Morang Lalbhitti 79.46 33.08

RW-7.9 | 
CW-7 2 Eastern 1970

26.6657 | 
87.4002

RCC T-
Beam 6 3.1 Completed 2012

45
09-H001-

052
Sukuna 

Paini
Mahendra 
Rajmarga Morang

Sukuna 
Paini 80.57 21.5

RW-7.9 | 
CW-7 1 Eastern 1970

26.6684 | 
87.3897

RCC T-
Beam 6 3.6 Completed 2017

46
09-H001-

053 Sukuna
Mahendra 
Rajmarga Morang Sukuna 80.68 64.26

RW-7.9 | 
CW-7 3 Eastern 1970

26.6685 | 
87.3883

RCC T-
Beam 6 3.6 Completed 2017

47
09-H001-

054 Jharana
Mahendra 
Rajmarga Morang Jharana 82.04 20

RW-8 | 
CW-7.1 2 Eastern 1970

26.6693 | 
87.3735 RCC Slab 7 3.6 Completed 2017

48
09-H001-

055 Madhyali
Mahendra 
Rajmarga Morang Madhyali 84.66 10

RW-8 | 
CW-7.1 1 Eastern 1970

26.6619 | 
87.3503 RCC Slab 7 3.6 Completed 2017

Appendix 1: Bridge list of existing bridges recorded in BMS (2022 nos.)
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49
09-H001-

056 Mada
Mahendra 
Rajmarga Morang Mada 84.96 6.6

RW-
10.52 | 
CW-10 1 Eastern 1970

26.6612 | 
87.3478 RCC Slab 7 3.1 Completed 2017

50
09-H001-

057 Malati
Mahendra 
Rajmarga Morang Malati 86.27 8.7

RW-7.9 | 
CW-7.1 1 Eastern 1970

26.6584 | 
87.3348 RCC Slab 7 3.6 Completed 2017

51
09-H001-

058
Trijuja 

Ganeshpur
Mahendra 
Rajmarga Morang

Trijuja 
Ganeshpu

r 86.9 7
RW-10.5 
| CW-10 1 Eastern 1970

26.6584 | 
87.3270 RCC Slab 7 3.6 Completed 2017

52
09-H001-

059 Gachhiya
Mahendra 
Rajmarga Morang Gachhiya 87.92 171.2

RW-7.9 | 
CW-7 8 Eastern 1970

26.6588 | 
87.3170

RCC T-
Beam 6 3.1 Completed 2017

53
10-H001-

060 Budhi
Mahendra 
Rajmarga Sunsari Budhi 91.05 128.4

RW-7.9 | 
CW-7.1 6 Eastern 1970

26.6595 | 
87.2864

RCC T-
Beam 7 3.1 Completed 2017

54
10-H001-

061 Tengra
Mahendra 
Rajmarga Sunsari Tengra 91.97 33.6

RW-7.9 | 
CW-7 2 Eastern 1970

26.6619 | 
87.2784

RCC T-
Beam 6 3.1 Completed 2017

55
10-H001-

062 Kheti
Mahendra 
Rajmarga Sunsari Kheti 93.03 9.7

RW-8.1 | 
CW-7.3 1 Eastern 1970

26.6644 | 
87.2682 RCC Slab 7 3.1 Completed 2017

56
10-H001-

063 Devi Khola
Mahendra 
Rajmarga Sunsari

Devi 
Khola 95.95 6.7

RW-12 | 
CW-11.2 2 Eastern

26.6722 | 
87.2423 RCC Slab 8 3.1 Completed 2017

57
10-H001-

064 Pakali
Mahendra 
Rajmarga Sunsari Pakali 97.75 15.5

RW-8 | 
CW-7.1 2 Eastern

26.6780 | 
87.2235 RCC Slab 6 3.1 Completed 2017

58
10-H001-

065
Chatara 

Canal
Mahendra 
Rajmarga Sunsari

Chatara 
Canal 99.74 21.6

RW-8 | 
CW-5.7 3 Eastern

26.6718 | 
87.2053 RCC Slab 6 3.6 Completed 2017

59
10-H001-

066 Jorti
Mahendra 
Rajmarga Sunsari Jorti 106.7 12.3

RW-8.7 | 
CW-7.3 1 Eastern

26.6215 | 
87.1670 RCC Slab 7 3.6 Completed 2017

60
10-H001-

067 Sunsari
Mahendra 
Rajmarga Sunsari Sunsari 111.05 87.45

RW-7.8 | 
CW-7 3 Eastern

26.6043 | 
87.1287

RCC T-
Beam 6 3.1 Completed 2017

61
10-H001-

068 Sukesena
Mahendra 
Rajmarga Sunsari Sukesena 113.4 7.5

RW-8.8 | 
CW-7.5 1 Eastern

26.6014 | 
87.1059 RCC Slab 6 3.1 Completed 2017

62
10-H001-

069 Khuniya
Mahendra 
Rajmarga Sunsari Khuniya 116.76 20.3

RW-8 | 
CW-7.2 3 Eastern 1966

26.6001 | 
87.0724 RCC Slab 6 3.1 Completed 2017

63
10-H001-

070
Jharuwa - 

1
Mahendra 
Rajmarga Sunsari

Jharuwa - 
1 118.2 13.5

RW-8 | 
CW-7.2 2 Eastern 1970

26.5991 | 
87.0581 RCC Slab 7 3.1 Completed 2017

64
10-H001-

071
Jharuwa - 

2
Mahendra 
Rajmarga Sunsari

Jharuwa - 
2 118.32 11.5

RW-8 | 
CW-7.2 2 Eastern 1970

26.5990 | 
87.0569 RCC Slab 7 3.6 Completed 2017

65
10-H001-

072
Jamuwa 

Dhar
Mahendra 
Rajmarga Sunsari

Jamuwa 
Dhar 120.05 13.5

RW-8 | 
CW-7.2 2 Eastern 1965

26.5980 | 
87.0396 RCC Slab 5 3.1 Completed 2017

66
10-H001-

073
vanta Bari 

Khola
Mahendra 
Rajmarga Sunsari

vanta 
Bari 
Khola 131.72 21.4

RW-11.7 
| CW-11.1 5 Eastern 1952

26.5234 | 
86.9558 RCC Slab 3 3.6 Completed 2017

67
10-H001-

074

Sapta 
Koshi 
Canal

Mahendra 
Rajmarga Sunsari

Sapta 
Koshi 
Canal 134.15 99.4

RW-7.9 | 
CW-6.7 7 Eastern 1952

26.5234 | 
86.9324 RCC Slab 6 3.1 Completed 2017

68
15-H001-

075
Koshi 

Barrage
Mahendra 
Rajmarga Saptari

Koshi 
Barrage 134.72 1149

RW-7.9 | 
CW-7 55 Eastern 1952

26.5260 | 
86.9271

RCC T-
Beam 10 3.6 Completed 2017

69
15-H001-

076
Koshi 
Canal

Mahendra 
Rajmarga Saptari

Koshi 
Canal 135.63 42

RW-7.9 | 
CW-6.7 3 Eastern 1969

26.5295 | 
86.9223 RCC Slab 10 3.6 Completed 2017

70
15-H001-

077 Koshighat
Mahendra 
Rajmarga Saptari Koshighat 139.7 11.8

RW-7.65 
| CW-6.7 2 Eastern 1965

26.5499 | 
86.8919

Steel 
Plate 
Girder 8 3.1 Completed 2017

71
15-H001-

078 Portaha
Mahendra 
Rajmarga Saptari Portaha 142 11.2

RW-10.6 
| CW-10 2 Eastern 1965

26.5615 | 
86.8879 RCC Slab 6 3.1 Completed 2017

72
15-H001-

079
Gid Khola 

- 1
Mahendra 
Rajmarga Saptari

Gid 
Khola - 1 142.8 10

RW-10.6 
| CW-9.6 2 Eastern 1967

26.5686 | 
86.8914 RCC Slab 7 3.1 Completed 2017

73
15-H001-

080
Gid Khola 

- 2
Mahendra 
Rajmarga Saptari

Gid 
Khola - 2 143.33 8.7

RW-10.5 
| CW-7.1 2 Eastern 1967

26.5732 | 
86.8929 RCC Slab 7 3.1 Completed 2017

74
15-H001-

081 Mahuli - 1
Mahendra 
Rajmarga Saptari Mahuli - 1 144.47 123

RW-7.7 | 
CW-6.8 18 Eastern 1967

26.5807 | 
86.8959 RCC Slab 8 3.1 Completed 2017

75
15-H001-

082 Bhairawa
Mahendra 
Rajmarga Saptari Bhairawa 144.93 21

RW-10 | 
CW-9.2 3 Eastern 1967

26.5876 | 
86.8987 RCC Slab 7 3.6 Completed 2017

76
15-H001-

083 Sundari - 1
Mahendra 
Rajmarga Saptari

Sundari - 
1 147.43 62

RW-7.8 | 
CW-7 9 Eastern 1967

26.5807 | 
86.8959 RCC Slab 8 3.1 Completed 2017

77
15-H001-

084

Sundari 
Branch 

(Kanchanp
ur Barrirer)

Mahendra 
Rajmarga Saptari

Sundari 
Branch 149.61 20.7

RW-7.8 | 
CW-7 3 Eastern 1967

26.6292 | 
86.9110 RCC Slab 6 3.6 Completed 2017

78
15-H001-

085
Chandra 

canal
Mahendra 
Rajmarga Saptari

Chandra 
canal 151.47 11.2

RW-7.8 | 
CW-7 1 Eastern 1965

26.6353 | 
86.9068

RCC T-
Beam 7 3.1 Completed 2017

79
15-H001-

086 Sundari
Mahendra 
Rajmarga Saptari Sundari 153.375 368.33

RW-7.8 | 
CW-7 72 Eastern 1972

26.6451 | 
86.8847 RCC Slab 6 3.1 Completed 2017

80
15-H001-

087 Bavana
Mahendra 
Rajmarga Saptari Bavana 155.72 11.2

RW-7.8 | 
CW-7 1 Eastern 1967

26.6422 | 
86.8623

RCC T-
Beam 7 3.1 Completed 2017

81
15-H001-

088 Bhaguwa
Mahendra 
Rajmarga Saptari Bhaguwa 156.645 64.1

RW-7.8 | 
CW-7 3 Eastern 1967

26.6438 | 
86.8537

RCC T-
Beam 5 3.6 Completed 2017

82
15-H001-

089
Bandh 
Khola

Mahendra 
Rajmarga Saptari

Bandh 
Khola 157.717 11.2

RW-7.8 | 
CW-7 1 Eastern 1967

26.6448 | 
86.8434

RCC T-
Beam 7 3.6 Completed 2017

83
15-H001-

090 Rai Khola
Mahendra 
Rajmarga Saptari Rai Khola 157.895 64.2

RW-7.8 | 
CW-7 3 Eastern 1967

26.6451 | 
86.8417

RCC T-
Beam 6 3.6 Completed 2017

84
15-H001-

091 Murkutuwa
Mahendra 
Rajmarga Saptari

Murkutuw
a 158.4 11.2

RW-7.8 | 
CW-7 1 Eastern 1965

26.6454 | 
86.8370

RCC T-
Beam 7 3.6 Completed 2017

85
15-H001-

092
Dumarjou - 

 1
Mahendra 
Rajmarga Saptari

Dumarjou 
 - 1 158.87 11.2

RW-7.8 | 
CW-7 1 Eastern 1967

26.6456 | 
86.8323

RCC T-
Beam 7 3.1 Completed 2017

86
15-H001-

093
Dumarjou - 

 2
Mahendra 
Rajmarga Saptari

Dumarjou 
 - 2 159 11.2

RW-8.1 | 
CW-7 1 Eastern 1965

26.6456 | 
86.8316

RCC T-
Beam 6 3.6 Completed 2017

87
15-H001-

094 Mahuli
Mahendra 
Rajmarga Saptari Mahuli - 1 160.72 1100

RW-8.1 | 
CW-7.1 127 Eastern 1965

26.6446 | 
86.8136 RCC Slab 8 3.1 Completed 2017

88
15-H001-

095 Amsote
Mahendra 
Rajmarga Saptari Amsote 164.24 42.92

RW-7.8 | 
CW-7 2 Eastern 1965

26.6329 | 
86.7838

RCC T-
Beam 6 3.1 Completed 2017

89
15-H001-

096 Gehari
Mahendra 
Rajmarga Saptari Gehari 165.165 21.45

RW-7.8 | 
CW-7 1 Eastern 1965

26.6296 | 
86.7757

RCC T-
Beam 7 3.1 Completed 2017

90
15-H001-

097 Dumarjor
Mahendra 
Rajmarga Saptari Dumarjor 165.805 32.4

RW-7.8 | 
CW-7 2 Eastern 1965

26.6281 | 
86.7695

RCC T-
Beam 6 3.1 Completed 2017

91
15-H001-

098 Behai
Mahendra 
Rajmarga Saptari Behai 166.51 32.4

RW-7.8 | 
CW-7 2 Eastern 1965

26.6264 | 
86.7630

RCC T-
Beam 7 3.1 Completed 2017

92
15-H001-

099 Dudhela
Mahendra 
Rajmarga Saptari Dudhela 169.31 85.6

RW-7.9 | 
CW-7.1 4 Eastern 1965

26.6247 | 
86.7364

RCC T-
Beam 7 3.1 Completed 2017

93
15-H001-

100 Khando
Mahendra 
Rajmarga Saptari Khando 170.26 190.99

RW-7.9 | 
CW-7.1 9 Eastern 1965

26.6263 | 
86.7271

RCC T-
Beam 8 3.1 Completed 2016

94
15-H001-

101
Tarkana - 

3
Mahendra 
Rajmarga Saptari

Tarkana - 
3 174.8 13.8

RW-8 | 
CW-7.1 2 Eastern 1970

26.6330 | 
86.6829 RCC Slab 6 3.1 Completed 2017
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95
15-H001-

103
Tarkana - 

2
Mahendra 
Rajmarga Saptari

Tarkana - 
2 175.125 13.8

RW-8 | 
CW-7.1 3 Eastern 1970

26.6334 | 
86.6797 RCC Slab 7 3.1 Completed 2017

96
15-H001-

102
Tarkana - 

1
Mahendra 
Rajmarga Saptari

Tarkana - 
1 175.23 22.48

RW-8 | 
CW-7.1 2 Eastern 1970

26.6335 | 
86.6783

RCC T-
Beam 7 3.1 Completed 2017

97
15-H001-

104 Phapi
Mahendra 
Rajmarga Saptari Phapi 176.95 13.45

RW-8 | 
CW-7.1 3 Eastern 1970

26.6356 | 
86.6619 RCC Slab 7 3.6 Completed 2017

98
15-H001-

105 Deodhar
Mahendra 
Rajmarga Saptari Deodhar 178.03 64.3

RW-7.9 | 
CW-7 3 Eastern 1970

26.6369 | 
86.6508

RCC T-
Beam 7 3.1 Completed 2017

99
15-H001-

106 Lakeshar
Mahendra 
Rajmarga Saptari Lakeshar 179.69 53.24

RW-7.9 | 
CW-7 2 Eastern 1970

26.6389 | 
86.6340

RCC T-
Beam 7 3.1 Completed 2017

100
15-H001-

107 Kharak
Mahendra 
Rajmarga Saptari Kharak 181.4 124.9

RW-7.9 | 
CW-7 6 Eastern 1967

26.6431 | 
86.6174

RCC T-
Beam 6 3.1 Completed 2017

101
15-H001-

108 Chapin - 1
Mahendra 
Rajmarga Saptari

Chapin - 
1 182.33 7.9

RW-7.9 | 
CW-7.1 2 Eastern 1970

26.6457 | 
86.6090 RCC Slab 7 3.1 Completed 2017

102
15-H001-

109 Chapin
Mahendra 
Rajmarga Saptari Chapin 183.74 85.4

RW-7.9 | 
CW-7 4 Eastern 1970

26.6516 | 
86.5961

RCC T-
Beam 6 3.1 Completed 2017

103
15-H001-

110 Singeshra
Mahendra 
Rajmarga Saptari Singeshra 185.41 11.2

RW-7.9 | 
CW-7.1 1 Eastern 1970

26.6581 | 
86.5814

RCC T-
Beam 6 3.1 Completed 2017

104
22-H001-

166 Amuwa
Mahendra 
Rajmarga Sarlahee Amuwa 186.4 18.65

RW-7.9 | 
CW-5.5 2 Central 1972

27.0219 | 
85.7137

RCC T-
Beam 7 3.1 Completed 2017

105
15-H001-

111 Amaha
Mahendra 
Rajmarga Saptari Amaha 186.88 53.2

RW-7.9 | 
CW-7.1 2 Eastern 1970

26.6631 | 
86.5674

RCC T-
Beam 7 3.1 Completed 2017

106
15-H001-

112
Patharwa - 

1
Mahendra 
Rajmarga Saptari

Patharwal 
 - 1 187.81 11.2

RW-7.92 
| CW-7.02 1 Eastern 1970

26.6678 | 
86.5602

RCC T-
Beam 6 3.1 Completed 2017

107
15-H001-

113
Patharwa - 

2
Mahendra 
Rajmarga Saptari Patharwa 188.17 11.2

RW-7.9 | 
CW-7.05 1 Eastern 1970

26.6700 | 
86.5574

RCC T-
Beam 6 3.1 Completed 2017

108
15-H001-

114 Suranga
Mahendra 
Rajmarga Saptari Suranga 190.45 48.6

RW-7.93 
| CW-7.03 3 Eastern 1970

26.6834 | 
86.5399

RCC T-
Beam 7 3.1 Completed 2017

109
15-H001-

115 Birdhana
Mahendra 
Rajmarga Saptari Birdhana 190.89 43

RW-7.95 
| CW-7 2 Eastern 1970

26.6861 | 
86.5368

RCC T-
Beam 7 3.1 Completed 2017

110
15-H001-

116 Balan
Mahendra 
Rajmarga Saptari Balan 193.974 479.03

RW-8 | 
CW-7.1 18 Eastern 1970

26.7013 | 
86.5104

RCC T-
Beam 7 3.1 Completed 2017

111
16-H001-

117 Saraswati
Mahendra 
Rajmarga Siraha Saraswati 203 16.2

RW-7.9 | 
CW-7.1 1 Eastern 1970

26.7303 | 
86.4316

RCC T-
Beam 7 3.1 Completed 2017

112
16-H001-

118 Baburam
Mahendra 
Rajmarga Siraha Baburam 206.85 32.4

RW-7.9 | 
CW-7.1 2 Eastern 1970

26.7555 | 
86.3998

RCC T-
Beam 7 3.1 Completed 2017

113
16-H001-

119
Patharia - 

2
Mahendra 
Rajmarga Siraha

Patharia - 
2 210.43 22.4

RW-7.95 
| CW-7.05 2 Eastern 1970

26.7754 | 
86.3724

RCC T-
Beam 7 3.1 Completed 2017

114
16-H001-

120 Kasaha
Mahendra 
Rajmarga Siraha Kasaha 211.42 16.4

RW-7.9 | 
CW-7.1 1 Eastern 1970

26.7790 | 
86.3631

RCC T-
Beam 7 3.6 Completed 2017

115
16-H001-

121 Gagan - 1
Mahendra 
Rajmarga Siraha Gagan - 1 212.41 11.25

RW-7.9 | 
CW-7.1 1 Eastern 1970

26.7837 | 
86.3549

RCC T-
Beam 7 3.1 Completed 2017

116
16-H001-

122 Gagan - 2
Mahendra 
Rajmarga Siraha Gagan - 2 212.69 128.4

RW-7.95 
| CW-7.05 6 Eastern 1970

26.7847 | 
86.3519

RCC T-
Beam 7 3.1 Completed 2017

117
16-H001-

123 Satpatre
Mahendra 
Rajmarga Siraha Satpatre 213.685 18

RW-7.95 
| CW-7.05 4 Eastern 1970

26.7879 | 
86.3423 RCC Slab 7 3.1 Completed 2017

118
16-H001-

124 Mainabati
Mahendra 
Rajmarga Siraha Mainabati 216.72 85.6

RW-7.9 | 
CW-7 4 Eastern 1970

26.7999 | 
86.3157

RCC T-
Beam 7 3.6 Completed 2017

119
16-H001-

125 Ghurmi
Mahendra 
Rajmarga Siraha Ghurmi 221.19 106.9

RW-7.9 | 
CW-7 5 Eastern 1970

26.8168 | 
86.2748

RCC T-
Beam 7 3.1 Completed 2017

120
16-H001-

126 Bataha
Mahendra 
Rajmarga Siraha Bataha 222.48 43

RW-8 | 
CW-7.1 2 Eastern 1970

26.8239 | 
86.2656

RCC T-
Beam 6 3.1 Completed 2017

121
16-H001-

127 Jiba
Mahendra 
Rajmarga Siraha Jiba 225.41 53.2

RW-7.95 
| CW-7.05 2 Eastern 1970

26.8335 | 
86.2385

RCC T-
Beam 6 3.1 Completed 2017

122
16-H001-

128
Mainabati - 

 2
Mahendra 
Rajmarga Siraha

Mainabati 
 - 2 226 16.2

RW-7.9 | 
CW-7 1 Eastern 1970

26.8351 | 
86.2323

RCC T-
Beam 7 3.1 Completed 2017

123
16-H001-

129 Tetariya
Mahendra 
Rajmarga Siraha Tetariya 226.32 16.2

RW-7.9 | 
CW-6.8 1 Eastern 1970

26.8358 | 
86.2296

RCC T-
Beam 6 3.1 Completed 2017

124
21-H001-

160 Maraha
Mahendra 
Rajmarga Mahottari Maraha 227.73 132

RW-7.8 | 
CW-5.5 8 Central 1972

27.0044 | 
85.7952

RCC T-
Beam 6 3.1 Completed 2017

125
16-H001-

130 Dibha
Mahendra 
Rajmarga Siraha Dibha 228.58 32.4

RW-7.93 
| CW-7.05 2 Eastern 1970

26.8452 | 
86.2104

RCC T-
Beam 6 3.1 Completed 2017

126
16-H001-

131
Bhalu/Mus

arniya
Mahendra 
Rajmarga Siraha Bhalu 229.18 16.2

RW-7.9 | 
CW-7 1 Eastern 1970

26.8507 | 
86.2050

RCC T-
Beam 6 3.1 Completed 2017

127
16-H001-

132 Sukhalaha
Mahendra 
Rajmarga Siraha Sukhalaha 229.75 22.4

RW-7.9 | 
CW-7.1 2 Eastern 1970

26.8542 | 
86.2009

RCC T-
Beam 6 3.1 Completed 2017

128
16-H001-

133 Bagaha
Mahendra 
Rajmarga Siraha Bagaha 229.95 16.2

RW-7.9 | 
CW-7.1 1 Eastern 1970

26.8557 | 
86.1998

RCC T-
Beam 6 3.1 Completed 2017

129
16-H001-

134 Bhedhawa
Mahendra 
Rajmarga Siraha Bhedhawa 232 64.1

RW-7.9 | 
CW-7.1 3 Eastern 1970

26.8707 | 
86.1846

RCC T-
Beam 7 3.1 Completed 2017

130
20-H001-

140
Kamala 

Canal
Mahendra 
Rajmarga Dhanusha

Kamala 
Canal 232.7 70.4

RW-8 | 
CW-7 5 Central 1970

26.8791 | 
86.1302 RCC Slab 6 3.1 Completed 2017

131
16-H001-

135 Bhulkiya
Mahendra 
Rajmarga Siraha Bhulkiya 233.11 22

RW-7.9 | 
CW-7.1 2 Eastern 1969

26.8780 | 
86.1760

RCC T-
Beam 6 3.1 Completed 2017

132
16-H001-

136 Ghatiya
Mahendra 
Rajmarga Siraha Ghatiya 233.815 11.2

RW-7.9 | 
CW-7 1 Eastern 1969

26.8801 | 
86.1693

RCC T-
Beam 6 3.6 Completed 2017

133
16-H001-

137 Baraha
Mahendra 
Rajmarga Siraha Baraha 234.06 11.2

RW-7.9 | 
CW-7 1 Eastern 1969

26.8810 | 
86.1668

RCC T-
Beam 7 3.1 Completed 2017

134
16-H001-

138
Kamala 

Canal
Mahendra 
Rajmarga Siraha

Kamala 
Canal 235.69 16.6

RW-8 | 
CW-6.9 1 Eastern 1969

26.8837 | 
86.1513

RCC T-
Beam 6 3.1 Completed 2017

135
16-H001-

139 Kamala
Mahendra 
Rajmarga Siraha Kamala 236.69 640

RW-7.8 | 
CW-7 24 Eastern 2017

26.8787 | 
86.1429

RCC T-
Beam 8 3.1 Completed 2017

136
20-H001-

141 Chamnath
Mahendra 
Rajmarga Dhanusha Chamnath 241.645 322

RW-8 | 
CW-7 15 Central 1970

26.8904 | 
86.0984

RCC T-
Beam 7 3.1 Completed 2017

137
20-H001-

142 Baluwa
Mahendra 
Rajmarga Dhanusha Baluwa 245.39 111

RW-7.9 | 
CW-7 7 Central 1964

26.8963 | 
86.0635

RCC T-
Beam 7 3.1 Completed 2017

138
20-H001-

143
Jagadav 
Branch

Mahendra 
Rajmarga Dhanusha

Jagadav 
Branch 251.1 26.6

RW-7.9 | 
CW-7 1 Central 1969

26.9175 | 
86.0139

RCC T-
Beam 7 3.1 Completed 2017

139
20-H001-

144 Jagadav
Mahendra 
Rajmarga Dhanusha Jagadav 251.39 96

RW-7.95 
| CW-7.05 4 Central 1970

26.9167 | 
86.0111

RCC T-
Beam 7 3.1 Completed 2017

140
20-H001-

145 Jalad
Mahendra 
Rajmarga Dhanusha Jalad 252.96 266

RW-7.9 | 
CW-7 10 Central 1970

26.9149 | 
85.9965

RCC T-
Beam 7 3.1 Completed 2017
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141
20-H001-

146 Aurahi
Mahendra 
Rajmarga Dhanusha Aurahi 255.061 329

RW-7.9 | 
CW-7 12 Central 1969

26.9245 | 
85.9807

RCC T-
Beam 7 3.6 Completed 2017

142
20-H001-

147 Basai
Mahendra 
Rajmarga Dhanusha Basai 256.715 96

RW-7.9 | 
CW-7 4 Central 1969

26.9276 | 
85.9653

RCC T-
Beam 7 3.1 Completed 2017

143
20-H001-

148 Sukhajor
Mahendra 
Rajmarga Dhanusha Sukhajor 259.23 44.2

RW-7.8 | 
CW-5.5 2 Central 1972

26.9398 | 
85.9467

Steel 
Plate 
Girder 5 3.1 Completed 2017

144
20-H001-

149 Barahari
Mahendra 
Rajmarga Dhanusha Barahari 261.54 75

RW-10.9 
| CW-7.5 3 Central 1999

26.9522 | 
85.9306

Steel 
Plate 
Girder 7 3.1 Completed 2017

145
20-H001-

150 Ratu
Mahendra 
Rajmarga Dhanusha Ratu 265.82 204

RW-7.8 | 
CW-5.5 12 Central 1972

26.9837 | 
85.9101

RCC T-
Beam 3 3.1 Completed 2017

146
21-H001-

151
Ratu 

Chahara
Mahendra 
Rajmarga Mahottari

Ratu 
Chahara 266.72 18.8

RW-7.8 | 
CW-5.4 2 Central 2017

26.9862 | 
85.9037

RCC T-
Beam 8 3.1 Completed 2017

147
21-H001-

152 Bhapsi
Mahendra 
Rajmarga Mahottari Bhapsi 268.73 50.46

RW-7.8 | 
CW-5.6 4 Central 2017

26.9935 | 
85.8826

RCC T-
Beam 8 3.1 Completed 2017

148
21-H001-

153 Atabbe
Mahendra 
Rajmarga Mahottari Atabbe 269.97 28.6

RW-7.9 | 
CW-5.6 3 Central 2017

26.9962 | 
85.8724

RCC T-
Beam 8 3.1 Completed 2017

149
21-H001-

154 Janga Pul
Mahendra 
Rajmarga Mahottari Janga 271.3 75

RW-7.9 | 
CW-5.6 6 Central 2017

27.0003 | 
85.8579

RCC T-
Beam 8 3.1 Completed 2017

150
21-H001-

155 Gaushala
Mahendra 
Rajmarga Mahottari Gaushala 271.595 37.5

RW-7.7 | 
CW-5.5 3 Central 2017

27.0011 | 
85.8551

RCC T-
Beam 8 3.1 Completed 2017

151
21-H001-

156 Gadhanta
Mahendra 
Rajmarga Mahottari Gadhanta 271.95 62.5

RW-7.7 | 
CW-5.5 5 Central 1972

27.0020 | 
85.8517

RCC T-
Beam 8 3.1 Completed 2017

152
21-H001-

157

Belgachhi 
(Dhungre 

Khola)
Mahendra 
Rajmarga Mahottari Belgachhi 275.4 38.1

RW-7.95 
| CW-5.8 4 Central 2017

27.0041 | 
85.8180

RCC T-
Beam 8 3.1 Completed 2017

153
21-H001-

158 Tuteshwor
Mahendra 
Rajmarga Mahottari Tuteshwor 276.105 19

RW-7.9 | 
CW-5.4 2 Central 1972

27.0051 | 
85.8108

RCC T-
Beam 7 3.1 Completed 2017

154
21-H001-

161
 Maraha 

Kholsi Pul
Mahendra 
Rajmarga Mahottari

Batuwa 
Kholi 278.83 19

RW-8.1 | 
CW-5.5 2 Central 1972

27.0071 | 
85.7845

RCC T-
Beam 8 3.6 Completed 2017

155
21-H001-

162 Dholan
Mahendra 
Rajmarga Mahottari Dholan 279.385 38

RW-7.8 | 
CW-5.65 4 Central 1972

27.0085 | 
85.7792

RCC T-
Beam 8 3.1 Completed 2017

156
21-H001-

159
Tuteshwor 

- 2
Mahendra 
Rajmarga Mahottari Tuteshwor 280.5 19

RW-7.94 
| CW-5.5 2 Central 1972

27.0055 | 
85.8088

RCC T-
Beam 7 3.1 Completed 2017

157
21-H001-

163

Jarlahi 
(Kholsi 

Pul)
Mahendra 
Rajmarga Mahottari Jarlahi 281.064 19

RW-7.9 | 
CW-5.45 2 Central 1972

27.0113 | 
85.7627

RCC T-
Beam 8 3.1 Completed 2017

158
21-H001-

164 Batuwa
Mahendra 
Rajmarga Mahottari

Budakhol
a 282.49 28.5

RW-7.85 
| CW-5.6 3 Central 1972

27.0128 | 
85.7486

RCC T-
Beam 8 3.1 Completed 2017

159
22-H001-

165 Bankhe
Mahendra 
Rajmarga Sarlahee Bankhe 283.3 102.5

RW-7.8 | 
CW-5.5 6 Central 1972

27.0139 | 
85.7413

RCC T-
Beam 8 3.1 Completed 2017

160
22-H001-

167 Phuljor
Mahendra 
Rajmarga Sarlahee Phuljor 290.8 87.4

RW-7.7 | 
CW-5.5 7 Central 1972

27.0360 | 
85.6735

RCC T-
Beam 8 3.1 Completed 2017

161
22-H001-

168
Kalinjor - 

1
Mahendra 
Rajmarga Sarlahee Kalinjor 292.5 28.5

RW-7.77 
| CW-5.6 3 Central 1972

27.0450 | 
85.6611

RCC T-
Beam 8 3.1 Completed 2017

162
22-H001-

169
Kalinjor - 

2
Mahendra 
Rajmarga Sarlahee

Kalinjor - 
2 293.35 63.4

RW-7.9 | 
CW-5.5 3 Central 2017

27.0474 | 
85.6530

Steel 
Plate 
Girder 8 3.1 Completed 2017

163
22-H001-

170 Betini
Mahendra 
Rajmarga Sarlahee Betini 294.77 12

RW-8.5 | 
CW-8 2 Central

27.0510 | 
85.6405 RCC Slab 7 3.6 Completed 2017

164
22-H001-

171 Dumdume
Mahendra 
Rajmarga Sarlahee Dumdume 296 18.7

RW-7.75 
| CW-5.45 2 Central 1972

27.0548 | 
85.6274

RCC T-
Beam 6 3.6 Completed 2017

165
22-H001-

172 Bastipur
Mahendra 
Rajmarga Sarlahee Bastipur 296.94 18.8

RW-8 | 
CW-5.3 2 Central 1972

27.0573 | 
85.6187

RCC T-
Beam 8 3.1 Completed 2017

166
22-H001-

173 Lakhandei
Mahendra 
Rajmarga Sarlahee Lakhandei 301.19 204.55

RW-7.85 
| CW-5.5 12 Central 1972

27.0749 | 
85.5839

RCC T-
Beam 6 3.6 Completed 2017

167
22-H001-

174 Chapani
Mahendra 
Rajmarga Sarlahee Chapani 302.3 66.4

RW-7.6 | 
CW-5.6 3 Central 2017

27.0851 | 
85.5751

Steel 
Plate 
Girder 8 3.1 Completed 2017

168
22-H001-

175 Bastol
Mahendra 
Rajmarga Sarlahee Bastol 303.164 20.8

RW-7.5 | 
CW-5.5 2 Central 1972

27.0868 | 
85.5669

RCC T-
Beam 8 3.1 Completed 2017

169
22-H001-

176
Sukhapokh

ari
Mahendra 
Rajmarga Sarlahee

Sukhapok
hari 306.235 20

RW-7.8 | 
CW-5.5 2 Central 1972

27.0929 | 
85.5376

RCC T-
Beam 8 3.6 Completed 2017

170
22-H001-

177 Rai Bridge
Mahendra 
Rajmarga Sarlahee

Harion 
khola 308.265 38

RW-6.9 | 
CW-5.7 4 Central 1972

27.1014 | 
85.5204

RCC T-
Beam 8 3.1 Completed 2017

171
22-H001-

178 Dumajor
Mahendra 
Rajmarga Sarlahee Dumajor 310.516 37.5

RW-8.1 | 
CW-5.5 4 Central 1972

27.1129 | 
85.5017

RCC T-
Beam 5 3.1 Completed 2017

172
22-H001-

179 Godari
Mahendra 
Rajmarga Sarlahee Godari 312.055 19.4

RW-8.1 | 
CW-5.5 2 Central 1972

27.1227 | 
85.4905

RCC T-
Beam 6 3.1 Completed 2017

173
22-H001-

181 Bagmati
Mahendra 
Rajmarga Sarlahee Bagmati 313.53 363.5

RW-7.8 | 
CW-5.5 11 Central 1972

27.1328 | 
85.4809

Steel 
Plate 
Girder 6 3.1 Completed 2016

174
22-H001-

180
Bagmati 

East
Mahendra 
Rajmarga Sarlahee

Bagmati 
East 313.93 11.3

RW-7.9 | 
CW-5.5 1 Central 1972

27.1290 | 
85.4852

RCC T-
Beam 7 3.6 Completed 2017

175
32-H001-

182
Bagmati 

West
Mahendra 
Rajmarga Rautahat

Bagmati 
West 314.23 11.57

RW-7.3 | 
CW-6.8 1 Central 1991

27.1358 | 
85.4743 RCC Slab 6 3.6 Completed 2017

176
32-H001-

183 Gairi
Mahendra 
Rajmarga Rautahat Gairi 314.594 34.25

RW-8 | 
CW-5.5 3 Central 1972

27.1348 | 
85.4711

RCC T-
Beam 8 3.1 Completed 2017

177
32-H001-

184
Gairi 
Khola

Mahendra 
Rajmarga Rautahat

Gairi 
Khola 315.445 11.5

RW-7.8 | 
CW-5.5 1 Central 1972

27.1310 | 
85.4636

RCC T-
Beam 6 3.6 Completed 2017

178
32-H001-

185 Paurai
Mahendra 
Rajmarga Rautahat Paurai 318.38 66.4

RW-7.8 | 
CW-5.5 3 Central 2017

27.1173 | 
85.4417

Steel 
Plate 
Girder 8 3.6 Completed 2016

179
32-H001-

186 Lachkan
Mahendra 
Rajmarga Rautahat Lachkan 319.74 22.67

RW-7.95 
| CW-5.7 2 Central 1972

27.1120 | 
85.4269

RCC T-
Beam 8 3.1 Completed 2017

180
32-H001-

187
Katha Ko 

Pul
Mahendra 
Rajmarga Rautahat Geedibela 324.165 46

RW-7.9 | 
CW-5.6 4 Central 1972

27.1080 | 
85.3849

RCC T-
Beam 5 3.6 Completed 2017

181
32-H001-

188 Chandi
Mahendra 
Rajmarga Rautahat Chandi 325.8 165

RW-7.85 
| CW-5.5 5 Central 1972

27.1131 | 
85.3713

Steel 
Plate 
Girder 7 3.1 Completed 2017

182
32-H001-

189 Dhou
Mahendra 
Rajmarga Rautahat Dhou 327.94 22.5

RW-7.95 
| CW-5.5 2 Central 1972

27.1236 | 
85.3529

RCC T-
Beam 6 3.6 Completed 2017

183
32-H001-

190 Jungle Tole
Mahendra 
Rajmarga Rautahat

Jungle 
Tole 328.74 34.08

RW-7.9 | 
CW-5.52 3 Central 1972

27.1289 | 
85.3477

RCC T-
Beam 8 3.1 Completed 2016

184
32-H001-

191 Amu -1
Mahendra 
Rajmarga Rautahat Amu -1 330.27 34.08

RW-7.9 | 
CW-5.5 3 Central 1972

27.1370 | 
85.3331

RCC T-
Beam 7 3.1 Completed 2017

185
32-H001-

192 Amu - 2
Mahendra 
Rajmarga Rautahat Amu - 2 331.505 22.73

RW-7.9 | 
CW-5.53 2 Central 1972

27.1408 | 
85.3214

RCC T-
Beam 6 3.1 Completed 2017
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186
32-H001-

193 Kathi
Mahendra 
Rajmarga Rautahat Kathi 333.31 56.8

RW-7.75 
| CW-5.5 5 Central 1972

27.1465 | 
85.3043

RCC T-
Beam 8 3.1 Completed 2017

187
32-H001-

194 Lamaha
Mahendra 
Rajmarga Rautahat Lamaha 334.43 65.9

RW-7.8 | 
CW-5.5 2 Central 2017

27.1496 | 
85.2952

Steel 
Plate 
Girder 8 3.1 Completed 2016

188
32-H001-

195 Kali Khola
Mahendra 
Rajmarga Rautahat

Kali 
Khola 335 34

RW-7.9 | 
CW-5.5 3 Central 1972

27.1517 | 
85.2886

Steel 
Plate 
Girder 8 3.6 Completed 2017

189
32-H001-

196 Dhansasr
Mahendra 
Rajmarga Rautahat Dhansasr 339.92 164.6

RW-10.7 
| CW-7.5 8 Central 2010

27.1534 | 
85.2410

RCC T-
Beam 7 3.6 Completed 2017

190
33-H001-

197 Lamopul
Mahendra 
Rajmarga Bara Lamopul 342.77 45.4

RW-7.8 | 
CW-5.5 4 Central 1972

27.1649 | 
85.2145

RCC T-
Beam 8 3.6 Completed 2017

191
33-H001-

198 Bhamara
Mahendra 
Rajmarga Bara Bhamara 344 32.89

RW-7.8 | 
CW-5.5 1 Central 1972

27.1711 | 
85.2028

Steel 
Plate 
Girder 8 3.1 Completed 2017

192
33-H001-

199 Rampul
Mahendra 
Rajmarga Bara Rampul 344.6 22.5

RW-8.1 | 
CW-5.5 2 Central 1972

27.1735 | 
85.1987

RCC T-
Beam 8 3.1 Completed 2017

193
33-H001-

200 Bakeya
Mahendra 
Rajmarga Bara Bakeya 347.715 355.59

RW-7.9 | 
CW-5.5 16 Central 1972

27.1802 | 
85.1695

Steel 
Plate 
Girder 8 3.1 Completed 2017

194
33-H001-

201 Unasi
Mahendra 
Rajmarga Bara Unasi 349.51 89.6

RW-7.7 | 
CW-5.5 8 Central 1972

27.1791 | 
85.1518

RCC T-
Beam 8 3.1 Completed 2017

195
33-H001-

202 Terhakilo
Mahendra 
Rajmarga Bara Terhakilo 354.21 45.6

RW-7.7 | 
CW-5.5 4 Central 1972

27.1667 | 
85.1072

RCC T-
Beam 5 3.1 Completed 2017

196
33-H001-

203 Barahakilo
Mahendra 
Rajmarga Bara

Barahakil
o 355.26 45.6

RW-7.7 | 
CW-5.5 3 Central 1972

27.1647 | 
85.0970

RCC T-
Beam 8 3.1 Completed 2017

197
33-H001-

204 Pasaha
Mahendra 
Rajmarga Bara Pasaha 357.875 165

RW-7.7 | 
CW-5.5 5 Central 2017

27.1678 | 
85.0718

Steel 
Plate 
Girder 8 3.1 Completed 2017

198
33-H001-

205
Pasaha 
Branch

Mahendra 
Rajmarga Bara

Pasaha 
Branch 358.07 22.2

RW-7.5 | 
CW-5.5 2 Central 1972

27.1685 | 
85.0699

RCC T-
Beam 8 3.1 Completed 2017

199
33-H001-

206 Bangandi
Mahendra 
Rajmarga Bara Bangandi 359.145 113.6

RW-7.7 | 
CW-5.5 10 Central 1970

27.172 | 
85.0599

RCC T-
Beam 7 3.1 Completed 2017

200
33-H001-

207 Balganga
Mahendra 
Rajmarga Bara Balganga 361.59 67.1

RW-7.9 | 
CW-5.5 3 Central 1972

27.1797 | 
85.0375

Steel 
Plate 
Girder 8 3.1 Completed 2017

201
33-H001-

208 Baijura
Mahendra 
Rajmarga Bara Baijura 363.55 46.1

RW-7.7 | 
CW-5.5 4 Central 1972

27.1862 | 
85.0186

RCC T-
Beam 8 3.1 Completed 2017

202
33-H001-

209 Dudhaura
Mahendra 
Rajmarga Bara Dudhaura 364.263 89.3

RW-7.7 | 
CW-5.5 4 Central 1970

27.1885 | 
85.0120

Steel 
Plate 
Girder 7 3.1 Completed 2017

203
33-H001-

210
Dhungre - 

1
Mahendra 
Rajmarga Bara

Dhungre - 
 1 365.163 22.8

RW-7.7 | 
CW-5.5 2 Central 1972

27.1913 | 
85.0039

RCC T-
Beam 7 3.6 Completed 2017

204
33-H001-

211
Dhungre - 

2
Mahendra 
Rajmarga Bara

Dhungre - 
 2 365.385 23.3

RW-7.7 | 
CW-5.5 2 Central 1972

27.1922 | 
85.0015

RCC T-
Beam 7 3.6 Completed 2017

205
33-H001-

213
Dui 

Number
Mahendra 
Rajmarga Bara

Dui 
Number 366.47 23.16

RW-7.7 | 
CW-5.5 2 Central 1970

27.1955 | 
84.9919

RCC T-
Beam 7 3.1 Completed 2016

206
33-H001-

212
Tin 

Number
Mahendra 
Rajmarga Bara

Tin 
Number 367 34.74

RW-7.7 | 
CW-5.5 3 Central 1970

27.1975 | 
84.9861

RCC T-
Beam 7 3.1 Completed 2017

207
33-H001-

214 Ek Number
Mahendra 
Rajmarga Bara

Ek 
Number 367.225 11.45

RW-7.7 | 
CW-5.5 1 Central 1967

27.1981 | 
84.9843

RCC T-
Beam 8 3.1 Completed 2017

208
33-H001-

215
Amlekhgu

nj - 1
Mahendra 
Rajmarga Bara

Amlekhgu
nj - 1 377.855 61

RW-9.5 | 
CW-8.1 3 Central 1972

27.2912 | 
84.9905

RCC T-
Beam 8 3.6 Completed 2017

209
33-H001-

216
Amlekhgu

nj - 2
Mahendra 
Rajmarga Bara

Amlekhgu
nj - 2 379.71 81.4

RW-9.5 | 
CW-8.1 4 Central 1972

27.3052 | 
84.9988

RCC T-
Beam 8 3.1 Completed 2017

210
33-H001-

217
Amlekhgu

nj - 3
Mahendra 
Rajmarga Bara

Amlekhgu
nj - 3 381.68 60

RW-9.7 | 
CW-7.5 2 Central 1963

27.3190 | 
85.0045

RCC T-
Beam 4 3.1 Completed 2017

211
33-H001-

218
Amlekhgu

nj - 4
Mahendra 
Rajmarga Bara

Amlekhgu
nj - 4 382.08 60

RW-9.7 | 
CW-7.5 2 Central 1988

27.3216 | 
85.0036

RCC T-
Beam 7 3.6 Completed 2017

212
33-H001-

219 Badahkim
Mahendra 
Rajmarga Bara Badahkim 383.925 27.7

RW-8.1 | 
CW-7.5 5 Central 2017

27.3349 | 
84.995 RCC Slab 8 3.1 Completed 2017

213
33-H001-

220 Gundo
Mahendra 
Rajmarga Bara Gundo 384.875 67.8

RW-8.3 | 
CW-7.5 12 Central 2017

27.3433 | 
84.9930 RCC Slab 8 3.1 Completed 2017

214
31-H001-

221 Churiya
Mahendra 
Rajmarga

Makawan
pur Churiya 387.52 60

RW-9.7 | 
CW-7.5 2 Central 1988

27.3617 | 
85.0049

RCC T-
Beam 7 3.1 Completed 2017

215
31-H001-

222 Pakkipul
Mahendra 
Rajmarga

Makawan
pur Pakkipul 392.08 18

RW-7.1 | 
CW-6.5 2 Central 2016

27.3634 | 
85.0062

RCC T-
Beam 7 3.1 Completed 2017

216
31-H001-

223 Sansare
Mahendra 
Rajmarga

Makawan
pur Sansare 392.28 12.58

RW-7.2 | 
CW-6.5 2 Central 2017

27.3656 | 
85.0069

RCC T-
Beam 8 3.1 Completed 2017

217
31-H001-

224 Sayafut
Mahendra 
Rajmarga

Makawan
pur Sayafut 392.35 24.25

RW-7.1 | 
CW-6.5 5 Central 1957

27.3672 | 
85.0076

RCC T-
Beam 8 3.1 Completed 2016

218
31-H001-

225 Karra
Mahendra 
Rajmarga

Makawan
pur Karra 394.85 108

RW-9.7 | 
CW-7.5 3 Central 1978

27.4146 | 
85.0266

RCC T-
Beam 8 3.6 Completed 2017

219
31-H001-

226 Rapti
Mahendra 
Rajmarga

Makawan
pur Rapti 397.7 210

RW-9.7 | 
CW-7.5 7 Central 1982

27.4317 | 
85.0219

RCC T-
Beam 8 3.1 Completed 2017

220
31-H001-

227 Manahari
Mahendra 
Rajmarga

Makawan
pur Manahari 425.73 240

RW-9.7 | 
CW-7.5 8 Central 1980

27.5365 | 
84.8093

RCC T-
Beam 8 3.6 Completed 2016

221
31-H001-

228 Lothar
Mahendra 
Rajmarga

Makawan
pur Lothar 437.55 150

RW-9.7 | 
CW-7.5 5 Central 1983

27.5851 | 
84.7327

RCC T-
Beam 7 3.1 Completed 2016

222
35-H001-

229
Lothar 
Branch

Mahendra 
Rajmarga Chitawan

Lothar 
Branch 438.85 7.2

RW-11.7 
| CW-11.1 1 Central 2000

27.5869 | 
84.7196 RCC Slab 7 3.6 Completed 2017

223
35-H001-

230 Mardar
Mahendra 
Rajmarga Chitawan Mardar 444.67 45

RW-10.9 
| CW-8 2 Central

27.6016 | 
84.6692

RCC T-
Beam 7 3.6 Completed 2016

224
35-H001-

231 Pampha
Mahendra 
Rajmarga Chitawan Pampha 449.57 45

RW-10.9 
| CW-8 2 Central 2000

27.6048 | 
84.6207

RCC T-
Beam 8 3.6 Completed 2016

225
35-H001-

232
Budhi 
Rapti

Mahendra 
Rajmarga Chitawan

Budhi 
Rapti 455.76 62

RW-10.9 
| CW-8 3 Central

27.6141 | 
84.5591

RCC T-
Beam 8 3.6 Completed 2012

226
35-H001-

233 Kair
Mahendra 
Rajmarga Chitawan Kair 458.41 61.6

RW-10.9 
| CW-8 3 Central

27.6178 | 
84.5327

RCC T-
Beam 8 3.6 Completed 2016

227
35-H001-

234
Budhi 
Khola

Mahendra 
Rajmarga Chitawan

Budhi 
Khola 460.525 15.3

RW-10.5 
| CW-10.5 3 Central

27.6222 | 
84.5142 RCC Slab 7 3.6 Completed 2017

228
35-H001-

235 Khageri - 2
Mahendra 
Rajmarga Chitawan

Khageri - 
2 463.18 66

RW-10.9 
| CW-8 4 Central

27.6324 | 
84.4903

RCC T-
Beam 7 3.1 Completed 2017

229
35-H001-

236 Khageri - 1
Mahendra 
Rajmarga Chitawan

Khageri - 
1 463.3 39

RW-10.9 
| CW-8 2 Central

27.6328 | 
84.4891

RCC T-
Beam 7 3.6 Completed 2017

230
35-H001-

237
Narayani 

pul
Mahendra 
Rajmarga Chitawan

Narayani 
Nadi 473.61 420

RW-11 | 
CW-7.7 14 Central

27.6995 | 
84.4189

RCC T-
Beam 7 3.6 Completed 2017
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231
45-H001-

238
Jaya Shree 

khola
Mahendra 
Rajmarga

Nawalpar
asi East

Jaya 
Shree 
khola 478.42 32

RW-7.2 | 
CW-6.8 1 Western

27.7070 | 
84.3745

Steel 
Truss 8 3.6 Completed 2017

232
45-H001-

239
Kichkini 

khola
Mahendra 
Rajmarga

Nawalpar
asi East

Kichkini 
khola 480.194 7.2

RW-
10.35 | 
CW-7 1 Western 0

27.7077 | 
84.3576 RCC Slab 8 3.6 Completed 2017

233
45-H001-

240 Smriti 
Mahendra 
Rajmarga

Nawalpar
asi East Smriti 483.1 12

RW-12 | 
CW-7 2 Western 0

27.7024 | 
84.3315 RCC Slab 8 3.1 Completed 2017

234
45-H001-

241 Beldiya 
Mahendra 
Rajmarga

Nawalpar
asi East Beldiya 489 32

RW-7.2 | 
CW-6.8 1 Western 0

27.6866 | 
84.2762

Steel 
Truss 7 3.1 Completed 2017

235
45-H001-

242
Jharahi 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Jharahi 
Khola 491.5 100.8

RW-10 | 
CW-7 4 Western

27.6861 | 
84.2521

RCC T-
Beam 8 3.1 Completed 2017

236
45-H001-

243 Mukunde 
Mahendra 
Rajmarga

Nawalpar
asi East Mukunde 494.425 32

RW-7.2 | 
CW-5.8 1 Western 2017

27.6808 | 
84.2242

Steel 
Truss 8 3.1 Completed 2017

237
45-H001-

244
Baulaha 

Khola
Mahendra 
Rajmarga

Nawalpar
asi East

Baulaha 
Khola 497 66.05

RW-7.3 | 
CW-7 2 Western

27.6717 | 
84.2011

Steel 
Truss 7 3.1 Completed 2017

238
45-H001-

245
Lokaha 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Lokaha 
Khola 500 32.8

RW-7.8 | 
CW-7 1 Western 2017

27.6638 | 
84.1722

Steel 
Truss 8 3.1 Completed 2017

239
45-H001-

246 Kawashoti
Mahendra 
Rajmarga

Nawalpar
asi East Kawashoti 507.33 103.95

RW-10 | 
CW-7 4 Western 0

27.6306 | 
84.1005

RCC T-
Beam 7 3.1 Completed 2017

240
45-H001-

247
Murali 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Murali 
Khola 508.87 12

RW-13 | 
CW-12 2 Western 0

27.6230 | 
84.0842 RCC Slab 8 3.1 Completed 2017

241
45-H001-

248
Patthar 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Patthar 
Khola 516.345 32

RW-7.4 | 
CW-7 1 Western 0

27.6158 | 
84.0175

Steel 
Truss 8 3.6 Completed 2017

242
45-H001-

249 Girwari 
Mahendra 
Rajmarga

Nawalpar
asi East Girwari 516.66 184.25

RW-9 | 
CW-7 3 Western 2017

27.6146 | 
84.0147

Steel 
Truss 8 3.6 Completed 2017

243
45-H001-

250
Gadar 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Gadar 
Khola 517.171 20

RW-12.1 
| CW-7 2 Western 0

27.6128 | 
84.0104 RCC Slab 8 3.1 Completed 2017

244
45-H001-

251
Arun 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Arun 
Khola 523.9 216

RW-7.4 | 
CW-7 4 Western 2017

27.6144 | 
83.9544

Steel 
Truss 8 3.1 Completed 2017

245
45-H001-

252
Sanu 

Khahare
Mahendra 
Rajmarga

Nawalpar
asi East

Sanu 
Khahare 525.405 12.45

RW-7.8 | 
CW-7 1 Western 0

27.6087 | 
83.9410

RCC T-
Beam 7 3.1 Completed 2017

246
45-H001-

253
Khahare 

khola
Mahendra 
Rajmarga

Nawalpar
asi East

Khahare 
khola 526.545 8.3

RW-10.3 
| CW-9.5 1 Western 0

27.6042 | 
83.9305

RCC T-
Beam 8 3.6 Completed 2017

247
45-H001-

254
Thulo 

Khahare
Mahendra 
Rajmarga

Nawalpar
asi East

Thulo 
Khahare 528 14

RW-7.6 | 
CW-7 1 Western 0

27.6028 | 
83.9163

RCC T-
Beam 8 3.1 Completed 2017

248
45-H001-

255
Binai 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Binai 
Khola 533 246

RW-7.4 | 
CW-7 4 Western 2017

27.5850 | 
83.8759

Steel 
Truss 8 3.1 Completed 2017

249
45-H001-

256
Jyamire 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Jyamire 
Khola 534 47.4

RW-7.4 | 
CW-7 3 Western 2017

27.5825 | 
83.8666

RCC T-
Beam 7 3.1 Completed 2017

250
45-H001-

258
Khorsani -

2
Mahendra 
Rajmarga

Nawalpar
asi East

Khorsani 
-2 543.232 15.4

RW-7.4 | 
CW-7 1 Western 0

27.5555 | 
83.8202

RCC T-
Beam 8 3.6 Completed 2016

251
45-H001-

257
Khorsani -

1
Mahendra 
Rajmarga

Nawalpar
asi East

Khorsani 
-1 543.263 15.3

RW-7.4 | 
CW-7 1 Western 0

27.5554 | 
83.8201

RCC T-
Beam 7 3.1 Completed 2016

252
45-H001-

259
T.C.N 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

T.C.N 
Khola 548.73 15.2

RW-7.2 | 
CW-7 1 Western 0

27.5541 | 
83.7981

RCC T-
Beam 8 3.1 Completed 2017

253
45-H001-

260 Bisaya
Mahendra 
Rajmarga

Nawalpar
asi East Bisaya 549 15.4

RW-7.2 | 
CW-7 1 Western 0

27.5554 | 
83.7957

RCC T-
Beam 8 3.1 Completed 2017

254
45-H001-

261

Khahare 
khola 

1(Marcha 
Khola)

Mahendra 
Rajmarga

Nawalpar
asi East

Khahare 
khola 

1(Marcha 
Khola) 550.1 10.6

RW-10.6 
| CW-7 2 Western 0

27.5567 | 
83.7852 RCC Slab 8 3.6 Completed 2017

255
45-H001-

262

Khahare 
khola 

2(Chisapan
i)

Mahendra 
Rajmarga

Nawalpar
asi East

Khahare 
khola 

2(Chisapa
ni) 550.275 9

RW-10.6 
| CW-7 2 Western 0

27.5575 | 
83.7777 RCC Slab 8 3.6 Completed 2017

256
45-H001-

263

Alaulia 
Khola 
London 

Mahendra 
Rajmarga

Nawalpar
asi East

Alaulia 
Khola 
London 553.4 15.3

RW-7.4 | 
CW-7 1 Western 0

27.5605 | 
83.7537

RCC T-
Beam 8 3.6 Completed 2017

257
45-H001-

264
Bhaluhi 

Khola
Mahendra 
Rajmarga

Nawalpar
asi East

Bhaluhi 
Khola 557.235 63

RW-7.4 | 
CW-7 2 Western 0

27.5653 | 
83.7166

Steel 
Truss 8 3.1 Completed 2017

258
45-H001-

265 Bhumahi
Mahendra 
Rajmarga

Nawalpar
asi East Bhumahi 559 65

RW-7.2 | 
CW-6.4 2 Western 0

27.5788 | 
83.6978

Steel 
Truss 7 3.6 Completed 2017

259
45-H001-

266

Hardiya 
khola 

3(Badera 
Khola)

Mahendra 
Rajmarga

Nawalpar
asi East

Hardiya 
khola 

3(Badera 
Khola) 560.36 15.3

RW-7.4 | 
CW-7 1 Western 0

27.5833 | 
83.6932

RCC T-
Beam 7 3.1 Completed 2017

260
45-H001-

267

Hardiya 
khola 2( 
No. 14  

Badera 2)
Mahendra 
Rajmarga

Nawalpar
asi East

Hardiya 
khola 2( 
No. 14  

Badera 2) 561.1 15.2
RW-7.4 | 

CW-7 1 Western 0
27.5903 | 
83.6821

RCC T-
Beam 7 3.1 Completed 2017

261
45-H001-

268

Hardia 
khola 

1(Kirtipur  
)

Mahendra 
Rajmarga

Nawalpar
asi East

Hardia 
khola 

1(Kirtipur  
  ) 561.28 15.2

RW-7.4 | 
CW-7 1 Western 0

27.5913 | 
83.6805

RCC T-
Beam 8 3.1 Completed 2017

262
45-H001-

269 Somnath
Mahendra 
Rajmarga

Nawalpar
asi East Somnath 563.88 57.31

RW-7.4 | 
CW-7 4 Western 0

27.6048 | 
83.6575

RCC T-
Beam 8 3.6 Completed 2017

263
45-H001-

270
Turiya 
Khola

Mahendra 
Rajmarga

Nawalpar
asi East

Turiya 
Khola 566.32 68.4

RW-7.4 | 
CW-7 4 Western 0

27.6090 | 
83.6340

RCC T-
Beam 8 3.6 Completed 2017

264
45-H001-

271
Dry Nala 
(Badkatta)

Mahendra 
Rajmarga

Nawalpar
asi East

Dry Nala 
(Badkatta) 567 9.2

RW-10.3 
| CW-9.5 2 Western 0

27.6125 | 
83.6275 RCC Slab 8 3.6 Completed 2017

265
45-H001-

273
Nala( No. 

12 )
Mahendra 
Rajmarga

Nawalpar
asi East

Nala( No. 
12 ) 567.551 11.2

RW-10.2 
| CW-7 2 Western

27.6237 | 
83.6151 RCC Slab 4 3.6 Completed 2016

266
45-H001-

274

Nala(Sama
itola 

Khola)
Mahendra 
Rajmarga

Nawalpar
asi East

Nala(Sam
aitola 
Khola) 568.115 10.3

RW-7.2 | 
CW-7 2 Western 0

27.6238 | 
83.6149 RCC Slab 8 3.6 Completed 2016

267
45-H001-

272

Nala 
(Andheri 
/Tapahu 

khola)
Mahendra 
Rajmarga

Nawalpar
asi East

Nala 
(Andheri 
/Tapahu 

khola) 568.16 12
RW-10.3 
| CW-9.5 2 Western 0

27.6186 | 
83.6192 RCC Slab 8 3.1 Completed 2017

268
45-H001-

275

Dry 
nala(Sanu 

Khola)
Mahendra 
Rajmarga

Nawalpar
asi East

Dry 
nala(Sanu 

 Khola) 571.14 10.3
RW-10.5 

| CW-7 2 Western 0
27.6397 | 
83.6008 RCC Slab 8 3.6 Completed 2017

269
45-H001-

276
Kacharar 

khola
Mahendra 
Rajmarga

Nawalpar
asi East

Kacharar 
khola 571.38 46.6

RW-7.2 | 
CW-7 3 Western 0

27.6408 | 
83.5987

RCC T-
Beam 7 3.6 Completed 2017

270
46-H001-

277
Nala(khair
eni khola)

Mahendra 
Rajmarga

Rupandeh
i

Nala(khai
reni 

khola) 573 10.7
RW-11.2 

| CW-7 2 Western 1973
27.6494 | 
83.5852 RCC Slab 8 3.1 Completed 2017
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271
46-H001-

278
Ghodaha 

Khola
Mahendra 
Rajmarga

Rupandeh
i

Ghodaha 
Khola 574.08 61.4

RW-7.5 | 
CW-6.8 4 Western

27.6540 | 
83.5759

RCC T-
Beam 8 3.6 Completed 2017

272
46-H001-

279
Jaluke 
khola

Mahendra 
Rajmarga

Rupandeh
i

Jaluke 
khola 575.23 10.3

RW-7.5 | 
CW-6.6 1 Western 1973

27.6583 | 
83.5655

RCC T-
Beam 8 3.6 Completed 2017

273
46-H001-

280
5 No. 
Khola

Mahendra 
Rajmarga

Rupandeh
i

5 No. 
Khola 576.678 15.6

RW-7.2 | 
CW-6.8 1 Western 1974

27.6538 | 
83.5518

RCC T-
Beam 8 3.6 Completed 2017

274
46-H001-

281
Bhaluhi 

Khola
Mahendra 
Rajmarga

Rupandeh
i

Bhaluhi 
Khola 578.055 62.45

RW-7.2 | 
CW-6.8 4 Western 1974

27.6530 | 
83.5381

RCC T-
Beam 7 3.6 Completed 2017

275
46-H001-

282
Rohini 
Khola

Mahendra 
Rajmarga

Rupandeh
i

Rohini 
Khola 579 31.4

RW-8.5 | 
CW-6.7 1 Western 1973

27.6566 | 
83.5298

Steel 
Truss 8 3.6 Completed 2017

276
46-H001-

283
Kalapani 

Khola
Mahendra 
Rajmarga

Rupandeh
i

Kalapani 
Khola 582.312 15.2

RW-7.5 | 
CW-6.8 1 Western 1974

27.6668 | 
83.5001

RCC T-
Beam 7 3.6 Completed 2017

277
46-H001-

284
Sukhaura 

Khola
Mahendra 
Rajmarga

Rupandeh
i

Sukhaura 
Khola 583.33 25.7

RW-7.2 | 
CW-6.8 2 Western 1974

27.6726 | 
83.4924

RCC T-
Beam 7 3.6 Completed 2017

278
46-H001-

285
Tinau 
Khola

Mahendra 
Rajmarga

Rupandeh
i

Tinau 
Khola 589 226.5

RW-10.6 
| CW-7 6 Western

27.7040 | 
83.4608

RCC T-
Beam 8 3.1 Completed 2017

279
46-H001-

290 Dry Nala
Mahendra 
Rajmarga

Rupandeh
i Dry Nala 589.15 7.5

RW-8.5 | 
CW-7 1 Western

27.7001 | 
83.4522 RCC Slab 8 3.6 Completed 2017

280
46-H001-

286 Sub way 
Mahendra 
Rajmarga

Rupandeh
i Sub way 589.2 6.7

RW-10.2 
| CW-9 1 Western

27.7043 | 
83.4591 RCC Slab 7 3.6 Completed 2017

281
46-H001-

287

Guhye 
Khola 

(Jitgadi 
Khola)

Mahendra 
Rajmarga

Rupandeh
i

Guhye 
Khola 

(Jitgadi 
Khola) 589.44 21.35

RW-7.9 | 
CW-7 1 Western

27.7046 | 
83.4567

RCC T-
Beam 7 3.1 Completed 2017

282
46-H001-

288

Narshing 
khola(Dry 

Nala)
Mahendra 
Rajmarga

Rupandeh
i

Narshing 
khola(Dry 

 Nala) 589.6 16.8
RW-7.8 | 

CW-7 1 Western
27.7044 | 
83.4551

RCC T-
Beam 6 3.1 Completed 2017

283
46-H001-

289 Dry Nala
Mahendra 
Rajmarga

Rupandeh
i Dry Nala 590.085 7.2

RW-8.5 | 
CW-7.5 1 Western

27.7007 | 
83.4525 RCC Slab 8 3.6 Completed 2017

284
46-H001-

291
pakhapani 

khola
Mahendra 
Rajmarga

Rupandeh
i

pakhapani 
 khola 590.36 10.3

RW-8 | 
CW-7 3 Western

27.6983 | 
83.4515 RCC Slab 8 3.6 Completed 2017

285
46-H001-

292
satgadi no 

1
Mahendra 
Rajmarga

Rupandeh
i

satgadi 
no 1 595.45 64.5

RW-7.8 | 
CW-7 3 Western

27.6860 | 
83.4067

RCC T-
Beam 7 3.1 Completed 2017

286
46-H001-

293
satgadi no 

2
Mahendra 
Rajmarga

Rupandeh
i

satgadi 
no 2 595.85 28.6

RW-8 | 
CW-7 2 Western

27.6862 | 
83.4040

RCC T-
Beam 6 3.1 Completed 2017

287
46-H001-

294 soila river
Mahendra 
Rajmarga

Rupandeh
i soila river 596.85 13.3

RW-7.8 | 
CW-7 1 Western

27.6839 | 
83.3932

RCC T-
Beam 6 3.6 Completed 2017

288
46-H001-

295
Rajpur 
khola

Mahendra 
Rajmarga

Rupandeh
i

Rajpur 
khola 597.17 26.6

RW-7.8 | 
CW-7 1 Western

27.6837 | 
83.3899

RCC T-
Beam 6 3.6 Completed 2017

289
46-H001-

296
bamaha 

khola
Mahendra 
Rajmarga

Rupandeh
i

bamaha 
khola 597.65 32.8

RW-7.8 | 
CW-7 2 Western

27.6824 | 
83.3853

RCC T-
Beam 6 3.6 Completed 2017

290
46-H001-

297
Ghamaha 

khola
Mahendra 
Rajmarga

Rupandeh
i

Ghamaha 
khola 603 51

RW-7.8 | 
CW-7 3 Western

27.6882 | 
83.3330

RCC T-
Beam 6 3.6 Completed 2017

291
46-H001-

298 Tulbuliya
Mahendra 
Rajmarga

Rupandeh
i Tulbuliya 603.175 42.9

RW-7.8 | 
CW-7 3 Western

27.6884 | 
83.3312

RCC T-
Beam 6 3.6 Completed 2017

292
46-H001-

299
Marthirwa 

khola
Mahendra 
Rajmarga

Rupandeh
i

Marthirwa 
 khola 604.08 16.45

RW-7.8 | 
CW-7 1 Western

27.6884 | 
83.3220

RCC T-
Beam 6 3.6 Completed 2017

293
46-H001-

300
meghawa 

khola
Mahendra 
Rajmarga

Rupandeh
i

meghawa 
khola 604.38 21.4

RW-7.8 | 
CW-7 1 Western

27.6881 | 
83.3190

RCC T-
Beam 4 3.6 Completed 2017

294
46-H001-

301
Inguria 

nadi
Mahendra 
Rajmarga

Rupandeh
i

Inguria 
nadi 606.1 41.25

RW-7.8 | 
CW-7 3 Western

27.6892 | 
83.3019

RCC T-
Beam 6 3.6 Completed 2017

295
46-H001-

302
Banarhwa 

Nadi
Mahendra 
Rajmarga

Rupandeh
i

Banarhwa 
 Nadi 606.6 39.6

RW-7.8 | 
CW-7 3 Western

27.6888 | 
83.2972

RCC T-
Beam 6 3.6 Completed 2017

296
46-H001-

303 Dry Nala
Mahendra 
Rajmarga

Rupandeh
i Dry Nala 607.26 11.8

RW-7.8 | 
CW-7 1 Western

27.6912 | 
83.2922

RCC T-
Beam 6 3.6 Completed 2017

297
46-H001-

304
Pahila 
Nadi

Mahendra 
Rajmarga

Rupandeh
i

Pahila 
Nadi 610.425 49.35

RW-7.8 | 
CW-7 3 Western

27.7027 | 
83.2658

RCC T-
Beam 6 3.6 Completed 2017

298
46-H001-

305 Dry Nala
Mahendra 
Rajmarga

Rupandeh
i Dry Nala 610.51 10.8

RW-7.8 | 
CW-7 1 Western

27.7025 | 
83.2650 RCC Slab 7 3.6 Completed 2017

299
46-H001-

306 Kanchan 
Mahendra 
Rajmarga

Rupandeh
i Kanchan 610.82 64.2

RW-7.8 | 
CW-7 3 Western

27.7007 | 
83.2627

RCC T-
Beam 4 3.6 Completed 2017

300
47-H001-

307 Kothi river
Mahendra 
Rajmarga

Kapilbast
u

Kothi 
river 614.685 43

RW-7.8 | 
CW-7 2 Western

27.6937 | 
83.2287

RCC T-
Beam 5 3.6 Completed 2017

301
47-H001-

308
Gageda 

khola
Mahendra 
Rajmarga

Kapilbast
u

Gageda 
khola 619.44 8.8

RW-7.8 | 
CW-7 1 Western

27.6873 | 
83.1814

RCC T-
Beam 7 3.6 Completed 2017

302
47-H001-

309 Banganga
Mahendra 
Rajmarga

Kapilbast
u Banganga 621.42 290

RW-7.9 | 
CW-7 51 Western

27.6922 | 
83.1634

RCC T-
Beam 7 3.6 Completed 2017

303
47-H001-

310 Kaila khola
Mahendra 
Rajmarga

Kapilbast
u

Kaila 
khola 626.6 92.7

RW-7.8 | 
CW-7 3 Western

27.6798 | 
83.1180

RCC T-
Beam 7 3.6 Completed 2017

304
47-H001-

311
Balhundra 

khola
Mahendra 
Rajmarga

Kapilbast
u

Balhundra 
 khola 628.885 20.9

RW-7.8 | 
CW-7 1 Western

27.6765 | 
83.0981

RCC T-
Beam 7 3.6 Completed 2017

305
47-H001-

312
Harkon 
Khola

Mahendra 
Rajmarga

Kapilbast
u

Harkon 
Khola 631 20.9

RW-7.9 | 
CW-7.1 1 Western

27.6731 | 
83.0773

RCC T-
Beam 7 3.6 Completed 2017

306
47-H001-

314
Kundra 
Khola

Mahendra 
Rajmarga

Kapilbast
u

Kundra 
Khola 633.2 29

RW-7.9 | 
CW-7 1 Western

27.6675 | 
83.0583

RCC T-
Beam 7 3.6 Completed 2017

307
47-H001-

313 Dry Nala
Mahendra 
Rajmarga

Kapilbast
u Dry Nala 633.8 21.3

RW-7.8 | 
CW-7 1 Western

27.6698 | 
83.0608

RCC T-
Beam 7 3.6 Completed 2017

308
47-H001-

315
Ghorai 

Nala khola
Mahendra 
Rajmarga

Kapilbast
u

Ghorai 
Nala 
khola 636.218 21.5

RW-7.9 | 
CW-7 1 Western

27.6587 | 
83.0298

RCC T-
Beam 7 3.1 Completed 2017

309
47-H001-

316 Dry Nala
Mahendra 
Rajmarga

Kapilbast
u Dry Nala 639.31 13.3

RW-7.9 | 
CW-7 1 Western

27.6557 | 
82.9995

RCC T-
Beam 7 3.1 Completed 2017

310
47-H001-

317
Belwagard
wa nadi.

Mahendra 
Rajmarga

Kapilbast
u

Belwagar
dwa nadi. 639.797 63.5

RW-7.8 | 
CW-6.9 3 Western

27.6579 | 
82.9961

RCC T-
Beam 7 3.1 Completed 2017

311
47-H001-

318

Agiya 
Nala 

(Dumara 
nala)

Mahendra 
Rajmarga

Kapilbast
u

Agiya 
Nala 

(Dumara 
nala) 641.125 7.6

RW-
10.15 | 

CW-6.15 1 Western
27.6597 | 
82.9826 RCC Slab 7 3.1 Completed 2017

312
47-H001-

319
Kusma 

Nala
Mahendra 
Rajmarga

Kapilbast
u

Kusma 
Nala 641.685 7.4

RW-10.1 
| CW-6.1 1 Western

27.6595 | 
82.9769 RCC Slab 7 3.1 Completed 2017

313
47-H001-

320 Dry Nala
Mahendra 
Rajmarga

Kapilbast
u Dry Nala 647.67 13.3

RW-7.9 | 
CW-7 1 Western

27.6494 | 
82.9194

RCC T-
Beam 7 3.1 Completed 2017

314
47-H001-

321 Bel nadi
Mahendra 
Rajmarga

Kapilbast
u Bel nadi 648 64.7

RW-7.9 | 
CW-7 3 Western

27.6501 | 
82.9155

RCC T-
Beam 7 3.1 Completed 2017

315
47-H001-

322
jawai 
Khola

Mahendra 
Rajmarga

Kapilbast
u

jawai 
Khola 648.775 16.6

RW-7.9 | 
CW-7 1 Western

27.6486 | 
82.9101

RCC T-
Beam 7 3.1 Completed 2017

316
47-H001-

323

Dry Nala 
(Irrigation 

canal)
Mahendra 
Rajmarga

Kapilbast
u

Dry Nala 
(Irrigation 

 canal) 650.26 7.7
RW-10.2 
| CW-5.7 1 Western

27.6431 | 
82.8980 RCC Slab 7 3.1 Completed 2017
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317
47-H001-

324

Dry Nala 
(Banatiya 

Nala)
Mahendra 
Rajmarga

Kapilbast
u

Dry Nala 
(Banatiya 

Nala) 651.13 7.15
RW-10.6 
| CW-5.65 1 Western

27.6440 | 
82.8893 RCC Slab 7 3.1 Completed 2017

318
47-H001-

325
Jangali 
Khola

Mahendra 
Rajmarga

Kapilbast
u

Jangali 
Khola 667.715 8.6

RW-9.4 | 
CW-8.6 1 Western

27.7554 | 
82.8473 RCC Slab 7 3.1 Completed 2017

319
47-H001-

326
Chor 
Khola

Mahendra 
Rajmarga

Kapilbast
u

Chor 
Khola 668.28 38.8

RW-8.5 | 
CW-7.6 1 Western

27.7595 | 
82.8460

RCC T-
Beam 6 3.1 Completed 2017

320
47-H001-

327

Dry Nala 
(Thade 
khola)

Mahendra 
Rajmarga

Kapilbast
u

Dry Nala 
(Thade 
khola) 668.61 7.5

RW-10.2 
| CW-9 1 Western

27.7596 | 
82.8436 RCC Slab 6 3.1 Completed 2017

321
47-H001-

328 Dry nala
Mahendra 
Rajmarga

Kapilbast
u Dry nala 669.38 7.1

RW-10 | 
CW-9 1 Western

27.7621 | 
82.8399 RCC Slab 7 3.1 Completed 2017

322
47-H001-

329
Mama 
Khola

Mahendra 
Rajmarga

Kapilbast
u

Mama 
Khola 669.74 6.7

RW-15.8 
| CW-8.8 1 Western

27.7639 | 
82.8384 RCC Slab 7 3.1 Completed 2017

323
47-H001-

330 Kaila khola
Mahendra 
Rajmarga

Kapilbast
u

Kaila 
khola 670.14 7

RW-18.5 
| CW-7.5 1 Western

27.7658 | 
82.8414 RCC Slab 6 3.1 Completed 2017

324
47-H001-

331 Dry nala
Mahendra 
Rajmarga

Kapilbast
u Dry nala 670.61 6.8

RW-9.8 | 
CW-8.8 1 Western

27.7678 | 
82.8388 RCC Slab 7 3.1 Completed 2017

325
47-H001-

332

Surai naka 
(Surai 
Khola)

Mahendra 
Rajmarga

Kapilbast
u

Surai 
naka 

(Surai 
Khola) 670.84 84

RW-7.8 | 
CW-7 3 Western

27.7691 | 
82.8372

RCC T-
Beam 7 3.1 Completed 2017

326
47-H001-

333 Nala no. 1
Mahendra 
Rajmarga

Kapilbast
u Nala no. 1 671.26 8.6

RW-9.5 | 
CW-8.6 1 Western

27.7712 | 
82.8343 RCC Slab 6 3.1 Completed 2017

327
47-H001-

334

Tintre 
khola(Nala 

 no.2)
Mahendra 
Rajmarga

Kapilbast
u

Tintre 
khola(Nal

a no.2) 671.6 10.6
RW-9.4 | 
CW-8.5 1 Western

27.7732 | 
82.8348 RCC Slab 7 3.1 Completed 2017

328
47-H001-

335 Nala no.3
Mahendra 
Rajmarga

Kapilbast
u Nala no.3 673 10.6

RW-9.2 | 
CW-8.3 1 Western

27.7762 | 
82.8280 RCC Slab 7 3.1 Completed 2017

329
47-H001-

336
Dry Nala 

no. 4
Mahendra 
Rajmarga

Kapilbast
u

Dry Nala 
no. 4 673.6 10.7

RW-9.7 | 
CW-8.9 1 Western 1978

27.7756 | 
82.8221

RCC T-
Beam 7 3.1 Completed 2017

330
56-H001-

337
Dhan 
Khola

Mahendra 
Rajmarga Dang

Dhan 
Khola 675.9 26.5

RW-7.8 | 
CW-7 1

Mid-
Western 1978

27.7808 | 
82.8051

RCC T-
Beam 7 3.1 Completed 2017

331
56-H001-

338 Kali Khola
Mahendra 
Rajmarga Dang

Kali 
Khola 677.8 8.7

RW-10.3 
| CW-9.4 1

Mid-
Western 1980

27.7866 | 
82.7951 RCC Slab 7 3.1 Completed 2017

332
56-H001-

339
Jharauni 
Khola -1

Mahendra 
Rajmarga Dang

Jharauni 
Khola -1 679.74 9.6

RW-8.7 | 
CW-7.9 1

Mid-
Western 1980

27.7890 | 
82.7869 RCC Slab 7 3.1 Completed 2017

333
56-H001-

340
Jharauni 
Khola -2

Mahendra 
Rajmarga Dang

Jharauni 
Khola -2 679.865 8.8

RW-8.6 | 
CW-7.8 1

Mid-
Western 1980

27.7894 | 
82.7855 RCC Slab 7 3.1 Completed 2017

334
56-H001-

341
Jharauni 
Khola -3

Mahendra 
Rajmarga Dang

Jharauni 
Khola -3 680.13 9

RW-13 | 
CW-6.8 1

Mid-
Western 1980

27.7916 | 
82.7846 RCC Slab 7 3.1 Completed 2017

335
56-H001-

342 Dry Nala
Mahendra 
Rajmarga Dang Dry Nala 681 9.9

RW-8.3 | 
CW-7.4 1

Mid-
Western 1980

27.7962 | 
82.7796 RCC Slab 7 3.1 Completed 2017

336
56-H001-

343 Dry Nala
Mahendra 
Rajmarga Dang Dry Nala 681.15 15.5

RW-7.8 | 
CW-7 1

Mid-
Western 1980

27.7963 | 
82.7784

RCC T-
Beam 7 3.1 Completed 2017

337
56-H001-

344
Kunta 
Khola

Mahendra 
Rajmarga Dang

Kunta 
Khola 682.355 13.3

RW-8 | 
CW-7.1 1

Mid-
Western 1981

27.8009 | 
82.7727

RCC T-
Beam 7 3.1 Completed 2017

338
44-H001-

345 Rana Sing
Mahendra 
Rajmarga

Arghakha
nchi Rana Sing 683.95 103.2

RW-7.9 | 
CW-7 4 Western 1980

27.8111 | 
82.7616

RCC T-
Beam 7 3.1 Completed 2017

339
44-H001-

346
Dhodre 
Khola

Mahendra 
Rajmarga

Arghakha
nchi

Dhodre 
Khola 684.26 22

RW-7.9 | 
CW-7 1 Western 1981

27.8162 | 
82.7612

RCC T-
Beam 6 3.1 Completed 2017

340
44-H001-

347 Dry Nala
Mahendra 
Rajmarga

Arghakha
nchi Dry Nala 686.77 7.1

RW-
10.75 | 
CW-9.3 1 Western

27.8311 | 
82.7577 RCC Slab 7 3.1 Completed 2017

341
56-H001-

348 Rapti River
Mahendra 
Rajmarga Dang

Rapti 
River 687.72 290.1

RW-7.8 | 
CW-7 8

Mid-
Western 1987

27.8386 | 
82.7625 Prestress 6 3.1 Completed 2017

342
56-H001-

349
Fairie 
Khola

Mahendra 
Rajmarga Dang

Fairie 
Khola 688.4 16.3

RW-7.9 | 
CW-7 1

Mid-
Western 1985

27.8412 | 
82.7584

RCC T-
Beam 6 3.1 Completed 2017

343
56-H001-

350
Moitre 
Khola

Mahendra 
Rajmarga Dang

Moitre 
Khola 688.56 19.5

RW-8.1 | 
CW-7.1 2

Mid-
Western 1985

27.8404 | 
82.7570 RCC Slab 7 3.1 Completed 2017

344
56-H001-

351
Katesh 

Nala
Mahendra 
Rajmarga Dang

Katesh 
Nala 690.44 10.8

RW-8 | 
CW-7.1 1

Mid-
Western 1985

27.8395 | 
82.7417 RCC Slab 7 3.1 Completed 2017

345
56-H001-

352 Gopi Nala
Mahendra 
Rajmarga Dang Gopi Nala 696.98 21.5

RW-8 | 
CW-7.1 1

Mid-
Western 1985

27.8458 | 
82.6788

RCC T-
Beam 6 3.1 Completed 2017

346
56-H001-

353 Dolai Nala
Mahendra 
Rajmarga Dang

Dolai 
Nala 700.38 53

RW-7.9 | 
CW-7 2

Mid-
Western 1985

27.8474 | 
82.6434

RCC T-
Beam 7 3.1 Completed 2017

347
56-H001-

354
lathowa 

Kulo
Mahendra 
Rajmarga Dang

lathowa 
Kulo 700.7 10.4

RW-11.2 
| CW-10.2 1

Mid-
Western 1985

27.8491 | 
82.6414 RCC Slab 7 3.1 Completed 2017

348
56-H001-

355
Shingai 
Khola

Mahendra 
Rajmarga Dang

Shingai 
Khola 703.14 70.5

RW-7.9 | 
CW-7 3

Mid-
Western 1985

27.8544 | 
82.6170 RCC Slab 7 3.1 Completed 2017

349
56-H001-

356

Shingai 
Khola 
Branch

Mahendra 
Rajmarga Dang

Shingai 
Khola 
Branch 703.29 10.7

RW-7.8 | 
CW-7 1

Mid-
Western 1985

27.8546 | 
82.6155 RCC Slab 7 3.1 Completed 2017

350
56-H001-

357 Narte Nala
Mahendra 
Rajmarga Dang

Narte 
Nala 703.88 10.75

RW-7.84 
| CW-7 1

Mid-
Western 1985

27.8558 | 
82.6096 RCC Slab 7 3.1 Completed 2017

351
56-H001-

358
Kauria 
Khola

Mahendra 
Rajmarga Dang

Kauria 
Khola 706.67 26.4

RW-7.9 | 
CW-7 1

Mid-
Western 1985

27.8615 | 
82.5820

RCC T-
Beam 7 3.1 Completed 2017

352
56-H001-

359 Bagai Sota
Mahendra 
Rajmarga Dang

Bagai 
Sota 711.22 26.6

RW-7.9 | 
CW-7.1 1

Mid-
Western 1985

27.8699 | 
82.5415

RCC T-
Beam 6 2.6 Completed 2017

353
56-H001-

360
Arnwa 
Khola

Mahendra 
Rajmarga Dang

Arnwa 
Khola 712.26 26.7

RW-8.36 
| CW-7.5 3

Mid-
Western 1979

27.8714 | 
82.5323 RCC Slab 7 3.1 Completed 2017

354
56-H001-

361
Arjun 
Khola

Mahendra 
Rajmarga Dang

Arjun 
Khola 715 165.45

RW-7.8 | 
CW-7 5

Mid-
Western 1979

27.8822 | 
82.5051 Prestress 7 3.1 Completed 2017

355
56-H001-

362
Padmini 

Khola
Mahendra 
Rajmarga Dang

Padmini 
Khola 716.32 11.5

RW-8.35 
| CW-7.35 1

Mid-
Western 1978

27.8792 | 
82.4944 RCC Slab 7 3.1 Completed 2017

356
56-H001-

363 Kari Sota
Mahendra 
Rajmarga Dang Kari Sota 720.34 21.2

RW-7.9 | 
CW-7 2

Mid-
Western 1978

27.8753 | 
82.4567 RCC Slab 7 3.1 Completed 2017

357
56-H001-

364
Unchanimb
hu Khola

Mahendra 
Rajmarga Dang

Unchanim
bhu Khola 722.8 32

RW-8.4 | 
CW-7.5 3

Mid-
Western 1979

27.8897 | 
82.4406 RCC Slab 7 3.1 Completed 2017

358
56-H001-

365
Hattisar 

Khola
Mahendra 
Rajmarga Dang

Hattisar 
Khola 725.58 10.75

RW-7.8 | 
CW-7 1

Mid-
Western 1979

27.8929 | 
82.4176 RCC Slab 6 3.1 Completed 2017

359
56-H001-

366
Bhauka 
Khola

Mahendra 
Rajmarga Dang

Bhauka 
Khola 726 21.6

RW-7.9 | 
CW-7 2

Mid-
Western 1979

27.8946 | 
82.4092 RCC Slab 7 3.1 Completed 2017

360
56-H001-

367
Bathaniya 

Khola
Mahendra 
Rajmarga Dang

Bathaniya 
 Khola 729 21.5

RW-7.8 | 
CW-7 2

Mid-
Western 1979

27.8952 | 
82.3820 RCC Slab 6 3.1 Completed 2017
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361
56-H001-

368
Bhatarkun
da Khola

Mahendra 
Rajmarga Dang

Bhatarkun
da Khola 730.89 26.5

RW-7.9 | 
CW-7 1

Mid-
Western 1979

27.8985 | 
82.3677

RCC T-
Beam 7 3.1 Completed 2017

362
56-H001-

369
Rehar 
Khola

Mahendra 
Rajmarga Dang

Rehar 
Khola 733.76 26.65

RW-8 | 
CW-7.1 1

Mid-
Western 1979

27.9064 | 
82.3376

RCC T-
Beam 7 3.1 Completed 2017

363
56-H001-

370
Tilkanya 
Branch

Mahendra 
Rajmarga Dang

Tilkanya 
Branch 739.48 11

RW-8.4 | 
CW-7.5 1

Mid-
Western 1979

27.9372 | 
82.3074 RCC Slab 7 3.1 Completed 2017

364
56-H001-

371
Chow 

Khola-1
Mahendra 
Rajmarga Dang

Chow 
Khola-1 741.875 10.8

RW-7.86 
| CW-7 1

Mid-
Western 1979

27.9462 | 
82.2856 RCC Slab 7 3.1 Completed 2017

365
56-H001-

372
Chow 

Khola-2
Mahendra 
Rajmarga Dang

Chow 
Khola-2 741.95 24.3

RW-7.84 
| CW-7 1

Mid-
Western 1979

27.9461 | 
82.2848

RCC T-
Beam 7 3.1 Completed 2017

366
56-H001-

373
Chow 

Khola-3
Mahendra 
Rajmarga Dang

Chow 
Khola-3 743.151 24.5

RW-7.9 | 
CW-7 1

Mid-
Western 1979

27.9454 | 
82.2753

RCC T-
Beam 6 3.1 Completed 2017

367
56-H001-

374 Simal Sota
Mahendra 
Rajmarga Dang

Simal 
Sota 745.44 26.5

RW-7.9 | 
CW-7 1

Mid-
Western 1979

27.9521 | 
82.2554

RCC T-
Beam 7 3.1 Completed 2017

368
56-H001-

375
Bakhari 

Khola
Mahendra 
Rajmarga Dang

Bakhari 
Khola 745.8 21.4

RW-8 | 
CW-7.1 1

Mid-
Western 1979

27.9540 | 
82.2530

RCC T-
Beam 5 3.1 Completed 2017

369
56-H001-

376 Kali Khola
Mahendra 
Rajmarga Dang

Kali 
Khola 747.79 21.4

RW-7.9 | 
CW-7.1 1

Mid-
Western 1979

27.9597 | 
82.2339

RCC T-
Beam 7 3.1 Completed 2017

370
56-H001-

377
Godia 
Khola

Mahendra 
Rajmarga Dang

Godia 
Khola 749.655 21.9

RW-7.86 
| CW-7 2

Mid-
Western 1979

27.9647 | 
82.2133 RCC Slab 7 3.1 Completed 2017

371
56-H001-

378
Sirangi 
Khola

Mahendra 
Rajmarga Dang

Sirangi 
Khola 750.5 42.9

RW-8 | 
CW-7.1 4

Mid-
Western 1979

27.9702 | 
82.2115 RCC Slab 7 3.1 Completed 2017

372
56-H001-

379
Firangi 
Khola

Mahendra 
Rajmarga Dang

Firangi 
Khola 751.15 21.6

RW-7.8 | 
CW-7 2

Mid-
Western 1979

27.9756 | 
82.2074 RCC Slab 7 3.1 Completed 2017

373
56-H001-

380
Gangari 

Nala
Mahendra 
Rajmarga Dang

Gangari 
Nala 753.17 21.4

RW-7.9 | 
CW-7 2

Mid-
Western 1979

27.9826 | 
82.1923 RCC Slab 7 3.1 Completed 2017

374
56-H001-

381 Shiv Khola
Mahendra 
Rajmarga Dang

Shiv 
Khola 753.39 32.1

RW-7.9 | 
CW-7 3

Mid-
Western 1979

27.9827 | 
82.1902 RCC Slab 8 3.1 Completed 2017

375
65-H001-

382 Loki Khola
Mahendra 
Rajmarga Banke

Loki 
Khola 755.09 16.4

RW-7.9 | 
CW-7 1

Mid-
Western 1978

27.9838 | 
82.1747

RCC T-
Beam 6 3.1 Completed 2017

376
65-H001-

383
Bharley 
Khola

Mahendra 
Rajmarga Banke

Bharley 
Khola 756.51 42.8

RW-7.9 | 
CW-7 4

Mid-
Western 1978

27.9918 | 
82.1641 RCC Slab 8 3.1 Completed 2017

377
65-H001-

384 Skew 
Mahendra 
Rajmarga Banke Skew 756.71 15.3

RW-7.8 | 
CW-7 1

Mid-
Western 1978

27.9932 | 
82.1629 RCC Slab 7 3.1 Completed 2017

378
65-H001-

385
Gothelawa 

Nala
Mahendra 
Rajmarga Banke

Gothelaw
a Nala 756.91 21.2

RW-7.9 | 
CW-7 1

Mid-
Western 1978

27.9941 | 
82.1611

RCC T-
Beam 7 3.1 Completed 2017

379
65-H001-

386
Tilkanya 

Khola
Mahendra 
Rajmarga Banke

Tilkanya 
Khola 758.87 17.6

RW-7.9 | 
CW-7 2

Mid-
Western 1978

28.0019 | 
82.1466 RCC Slab 7 3.1 Completed 2017

380
65-H001-

387 Ooj Khola 
Mahendra 
Rajmarga Banke Ooj Khola 761.81 53.75

RW-7.9 | 
CW-7 5

Mid-
Western 1979

28.0120 | 
82.1312 RCC Slab 8 3.1 Completed 2017

381
65-H001-

388
Bains 
Khola

Mahendra 
Rajmarga Banke

Bains 
Khola 763.98 29.4

RW-8 | 
CW-7.1 2

Mid-
Western 1979

28.0131 | 
82.1185 RCC Slab 7 3.1 Completed 2017

382
65-H001-

389 Dapariya 
Mahendra 
Rajmarga Banke Dapariya 766 10.7

RW-7.9 | 
CW-7 1

Mid-
Western 1979

28.0111 | 
82.1033 RCC Slab 7 3.1 Completed 2017

383
65-H001-

390 Ranigajari 
Mahendra 
Rajmarga Banke Ranigajari 766.68 11.7

RW-7.9 | 
CW-7 1

Mid-
Western 1979

28.0104 | 
82.0996 RCC Slab 7 3.1 Completed 2017

384
65-H001-

391 Bairiya 
Mahendra 
Rajmarga Banke Bairiya 767.69 42.65

RW-7.9 | 
CW-7 4

Mid-
Western 1979

28.0113 | 
82.0898 RCC Slab 7 3.1 Completed 2017

385
65-H001-

392 Dongi nala 
Mahendra 
Rajmarga Banke

Dongi 
nala ` 769.04 29.2

RW-7.9 | 
CW-7 1

Mid-
Western 1979

28.0160 | 
82.0775

RCC T-
Beam 7 3.1 Completed 2017

386
65-H001-

393 Skew 
Mahendra 
Rajmarga Banke Skew 769.99 9

RW-9.9 | 
CW-6.8 1

Mid-
Western 1979

28.0202 | 
82.0699 RCC Slab 7 3.1 Completed 2017

387
65-H001-

394 Sauri 
Mahendra 
Rajmarga Banke Sauri 770.88 43.2

RW-7.9 | 
CW-7 4

Mid-
Western 2017

28.0273 | 
82.0658 RCC Slab 8 3.1 Completed 2017

388
65-H001-

395 Khochani 
Mahendra 
Rajmarga Banke Khochani 771.32 21.45

RW-7.9 | 
CW-7 1

Mid-
Western 1979

28.0293 | 
82.0633

RCC T-
Beam 7 3.1 Completed 2017

389
65-H001-

396 Kale Khola
Mahendra 
Rajmarga Banke

Kale 
Khola 773 10.7

RW-7.9 | 
CW-7 1

Mid-
Western 1979

28.0316 | 
82.0485 RCC Slab 8 3.1 Completed 2017

390
65-H001-

397 Gabar 
Mahendra 
Rajmarga Banke Gabar 775.55 53.2

RW-7.9 | 
CW-7 2

Mid-
Western 1979

28.0272 | 
82.0296

RCC T-
Beam 7 3.1 Completed 2017

391
65-H001-

398
Bhatti 
Khola

Mahendra 
Rajmarga Banke

Bhatti 
Khola 776.37 16.4

RW-7.92 
| CW-7 1

Mid-
Western 1979

28.0327 | 
82.0253

RCC T-
Beam 7 3.1 Completed 2017

392
65-H001-

399
Lumba 
Khola

Mahendra 
Rajmarga Banke

Lumba 
Khola 781.34 64.2

RW-7.9 | 
CW-7 3

Mid-
Western 2017

28.0374 | 
81.9799

RCC T-
Beam 8 3.1 Completed 2017

393
65-H001-

400 Gantahawa 
Mahendra 
Rajmarga Banke

Gantahaw
a 784.05 17.4

RW-7.8 | 
CW-7 2

Mid-
Western 2017

28.0384 | 
81.9615 RCC Slab 8 3.1 Completed 2017

394
65-H001-

401 Thin Kholi 
Mahendra 
Rajmarga Banke

Thin 
Kholi 785.38 21.4

RW-7.8 | 
CW-7 2

Mid-
Western 1979

28.0474 | 
81.9579 RCC Slab 7 3.1 Completed 2017

395
65-H001-

402
Jhuri 
Khola 

Mahendra 
Rajmarga Banke

Jhuri 
Khola 785.66 64.2

RW-8 | 
CW-7 3

Mid-
Western 2017

28.0495 | 
81.9557

RCC T-
Beam 8 3.1 Completed 2017

396
65-H001-

403 Skew 
Mahendra 
Rajmarga Banke Skew 786.26 12.6

RW-10.5 
| CW-6 1

Mid-
Western 1979

28.0547 | 
81.9504 RCC Slab 7 3.1 Completed 2017

397
65-H001-

404 Skew 
Mahendra 
Rajmarga Banke Skew 786.675 11.45

RW-7.8 | 
CW-7 1

Mid-
Western 1979

28.0575 | 
81.9476 RCC Slab 7 3.1 Completed 2017

398
65-H001-

405 Gandhali 
Mahendra 
Rajmarga Banke Gandhali 787.3 32.1

RW-7.8 | 
CW-7 3

Mid-
Western 1979

28.0587 | 
81.9418 RCC Slab 7 3.1 Completed 2017

399
65-H001-

406 Sukhar 
Mahendra 
Rajmarga Banke Sukhar 787.39 105.8

RW-7.9 | 
CW-7 4

Mid-
Western 1979

28.0583 | 
81.9371

RCC T-
Beam 8 3.1 Completed 2017

400
65-H001-

407 Khairi 
Mahendra 
Rajmarga Banke Khairi 789.01 104.7

RW-7.9 | 
CW-7 4

Mid-
Western 2017

28.0585 | 
81.9263

RCC T-
Beam 8 3.6 Completed 2017

401
65-H001-

408 Skew 
Mahendra 
Rajmarga Banke Skew 790.045 12.6

RW-7.95 
| CW-6.95 1

Mid-
Western 1979

28.0679 | 
81.9187 RCC Slab 7 3.6 Completed 2017

402
65-H001-

409 Muguwa 
Mahendra 
Rajmarga Banke Muguwa 798.96 44.5

RW-8 | 
CW-7.5 5

Mid-
Western 2017

28.1370 | 
81.8832 RCC Slab 8 3.6 Completed 2017

403
65-H001-

535
Obhary 
Bridge

Mahendra 
Rajmarga Banke

Sikkta 
Sinchai 
Nahar 805.1 20.5

RW-9.5 | 
CW-7.5 1

Mid-
Western

28.1244 | 
81.8220

RCC T-
Beam 8 3.6 Completed 2017

404
65-H001-

410
Paruwa 

Sota
Mahendra 
Rajmarga Banke

Paruwa 
Sota 807.5 40.3

RW-7.8 | 
CW-7 2

Mid-
Western 1979

28.1254 | 
81.8003

RCC T-
Beam 6 3.6 Completed 2016

405
65-H001-

411
Changai 

Nala
Mahendra 
Rajmarga Banke

Changai 
Nala 811.39 21.3

RW-8 | 
CW-7.1 2

Mid-
Western 1979

28.1300 | 
81.7697 RCC Slab 6 3.1 Completed 2017

406
65-H001-

412 Naya Gaon 
Mahendra 
Rajmarga Banke

Naya 
Gaon 813.21 10

RW-7.96 
| CW-7 1

Mid-
Western 1979

28.1432 | 
81.7676 RCC Slab 6 3.6 Completed 2017

407
65-H001-

413
Geruaa 

Nala
Mahendra 
Rajmarga Banke

Geruaa 
Nala 815.19 21.35

RW-7.95 
| CW-7 1

Mid-
Western 1979

28.1590 | 
81.7575

RCC T-
Beam 6 3.6 Completed 2017

408
65-H001-

414
Jhijhari 
Khola

Mahendra 
Rajmarga Banke

Jhijhari 
Khola 815.74 63.4

RW-7.9 | 
CW-7 3

Mid-
Western 1979

28.1596 | 
81.7526

RCC T-
Beam 6 3.6 Completed 2017
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409
65-H001-

415 Rohini 
Mahendra 
Rajmarga Banke Rohini 822.35 43.27

RW-7.9 | 
CW-7 2

Mid-
Western 1979

28.1980 | 
81.7092

RCC T-
Beam 7 3.6 Completed 2017

410
65-H001-

416
Duduwa 

nala 
Mahendra 
Rajmarga Banke

Duduwa 
nala 823.63 43.2

RW-7.9 | 
CW-7 2

Mid-
Western 1979

28.1978 | 
81.6957

RCC T-
Beam 6 3.6 Completed 2017

411
65-H001-

417
Kiran 
Khola

Mahendra 
Rajmarga Banke

Kiran 
Khola 827.14 36

RW-7.71 
| CW-7.35 3

Mid-
Western 1979

28.2003 | 
81.6623

RCC T-
Beam 6 3.6 Completed 2016

412
65-H001-

418
Maitihawa 

Khola
Mahendra 
Rajmarga Banke

Maitihaw
a Khola 829 6.2

RW-9.2 | 
CW-5.9 2

Mid-
Western 1979

28.1972 | 
81.6434 RCC Slab 7 3.6 Completed 2017

413
65-H001-

419
Khanjua 

Khola
Mahendra 
Rajmarga Banke

Khanjua 
Khola 829.46 9.4

RW-9.3 | 
CW-6.1 2

Mid-
Western 1979

28.1985 | 
81.6383 RCC Slab 7 3.6 Completed 2017

414
65-H001-

420 Jethi Khola
Mahendra 
Rajmarga Banke

Jethi 
Khola 833.73 36

RW-7.71 
| CW-7.35 3

Mid-
Western

28.2095 | 
81.5989

RCC T-
Beam 5 3.6 Completed 2016

415
65-H001-

421
Jhamriniya 

 khola
Mahendra 
Rajmarga Banke

Jhamriniy
a khola 835.713 7.7

RW-12.4 
| CW-5.8 2

Mid-
Western 1979

28.2179 | 
81.5818 RCC Slab 7 3.6 Completed 2017

416
65-H001-

422 Man Khola
Mahendra 
Rajmarga Banke

Man 
Khola 836.41 72

RW-7.71 
| CW-7.35 4

Mid-
Western 1979

28.2205 | 
81.5746

RCC T-
Beam 7 3.6 Completed 2016

417
66-H001-

423
Phohiya 

Khola
Mahendra 
Rajmarga Bardiya

Phohiya 
Khola 836.88 36

RW-7.72 
| CW-7.35 3

Mid-
Western

28.2220 | 
81.5704

RCC T-
Beam 7 3.6 Completed 2017

418
66-H001-

424
Dundwa 

Khola
Mahendra 
Rajmarga Bardiya

Dundwa 
Khola 838.75 72

RW-7.75 
| CW-7.35 4

Mid-
Western

28.2285 | 
81.5526

RCC T-
Beam 7 3.6 Completed 2016

419
66-H001-

425 3 Cell
Mahendra 
Rajmarga Bardiya 3 Cell 842.735 6.9

RW-8 | 
CW-5.7 3

Mid-
Western 1986

28.2439 | 
81.5164 RCC Slab 7 3.6 Completed 2016

420
66-H001-

426 3 Cell Slab
Mahendra 
Rajmarga Bardiya

3 Cell 
Slab 843.068 7.9

RW-11.2 
| CW-5.9 3

Mid-
Western 1986

28.2456 | 
81.5136 RCC Slab 8 3.6 Completed 2016

421
66-H001-

427

Thulo 
Kulo 
Bridge

Mahendra 
Rajmarga Bardiya

Thulo 
Kulo 843.625 7.7

RW-9.6 | 
CW-5.9 2

Mid-
Western 1986

28.2484 | 
81.5089 RCC Slab 7 3.6 Completed 2016

422
66-H001-

428
Bokahani 

Khola
Mahendra 
Rajmarga Bardiya

Bokahani 
Khola 845.08 7.2

RW-11.3 
| CW-6.4 1

Mid-
Western 1999

28.2588 | 
81.4994 RCC Slab 7 3.6 Completed 2017

423
66-H001-

429 Jurinya
Mahendra 
Rajmarga Bardiya Jurinya 846.39 9

RW-8.8 | 
CW-5.9 2

Mid-
Western

28.2603 | 
81.4869 RCC Slab 7 3.6 Completed 2017

424
66-H001-

430
Three Cell 

Slab
Mahendra 
Rajmarga Bardiya

Three 
Cell Slab 848.04 13.6

RW-9.3 | 
CW-6.3 3

Mid-
Western

28.2646 | 
81.4716 RCC Slab 7 3.6 Completed 2016

425
66-H001-

431 Gang River
Mahendra 
Rajmarga Bardiya

Gang 
River 850.72 35.8

RW-7.75 
| CW-7.35 3

Mid-
Western

28.2819 | 
81.4546

RCC T-
Beam 7 3.6 Completed 2017

426
66-H001-

432
Double 

Cell
Mahendra 
Rajmarga Bardiya

Double 
Cell 851.32 7.8

RW-9.8 | 
CW-6.2 2

Mid-
Western

28.2860 | 
81.4512 RCC Slab 7 3.6 Completed 2016

427
66-H001-

433
Bhada 
River

Mahendra 
Rajmarga Bardiya

Bhada 
River 853.99 66

RW-7.75 
| CW-7.4 4

Mid-
Western

28.3048 | 
81.4357

RCC T-
Beam 7 3.6 Completed 2016

428
66-H001-

434 2 Cell
Mahendra 
Rajmarga Bardiya 2 Cell 856.154 7.7

RW-15 | 
CW-6 2

Mid-
Western 1986

28.3228 | 
81.4395 RCC Slab 7 3.6 Completed 2017

429
66-H001-

435
Pathriya 

Khola
Mahendra 
Rajmarga Bardiya

Pathriya 
Khola 858.16 45

RW-7.55 
| CW-7.15 3

Mid-
Western 1986

28.3406 | 
81.4428

RCC T-
Beam 7 3.6 Completed 2016

430
66-H001-

436 Auri Khola
Mahendra 
Rajmarga Bardiya

Auri 
Khola 859.66 36

RW-7.45 
| CW-7.15 3

Mid-
Western 1986

28.3516 | 
81.4343

RCC T-
Beam 6 3.6 Completed 2016

431
66-H001-

437
Jakar 
Khola

Mahendra 
Rajmarga Bardiya

Jakar 
Khola 860.69 13.4

RW-9 | 
CW-6 3

Mid-
Western 1986

28.3606 | 
81.4308 RCC Slab 7 3.6 Completed 2016

432
66-H001-

438
Phardangw

a Khola
Mahendra 
Rajmarga Bardiya

Phardang
wa Khola 862.57 48

RW-7.5 | 
CW-7.15 3

Mid-
Western

28.3710 | 
81.4170

RCC T-
Beam 7 3.6 Completed 2017

433
66-H001-

439 2 Cell Slab
Mahendra 
Rajmarga Bardiya

2 Cell 
Slab 863.448 7.7

RW-8.7 | 
CW-6.1 2

Mid-
Western

28.3740 | 
81.4093 RCC Slab 7 3.6 Completed 2016

434
66-H001-

440 Triple Cell
Mahendra 
Rajmarga Bardiya

Triple 
Cell 863.816 9

RW-7.9 | 
CW-6 3

Mid-
Western 1986

28.3754 | 
81.4058 RCC Slab 6 3.6 Completed 2016

435
66-H001-

441
Theni 
Khola

Mahendra 
Rajmarga Bardiya

Theni 
Khola 864.56 30

RW-7.36 
| CW-7 2

Mid-
Western

28.3782 | 
81.3985

RCC T-
Beam 8 3.6 Completed 2016

436
66-H001-

442
Three Cell 

Slab
Mahendra 
Rajmarga Bardiya

Three 
Cell Slab 864.974 16.2

RW-15.9 
| CW-6.5 3

Mid-
Western

28.3797 | 
81.3947 RCC Slab 7 3.6 Completed 2016

437
66-H001-

443
Budhi 
Khola

Mahendra 
Rajmarga Bardiya

Budhi 
Khola 868.75 44.1

RW-7.56 
| CW-6.2 3

Mid-
Western 1986

28.4083 | 
81.3765

RCC T-
Beam 7 3.6 Completed 2017

438
66-H001-

444 2 Cell Slab
Mahendra 
Rajmarga Bardiya

2 Cell 
Slab 869.71 7.5

RW-14.3 
| CW-6.7 2

Mid-
Western

28.4169 | 
81.3761 RCC Slab 7 3.6 Completed 2017

439
66-H001-

445
Babai 
Bridge

Mahendra 
Rajmarga Bardiya

Babai 
River 870.73 315

RW-7.6 | 
CW-7 18

Mid-
Western 2017

28.4249 | 
81.3799

RCC T-
Beam 8 3.6 Completed 2016

440
66-H001-

446

Janata 
Khola 
Bridge

Mahendra 
Rajmarga Bardiya

Janata 
Khola 872.404 21.2

RW-15 | 
CW-6.5 4

Mid-
Western

28.4296 | 
81.3695 RCC Slab 7 3.6 Completed 2017

441
66-H001-

447 Babai Pool
Mahendra 
Rajmarga Bardiya

Babai 
Nala 874.417 9.5

RW-9.3 | 
CW-6.3 2

Mid-
Western

28.4298 | 
81.3490 RCC Slab 7 3.6 Completed 2017

442
66-H001-

448 Triple Cell
Mahendra 
Rajmarga Bardiya

Triple 
Cell 877.884 7.8

RW-11.8 
| CW-5.8 3

Mid-
Western 1979

28.4491 | 
81.3242 RCC Slab 7 3.6 Completed 2016

443
66-H001-

449 Triple Cell
Mahendra 
Rajmarga Bardiya

Triple 
Cell 879.483 9

RW-9.6 | 
CW-6.3 3

Mid-
Western 1979

28.4617 | 
81.3188 RCC Slab 7 3.6 Completed 2017

444
66-H001-

450
Ambasa 

River
Mahendra 
Rajmarga Bardiya

Ambasa 
River 880.66 50

RW-7.46 
| CW-7.1 3

Mid-
Western 1979

28.4743 | 
81.3184

RCC T-
Beam 6 3.6 Completed 2017

445
66-H001-

451 Triple Cell
Mahendra 
Rajmarga Bardiya

Triple 
Cell 883.91 9

RW-14.2 
| CW-6.2 3

Mid-
Western 1987

28.5035 | 
81.3240 RCC Slab 7 3.6 Completed 2017

446
66-H001-

452 2 Cell Slab
Mahendra 
Rajmarga Bardiya

2 Cell 
Slab 885.782 9.2

RW-14.5 
| CW-4.8 2

Mid-
Western 1987

28.5198 | 
81.3264 RCC Slab 6 3.6 Completed 2017

447
66-H001-

453
AuraiKhol

a
Mahendra 
Rajmarga Bardiya

AuraiKho
la 886.86 76.5

RW-8.35 
| CW-7.55 3

Mid-
Western 1987

28.5291 | 
81.3252

RCC T-
Beam 7 3.6 Completed 2017

448
66-H001-

454 2 Cell Slab
Mahendra 
Rajmarga Bardiya

2 Cell 
Slab 887.3 7.8

RW-9.9 | 
CW-5.8 2

Mid-
Western 1987

28.5325 | 
81.3248 RCC Slab 7 3.6 Completed 2017

449
66-H001-

455 4 Cell Slab
Mahendra 
Rajmarga Bardiya

4 Cell 
Slab 887.838 21.8

RW-12.5 
| CW-6.5 4

Mid-
Western 1987

28.5375 | 
81.3248 RCC Slab 7 3.6 Completed 2017

450
66-H001-

456 Triple Cell
Mahendra 
Rajmarga Bardiya

Triple 
Cell 888.46 11.5

RW-10.2 
| CW-6.2 3

Mid-
Western 1987

28.5420 | 
81.3219 RCC Slab 7 3.6 Completed 2017

451
66-H001-

457 4 Cell Slab
Mahendra 
Rajmarga Bardiya

4 Cell 
Slab 889.746 22.7

RW-11.3 
| CW-6.5 4

Mid-
Western 1987

28.5530 | 
81.3175 RCC Slab 7 3.6 Completed 2017

452
66-H001-

458
Double 

Cell
Mahendra 
Rajmarga Bardiya

Double 
Cell 892.265 7.9

RW-11 | 
CW-6.6 2

Mid-
Western 1987

28.5732 | 
81.3069 RCC Slab 7 3.6 Completed 2017



S.No.
Bridge 
Number

Bridge 
Name

Road 
Name

District
River/Str

eam
Chainage 

(Km)
Length 

(m)
Width 

(m)
Span No Region

Completi
on Year

Cordinate
Bridge 

Type
Bridge 

Condition
Total 
Score

Construction 
 Status

Data 
Updated 

Year

453
66-H001-

459 Two Cell
Mahendra 
Rajmarga Bardiya Two Cell 892.292 7.9

RW-11 | 
CW-7 2

Mid-
Western 1987

28.5734 | 
81.3067 RCC Slab 7 3.6 Completed 2017

454
66-H001-

460 Four Cell
Mahendra 
Rajmarga Bardiya Four Cell 892.496 21.5

RW-11.5 
| CW-6.3 4

Mid-
Western 1987

28.5751 | 
81.3060 RCC Slab 7 3.6 Completed 2017

455
66-H001-

461 Gumnaha
Mahendra 
Rajmarga Bardiya Gumnaha 894.24 40.8

RW-8.3 | 
CW-7.5 2

Mid-
Western 2010

28.5902 | 
81.3000

RCC T-
Beam 7 3.6 Completed 2017

456
66-H001-

462
Four Cell 

Slab
Mahendra 
Rajmarga Bardiya

Four Cell 
Slab` 895.382 11.8

RW-10.5 
| CW-6.5 4

Mid-
Western 2010

28.5983 | 
81.2946 RCC Slab 7 3.6 Completed 2017

457
66-H001-

463 Karnali 
Mahendra 
Rajmarga Bardiya Karnali 901.115 500

RW-11.3 
| CW-7.2 2

Mid-
Western 1993

28.6412 | 
81.2832

Cable 
Stayed 7 3.6 Completed 2017

458
69-H001-

464
Baula 
Khola 

Mahendra 
Rajmarga Kailali

Baula 
Khola 901.4 41

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6426 | 
81.2801 Prestress 7 3.6 Completed 2017

459
69-H001-

465 Dry Nala
Mahendra 
Rajmarga Kailali Dry Nala 901.5 20.6

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6417 | 
81.2790 Prestress 7 3.6 Completed 2017

460
69-H001-

466 Dry Nala 2
Mahendra 
Rajmarga Kailali

Dry Nala 
2 901.635 6.7

RW-8.5 | 
CW-7.3 1

Far- 
Western 1999

28.6404 | 
81.2774 RCC Slab 7 3.6 Completed 2017

461
69-H001-

467 Dry Nala 3
Mahendra 
Rajmarga Kailali

Dry Nala 
3 901.968 20.6

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6397 | 
81.2765 Prestress 7 3.6 Completed 2017

462
69-H001-

468 Dry Nala 4
Mahendra 
Rajmarga Kailali

Dry Nala 
4 902.145 7.2

RW-17 | 
CW-7.5 2

Far- 
Western 1999

28.6394 | 
81.2760

RCC T-
Beam 7 3.6 Completed 2017

463
69-H001-

469 Dry Nala 5
Mahendra 
Rajmarga Kailali

Dry Nala 
5 902.338 10.4

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6375 | 
81.2734 RCC Slab 7 3.6 Completed 2017

464
69-H001-

470 Dry Nala 6
Mahendra 
Rajmarga Kailali

Dry Nala 
6 902.755 41

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6354 | 
81.2702 Prestress 7 3.6 Completed 2017

465
69-H001-

471

Dry Nala 
7 (Baar 
Khola)

Mahendra 
Rajmarga Kailali

Dry Nala 
7 (Baar 
Khola) 903.171 93.55

RW-8.5 | 
CW-7.5 2

Far- 
Western 1999

28.6334 | 
81.2662 Prestress 8 3.6 Completed 2017

466
69-H001-

472 Dry Nala 8
Mahendra 
Rajmarga Kailali

Dry Nala 
8 903.633 93.5

RW-8.5 | 
CW-7.5 2

Far- 
Western 1999

28.6314 | 
81.2622 Prestress 7 3.6 Completed 2017

467
69-H001-

473 Dry Nala 9
Mahendra 
Rajmarga Kailali

Dry Nala 
9 904 83.6

RW-8.5 | 
CW-7.5 2

Far- 
Western 1999

28.6298 | 
81.2592 Prestress 7 3.6 Completed 2017

468
69-H001-

474
Dry Nala 

10
Mahendra 
Rajmarga Kailali

Dry Nala 
10 904.48 15.65

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6273 | 
81.2550 Prestress 8 3.6 Completed 2017

469
69-H001-

475
Dry Nala 

11
Mahendra 
Rajmarga Kailali

Dry Nala 
11 904.669 15.5

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6264 | 
81.2533 Prestress 7 3.6 Completed 2017

470
69-H001-

476
Dry Nala 

12
Mahendra 
Rajmarga Kailali

Dry Nala 
12 904.86 10.4

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6255 | 
81.2517 RCC Slab 7 3.6 Completed 2017

471
69-H001-

477
Dry Nala 

13
Mahendra 
Rajmarga Kailali

Dry Nala 
13 905.13 6.8

RW-8.5 | 
CW-7.3 1

Far- 
Western 1999

28.6243 | 
81.2495 RCC Slab 7 3.6 Completed 2017

472
69-H001-

478
Dry Nala 

14
Mahendra 
Rajmarga Kailali

Dry Nala 
14 905.55 20.6

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6223 | 
81.2460 Prestress 6 3.6 Completed 2017

473
69-H001-

479
Dry Nala 

15
Mahendra 
Rajmarga Kailali

Dry Nala 
15 906.817 83.6

RW-8.5 | 
CW-7.5 2

Far- 
Western 1999

28.6210 | 
81.2436 Prestress 7 3.6 Completed 2017

474
69-H001-

480
Dhobiniya 

Khola 
Mahendra 
Rajmarga Kailali

Dhobiniya 
 Khola 911.46 62.25

RW-8.6 | 
CW-7.6 3

Far- 
Western 1999

28.6210 | 
81.1902

RCC T-
Beam 7 3.6 Completed 2017

475
69-H001-

481
Dry Nala 

16
Mahendra 
Rajmarga Kailali

Dry Nala 
16 911.81 7.2

RW-8.5 | 
CW-7.3 1

Far- 
Western 1999

28.6213 | 
81.1867 RCC Slab 7 3.6 Completed 2017

476
69-H001-

482 Rora River  
Mahendra 
Rajmarga Kailali

Rora 
River  915.65 70

RW-7.5 | 
CW-7.1 4

Far- 
Western

28.6298 | 
81.1476

RCC T-
Beam 7 3.6 Completed 2017

477
69-H001-

483
Chori 
River  

Mahendra 
Rajmarga Kailali

Chori 
River  920 40.9

RW-8.5 | 
CW-7.5 1

Far- 
Western 1999

28.6422 | 
81.1072 Prestress 7 3.6 Completed 2017

478
69-H001-

484
Charela 

Khola  
Mahendra 
Rajmarga Kailali

Charela 
Khola  921.805 96.6

RW-8.5 | 
CW-7.5 3

Far- 
Western 1999

28.6468 | 
81.0896

RCC T-
Beam 7 3.6 Completed 2017

479
69-H001-

485
Pathariya 

Khola
Mahendra 
Rajmarga Kailali

Pathariya 
Khola 923.415 50

RW-7.54 
| CW-7.2 3

Far- 
Western 1999

28.6511 | 
81.0740

RCC T-
Beam 6 3.6 Completed 2017

480
69-H001-

486
Karha 
Khola 

Mahendra 
Rajmarga Kailali

Karha 
Khola 928.6 96.6

RW-8.5 | 
CW-7.5 3

Far- 
Western 1999

28.6625 | 
81.0240 Prestress 7 3.6 Completed 2017

481
69-H001-

487
Suktikada 

Khola 
Mahendra 
Rajmarga Kailali

Suktikada 
Khola 931.71 51

RW-7.5 | 
CW-7.2 3

Far- 
Western 1999

28.6693 | 
80.9945

RCC T-
Beam 6 3.6 Completed 2017

482
69-H001-

488 Doda River
Mahendra 
Rajmarga Kailali

Doda 
River 935.69 50

RW-7.5 | 
CW-7.2 3

Far- 
Western 1999

28.6776 | 
80.9555

RCC T-
Beam 6 3.6 Completed 2017

483
69-H001-

489
Ghodaghod

i Khola
Mahendra 
Rajmarga Kailali

Ghodagho
di Khola 938 13.2

RW-21.6 
| CW-6.35 4

Far- 
Western

28.6894 | 
80.9357 RCC Slab 7 3.6 Completed 2017

484
69-H001-

490 2 Cell Slab
Mahendra 
Rajmarga Kailali

2 Cell 
Slab 938.315 7

RW-21.6 
| CW-6.35 2

Far- 
Western

28.6909 | 
80.9334 RCC Slab 7 3.1 Completed 2017

485
69-H001-

491
Kandra 

River 
Mahendra 
Rajmarga Kailali

Kandra 
River 941.14 240

RW-7.5 | 
CW-7.2 8

Far- 
Western

28.6976 | 
80.9059

RCC T-
Beam 6 3.6 Completed 2017

486
69-H001-

492 3 Cell Slab
Mahendra 
Rajmarga Kailali

3 Cell 
Slab 942 13.6

RW-14 | 
CW-6 3

Far- 
Western 1999

28.6994 | 
80.8970 RCC Slab 7 3.6 Completed 2017

487
69-H001-

493
Amkhaiya 

-1
Mahendra 
Rajmarga Kailali

Amkhaiya 
 -1 944.58 7.8

RW-8.8 | 
CW-6.1 2

Far- 
Western

28.7120 | 
80.8757 RCC Slab 8 3.6 Completed 2017

488
69-H001-

494
Amkhaiya-

2
Mahendra 
Rajmarga Kailali

Amkhaiya
-2 944.89 7.8

RW-8.3 | 
CW-6.2 2

Far- 
Western

28.7138 | 
80.8731

RCC T-
Beam 7 3.6 Completed 2017

489
69-H001-

495
Kateni  
Khola

Mahendra 
Rajmarga Kailali

Kateni  
Khola 947.16 16.6

RW-11.4 
| CW-6.2 3

Far- 
Western

28.7235 | 
80.8533 RCC Slab 7 3.6 Completed 2017

490
69-H001-

496
Badka  
Khola

Mahendra 
Rajmarga Kailali

Badka  
Khola 948.07 10.2

RW-17 | 
CW-6.2 3

Far- 
Western

28.7251 | 
80.8442 RCC Slab 8 3.6 Completed 2017

491
69-H001-

497
Likma 
River 

Mahendra 
Rajmarga Kailali

Likma 
River 950.37 240

RW-7.5 | 
CW-7.2 8

Far- 
Western

28.7287 | 
80.8211

RCC T-
Beam 7 3.6 Completed 2017

492
69-H001-

498
Amkhaiya 

Khola 
Mahendra 
Rajmarga Kailali

Amkhaiya 
 Khola 954.64 12.3

RW-13.6 
| CW-6.2 2

Far- 
Western

28.7422 | 
80.7806 RCC Slab 7 3.1 Completed 2017

493
69-H001-

499
Gauri 
Ganga 

Mahendra 
Rajmarga Kailali

Gauri 
Ganga 957.35 225.4

RW-8.5 | 
CW-7.5 7

Far- 
Western 1999

28.7542 | 
80.7574 Prestress 7 3.1 Completed 2017

494
69-H001-

500
Chanaura 

Khola 
Mahendra 
Rajmarga Kailali

Chanaura 
Khola 958.9 11.3

RW-8.3 | 
CW-6.2 2

Far- 
Western 1999

28.7632 | 
80.7465 RCC Slab 7 3.1 Completed 2017

495
69-H001-

501 2 Cell Slab
Mahendra 
Rajmarga Kailali

2 Cell 
Slab 960 10.3

RW-11.2 
| CW-6.2 2

Far- 
Western

28.7724 | 
80.7410 RCC Slab 7 3.1 Completed 2017

496
69-H001-

502
Chaumala 

River 
Mahendra 
Rajmarga Kailali

Chaumala 
 River 961.23 55

RW-7.5 | 
CW-6.5 3

Far- 
Western 1999

28.7791 | 
80.7321

RCC T-
Beam 6 3.1 Completed 2017

497
69-H001-

503
ShivGanga 

 River 
Mahendra 
Rajmarga Kailali

ShivGang
a River 964.58 193.2

RW-8.5 | 
CW-7.5 6

Far- 
Western 1999

28.7901 | 
80.7008 Prestress 7 3.1 Completed 2017

498
69-H001-

504
Khutia 
River

Mahendra 
Rajmarga Kailali

Khutia 
River 971.8 257.6

RW-8.5 | 
CW-7.5 8

Far- 
Western 2000

28.7949 | 
80.6326 Prestress 7 3.1 Completed 2017

499
69-H001-

505
Hardia 
Khola

Mahendra 
Rajmarga Kailali

Hardia 
Khola 974 14.2

RW-15.8 
| CW-6.2 2

Far- 
Western

28.8016 | 
80.6114 RCC Slab 7 3.1 Completed 2017

500
69-H001-

506
Gardhobi 

Khola
Mahendra 
Rajmarga Kailali

Gardhobi 
Khola 975.52 9.2

RW-17 | 
CW-6 2

Far- 
Western

28.8060 | 
80.5969 RCC Slab 7 3.1 Completed 2017
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501
69-H001-

507
Gayamadi 

Khola
Mahendra 
Rajmarga Kailali

Gayamadi 
 Khola 976 9.3

RW-16 | 
CW-6 2

Far- 
Western

28.8075 | 
80.5926 RCC Slab 7 3.1 Completed 2017

502
69-H001-

508
Manhara 

River
Mahendra 
Rajmarga Kailali

Manhara 
River 977.08 225.4

RW-8.5 | 
CW-7.5 7

Far- 
Western 1999

28.8128 | 
80.5831 Prestress 7 3.1 Completed 2017

503
69-H001-

509
Biyar 
Khola

Mahendra 
Rajmarga Kailali

Biyar 
Khola 977.875 9.2

RW-16 | 
CW-6 2

Far- 
Western

28.8137 | 
80.5756 RCC Slab 7 3.1 Completed 2017

504
69-H001-

510

Narmada 
Ganga 
River

Mahendra 
Rajmarga Kailali

Narmada 
Ganga 
River 979 39.2

RW-7.4 | 
CW-7.1 3

Far- 
Western

28.8133 | 
80.5647

RCC T-
Beam 6 3.1 Completed 2017

505
69-H001-

511
Godabari 

River
Mahendra 
Rajmarga Kailali

Godabari 
River 981.17 90

RW-7.4 | 
CW-7.1 3

Far- 
Western

28.8121 | 
80.5421 Prestress 6 3.1 Completed 2017

506
69-H001-

512
Mohana 

River
Mahendra 
Rajmarga Kailali

Mohana 
River 984.285 50.2

RW-7.4 | 
CW-7.1 3

Far- 
Western

28.8249 | 
80.5148

RCC T-
Beam 5 3.1 Completed 2017

507
75-H001-

513
Baluwa 
Khola

Mahendra 
Rajmarga

Kanchanp
ur

Baluwa 
Khola 988 11.2

RW-8.4 | 
CW-7.7 2

Far- 
Western 1989

28.8376 | 
80.4809 RCC Slab 7 3.1 Completed 2017

508
75-H001-

514
Amkhhaiya 

 Khola 1
Mahendra 
Rajmarga

Kanchanp
ur

Amkhhaiy
a Khola 991.378 9.2

RW-15.5 
| CW-6.2 2

Far- 
Western 1984

28.8473 | 
80.4476 RCC Slab 7 3.1 Completed 2017

509
75-H001-

515
Amkhhaiya

-2
Mahendra 
Rajmarga

Kanchanp
ur

Amkhhaiy
a Khola 992.17 6.9

RW-7.7 | 
CW-7.2 1

Far- 
Western 1984

28.8502 | 
80.4402 RCC Slab 6 3.1 Completed 2017

510
75-H001-

516
Donda 
River

Mahendra 
Rajmarga

Kanchanp
ur

Donda 
River 992.825 181

RW-7.2 | 
CW-6.9 6

Far- 
Western 2000

28.8526 | 
80.4341 Prestress 6 3.1 Completed 2017

511
75-H001-

517 Band River
Mahendra 
Rajmarga

Kanchanp
ur

Band 
River 995.29 40.8

RW-7.3 | 
CW-7 2

Far- 
Western 2000

28.8669 | 
80.4158

RCC T-
Beam 7 3.1 Completed 2017

512
75-H001-

518
Banara 
River

Mahendra 
Rajmarga

Kanchanp
ur

Banara 
River 998.4 240.8

RW-7.3 | 
CW-7 8

Far- 
Western 2017

28.8883 | 
80.3962 Prestress 8 3.1 Completed 2017

513
75-H001-

519
Sunbara 

River
Mahendra 
Rajmarga

Kanchanp
ur

Sunbara 
River 1003.575 70

RW-7.3 | 
CW-7 4

Far- 
Western

28.9019 | 
80.3494

RCC T-
Beam 6 3.1 Completed 2017

514
75-H001-

520 Syali River
Mahendra 
Rajmarga

Kanchanp
ur

Syali 
River 1006.25 71

RW-7.5 | 
CW-7.2 4

Far- 
Western 2000

28.9156 | 
80.3278

RCC T-
Beam 7 3.1 Completed 2017

515
75-H001-

521
Radha 
River

Mahendra 
Rajmarga

Kanchanp
ur

Radha 
River 1010.125 53

RW-7.5 | 
CW-7.2 3

Far- 
Western

28.9338 | 
80.2947

RCC T-
Beam 6 3.1 Completed 2017

516
75-H001-

522
Pathariya 

River
Mahendra 
Rajmarga

Kanchanp
ur

Pathariya 
River 1011.2 50

RW-7.5 | 
CW-7.2 3

Far- 
Western

28.9372 | 
80.2852

RCC T-
Beam 7 3.1 Completed 2017

517
75-H001-

523
Daiji 
Khola

Mahendra 
Rajmarga

Kanchanp
ur

Daiji 
Khola 1013.445 10

RW-7.86 
| CW-6 1

Far- 
Western

28.9473 | 
80.2667 RCC Slab 6 3.1 Completed 2017

518
75-H001-

524
Chaudhar 

Khola
Mahendra 
Rajmarga

Kanchanp
ur

Chaudhar 
Khola 1014.85 179.4

RW-7.5 | 
CW-7.2 6

Far- 
Western 2000

28.9511 | 
80.2538

RCC T-
Beam 7 3.1 Completed 2017

519
75-H001-

525 Slab 
Mahendra 
Rajmarga

Kanchanp
ur Slab 1016.19 11.3

RW-14.6 
| CW-6 2

Far- 
Western

28.9524 | 
80.2404 RCC Slab 7 3.1 Completed 2017

520
75-H001-

527
Suda Chok 

Khola
Mahendra 
Rajmarga

Kanchanp
ur

Suda 
Chok 
Khola 1016.608 7

RW-7.8 | 
CW-7 1

Far- 
Western

28.9594 | 
80.2191 RCC Slab 7 3.1 Completed 2017

521
75-H001-

526 Slab -2
Mahendra 
Rajmarga

Kanchanp
ur Slab 1018.05 7

RW-7.8 | 
CW-7 1

Far- 
Western

28.9582 | 
80.2226 RCC Slab 7 3.1 Completed 2017

522
75-H001-

528
Kangla 

River
Mahendra 
Rajmarga

Kanchanp
ur

Kangla 
River 1019.38 22.8

RW-10.5 
| CW-7.3 1

Far- 
Western

28.9623 | 
80.2098

RCC T-
Beam 7 3.1 Completed 2017

523
75-H001-

529
Bhasi 
River

Mahendra 
Rajmarga

Kanchanp
ur

Bhasi 
River 1020.67 22.5

RW-10.5 
| CW-7.5 1

Far- 
Western

28.9664 | 
80.1975

RCC T-
Beam 7 3.1 Completed 2017

524
75-H001-

530
Bhansi 
Khola

Mahendra 
Rajmarga

Kanchanp
ur

Bhansi 
Khola 1021.39 7.3

RW-7.6 | 
CW-7 1

Far- 
Western 2017

28.9687 | 
80.1906 RCC Slab 8 3.1 Completed 2017

525
75-H001-

531
Canal 

Crossing
Mahendra 
Rajmarga

Kanchanp
ur

Canal 
Crossing 1023.435 21

RW-7.9 | 
CW-6.7 3

Far- 
Western

28.9753 | 
80.1712 RCC Slab 7 3.1 Completed 2017

526
75-H001-

532
Bangaun 

Khola
Mahendra 
Rajmarga

Kanchanp
ur

Bangaun 
khola 1026 10.2

RW-8.5 | 
CW-7 1

Far- 
Western

28.9836 | 
80.1473 RCC Slab 6 3.1 Completed 2017

527
75-H001-

533
Bhujela 

River
Mahendra 
Rajmarga

Kanchanp
ur

Bhujela 
River 1027.8 45.6

RW-10.5 
| CW-7.5 2

Far- 
Western

28.9901 | 
80.1298

RCC T-
Beam 6 3.1 Completed 2017

528

26-H002-
DD-H001-
002 Kalanki

Tribhuvan 
Highway

Kathmand
u kalanki 10 20

RW-9 | 
CW-7.5 Central 2019

86.23 | 
20.00 4 Completed 2019

529
31-H002-
018 Samari

Tribhuvan 
Highway

Makawan
pur

Samari 
khola 31.35 150

RW-8.4 | 
CW-6 3 Central 1998

27.4565 | 
85.0433

Steel 
Plate 
Girder 8 3.1 Completed 2017

530
31-H002-
017 Bailabaas

Tribhuvan 
Highway

Makawan
pur

Bailabaas 
khola 33.25 8

RW-6.8 | 
CW-6 1 Central 0

27.4710 | 
85.0417 RCC Slab 8 3.1 Completed 2017

531
31-H002-
016 Ratmate

Tribhuvan 
Highway

Makawan
pur

Ratmate 
khola 36.43 18

RW-4.8 | 
CW-3.8 1 Central

27.4946 | 
85.0462

Steel 
Truss 7 3.1 Completed 2017

532
31-H002-
015 Trikhanda

Tribhuvan 
Highway

Makawan
pur

Trikhanda 
 khola 36.86 11

RW-7.7 | 
CW-6 1 Central 0

27.4946 | 
85.0437 RCC Slab 8 3.1 Completed 2017

533
31-H002-
014 Bhainse

Tribhuvan 
Highway

Makawan
pur

Bhainse 
khola 39.25 62

RW-5.3 | 
CW-3.5 1 Central 0

27.5084 | 
85.0515

Steel 
Truss 8 3.1 Completed 2017

534
31-H002-
013 Chandi

Tribhuvan 
Highway

Makawan
pur Chandi 42.48 28

RW-3.5 | 
CW-3.5 1 Central

27.5221 | 
85.0479

Steel 
Truss 8 3.1 Completed 2017

535
31-H002-
012 Kalitar

Tribhuvan 
Highway

Makawan
pur

Kalitar 
khola 45.27 16

RW-3.5 | 
CW-3.5 1 Central 1987

27.5302 | 
85.0443

Steel 
Truss 8 3.1 Completed 2017

536
31-H002-
010 Palung

Tribhuvan 
Highway

Makawan
pur

Palung 
khola 63.93 25

RW-3.5 | 
CW-3.5 1 Central 2017

27.5691 | 
85.0714

Steel 
Truss 8 3.1 Completed 2017

537
31-H002-
011 Mahabir

Tribhuvan 
Highway

Makawan
pur

Mahabir 
khola 65.7 8.5

RW-5.2 | 
CW-4.5 1 Central 0

27.5660 | 
85.0677 RCC Slab 7 3.1 Completed 2017

538
24-H002-
009 Shoping

Tribhuvan 
Highway Dhading

Shoping 
khola 127.37 13

RW-3.5 | 
CW-3.5 1 Central

27.7212 | 
85.1157

Steel 
Truss 6 2.6 Completed 2017

539
24-H002-
008 Thakra

Tribhuvan 
Highway Dhading

Thakra 
khola 130.16 13

RW-3.5 | 
CW-3.5 1 Central

27.7226 | 
85.1271

Steel 
Truss 7 2.6 Completed 2017

540
24-H002-
007 Sungure

Tribhuvan 
Highway Dhading

Sungure 
khola 130.94 16

RW-3.5 | 
CW-3.5 1 Central

27.7197 | 
85.1321

Steel 
Truss 7 2.6 Completed 2017

541
24-H002-
006 Naubise 

Tribhuvan 
Highway Dhading Naubise 134.59 22.5

RW-
10.15 | 
CW-8 1 Central

27.7155 | 
85.1517

RCC T-
Beam 7 2.6 Completed 2017

542
26-H002-
005

Khatripau
wa River

Tribhuvan 
Highway

Kathmand
u

Khatripau
wa River 142.85 22.5

RW-10 | 
CW-8 1 Central 2017

27.7079 | 
85.1962

RCC T-
Beam 8 3.6 Completed 2017

543
26-H002-
004

Balkhu 
Khola

Tribhuvan 
Highway

Kathmand
u

Balkhu 
Khola 153.9 37

RW-12 | 
CW-7.5 1 Central

27.6861 | 
85.2601 Prestress 7 3.6 Completed 2017

544
26-H002-
003 Khadkulo

Tribhuvan 
Highway

Kathmand
u Khadkulo 155.76 10.7

RW-22 | 
CW-14 2 Central

27.6921 | 
85.2775 RCC Slab 7 3.6 Completed 2017

545
26-H002-
002 Manamati 

Tribhuvan 
Highway

Kathmand
u

Manamati 
 khola 157.43 12.7

RW-19.6 
| CW-14.5 2 Central

27.6962 | 
85.2932 RCC Slab 6 3.6 Completed 2017

546
26-H002-
001 Bishnumati

Tribhuvan 
Highway

Kathmand
u

Bishnuma
ti  khola 158.075 83.1

RW-
13.38 | 
CW-8.56 8 Central

27.6980 | 
85.3022

RCC T-
Beam 7 3.6 Completed 2017
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547
33-H002-
019 Seto

Tribhuvan 
Highway Bara Seto khola 163 12.5

RW-7.4 | 
CW-6.6 2 Central

27.1900 | 
84.9794 RCC Slab 7 3.6 Completed 2017

548
33-H002-
020 Lalka

Tribhuvan 
Highway Bara Lalka 168.7 30

RW-9.7 | 
CW-7.6 1 Central

27.1399 | 
84.9638 Prestress 8 3.6 Completed 2017

549
33-H002-
021 Sirsiya

Tribhuvan 
Highway Bara Sirsiya 171.45 36

RW-7.5 | 
CW-6 3 Central

27.0779 | 
84.9208

RCC T-
Beam 7 3.6 Completed 2017

550
26-H003-
001

Dhobi 
Khola

Araniko 
Highway

Kathmand
u

Dhobi 
Khola 0.785 54

RW-14.5 
| CW-14 3 Central

27.6904 | 
85.3282

RCC T-
Beam 7 3.6 Completed 2017

551
26-H003-
001-U1

Dhobi 
khola

Araniko 
Highway

Kathmand
u

Dhobi 
khola 0.785 54

RW- | 
CW- Central

27.6905 | 
85.3282 10 3.6

Under 
Construction 2017

552
26-H003-
001-D1

Dhobi 
khola

Araniko 
Highway

Kathmand
u

Dhobi 
khola 0.785 54

RW- | 
CW- Central

27.6902 | 
85.3282 10 3.6

Under 
Construction 2017

553
26-H003-
002-U1 Bagmati

Araniko 
Highway

Kathmand
u Bagmati 2.115 90

RW- | 
CW- Central

27.6865 | 
85.3438 10 3.6

Under 
Construction 2017

554
26-H003-
002 Bagmati

Araniko 
Highway

Kathmand
u

Bagmati 
Nahar 2.115 90

RW-16.4 
| CW-10 5 Central

27.6864 | 
85.3437

RCC T-
Beam 7 3.6 Completed 2017

555
26-H003-
003 Manohara

Araniko 
Highway

Kathmand
u Manohara 4.39 80

RW-9 | 
CW-6 5 Central

27.6751 | 
85.3552

RCC T-
Beam 7 3.6 Completed 2017

556
27-H003-
004 Hanumante

Araniko 
Highway Bhaktapur

Hanumant
e (OLD) 8.89 51

RW-13.5 
| CW-10 3 Central 2019

27.6742 | 
85.3995

RCC T-
Beam 6 3.6 Completed 2019

557
27-H003-
005 Jagate

Araniko 
Highway Bhaktapur

Araniko 
Highway 13.59 8.6

RW-7.9 | 
CW-7 1 Central 2019

27.6641 | 
85.4417

RCC T-
Beam 7 3.6 Completed 2017

558
29-H003-
006

Mahadev 
Khola

Araniko 
Highway

Kavrepala
nchowk Mahadev 20.29 11

RW-7.9 | 
CW-7 1 Central 2016

27.6355 | 
85.4897

RCC T-
Beam 7 3.6 Completed 2017

559
29-H003-
007 Punyamata

Araniko 
Highway

Kavrepala
nchowk

Punne 
matha 22.26 13.5

RW-8.9 | 
CW-7 2 Central 2016

27.6320 | 
85.5147

RCC T-
Beam 6 3.6 Completed 2017

560
29-H003-
008 Jhiku

Araniko 
Highway

Kavrepala
nchowk Jhikku 41.45 42

RW-8 | 
CW-6 3 Central 2017

27.6427 | 
85.6175

RCC T-
Beam 8 3.6 Completed 2017

561
29-H003-
009 Indrawati

Araniko 
Highway

Kavrepala
nchowk Indrawati 56.9 164

RW-8 | 
CW-6 4 Central 2017

27.6394 | 
85.7061

Steel 
Truss 8 3.6 Completed 2017

562
30-H003-
010 Tinpate

Araniko 
Highway

Sindhupal
chowk Tinpote 63.8 8.5

RW-6.9 | 
CW-6 1 Central 0

27.6907 | 
85.7434 RCC Slab 8 3.6 Completed 2017

563
30-H003-
011 Lippe

Araniko 
Highway

Sindhupal
chowk Lippe 65.9 11.4

RW-7 | 
CW-6 1 Central 0

27.7048 | 
85.7618 RCC Slab 8 3.6 Completed 2017

564
30-H003-
012 Kukre

Araniko 
Highway

Sindhupal
chowk Kukre 66.15 20

RW-4.75 
| CW-4.2 1 Central 0

27.7075 | 
85.7620

RCC T-
Beam 8 3.6 Completed 2017

565
30-H003-
013 Chynne

Araniko 
Highway

Sindhupal
chowk Channe 67.3 11.5

RW-6.9 | 
CW-6 1 Central 0

27.7177 | 
85.7699

RCC T-
Beam 8 3.6 Completed 2017

566
30-H003-
014 Balephi

Araniko 
Highway

Sindhupal
chowk Balephi 69 41

RW-8 | 
CW-6 1 Central 2017

27.7327 | 
85.7797

Steel 
Truss 8 3.6 Completed 2017

567
30-H003-
015 Chhate

Araniko 
Highway

Sindhupal
chowk Chaate 72.385 8.7

RW-6.26 
| CW-5.7 1 Central

27.7479 | 
85.8119 RCC Slab 6 3.6 Completed 2017

568
30-H003-
016 Adheri

Araniko 
Highway

Sindhupal
chowk Adheri 73.235 14.2

RW-6.9 | 
CW-6 1 Central 0

27.7511 | 
85.8216

RCC T-
Beam 8 3.6 Completed 2017

569
30-H003-
017 Takhle

Araniko 
Highway

Sindhupal
chowk Taakle 74.1 7.3

RW-6.9 | 
CW-6 1 Central 0

27.7559 | 
85.8300 RCC Slab 8 3.6 Completed 2017

570
30-H003-
018 Thado

Araniko 
Highway

Sindhupal
chowk Thado 75.7 11.4

RW-6.9 | 
CW-6 1 Central

27.7568 | 
85.8495

RCC T-
Beam 7 3.6 Completed 2017

571
30-H003-
019 Ghotte

Araniko 
Highway

Sindhupal
chowk

Lamosang
u 75.82 8.7

RW-6.9 | 
CW-6 1 Central 0

27.7569 | 
85.8507

RCC T-
Beam 8 3.6 Completed 2017

572
30-H003-
020 Barabise

Araniko 
Highway

Sindhupal
chowk Barabise 84.5 41

RW-8 | 
CW-6 1 Central 0

27.7868 | 
85.8992

Steel 
Truss 8 3.6 Completed 2017

573
30-H003-
021

Sano 
Kholchha

Araniko 
Highway

Sindhupal
chowk

Sadhi 
Khola 84.815 11.4

RW-7.9 | 
CW-6 1 Central 0

27.7919 | 
85.8979

RCC T-
Beam 8 2.6 Completed 2017

574
30-H003-
022 Khakdole

Araniko 
Highway

Sindhupal
chowk

Khakdole 
Khola 86.01 15

RW-7.9 | 
CW-6 1 Central 2017

27.8019 | 
85.8931

RCC T-
Beam 7 2.6 Completed 2017

575
30-H003-
023 Bhulkote

Araniko 
Highway

Sindhupal
chowk

Bulkote 
Khola 98.01 11.3

RW-8 | 
CW-7 1 Central

27.8760 | 
85.8984

RCC T-
Beam 7 2.6 Completed 2017

576
30-H003-
024 Marming

Araniko 
Highway

Sindhupal
chowk

Jhim 
Khola 99.01 9

RW-7.7 | 
CW-7.1 1 Central

27.8794 | 
85.9062 RCC Slab 7 2.6 Completed 2017

577
30-H003-
025 Chaku

Araniko 
Highway

Sindhupal
chowk Chaku 100.01 44.4

RW-7.8 | 
CW-6 2 Central

27.8832 | 
85.9138

RCC T-
Beam 6 2.6 Completed 2017

578
30-H003-
026 Sukundo

Araniko 
Highway

Sindhupal
chowk

Sukundo 
khola 105.7 31.4

RW-7.05 
| CW-6 1 Central

27.9211 | 
85.9329 Arch RCC 8 2.6 Completed 2017

579
30-H003-
027 Phulping

Araniko 
Highway

Sindhupal
chowk

Phulping 
khola 106.765 75

RW-8 | 
CW-6 1 Central

27.9304 | 
85.9366 Arch RCC 4 2.6 Completed 2017

580
30-H003-
028

Bhairabku
nda

Araniko 
Highway

Sindhupal
chowk

Bhairabku
nda khola 106.935 41

RW-8.2 | 
CW-7.1 1 Central

27.9321 | 
85.9369

Steel 
Truss 8 2.6 Completed 2017

581
30-H003-
029 Liping

Araniko 
Highway

Sindhupal
chowk

Liping 
khola 112.5 17

RW-7.8 | 
CW-6 1 Central

27.9687 | 
85.9592

RCC T-
Beam 6 2.6 Completed 2017

582
30-H003-
030 Friendship

Araniko 
Highway

Sindhupal
chowk

Friendshi
p 112.83 65

RW-9.5 | 
CW-7.5 1 Central

27.9734 | 
85.9636 Arch RCC 1 2.6 Completed 2017

583
24-H004-
001

Sungure 
(Ganesh)

Prithvi 
Highway Dhading

Sungure 
(Ganesh) 3.02 16.5

RW-8 | 
CW-6 1 Central 1970

27.7353 | 
85.1328

Steel 
Plate 
Girder 8 2.6 Completed 2017

584
24-H004-
002 Sopyang

Prithvi 
Highway Dhading Sopyang 4.9 22

RW-8 | 
CW-6 1 Central 1970

27.7438 | 
85.1145

Steel 
Plate 
Girder 6 2.6 Completed 2017

585
24-H004-
004 Junge

Prithvi 
Highway Dhading Junge 5.5 13.6

RW-10.8 
| CW-7.5 4 Central 1998

27.7432 | 
85.1084 RCC Slab 8 2.6 Completed 2017

586
24-H004-
003

Agara 
Khola

Prithvi 
Highway Dhading

Agara 
Khola 11.1 105

RW-10 | 
CW-6.6 3 Central 1996

27.7527 | 
85.0645

Steel 
Plate 
Girder 7 2.6 Completed 2017

587
24-H004-
005

Khahare 
Khola

Prithvi 
Highway Dhading

Khahare 
khola 12.555 22.5

RW-9.8 | 
CW-7 1 Central 1980

27.7494 | 
85.0529 Arch RCC 8 2.6 Completed 2017

588
24-H004-
006

Phedi 
Khola

Prithvi 
Highway Dhading

Phedi 
khola 14.595 22.4

RW-9.8 | 
CW-7 1 Central 1970

27.7575 | 
85.0439 Arch RCC 8 2.6 Completed 2017

589
24-H004-
007 Dangdung

Prithvi 
Highway Dhading

Dangdung
e Khola 14.785 16.5

RW-8 | 
CW-6 1 Central 2017

27.7599 | 
85.0438

Steel 
Plate 
Girder 8 2.6 Completed 2017

590
24-H004-
008

Kheste 
Khola

Prithvi 
Highway Dhading

Kheste 
Khola 18.15 22

RW-8 | 
CW-6 1 Central 1970

27.7771 | 
85.0247

Steel 
Plate 
Girder 8 2.6 Completed 2017

591
24-H004-
009

Gardo 
Khola

Prithvi 
Highway Dhading

Gardo 
Khola 23 20

RW-6.9 | 
CW-6 3 Central 0

27.7971 | 
84.9941 RCC Slab 6 2.6 Completed 2017

592
24-H004-
010 Jundi

Prithvi 
Highway Dhading Jundi 25.05 8

RW-8 | 
CW-6 1 Central 1970

27.8008 | 
84.9789 RCC Slab 8 2.6 Completed 2017
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593
24-H004-
011 Chiraundi

Prithvi 
Highway Dhading Charaundi 26.66 16.5

RW-8 | 
CW-6 1 Central 1970

27.8066 | 
84.9683

Steel 
Plate 
Girder 8 2.6 Completed 2017

594
24-H004-
012 Belkhu

Prithvi 
Highway Dhading Belkhu 28.465 85.7

RW-9.6 | 
CW-6.5 3 Central 1999

27.8133 | 
84.9511

Steel 
Plate 
Girder 8 2.6 Completed 2017

595
24-H004-
013 Pokhare

Prithvi 
Highway Dhading

Pokhare 
Khola 32.595 16.6

RW-8 | 
CW-6 1 Central 1970

27.7997 | 
84.9166

Steel 
Plate 
Girder 7 2.6 Completed 2017

596
24-H004-
014 Galaundi

Prithvi 
Highway Dhading Galaundi 35.635 22

RW-8 | 
CW-6 1 Central 2017

27.8072 | 
84.8898

Steel 
Plate 
Girder 8 2.6 Completed 2017

597
24-H004-
015 Soti

Prithvi 
Highway Dhading Bagasoti 37.765 9

RW-7 | 
CW-6 1 Central 1970

27.8009 | 
84.8727

RCC T-
Beam 8 2.6 Completed 2017

598
24-H004-
016 Malekhu

Prithvi 
Highway Dhading Malekhu 42.3 90.4

RW-9.2 | 
CW-6 2 Central 1996

27.8070 | 
84.8353

Steel 
Plate 
Girder 7 2.6 Completed 2017

599
24-H004-
017 Gomati

Prithvi 
Highway Dhading

Gomati 
Khola 49.285 16.5

RW-8.3 | 
CW-6 1 Central 1970

27.8122 | 
84.7880

Steel 
Plate 
Girder 8 2.6 Completed 2017

600
24-H004-
018 Charaundi

Prithvi 
Highway Dhading

Charaundi 
 Khola 55 56

RW-8 | 
CW-6 2 Central 2017

27.8029 | 
84.7497

Steel 
Plate 
Girder 8 2.6 Completed 2017

601
24-H004-
019 Khatauti

Prithvi 
Highway Dhading

Khatauti 
Khola 58.225 22

RW-8 | 
CW-6 1 Central 1970

27.7978 | 
84.7248

Steel 
Plate 
Girder 8 2.6 Completed 2017

602
24-H004-
020 Hugdi

Prithvi 
Highway Dhading

Hugdi 
Khola 62.085 55

RW-8 | 
CW-6 2 Central 2017

27.8070 | 
84.6969

Steel 
Plate 
Girder 8 2.6 Completed 2017

603
24-H004-
021 Mowa

Prithvi 
Highway Dhading

Mowa 
khola 66.61 22

RW-8 | 
CW-6 1 Central 1970

27.8251 | 
84.6650

Steel 
Plate 
Girder 7 2.6 Completed 2017

604
35-H004-
022 Dahaki

Prithvi 
Highway Chitawan Dahaki 73.09 33

RW-8 | 
CW-6 1 Central 2017

27.8608 | 
84.6340

Steel 
Plate 
Girder 8 3.6 Completed 2017

605
35-H004-
023 Barbang

Prithvi 
Highway Chitawan

Barbang 
Khola 74.05 26.1

RW-6.9 | 
CW-6 3 Central 1970

27.8682 | 
84.6304 RCC Slab 8 3.6 Completed 2017

606
35-H004-
024

Nagdi 
Khola 

Prithvi 
Highway Chitawan

Nagdi 
Khola 81.065 36

RW-8 | 
CW-7 1 Central 1970

27.8633 | 
84.5768 Arch RCC 8 3.6 Completed 2017

607
40-H004-
050

Trishuli 
River 
Bridge

Prithvi 
Highway Tanahu

Trishuli 
River 83.2 160

RW- | 
CW- Western

27.8547 | 
84.5569 Completed 2019

608
40-H004-
025

Trisuli 
River 
(Mugling )

Prithvi 
Highway Tanahu

Trisuli 
River 83.29 150.9

RW-8 | 
CW-6.2 3 Western

27.8540 | 
84.5571

Suspensio
n 4 3.6 Completed 2017

609
40-H004-
026

Ruwa 
khola

Prithvi 
Highway Tanahu

Ruwa 
Khola 87.3 33

RW-7.4 | 
CW-6 1 Western 0

27.8757 | 
84.5402

Steel 
Plate 
Girder 8 3.6 Completed 2017

610
40-H004-
027

Adheri 
khola 1

Prithvi 
Highway Tanahu

Adheri 
khola 1 90.45 7

RW-6.8 | 
CW-6 1 Western 2017

27.8997 | 
84.5377 RCC Slab 8 3.6 Completed 2017

611
40-H004-
028

Khahare 
khola

Prithvi 
Highway Tanahu

Khahare 
khola 91.85 8.7

RW-6.8 | 
CW-6 1 Western 0

27.9096 | 
84.5302 RCC Slab 8 3.6 Completed 2017

612
40-H004-
029

Khani 
Khola

Prithvi 
Highway Tanahu

Khani 
Khola 94.77 33

RW-8 | 
CW-6 1 Western 2017

27.9117 | 
84.5023

Steel 
Plate 
Girder 8 3.6 Completed 2017

613
40-H004-
030

Sakhaura 
Khola

Prithvi 
Highway Tanahu

Sakhaura 
Khola 98.45 8.4

RW-6.8 | 
CW-6 1 Western 0

27.9296 | 
84.4774 RCC Slab 8 3.6 Completed 2017

614
40-H004-
031

Kundi 
khola(Bara
di khola )

Prithvi 
Highway Tanahu

Kundi 
khola(Bar
adi khola 
) 99.265 16.5

RW-8 | 
CW-6 1 Western 0

27.9334 | 
84.4718

Steel 
Plate 
Girder 8 3.6 Completed 2017

615
40-H004-
032

Adheri 
khola

Prithvi 
Highway Tanahu

Adheri 
khola 101.085 10

RW-10 | 
CW-6.5 1 Western 2017

27.9404 | 
84.4562 Arch RCC 8 3.6 Completed 2017

616
40-H004-
033

Boke 
Khola

Prithvi 
Highway Tanahu

Boke 
Khola 103.785 10

RW-10 | 
CW-6.5 1 Western 2017

27.9469 | 
84.4345 Arch RCC 8 3.6 Completed 2017

617
40-H004-
034

Badh 
khola(Dha
pre khola )

Prithvi 
Highway Tanahu

Badh 
khola(Dha
pre khola 
) 105.71 6.8

RW-6.8 | 
CW-6 1 Western 0

27.9521 | 
84.4151 RCC Slab 8 3.6 Completed 2017

618
40-H004-
035

Khahare 
khola

Prithvi 
Highway Tanahu

Khahare 
khola 105.92 8.5

RW-6.5 | 
CW-5.7 1 Western 0

27.9541 | 
84.4148 RCC Slab 8 3.6 Completed 2017

619
40-H004-
036 Nala khola

Prithvi 
Highway Tanahu

Nala 
khola 108.3 16.4

RW-8 | 
CW-6 1 Western 0

27.9683 | 
84.4018

Steel 
Plate 
Girder 8 3.6 Completed 2017

620
40-H004-
037

Sathi mure 
(Chaubise 
khola)

Prithvi 
Highway Tanahu

Sathi 
mure 
(Chaubise 
 khola) 111.915 7

RW-8.8 | 
CW-8 1 Western 0

27.9777 | 
84.3729 RCC Slab 8 3.6 Completed 2017

621
40-H004-
038 Muse khola

Prithvi 
Highway Tanahu

Muse 
khola 120.63 18.5

RW-7.2 | 
CW-6 1 Western 0

27.9860 | 
84.2935 Arch RCC 8 3.6 Completed 2017

622
40-H004-
039 Bulbi khola

Prithvi 
Highway Tanahu

Bulbi 
khola 123.32 44.8

RW-8 | 
CW-6 2 Western 0

27.9811 | 
84.2722

Steel 
Plate 
Girder 8 3.6 Completed 2017

623
40-H004-
040 Madi khola

Prithvi 
Highway Tanahu

Madi 
khola 124.935 370

RW-7.8 | 
CW-6 9 Western 2017

27.9794 | 
84.2610

Steel 
Plate 
Girder 8 3.6 Completed 2017

624
40-H004-
041

Saat mure 
khola

Prithvi 
Highway Tanahu

mure 
khola 132.61 13.8

RW-6.9 | 
CW-6 2 Western 0

27.9833 | 
84.1947

RCC T-
Beam 7 3.6 Completed 2017

625
40-H004-
042

Thade 
Khola

Prithvi 
Highway Tanahu

Thade 
Khola 133.9 12.1

RW-6.9 | 
CW-6 2 Western 2017

27.9887 | 
84.1836

RCC T-
Beam 8 3.6 Completed 2017

626
40-H004-
043

Samdi 
khola

Prithvi 
Highway Tanahu

Samdi 
khola 134.8 8.3

RW-6.9 | 
CW-6 1 Western 0

27.9919 | 
84.1761 RCC Slab 7 3.6 Completed 2017

627
40-H004-
044

Magdi 
Khola

Prithvi 
Highway Tanahu

Magdi 
Khola 139.28 22.1

RW-8 | 
CW-6 1 Western 2017

28.0209 | 
84.1144

Steel 
Plate 
Girder 8 3.6 Completed 2017

628
40-H004-
045 Mul Khola

Prithvi 
Highway Tanahu

Mul 
Khola 142.345 6.7

RW-6.8 | 
CW-6 1 Western 0

28.0169 | 
84.1172 RCC Slab 8 3.6 Completed 2017

629
40-H004-
046

Phedi 
Khola

Prithvi 
Highway Tanahu

Phedi 
Khola 142.38 6.6

RW-6.9 | 
CW-5.5 1 Western 2017

28.0209 | 
84.1145 RCC Slab 8 3.6 Completed 2017
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630
40-H004-
047

Kumle 
Khola

Prithvi 
Highway Tanahu

Kumle 
Khola 144.88 62.6

RW-8.4 | 
CW-6.4 3 Western 2017

28.0248 | 
84.1007

Steel 
Plate 
Girder 8 3.6 Completed 2017

631
40-H004-
048 Rudi Khola

Prithvi 
Highway Tanahu

Rudi 
Khola 150.835 20.3

RW-7.8 | 
CW-7 1 Western 0

28.0645 | 
84.0701 Arch RCC 8 3.6 Completed 2017

632
40-H004-
049

Hadeli 
Khola

Prithvi 
Highway Tanahu

Hadeli 
Khola 151.5 19.8

RW-7.8 | 
CW-7 1 Western 2017

28.0703 | 
84.0698 Arch RCC 8 3.6 Completed 2017

633
39-H004-
050

Kotre 
Khola

Prithvi 
Highway Kaski

Kotre 
Khola 154.54 22

RW-8 | 
CW-6 1 Western 0

28.0926 | 
84.0819

Steel 
Plate 
Girder 8 3.6 Completed 2017

634
39-H004-
051

Bijayapur 
khola

Prithvi 
Highway Kaski

Bijayapur 
khola 168.9 77

RW-9.4 | 
CW-7 2 Western 2017

28.1935 | 
84.0273

Steel 
Plate 
Girder 8 3.6 Completed 2019

635
39-H004-
052

Seti khola 
pul

Prithvi 
Highway Kaski

Seti 
khola pul 172.84 180

RW-9.6 | 
CW-7 3 Western 0

28.2074 | 
83.9901

Steel 
Plate 
Girder 7 3.6 Completed 2017

636
35-H005-
001 Jugedi

Narayangha
t Muglin 
Highway Chitawan Jugedi 10.37 50.5

RW-7 | 
CW-6 1 Central 1978

27.7663 | 
84.4701 Arch RCC 7 3.6 Completed 2017

637
35-H005-
002 Khahare

Narayangha
t Muglin 
Highway Chitawan Khahare 11.19 36.5

RW-7 | 
CW-6 1 Central 1978

27.7726 | 
84.4643 Arch RCC 7 3.6 Completed 2017

638
35-H005-
003

Dash 
Dhunga

Narayangha
t Muglin 
Highway Chitawan

Dash 
Dhunga 12.6 12

RW-7 | 
CW-6.5 2 Central 1978

27.7792 | 
84.4531 RCC Slab 8 3.6 Completed 2017

639
35-H005-
004 Khor

Narayangha
t Muglin 
Highway Chitawan Khor 13.784 38.5

RW-7 | 
CW-6 1 Central 1978

27.7795 | 
84.4412 Arch RCC 7 3.6 Completed 2017

640
35-H005-
005

Lamobalu
wa

Narayangha
t Muglin 
Highway Chitawan

Lamobalu
wa 16.38 28.4

RW-7 | 
CW-6 1 Central 1978

27.7984 | 
84.4319 Arch RCC 8 3.6 Completed 2017

641
35-H005-
006

Khani 
Khola

Narayangha
t Muglin 
Highway Chitawan

Khani 
khola 16.76 28

RW-7 | 
CW-6 1 Central 1978

27.8021 | 
84.4316 Arch RCC 8 3.6 Completed 2017

642
35-H005-
007 Bhorle

Narayangha
t Muglin 
Highway Chitawan Bhorle 19.295 56.8

RW-7 | 
CW-6 1 Central 1978

27.8203 | 
84.4446 Arch RCC 8 3.6 Completed 2017

643
35-H005-
008 Mauri

Narayangha
t Muglin 
Highway Chitawan

Mauri 
khola 21.415 26.3

RW-7 | 
CW-6 1 Central 1978

27.8177 | 
84.4627 Arch RCC 7 3.6 Completed 2017

644
35-H005-
009 Dumre

Narayangha
t Muglin 
Highway Chitawan Dumre 21.827 32.4

RW-8 | 
CW-7 1 Central 1978

27.8189 | 
84.4665 Arch RCC 7 3.6 Completed 2017

645
35-H005-
010 Simaltal

Narayangha
t Muglin 
Highway Chitawan

Simaltal 
khola 24.25 37.2

RW-7 | 
CW-6 1 Central 1978

27.8201 | 
84.4833 Arch RCC 7 3.6 Completed 2017

646
35-H005-
011 Rigdi

Narayangha
t Muglin 
Highway Chitawan Rigdi 25.57 50.2

RW-7 | 
CW-6 1 Central 1978

27.8191 | 
84.4961 Arch RCC 8 3.6 Completed 2017

647
35-H005-
012 Jalbire

Narayangha
t Muglin 
Highway Chitawan Jalbire 29.21 25.66

RW-10 | 
CW-9 1 Central 1978

27.8251 | 
84.5224 Arch RCC 7 3.6 Completed 2017

648
35-H005-
013 Namsi

Narayangha
t Muglin 
Highway Chitawan Namsi 32.67 31

RW-7 | 
CW-6 1 Central 1978

27.8308 | 
84.5469 Arch RCC 7 3.6 Completed 2017

649
35-H005-
014 Tope

Narayangha
t Muglin 
Highway Chitawan Tope 32.86 32

RW-8.5 | 
CW-7.5 1 Central 1978

27.8311 | 
84.5488 Arch RCC 7 3.6 Completed 2017

650
35-H005-
015 Kali

Narayangha
t Muglin 
Highway Chitawan Kali khola 33.35 60

RW-7 | 
CW-6 1 Central 1978

27.8335 | 
84.5525 Arch RCC 7 3.6 Completed 2017

651
35-H005-
016

Twin 
Khola

Narayangha
t Muglin 
Highway Chitawan

Twin 
khola 34.66 60

RW-7 | 
CW-6 1 Central 1978

27.8432 | 
84.5582 Arch RCC 7 3.6 Completed 2017

652
35-H005-
017 Chinsenji

Narayangha
t Muglin 
Highway Chitawan Chinsenji 35.12 41.15

RW-7 | 
CW-6 1 Central 1978

27.8472 | 
84.5588 Arch RCC 7 3.6 Completed 2017

653
35-H005-
018 Khahare

Narayangha
t Muglin 
Highway Chitawan Khahare-3 35.49 65.6

RW-7 | 
CW-6 1 Central 1978

27.8502 | 
84.5584 Arch RCC 7 3.6 Completed 2017

654
21-H006-
001 Chhotka

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Chhatker 1.01 8.1

RW-10.1 
| CW-9.4 1 Central

26.6362 | 
85.7765 RCC Slab 6 3.1 Completed 2017

655
21-H006-
002 Ratu

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Ratu 1.73 32

RW-7.9 | 
CW-7 2 Central

26.6384 | 
85.7835

RCC T-
Beam 6 3.1 Completed 2017

656
21-H006-
003

Panch 
(Ratu 
Branch)

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari

Ratu 
Branch 2 213

RW-8 | 
CW-7 79 Central

26.6384 | 
85.7837 RCC Slab 6 3.1 Completed 2017

657
21-H006-
004 Zero mile

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Zero Mile 5.61 15

RW-10.5 
| CW-10 3 Central

26.6551 | 
85.8109 RCC Slab 6 3.1 Completed 2017

658
21-H006-
005 Pulah

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Pulaha 6.995 23.6

RW-8.23 
| CW-7.23 7 Central

26.6608 | 
85.8205 RCC Slab 7 3.1 Completed 2017

659
21-H006-
007 Bighi

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Bighi 9.61 21.4

RW-7.9 | 
CW-7 1 Central

26.6720 | 
85.8343

RCC T-
Beam 7 3.1 Completed 2017

660
21-H006-
006 Bighi

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Bighi 11.385 32.4

RW-8 | 
CW-7 1 Central

26.6789 | 
85.8450

RCC T-
Beam 7 3.1 Completed 2017
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661
21-H006-
008 Katan

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari

Kutmesh
wori 16.71 23.4

RW-7.95 
| CW-7.05 7 Central

26.6937 | 
85.8774 RCC Slab 7 3.1 Completed 2017

662
20-H006-
009 Dhudhmati

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Dhanusha Dhudmati 20.125 16

RW-7.9 | 
CW-7 1 Central

26.7185 | 
85.9088

RCC T-
Beam 6 3.1 Completed 2017

663
20-H006-
010 Sapahi

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Dhanusha Sapahi 30 16.45

RW-8.3 | 
CW-7.7 2 Central

26.8074 | 
85.9440

RCC T-
Beam 5 3.1 Completed 2017

664
20-H006-
011 Aurahi

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Dhanusha Aurahi 40.75 143

RW-10.9 
| CW-7.7 7 Central

26.8714 | 
85.9620

RCC T-
Beam 7 3.1 Completed 2017

665
20-H006-
012 Basai

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Dhanusha Basai 46.065 48.6

RW-7.9 | 
CW-7 3 Central

26.9114 | 
85.9578

RCC T-
Beam 6 3.1 Completed 2017

666
21-H006-
013 Bhogate

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Bhogate 56.64 60

RW-8.5 | 
CW-7.5 2 Central 1998

27.0419 | 
85.9142 Prestress 7 3.1 Completed 2017

667
21-H006-
014 Kare

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Kare 57 50

RW-8.5 | 
CW-7.5 2 Central 1998

27.0436 | 
85.9172

RCC T-
Beam 7 3.1 Completed 2017

668
21-H006-
015 Gangate

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Gangate 57.01 30

RW-8.5 | 
CW-7.5 1 Central 1998

27.0436 | 
85.9180

RCC T-
Beam 7 3.1 Completed 2017

669
21-H006-
016 Ratu

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Mahottari Ratu 61.37 270

RW-8.5 | 
CW-7.5 9 Central 1998

27.0711 | 
85.9389

RCC T-
Beam 7 3.1 Completed 2017

670
19-H006-
017 Bhurunge

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Bhurunge 70.99 50

RW-8.5 | 
CW-7.5 5 Central

27.1264 | 
85.9558 RCC Slab 7 3.1 Completed 2017

671
19-H006-
018

Kalyanijho
ra Bridge

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Kalyanijh
ora 75.285 40

RW-8.5 | 
CW-7.5 4 Central

27.1485 | 
85.9210 RCC Slab 6 3.1 Completed 2017

672
19-H006-
019

Dapsha 
Bridge

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Dapsha 76.44 60

RW-8.5 | 
CW-7.5 6 Central

27.1531 | 
85.9105 RCC Slab 7 3.1 Completed 2017

673
19-H006-
020 Sindure

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Sindure 77.39 60

RW-8.5 | 
CW-7.5 2 Central

27.1601 | 
85.9052

RCC T-
Beam 7 3.1 Completed 2017

674
19-H006-
021

Kamala 
Khola 
Bridge

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Kamala 
Khola 78.14 104.7

RW-8.6 | 
CW-7.6 3 Central

27.1660 | 
85.9023

RCC T-
Beam 7 3.1 Completed 2017

675
19-H006-
022 Phiting

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Phiting 81.54 50

RW-8.5 | 
CW-7.5 2 Central

27.1831 | 
85.9201

RCC T-
Beam 7 3.1 Completed 2017

676
19-H006-
023 Buka

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Buka 83.44 50

RW-8.5 | 
CW-7.5 2 Central 1997

27.1940 | 
85.9279

RCC T-
Beam 7 3.1 Completed 2017

677
19-H006-
024 Gadauli

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Gadauli 84.24 50

RW-8.5 | 
CW-7.5 2 Central

27.1964 | 
85.9213

RCC T-
Beam 6 3.1 Completed 2017

678
19-H006-
025 Adheri

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Adheri 88.01 60

RW-8.5 | 
CW-7.5 6 Central

27.2228 | 
85.9176 RCC Slab 6 2.6 Completed 2017

679
19-H006-
026 Garda

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Garda 88.39 60

RW-8.5 | 
CW-7.5 12 Central

27.2266 | 
85.9164 RCC Slab 6 2.6 Completed 2017

680
19-H006-
027 Gwang

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Gwang 91.915 48

RW-5.3 | 
CW-4.3 1 Central

27.2471 | 
85.9354

Steel 
Plate 
Girder 7 2.6 Completed 2017

681
19-H006-
028 Thulopairo

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Thulo 
Pairo 105.38 15.5

RW-10 | 
CW-8.6 1 Central

27.2802 | 
85.9675 RCC Slab 7 2.6 Completed 2017

682
19-H006-
029

Khaniayak
harka

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Khaniyak
harka 113.21 14

RW-7.4 | 
CW-6 1 Central

27.2942 | 
86.0008 RCC Slab 8 2.6 Completed 2017

683
19-H006-
030 Adheri

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Adheri 120.12 130

RW-7.9 | 
CW-6.9 13 Central

27.3233 | 
85.9979 RCC Slab 7 2.6 Completed 2017

684
19-H006-
031 Jahari

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Jahari 120.745 30

RW-5.75 
| CW-4.75 3 Central

27.3257 | 
85.9935 RCC Slab 7 2.6 Completed 2017

685
19-H006-
032 Bhadaure

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Bhadaure 121.97 50

RW-5.75 
| CW-4.75 5 Central

27.3346 | 
85.9923 RCC Slab 8 2.6 Completed 2017



S.No.
Bridge 
Number

Bridge 
Name

Road 
Name

District
River/Str

eam
Chainage 

(Km)
Length 

(m)
Width 

(m)
Span No Region

Completi
on Year

Cordinate
Bridge 

Type
Bridge 

Condition
Total 
Score

Construction 
 Status

Data 
Updated 

Year

686
19-H006-
033 Bhalu

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Bhalu 122.3 30.8

RW-5.75 
| CW-4.75 3 Central

27.3357 | 
85.9818 RCC Slab 8 2.6 Completed 2017

687
19-H006-
034

Khalte/Nig
ule khola

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Khalte/Ni
gule khola 127 191

RW-5.75 
| CW-4.8 19 Central

27.3605 | 
85.9754 RCC Slab 7 2.6 Completed 2017

688
19-H006-
035

Chainpur 
Khola

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Chainpur 
Khola 132.815 51

RW-5.7 | 
CW-4.7 5 Central

27.3825 | 
85.9580 RCC Slab 7 2.6 Completed 2017

689
19-H006-
045

Guhiye 
Khola

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Khahare 
Khola 134.42 91

RW-5.8 | 
CW-4.8 9 Central

27.3785 | 
85.9456 RCC Slab 8 2.6 Completed 2017

690
19-H006-
036 Bhote

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Bhote 142.815 41.1

RW-5.75 
| CW-4.75 4 Central

27.4031 | 
85.9176 RCC Slab 7 2.6 Completed 2017

691
19-H006-
037 Gangate

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Gangate 
khola 146.195 60.9

RW-5.75 
| CW-4.75 6 Central

27.4059 | 
85.8978 RCC Slab 7 2.6 Completed 2017

692
19-H006-
038 Dhamile

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli Dhamile 148.9 71

RW-5.75 
| CW-4.75 7 Central

27.4133 | 
85.8817 RCC Slab 7 2.6 Completed 2017

693
19-H006-
046

Sadhi 
Khola

Dhulikhel 
Sindhuli 
Bhittamod 
Highway Sindhuli

Sadhi 
Khola 152.364 91

RW-5.75 
| CW-4.75 9 Central

27.4218 | 
85.8593 RCC Slab 8 2.6 Completed 2017

694
29-H006-
039 Dhaune

Dhulikhel 
Sindhuli 
Bhittamod 
Highway

Kavrepala
nchowk

Dhaune 
khola 173.455 53

RW-5.3 | 
CW-4.3 1 Central 2002

27.4911 | 
85.7324

Steel 
Plate 
Girder 7 3.6 Completed 2017

695
29-H006-
040 Narke

Dhulikhel 
Sindhuli 
Bhittamod 
Highway

Kavrepala
nchowk

Narke 
khola 175.725 53

RW-5.3 | 
CW-4.3 1 Central 2002

27.4989 | 
85.7142

Steel 
Plate 
Girder 7 3.6 Completed 2017

696
29-H006-
041 Roshi

Dhulikhel 
Sindhuli 
Bhittamod 
Highway

Kavrepala
nchowk

Roshi 
khola 180.38 83

RW-5.3 | 
CW-4.3 2 Central 2002

27.5233 | 
85.6891

Steel 
Truss 7 3.6 Completed 2017

697
29-H006-
042 Dapcha-1

Dhulikhel 
Sindhuli 
Bhittamod 
Highway

Kavrepala
nchowk Dapcha-1 185.99 28

RW-6 | 
CW-5 1 Central 2002

27.5384 | 
85.6550

Steel 
Plate 
Girder 6 3.6 Completed 2017

698
29-H006-
043 Dapcha-2

Dhulikhel 
Sindhuli 
Bhittamod 
Highway

Kavrepala
nchowk

Dapcha 
khola 188.185 28

RW-5.25 
| CW-4.25 2 Central 2002

27.5545 | 
85.6459

RCC T-
Beam 6 3.6 Completed 2017

699
04-H007-
001

Amal 
Khutta

Mechi 
Highway Jhapa

Angur 
Bhatta 3.414 22.5

RW-5.55 
| CW-4.25 1 Eastern

26.4006 | 
88.0076

RCC T-
Beam 7 2.6 Completed 2017

700
04-H007-
002 Budhjora

Mechi 
Highway Jhapa Budhjora 6.7 32.6

RW-5.2 | 
CW-4 3 Eastern 1994

26.4201 | 
88.0292

RCC T-
Beam 7 2.6 Completed 2017

701
04-H007-
004 Maharani

Mechi 
Highway Jhapa Maharani 15.9 7.1

RW-6.9 | 
CW-6.3 1 Eastern

26.4778 | 
88.0703 RCC Slab 6 2.6 Completed 2017

702
04-H007-
005

Devniya 
Branch 
(tukure 
pul)

Mechi 
Highway Jhapa

Devniya 
Branch 18.21 7.7

RW-7 | 
CW-6.3 1 Eastern

26.4989 | 
88.0701 RCC Slab 7 2.6 Completed 2017

703
04-H007-
006 Devniya

Mechi 
Highway Jhapa Devniya 18.45 82.5

RW-5.45 
| CW-4.25 4 Eastern

26.5009 | 
88.0697

RCC T-
Beam 7 2.6 Completed 2017

704
04-H007-
007

Aapgachhi 
nadi

Mechi 
Highway Jhapa

Aapgachh
i nadi 20.338 7

RW-7.5 | 
CW-6.8 1 Eastern 2000

26.5115 | 
88.0815 RCC Slab 7 2.6 Completed 2017

705
04-H007-
008 Jhilmile

Mechi 
Highway Jhapa Jhilmile 21.95 16.25

RW-5.45 
| CW-4.25 1 Eastern 2008

26.5244 | 
88.0848

RCC T-
Beam 7 2.6 Completed 2017

706
04-H007-
009

Sangam 
chock ko 
pul

Mechi 
Highway Jhapa

Sangam 
Chwok 
koshiharai
cha Pul 25.225 6.75

RW-5.55 
| CW-4.65 1 Eastern

26.5512 | 
88.0868 RCC Slab 7 2.6 Completed 2017

707
04-H007-
022

Beri pul 
(Paini)

Mechi 
Highway Jhapa

Beri 
Khola 
(Paini) 26.245 9.4

RW-5.65 
| CW-4.95 2 Eastern

26.5594 | 
88.0923 RCC Slab 6 2.6 Completed 2017

708
04-H007-
011 Charali

Mechi 
Highway Jhapa Charali 38.84 7.9

RW-7.25 
| CW-6.45 1 Eastern 1995

26.6489 | 
88.0547 RCC Slab 7 2.6 Completed 2017

709
04-H007-
012

Jhilmile 
khola

Mechi 
Highway Jhapa Jhilmile 43.48 16.9

RW-7 | 
CW-6.5 3 Eastern

26.6913 | 
88.0485 RCC Slab 7 2.6 Completed 2017

710
04-H007-
013 Hardiya - 1

Mechi 
Highway Jhapa

Hardiya 
Khola 47.727 67.5

RW-6.3 | 
CW-4.3 3 Eastern

26.7279 | 
88.0506

RCC T-
Beam 7 3.6 Completed 2017

711
04-H007-
014 Hardiya - 2

Mechi 
Highway Jhapa Hardiya 2 47.95 11

RW-6 | 
CW-5.5 2 Eastern

26.7288 | 
88.0512 RCC Slab 4 3.6 Completed 2017

712
03-H007-
015 Mai Khola

Mechi 
Highway Ilam

Mai 
Khola 104.05 53.7

RW-5.5 | 
CW-4.8 1 Eastern

26.8834 | 
87.9282

Steel 
Truss 7 3.1 Completed 2017

713
03-H007-
016 Puwa

Mechi 
Highway Ilam

Puwa 
khola 127.07 42

RW- | 
CW- 1 Eastern

26.9880 | 
87.8983

RCC T-
Beam 10 3.1

Under 
Construction 2017

714
02-H007-
017

Nibuwa 
Khola

Mechi 
Highway Panchthar

Nibuwa 
Khola 153.88 22.9

RW-6.65 
| CW-4.35 1 Eastern

27.0498 | 
87.8190

RCC T-
Beam 7 3.1 Completed 2017

715
02-H007-
018 Hengwa

Mechi 
Highway Panchthar

Hengwa 
Khola 189.27 45.7

RW-6 | 
CW-4.1 3 Eastern

27.1653 | 
87.7621

RCC T-
Beam 6 2.6 Completed 2017

716
01-H007-
019 Kaveli

Mechi 
Highway Taplejung Kabeli 242.63 98.2

RW-6.1 | 
CW-4.25 2 Eastern

27.2864 | 
87.7206 Bailley 6 2.6 Completed 2017

717
01-H007-
020 Khahare

Mechi 
Highway Taplejung Khahare 243.318 20.8

RW-5.4 | 
CW-4.3 1 Eastern

27.2916 | 
87.7216

RCC T-
Beam 7 2.1 Completed 2017
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718
01-H007-
021 Khokse

Mechi 
Highway Taplejung Khoksey 252.466 15.4

RW-5.2 | 
CW-4.3 1 Eastern

27.3229 | 
87.6901

RCC T-
Beam 7 2.1 Completed 2017

719
10-H008-
001 Budhi 

Koshi 
Highway Sunsari

Budhigan
ga 18.04 92

RW-10.8 
| CW-7.8 4 Eastern 1986

26.5596 | 
87.2795

RCC T-
Beam 7 3.6 Completed 2017

720
10-H008-
002

Nahar 
(Saptakosh
i)

Koshi 
Highway Sunsari

Nahar  
khola 25.28 18.3

RW-7.45 
| CW-6.65 3 Eastern 2002

26.6239 | 
87.2731 RCC Slab 6 3.6 Completed 2017

721
10-H008-
003 Seuti

Koshi 
Highway Sunsari Seuti 36 36

RW-8.25 
| CW-7.5 2 Eastern 1986

26.7575 | 
87.2885

RCC T-
Beam 7 3.6 Completed 2017

722
10-H008-
004 Nisane

Koshi 
Highway Sunsari

Nisane 
khola 53.8 12.6

RW-9.5 | 
CW-8.75 1 Eastern 1981

26.8485 | 
87.3004 RCC Slab 6 3.1 Completed 2017

723
08-H008-
005 Bataha

Koshi 
Highway Dhankuta Bataha 76.28 20.4

RW-7.3 | 
CW-6.5 1 Eastern 1986

26.8919 | 
87.3227

RCC T-
Beam 6 3.1 Completed 2017

724
08-H008-
006 Ghante

Koshi 
Highway Dhankuta Ghante 76.99 20.6

RW-7.2 | 
CW-6.4 1 Eastern 1986

26.8949 | 
87.3191

RCC T-
Beam 6 3.1 Completed 2017

725
08-H008-
007 Makhwa

Koshi 
Highway Dhankuta Makhwa 77.81 40

RW-7.3 | 
CW-6.5 2 Eastern 1986

26.9031 | 
87.3099

RCC T-
Beam 6 3.1 Completed 2017

726
08-H008-
009 Kharane

Koshi 
Highway Dhankuta Kharane 78.555 15.5

RW-8 | 
CW-7 1 Eastern

26.9097 | 
87.3088

RCC T-
Beam 6 3.1 Completed 2017

727
08-H008-
010 Loeti

Koshi 
Highway Dhankuta Loeti 79.15 32

RW-9.3 | 
CW-6.5 1 Eastern

26.9148 | 
87.3123 Arch RCC 7 3.1 Completed 2017

728
08-H008-
011 Tamor

Koshi 
Highway Dhankuta Tamor 81.57 200

RW-13.1 
| CW-7.5 3 Eastern 1986

26.9295 | 
87.3172

Steel 
Truss 7 3.1 Completed 2017

729
08-H008-
012 Raduwa

Koshi 
Highway Dhankuta Raduwa 90.99 35.7

RW-9.3 | 
CW-6.5 1 Eastern 1986

26.9660 | 
87.3195 Arch RCC 7 3.1 Completed 2017

730
08-H008-
013 Patle

Koshi 
Highway Dhankuta Patle 92.695 20

RW-7.4 | 
CW-6.6 1 Eastern

26.9791 | 
87.3158

RCC T-
Beam 6 3.1 Completed 2017

731
08-H008-
014 Bakhre

Koshi 
Highway Dhankuta Bakhre 93.895 8.2

RW-8.1 | 
CW-7.3 1 Eastern

26.9855 | 
87.3223 RCC Slab 7 3.1 Completed 2017

732
15-H009-
002 Suklam

Sagarmatha 
 Highway Saptari Suklam 3.8 7.35

RW-10.6 
| CW-9.85 1 Eastern

26.7271 | 
86.5350

RCC T-
Beam 5 3.1 Completed 2017

733
15-H009-
003 Chahaka 

Sagarmatha 
 Highway Saptari Chahaka 4.8 326.14

RW-
10.75 | 
CW-7.8 13 Eastern

26.7365 | 
86.5353

RCC T-
Beam 7 3.1 Completed 2017

734
14-H009-
004 Sisubari

Sagarmatha 
 Highway Udayapur Sisubari 11.758 112.5

RW-
10.85 | 
CW-7.9 5 Eastern

26.7833 | 
86.5744

RCC T-
Beam 6 3.1 Completed 2017

735
14-H009-
005 Jaljale

Sagarmatha 
 Highway Udayapur Jaljale 19.788 67.5

RW-10.7 
| CW-7.9 3 Eastern

26.7962 | 
86.6344

RCC T-
Beam 7 3.1 Completed 2017

736
14-H009-
006 Marwahi

Sagarmatha 
 Highway Udayapur Marwahi 20.517 9.2

RW-6.5 | 
CW-6 2 Eastern

26.7960 | 
86.6415 RCC Slab 7 3.1 Completed 2017

737
14-H009-
007

Deuri 
Khola

Sagarmatha 
 Highway Udayapur

Deuri 
Khola 21.718 62.2

RW-7.2 | 
CW-6 3 Eastern

26.7936 | 
86.6535

RCC T-
Beam 7 3.1 Completed 2017

738
14-H009-
008

Bagaha 
Bridge

Sagarmatha 
 Highway Udayapur

Bagaha 
khola 23.574 8

RW-7 | 
CW-6.3 1 Eastern

26.7894 | 
86.6696 RCC Slab 6 3.1 Completed 2017

739
14-H009-
009

Khaseet 
Khola

Sagarmatha 
 Highway Udayapur

Khaseet 
Khola 24.221 60

RW-0 | 
CW-0 4 Eastern

26.7850 | 
86.6726

RCC T-
Beam 10 3.1

Under 
Construction 2017

740
14-H009-
010 Triyuga

Sagarmatha 
 Highway Udayapur Triyuga 26.791 136

RW-9.8 | 
CW-7 5 Eastern

26.7832 | 
86.6934

RCC T-
Beam 6 3.1 Completed 2017

741
14-H009-
011

Baruwa 
Khola

Sagarmatha 
 Highway Udayapur

Baruwa 
Khola 31.327 204

RW-9.55 
| CW-7.5 8 Eastern

26.8149 | 
86.7052

RCC T-
Beam 8 3.1 Completed 2017

742
14-H009-
012 Anderi 

Sagarmatha 
 Highway Udayapur Anderi 65.644 35.9

RW-4.9 | 
CW-3.85 1 Eastern

26.9220 | 
86.7435

Steel 
Truss 7 3.1 Completed 2017

743
14-H009-
013 Chamling

Sagarmatha 
 Highway Udayapur

Chamling 
Khola 70.657 25

RW-9.5 | 
CW-9 1 Eastern

26.9369 | 
86.7433 RCC Slab 10 3.1

Under 
Construction 2017

744
14-H009-
014 Sunkoshi

Sagarmatha 
 Highway Udayapur

Sunkoshi 
River 80.9 50

RW-6.2 | 
CW-4.2 Eastern

26.9811 | 
86.7560 10 3.1

Under 
Construction 2017

745
46-H010-
001 Danda

Siddhartha 
Highway

Rupandeh
i

Danda 
Khola 1.62 39.6

RW-7.6 | 
CW-6.7 3 Western

27.4878 | 
83.4612

RCC T-
Beam 7 3.1 Completed 2017

746
46-H010-
001-U1

Danda 
Khola

Siddhartha 
Highway

Rupandeh
i

Danda 
Khola 1.68 0

RW- | 
CW- 3 Western

27.4876 | 
83.4613

RCC T-
Beam 10 3.1

Under 
Construction 2017

747
46-H010-
002

Chattis 
Khola

Siddhartha 
Highway

Rupandeh
i

Chattis 
Khola 22.11 15

RW-23 | 
CW-19 1 Western

27.6679 | 
83.4647

RCC T-
Beam 8 3.6 Completed 2017

748
43-H010-
003

Chidia 
Khola

Siddhartha 
Highway Palpa

Chidia 
Khola 27.14 21

RW-7.8 | 
CW-6.8 1 Western

27.7215 | 
83.4689

RCC T-
Beam 7 3.1 Completed 2017

749
43-H010-
004 Dovan

Siddhartha 
Highway Palpa Dovan 31 19.5

RW-7.7 | 
CW-6.5 1 Western

27.7452 | 
83.4686

Steel 
Plate 
Girder 8 3.1 Completed 2017

750
43-H010-
005

Bhoot 
Khola

Siddhartha 
Highway Palpa

Bhoot 
Khola 31.99 21.7

RW-10 | 
CW-9 1 Western 0

27.7456 | 
83.4757

RCC T-
Beam 7 3.1 Completed 2017

751
43-H010-
006 Dumre

Siddhartha 
Highway Palpa Dumre 33.14 10.2

RW-7.7 | 
CW-6.8 1 Western 0

27.7455 | 
83.4853 RCC Slab 8 3.1 Completed 2017

752
43-H010-
007 Aam

Siddhartha 
Highway Palpa Aam 33.819 13.4

RW-7.7 | 
CW-6.6 1 Western 2017

27.7463 | 
83.4917 RCC Slab 8 3.1 Completed 2017

753
43-H010-
008 Jimire

Siddhartha 
Highway Palpa Jimire 34.35 10.4

RW-10 | 
CW-9 1 Western 0

27.7478 | 
83.4945 RCC Slab 8 3.1 Completed 2017

754
43-H010-
009 Jhunsa

Siddhartha 
Highway Palpa Jhunsa 34.795 51.2

RW-7.7 | 
CW-6.7 1 Western 0

27.7493 | 
83.4988

RCC T-
Beam 8 3.1 Completed 2017

755
43-H010-
010 Sisne

Siddhartha 
Highway Palpa Sisne 35.564 21.2

RW-7.5 | 
CW-6.5 1 Western 0

27.7513 | 
83.5049

RCC T-
Beam 8 3.1 Completed 2017

756
43-H010-
011 Dumre

Siddhartha 
Highway Palpa Dumre 47.333 29.2

RW-7.6 | 
CW-6.7 1 Western 2017

27.7961 | 
83.5274

RCC T-
Beam 8 3.1 Completed 2017

757
43-H010-
012

Agaha 
khola

Siddhartha 
Highway Palpa

Agaha 
khola 80.51 29

RW-7.6 | 
CW-6.7 1 Western 0

27.8653 | 
83.6508

RCC T-
Beam 8 3.1 Completed 2017

758
43-H010-
013 Ramdi pul

Siddhartha 
Highway Palpa Ramdi pul 85.85 29.1

RW-7.6 | 
CW-6.7 1 Western 0

27.8946 | 
83.6372

RCC T-
Beam 7 3.1 Completed 2017

759
43-H010-
014 Upsa khola

Siddhartha 
Highway Palpa

Upsa 
khola 86.85 19.8

RW-7.6 | 
CW-6.7 1 Western 0

27.9003 | 
83.6309

RCC T-
Beam 7 3.1 Completed 2017

760
43-H010-
015

Kaligandak
i 

Siddhartha 
Highway Palpa

Kaliganda
ki 87.17 93

RW-7.2 | 
CW-6.7 1 Western

27.9026 | 
83.6326

Steel 
Truss 6 3.1 Completed 2017

761
41-H010-
016 Karadi 

Siddhartha 
Highway Syangja Karadi 107.2 13.85

RW-7.6 | 
CW-6.7 1 Western 0

27.9550 | 
83.7115

RCC T-
Beam 7 3.1 Completed 2017

762
41-H010-
017

Galaudi-
khola

Siddhartha 
Highway Syangja

Galaudi-
khola 111.05 8.9

RW-7.6 | 
CW-6.7 1 Western 0

27.9727 | 
83.7196

RCC T-
Beam 6 3.1 Completed 2017

763
41-H010-
018 Madhi 

Siddhartha 
Highway Syangja Madhi 115.7 13.85

RW-9.7 | 
CW-8.5 1 Western 2017

27.9693 | 
83.7482

RCC T-
Beam 8 3.1 Completed 2017

764
41-H010-
019

Dhade 
Khola

Siddhartha 
Highway Syangja

Dhade 
Khola 116.5 6.8

RW-7.6 | 
CW-6.7 1 Western 0

27.9736 | 
83.7527 RCC Slab 8 3.1 Completed 2017
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765
41-H010-
020 Gedi khola

Siddhartha 
Highway Syangja

Gedi 
khola 117.75 6.5

RW-7.6 | 
CW-6.7 1 Western 0

27.9793 | 
83.7590 RCC Slab 8 3.1 Completed 2017

766
41-H010-
021

Mirdi 
Khola

Siddhartha 
Highway Syangja

Mirdi 
Khola 119.6 87.9

RW-7.6 | 
CW-6.7 3 Western 2017

27.9858 | 
83.7707

RCC T-
Beam 8 3.1 Completed 2017

767
41-H010-
022

Aarmadi 
Khola

Siddhartha 
Highway Syangja

Aarmadi 
Khola 121.1 93.25

RW-7.6 | 
CW-6.7 4 Western 0

27.9937 | 
83.7808

RCC T-
Beam 8 3.1 Completed 2017

768
41-H010-
023

Changchan
gdi

Siddhartha 
Highway Syangja

Changcha
ngdi 123.825 8.85

RW-7.6 | 
CW-6.7 1 Western 0

28.0102 | 
83.7813 RCC Slab 8 3.1 Completed 2017

769
41-H010-
024

Khadi 
khola

Siddhartha 
Highway Syangja

Khadi 
khola 126.91 13.75

RW-7.6 | 
CW-6.7 1 Western 2017

28.0318 | 
83.7880

RCC T-
Beam 8 3.1 Completed 2017

770
41-H010-
025

Gyabdi 
khola

Siddhartha 
Highway Syangja

Gyabdi 
khola 128.01 8

RW-7.6 | 
CW-6.7 1 Western 0

28.0391 | 
83.7896 RCC Slab 8 3.1 Completed 2017

771
41-H010-
026

Hardas 
Khola

Siddhartha 
Highway Syangja

Hardas 
Khola 132.35 13.8

RW-7.6 | 
CW-6.7 1 Western 0

28.0611 | 
83.8121 RCC Slab 8 3.1 Completed 2017

772
41-H010-
027

Jyadh 
Khola

Siddhartha 
Highway Syangja

Jyadh 
Khola 135.66 9

RW-7.6 | 
CW-6.8 1 Western 0

28.0721 | 
83.8268 RCC Slab 8 3.1 Completed 2017

773
41-H010-
028

sumare 
khola

Siddhartha 
Highway Syangja

sumare 
khola 138.84 13.8

RW-7.6 | 
CW-6.7 1 Western

28.0795 | 
83.8417

RCC T-
Beam 8 3.1 Completed 2017

774
41-H010-
029

Rang 
Khola

Siddhartha 
Highway Syangja

Rang 
Khola 140.01 55.4

RW-7.6 | 
CW-6.7 3 Western

28.0847 | 
83.8487

RCC T-
Beam 8 3.1 Completed 2017

775
41-H010-
030

Araudi 
khola

Siddhartha 
Highway Syangja

Araudi 
khola 145.45 29.2

RW-7.6 | 
CW-6.7 1 Western 2017

28.0992 | 
83.8761

RCC T-
Beam 8 3.1 Completed 2017

776
41-H010-
031 Bad khola

Siddhartha 
Highway Syangja Bad khola 146.8 38.5

RW-7.6 | 
CW-6.7 1 Western 2017

28.1081 | 
83.8808

RCC T-
Beam 8 3.1 Completed 2017

777
41-H010-
032

Gudi 
Khola.

Siddhartha 
Highway Syangja

Gudi 
Khola. 148 15.5

RW-7.6 | 
CW-6.7 1 Western 2017

28.1118 | 
83.8756

RCC T-
Beam 8 3.1 Completed 2017

778
41-H010-
033

Chhore 
khola

Siddhartha 
Highway Syangja

Chhore 
khola 157.9 6.6

RW-9.7 | 
CW-8.5 1 Western 0

28.1519 | 
83.8750 RCC Slab 8 3.1 Completed 2017

779
41-H010-
034

Phedi 
khola

Siddhartha 
Highway Syangja

Phedi 
khola 159.62 20.3

RW-7.6 | 
CW-6.7 1 Western 2017

28.1547 | 
83.8836

RCC T-
Beam 8 3.1 Completed 2017

780
41-H010-
035

Besare 
khola(Mur
ge Khola)

Siddhartha 
Highway Syangja

Besare 
khola(Mu
rge 
Khola) 161.7 8.7

RW-7.6 | 
CW-6.7 1 Western 0

28.1671 | 
83.8909 RCC Slab 8 3.1 Completed 2017

781
41-H010-
036

Dharadi 
Khola

Siddhartha 
Highway Syangja

Dharadi 
Khola 162.5 8.5

RW-7.6 | 
CW-6.7 1 Western 0

28.1730 | 
83.8932 RCC Slab 7 3.1 Completed 2017

782
41-H010-
037

Mulabari 
khola

Siddhartha 
Highway Syangja

Mulabari 
khola 162.75 9.8

RW-7.6 | 
CW-6.7 1 Western 0

28.1752 | 
83.8936 RCC Slab 8 3.1 Completed 2017

783
39-H010-
038

Phosre 
khola(Ske
w )

Siddhartha 
Highway Kaski

Phosre 
khola(Ske
w ) 167.55 12.9

RW-9.7 | 
CW-8.5 1 Western 2017

28.1961 | 
83.8952

RCC T-
Beam 8 3.1 Completed 2017

784
39-H010-
039

Thulunga 
Khola

Siddhartha 
Highway Kaski

Thulunga 
Khola 168 11.6

RW-7.7 | 
CW-6.8 1 Western 2017

28.1985 | 
83.8963 RCC Slab 8 3.1 Completed 2017

785
56-H011-
001 Tui Khola

Rapti 
Highway Dang Tui Khola 14.5 32.4

RW-5.2 | 
CW-4.2 2

Mid-
Western 0

28.0290 | 
82.2342

RCC T-
Beam 7 2.6 Completed 2017

786
56-H011-
002

Babai 
Khola

Rapti 
Highway Dang

Babai 
Khola 16 147

RW-5 | 
CW-4 7

Mid-
Western

28.0405 | 
82.2535

RCC T-
Beam 7 2.6 Completed 2017

787
56-H011-
003

Guthi 
khola

Rapti 
Highway Dang

Guthi 
khola 33.6 20.6

RW-7.3 | 
CW-6.1 1

Mid-
Western

28.1710 | 
82.3144

RCC T-
Beam 7 3.1 Completed 2017

788
55-H011-
004

Simranu 
Ghatte 
Khola

Rapti 
Highway Salyan

Simranu 
Ghatte 
Khola 57.2 25

RW-9.8 | 
CW-7.5 1

Mid-
Western

28.2576 | 
82.3271

RCC T-
Beam 10 2.6

Under 
Construction 2017

789
55-H011-
005 Ghur khola

Rapti 
Highway Salyan

Ghur 
khola 62.4 6.9

RW-5.9 | 
CW-5.2 1

Mid-
Western 0

28.2778 | 
82.3034 RCC Slab 8 2.6 Completed 2017

790
55-H011-
006

Sharada 
Riever

Rapti 
Highway Salyan

Sharada 
Riever 70.8 81.5

RW-5.1 | 
CW-4.3 3

Mid-
Western

28.3046 | 
82.2468

RCC T-
Beam 7 2.6 Completed 2017

791
55-H011-
007

Ghatte 
Khola

Rapti 
Highway Salyan

Ghatte 
Khola 87 26.5

RW-8 | 
CW-7.4 3

Mid-
Western

28.3916 | 
82.1856 RCC Slab 8 2.1 Completed 2017

792
55-H011-
008

Kajeri 
Khola

Rapti 
Highway Salyan

Kajeri 
Khola 96.5 10.7

RW-8.2 | 
CW-7.7 1

Mid-
Western

28.4340 | 
82.1846 RCC Slab 8 2.1 Completed 2017

793
55-H011-
009

Chaklighat 
 Khola

Rapti 
Highway Salyan

Chakligha
t Khola 103.05 25

RW-11 | 
CW-9 1

Mid-
Western

28.4353 | 
82.2122

RCC T-
Beam 10 2.1

Under 
Construction 2017

794
55-H011-
010

Thinwang 
Khola

Rapti 
Highway Salyan

Thinwang 
 Khola 122.1 24

RW-11 | 
CW-9.5 1

Mid-
Western

28.4454 | 
82.2819

RCC T-
Beam 10 2.1

Under 
Construction 2017

795
55-H011-
011

Laatar 
Khola

Rapti 
Highway Salyan

Laatar 
Khola 124 9.6

RW-8 | 
CW-7.3 1

Mid-
Western

28.4550 | 
82.2835 RCC Slab 8 2.1 Completed 2017

796
52-H011-
012

Aringale 
(Muru) 
Khola

Rapti 
Highway

Rukum 
East

Aringale 
(Muru) 
Khola 150 5.9

RW-6.2 | 
CW-5.4 1

Mid-
Western

28.5766 | 
82.4335 RCC Slab 7 2.1 Completed 2017

797
52-H011-
013

Lahoom/Pi
tiwang 
Khola

Rapti 
Highway

Rukum 
East

Lahoom/P
itiwang 
Khola 153 35

RW- | 
CW-

Mid-
Western

28.5997 | 
82.4443 10 2.1

Under 
Construction 2017

798
65-H012-
001

Kinni 
Khola

Ratna 
HIghway Banke

Kinni 
Khola 23.95 11

RW-7.6 | 
CW-7 1

Mid-
Western

28.2126 | 
81.6850

RCC T-
Beam 7 3.6 Completed 2017

799
65-H012-
002 Itta Nala

Ratna 
HIghway Banke Itta Nala 26.18 11

RW-7.6 | 
CW-7 1

Mid-
Western

28.2313 | 
81.6770 RCC Slab 7 3.6 Completed 2017

800
65-H012-
003 Jethi Khola

Ratna 
HIghway Banke

Jethi 
Khola 26.98 25.9

RW-8 | 
CW-7 1

Mid-
Western

28.2384 | 
81.6756

RCC T-
Beam 6 3.6 Completed 2017

801
65-H012-
004

Chyama 
Khola

Ratna 
HIghway Banke

Chyama 
Khola 31.05 25.8

RW-8 | 
CW-7 1

Mid-
Western

28.2702 | 
81.6624

RCC T-
Beam 7 3.6 Completed 2017

802
65-H012-
005 Man Khola

Ratna 
HIghway Banke

Man 
Khola 31.49 57.5

RW-9.88 
| CW-7.2 3

Mid-
Western

28.2738 | 
81.6595

RCC T-
Beam 7 3.6 Completed 2017

803
65-H012-
006

Man Nala 
Hattisar

Ratna 
HIghway Banke

Man Nala 
Hattisar 37.77 25.9

RW-8 | 
CW-7 1

Mid-
Western

28.3245 | 
81.6790

RCC T-
Beam 7 3.6 Completed 2017

804
65-H012-
007

Man 
Branch 1

Ratna 
HIghway Banke

Man 
Branch 1 43.22 25.8

RW-8 | 
CW-7 1

Mid-
Western

28.3325 | 
81.6846

RCC T-
Beam 7 3.6 Completed 2017

805
66-H012-
008

Man 
Branch 2

Ratna 
HIghway Bardiya

Man 
Branch 2 46.06 14.9

RW-8 | 
CW-7 1

Mid-
Western

28.3418 | 
81.6799

RCC T-
Beam 7 3.6 Completed 2017

806
66-H012-
009

Jhajhariya 
Khola

Ratna 
HIghway Bardiya

Jhajhariya 
 Khola 46.18 30.9

RW-10.2 
| CW-7.7 1

Mid-
Western

28.3426 | 
81.6808

RCC T-
Beam 7 3.6 Completed 2017

807
66-H012-
010 Jogi Khola

Ratna 
HIghway Bardiya

Jogi 
Khola 48.4 22.8

RW-8 | 
CW-7 1

Mid-
Western

28.3471 | 
81.6874

RCC T-
Beam 7 3.6 Completed 2017

808
66-H012-
011

Thado 
Khola

Ratna 
HIghway Bardiya

Thado 
Khola 50.95 22.8

RW-8 | 
CW-7 1

Mid-
Western

28.3458 | 
81.6970

RCC T-
Beam 7 3.6 Completed 2017

809
66-H012-
012

Ratemare 
Khola

Ratna 
HIghway Bardiya

Ratemare 
Khola 52.21 20.9

RW-8 | 
CW-7 1

Mid-
Western

28.3488 | 
81.7033

RCC T-
Beam 7 3.6 Completed 2017

810
66-H012-
013

Mauri 
Khola

Ratna 
HIghway Bardiya

Mauri 
Khola 53.31 22.6

RW-8 | 
CW-7 1

Mid-
Western

28.3498 | 
81.7077

RCC T-
Beam 7 3.6 Completed 2017

811
66-H012-
014

Sabanga 
Khola

Ratna 
HIghway Bardiya

Sabanga 
Khola 54.05 23.9

RW-8 | 
CW-7 1

Mid-
Western

28.3536 | 
81.7114

RCC T-
Beam 7 3.6 Completed 2017
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812
64-H012-
015

Babai 
Khola

Ratna 
HIghway Surkhet

Babai 
Khola 54.38 222.2

RW-11 | 
CW-8 3

Mid-
Western

28.3575 | 
81.7134 Arch RCC 7 3.6 Completed 2017

813
64-H012-
016

Sano 
Khola

Ratna 
HIghway Surkhet

Sano 
Khola 55.05 20.8

RW-8 | 
CW-7 1

Mid-
Western

28.3618 | 
81.7138

RCC T-
Beam 7 3.6 Completed 2017

814
64-H012-
017

Sano 
Khahare 
Khola

Ratna 
HIghway Surkhet

Sano 
Khahare 
Khola 56.18 24.8

RW-8.1 | 
CW-7.1 1

Mid-
Western

28.3673 | 
81.7140

RCC T-
Beam 7 3.6 Completed 2017

815
64-H012-
018 Dry Nala

Ratna 
HIghway Surkhet Dry Nala 56.64 45.45

RW-8.52 
| CW-7 1

Mid-
Western

28.3705 | 
81.7118

RCC T-
Beam 7 3.6 Completed 2017

816
64-H012-
019 Dry Nala-2

Ratna 
HIghway Surkhet

Dry Nala-
2 62.29 22.7

RW-8 | 
CW-7 1

Mid-
Western

28.3845 | 
81.7010

RCC T-
Beam 7 3.6 Completed 2017

817
64-H012-
020

Thulo 
darbas 

Ratna 
HIghway Surkhet

Thulo 
darbas 63 26.85

RW-8 | 
CW-7 1

Mid-
Western

28.3877 | 
81.6969

RCC T-
Beam 7 3.6 Completed 2017

818
64-H012-
021

Taule 
Khola

Ratna 
HIghway Surkhet

Taule 
Khola 77.31 19.5

RW-11 | 
CW-7.7 1

Mid-
Western

28.4367 | 
81.7339

RCC T-
Beam 7 3.6 Completed 2017

819
64-H012-
022 Toli Khola

Ratna 
HIghway Surkhet

Toli 
Khola 78.37 90

RW-10.9 
| CW-7.3 3

Mid-
Western

28.4392 | 
81.7311

RCC T-
Beam 7 3.6 Completed 2017

820
64-H012-
023

Jhinganara 
 Khola

Ratna 
HIghway Surkhet

Jhinganar
a Khola 81.79 25.4

RW-11 | 
CW-7.75 1

Mid-
Western

28.4649 | 
81.7107

RCC T-
Beam 7 3.1 Completed 2017

821
64-H012-
024

Hataru 
Khola

Ratna 
HIghway Surkhet

Hataru 
Khola 85.51 30.95

RW-10.2 
| CW-7.7 1

Mid-
Western

28.4807 | 
81.6817

RCC T-
Beam 7 3.1 Completed 2017

822
64-H012-
025

Saaj 
gotheri -1

Ratna 
HIghway Surkhet

Saaj 
gotheri -1 88.75 16.5

RW-
10.95 | 
CW-7.75 1

Mid-
Western

28.4913 | 
81.6673

RCC T-
Beam 7 3.1 Completed 2017

823
64-H012-
026

Saaj 
gotheri -2

Ratna 
HIghway Surkhet

Saaj 
gotheri -2 88.81 16.55

RW-
10.95 | 
CW-7.75 1

Mid-
Western

28.4923 | 
81.6673

RCC T-
Beam 7 3.1 Completed 2017

824
64-H012-
027

Sisneri 
Khola-1

Ratna 
HIghway Surkhet

Sisneri 
Khola-1 89.22 16.45

RW-
10.95 | 
CW-7.7 1

Mid-
Western

28.4997 | 
81.6600

RCC T-
Beam 7 3.1 Completed 2017

825
64-H012-
028

Sisneri 
Khola-2

Ratna 
HIghway Surkhet

Sisneri 
Khola-2 89.37 16.5

RW-
10.95 | 
CW-7.75 1

Mid-
Western

28.5002 | 
81.6597

RCC T-
Beam 7 3.1 Completed 2017

826
64-H012-
029 Baganara

Ratna 
HIghway Surkhet Baganara 89.89 31

RW-
10.25 | 
CW-7.75 1

Mid-
Western

28.5054 | 
81.6575

RCC T-
Beam 7 3.1 Completed 2017

827
64-H012-
030 Bheri River 

Ratna 
HIghway Surkhet

Bheri 
River 94.37 120

RW-
10.95 | 
CW-7.75 1

Mid-
Western

28.5178 | 
81.6631

Steel 
Truss 7 3.1 Completed 2017

828
64-H012-
031 Siri Khola

Ratna 
HIghway Surkhet Siri Khola 94.66 25.4

RW-11 | 
CW-7.75 1

Mid-
Western

28.5189 | 
81.6657

RCC T-
Beam 7 3.1 Completed 2017

829
64-H012-
032

Thulo 
Biureni 

Ratna 
HIghway Surkhet

Thulo 
Biureni 98.78 19.5

RW-11 | 
CW-7.75 1

Mid-
Western

28.5450 | 
81.6663

RCC T-
Beam 7 3.1 Completed 2017

830
64-H012-
033

Sano 
Biureni 

Ratna 
HIghway Surkhet

Sano 
Biureni 99.99 19.5

RW-10.9 
| CW-7.7 1

Mid-
Western

28.5484 | 
81.6586

RCC T-
Beam 7 3.1 Completed 2017

831
64-H012-
034 Nara Khola

Ratna 
HIghway Surkhet

Nara 
Khola 103.78 11.05

RW-8.45 
| CW-7.65 1

Mid-
Western

28.5698 | 
81.6524

RCC T-
Beam 6 3.1 Completed 2017

832
64-H012-
036

Khajura 
Khola 
(cw2)

Ratna 
HIghway Surkhet

Itram 
Khola 106.476 25.7

RW-7.45 
| CW-6.05 1

Mid-
Western

28.5830 | 
81.6289

RCC T-
Beam 6 3.1 Completed 2017

833
64-H012-
037

Khorke 
Khola

Ratna 
HIghway Surkhet

Khorke 
Khola 108.91 19.45

RW-11 | 
CW-7.75 1

Mid-
Western

28.5944 | 
81.6111

RCC T-
Beam 7 3.1 Completed 2017

834
64-H012-
038

Bangesima
l Khola

Ratna 
HIghway Surkhet

Bangesim
al Khola 113.08 12.1

RW-7.3 | 
CW-6.95 2

Mid-
Western

28.6094 | 
81.5778 RCC Slab 7 3.1 Completed 2017

835
64-H013-
001 Girighat 

Karnali 
Highway Surkhet Girighat 5.5 40.45

RW-5.2 | 
CW-4 2

Mid-
Western 2005

28.6006 | 
81.5424

RCC T-
Beam 8 3.1 Completed 2017

836
64-H013-
002 Sot Khola

Karnali 
Highway Surkhet Sot Khola 24.9 58.55

RW-5.2 | 
CW-4.25 3

Mid-
Western 0

28.7047 | 
81.4938

RCC T-
Beam 8 3.1 Completed 2017

837
63-H013-
003 Musegaira 

Karnali 
Highway Dailekh

Gorke 
khola 49.2 7

RW-6.1 | 
CW-5 1

Mid-
Western

28.7342 | 
81.5662 RCC Slab 8 3.1 Completed 2017

838
63-H013-
004

Maine 
khola

Karnali 
Highway Dailekh

Maine 
khola 53.7 20.55

RW-5.2 | 
CW-4 1

Mid-
Western 0

28.7354 | 
81.5862

RCC T-
Beam 7 3.1 Completed 2017

839
63-H013-
005

Lohare 
Khola

Karnali 
Highway Dailekh

Lohare 
Khola 63.46 118.2

RW-5.25 
| CW-4.25 5

Mid-
Western

28.7812 | 
81.5821

RCC T-
Beam 8 3.1 Completed 2017

840
63-H013-
006

Bote 
Khola 
(Suwachhe
d)

Karnali 
Highway Dailekh

Bot 
Khola 
(cw  
proposed 
for the 
new 
crossing) 72.4 20

RW- | 
CW-

Mid-
Western

28.8360 | 
81.5545 10 3.1

Under 
Construction 2017

841
63-H013-
007

paduka 
khola 

Karnali 
Highway Dailekh

paduka 
khola 83.1 19.9

RW-5.1 | 
CW-4.15 1

Mid-
Western 0

28.8762 | 
81.5331 RCC Slab 6 2.6 Completed 2017

842
63-H013-
008

Paltada 
khola

Karnali 
Highway Dailekh

Paltada 
khola (cw  
 proposed 
for new 
crossing) 88.05 36

RW- | 
CW-

Mid-
Western

28.8916 | 
81.5051 10 3.1

Under 
Construction 2017

843
63-H013-
009 Ramghat 

Karnali 
Highway Dailekh Ramghat 91.85 60.8

RW-5.2 | 
CW-4.25 3

Mid-
Western 0

28.9126 | 
81.4803

RCC T-
Beam 8 3.1 Completed 2017

844
63-H013-
010

Kumale 
Khola

Karnali 
Highway Dailekh

Kumale 
Khola 96.08 25

RW- | 
CW- 1

Mid-
Western

28.9396 | 
81.4560

RCC T-
Beam 10 3.1

Under 
Construction 2017

845
63-H013-
011 Sain Khola

Karnali 
Highway Dailekh

Sain 
Khola 110.49 20.3

RW-5.1 | 
CW-4.55 4

Mid-
Western 0

29.0204 | 
81.4253 RCC Slab 6 3.1 Completed 2017

846
63-H013-
012 jaksi Khola

Karnali 
Highway Dailekh

jaksi 
Khola 113 10

RW-5.5 | 
CW-5 1

Mid-
Western

29.0335 | 
81.4418 RCC Slab 10 3.1

Under 
Construction 2017

847
63-H013-
014

Khun 
khola

Karnali 
Highway Dailekh

Khun 
Guard 
Khola 125.55 12.6

RW-5.1 | 
CW-4.25 2

Mid-
Western 0

29.0860 | 
81.5055 RCC Slab 6 3.1 Completed 2017

848
63-H013-
015

Khura 
Khola

Karnali 
Highway Dailekh

Khura 
Khola 127.21 14

RW- | 
CW-

Mid-
Western

29.0937 | 
81.5159 10 3.1

Under 
Construction 2017

849
63-H013-
016

Khari(Ghat
te) Khola

Karnali 
Highway Dailekh

Khari(Gh
atte) 
Khola 129.44 40

RW- | 
CW- 1

Mid-
Western

29.0998 | 
81.5281

RCC T-
Beam 10 3.1

Under 
Construction 2017

850
60-H013-
018

Kale 
Khola 
Bridge

Karnali 
Highway Kalikot

Kale 
Khola 134.5 12

RW-8.4 | 
CW-7.35 1

Mid-
Western

29.1239 | 
81.5658

RCC T-
Beam 7 3.1 Completed 2017
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851
60-H013-
019

Ghatte 
Khola

Karnali 
Highway Kalikot

Ghatte 
Khola 136.8 40

RW- | 
CW-

Mid-
Western

29.1324 | 
81.5922 10 3.1

Under 
Construction 2017

852
60-H013-
021

Sherigad 
Khola 
Bridge

Karnali 
Highway Kalikot

Sherigad 
Khola 137.55 36.4

RW-8.7 | 
CW-7.6 1

Mid-
Western

29.1332 | 
81.5969

Steel 
Truss 7 1.6 Completed 2017

853
60-H013-
022

Simle 
Khola

Karnali 
Highway Kalikot

Simle 
Khola 159.45 27

RW- | 
CW- 1

Mid-
Western

29.1219 | 
81.7048

RCC T-
Beam 10 1.6

Under 
Construction 2017

854
60-H013-
023

Takulla 
Khola

Karnali 
Highway Kalikot

Takulla 
Khola 174.5 15

RW- | 
CW- 1

Mid-
Western

29.1444 | 
81.7747

RCC T-
Beam 10 1.6

Under 
Construction 2017

855
60-H013-
024

Baligad 
Khola

Karnali 
Highway Kalikot

Baligad 
Khola 176.18 14

RW- | 
CW- 1

Mid-
Western

29.1444 | 
81.7864

RCC T-
Beam 10 1.6

Under 
Construction 2017

856
60-H013-
025

Khallagad 
Khola

Karnali 
Highway Kalikot

Khallagad 
 Khola 185.75 25

RW- | 
CW- 1

Mid-
Western

29.1602 | 
81.8256

RCC T-
Beam 10 1.6

Under 
Construction 2017

857
60-H013-
030 Chepka

Karnali 
Highway Kalikot

Chepka 
Khola 187.3 18

RW-9.8 | 
CW-9.8

Mid-
Western

29.1634 | 
81.8294 10 1.6

Under 
Construction 2017

858
60-H013-
026

Chidena 
Khola

Karnali 
Highway Kalikot

Chidena 
Khola 196 18

RW- | 
CW-

Mid-
Western

29.1797 | 
81.8803 10 1.6

Under 
Construction 2017

859
59-H013-
028

Umgad 
Khola

Karnali 
Highway Jumla

Umgad 
Khola 227 7.8

RW-6.4 | 
CW-5.6 1

Mid-
Western

29.2540 | 
82.1363 RCC Slab 7 1.6 Completed 2017

860
75-H014-
001

Mohana 
River 

Mahakali 
Highway

Kanchanp
ur

Mohana 
River 0.3 126.55

RW-8.4 | 
CW-7.5 5

Far- 
Western 1999

28.6933 | 
80.5517

RCC T-
Beam 6 3.6 Completed 2017

861
69-H014-
002

Bhansar 
Kulo

Mahakali 
Highway Kailali

Bhansar 
Kulo 0.5 7

RW-7.1 | 
CW-6.5 1

Far- 
Western

28.6950 | 
80.5548 RCC Slab 7 3.6 Completed 2017

862
69-H014-
003 Geta Khola

Mahakali 
Highway Kailali

Geta 
Khola 11.07 22.56

RW-8.2 | 
CW-7.2 3

Far- 
Western 1975

28.7804 | 
80.5535

Arch 
Brick 
Masonry 7 3.6 Completed 2017

863
69-H014-
004 Manhara 

Mahakali 
Highway Kailali Manhara 11.91 61.2

RW-8 | 
CW-7.3 4

Far- 
Western 1977

28.7877 | 
80.5501

RCC T-
Beam 6 3.6 Completed 2017

864
69-H014-
005

Skew  
River

Mahakali 
Highway Kailali

Skew  
River 18.7 8.2

RW-7.6 | 
CW-7 1

Far- 
Western 1977

28.8478 | 
80.5625 RCC Slab 7 3.1 Completed 2017

865
69-H014-
006

Skew  2 
River

Mahakali 
Highway Kailali

Skew  2 
River 21.19 9

RW-8 | 
CW-7.5 1

Far- 
Western 1976

28.8701 | 
80.5707

RCC T-
Beam 6 3.1 Completed 2017

866
69-H014-
007

Chudepani 
Khola

Mahakali 
Highway Kailali

Chudepan
i Khola 21.4 13

RW-7.8 | 
CW-7.3 2

Far- 
Western 1976

28.8709 | 
80.5723 RCC Slab 7 3.1 Completed 2017

867
69-H014-
008

Godabari 
Bridge

Mahakali 
Highway Kailali

Godawari 
khola 23.5 50.3

RW-8.7 | 
CW-7.5 2

Far- 
Western 1976

28.8825 | 
80.5877

RCC T-
Beam 8 3.1 Completed 2017

868
69-H014-
009

Ningladi 
Khola

Mahakali 
Highway Kailali

Ningladi 
Khola 43.35 15.5

RW-7.9 | 
CW-7.3 1

Far- 
Western 1977

28.9489 | 
80.6065

RCC T-
Beam 7 3.1 Completed 2017

869
73-H014-
010

Surnaya 
Gad River

Mahakali 
Highway Baitadi

Surnaya 
Gad River 182.5 41

RW-6 | 
CW-5.5 2

Far- 
Western

29.4691 | 
80.5558

Steel 
Plate 
Girder 7 2.6 Completed 2017

870
73-H014-
011 Dhik Gad 

Mahakali 
Highway Baitadi Dhik Gad 239.2 26

RW-5.1 | 
CW-4.3 1

Far- 
Western

29.6102 | 
80.4938

RCC T-
Beam 7 2.1 Completed 2017

871
73-H014-
012

Jamadi 
Gad River

Mahakali 
Highway Baitadi

Jamadi 
Gad River 248 36.7

RW-7.2 | 
CW-6 1

Far- 
Western

29.6399 | 
80.5118

Steel 
Truss 7 2.1 Completed 2017

872
72-H014-
013

Chameliya 
River

Mahakali 
Highway Darchula

Chameliy
a River 253.732 121.8

RW-4.7 | 
CW-4.3 3

Far- 
Western 2017

29.6665 | 
80.5440

Steel 
Truss 8 2.1 Completed 2017

873
72-H014-
014

Bhartawag
ad Khola 
Pul

Mahakali 
Highway Darchula

Bhartawa
gad River 297.2 20.4

RW-5.5 | 
CW-4.3 1

Far- 
Western

29.7525 | 
80.4332

RCC T-
Beam 7 2.1 Completed 2017

874
72-H014-
015

Sisali 
Khola

Mahakali 
Highway Darchula

Sisali 
Khola 297.5 7.4

RW-5.3 | 
CW-4.5 1

Far- 
Western

29.7541 | 
80.4307 RCC Slab 7 2.1 Completed 2017

875
72-H014-
017

Ghatte 
Khola

Mahakali 
Highway Darchula

Ghatte 
Khola 304.55 18

RW- | 
CW- 1

Far- 
Western

29.7890 | 
80.4122

RCC T-
Beam 10 2.1

Under 
Construction 2017

876
72-H014-
018

Kankadi 
Gad

Mahakali 
Highway Darchula

Kankadi 
Gad River 309.05 15.5

RW-5.45 
| CW-4.25 1

Far- 
Western

29.7979 | 
80.4474

RCC T-
Beam 0 2.1 Completed 2017

877
72-H014-
019

Sunkada 
khola

Mahakali 
Highway Darchula

Sunkada 
khola 309.5 12

RW- | 
CW- 1

Far- 
Western

29.7995 | 
80.4515

RCC T-
Beam 10 2.1

Under 
Construction 2017

878
72-H014-
020

Ghatta 
Khola

Mahakali 
Highway Darchula

Ghatta 
Khola 312.4 25

RW- | 
CW-

Far- 
Western

29.7948 | 
80.4780 10 2.1

Under 
Construction 2017

879
72-H014-
021 Thaligad

Mahakali 
Highway Darchula Thaligad 314 25.5

RW-5.6 | 
CW-4.4 1

Far- 
Western

29.7921 | 
80.4944

RCC T-
Beam 7 2.1 Completed 2017

880
72-H014-
023

Dauligad 
khola

Mahakali 
Highway Darchula

Dauligad 
khola 320 25

RW- | 
CW- 1

Far- 
Western

29.8316 | 
80.5280

RCC T-
Beam 10 2.1

Under 
Construction 2017

881
72-H014-
024

Lasku 
Khola

Mahakali 
Highway Darchula

Lasku 
Khola 323 30

RW- | 
CW-

Far- 
Western

29.8494 | 
80.5523 10 2.1

Under 
Construction 2017

882
74-H015-
001

Randuwa 
Gad River

Seti 
Highway

Dadeldhur
a

Randuwa 
Gad River 11.4 41.2

RW-6 | 
CW-5.5 2

Far- 
Western 1993

29.3052 | 
80.6688

Steel 
Plate 
Girder 7 2.6 Completed 2017

883
74-H015-
002 Korail 

Seti 
Highway

Dadeldhur
a Korail 24.96 23

RW-6 | 
CW-5.5 2

Far- 
Western 1992

29.3071 | 
80.7514 RCC Slab 7 2.6 Completed 2017

884
71-H015-
003

Golmagad 
River

Seti 
Highway Doti

Golmagad 
 River 31.5 11.4

RW-5.4 | 
CW-4.8 2

Far- 
Western 2017

29.2978 | 
80.8036 RCC Slab 8 2.6 Completed 2017

885
71-H015-
004 Lohakhadi 

Seti 
Highway Doti

Lohakhad
i khola 37.7 25

RW-6 | 
CW-5.5 2

Far- 
Western 1991

29.2843 | 
80.8558 RCC Slab 8 2.6 Completed 2017

886
71-H015-
005

Pachnaley 
Khola

Seti 
Highway Doti

Pachnaley 
 Khola 40.1 11.4

RW-5.4 | 
CW-4.8 2

Far- 
Western 2012

29.2709 | 
80.8663 RCC Slab 4 2.6 Completed 2017

887
71-H015-
006

Kalagad 
River 

Seti 
Highway Doti

Kalagad 
River 46.15 32.5

RW-6 | 
CW-5.5 3

Far- 
Western 1991

29.2461 | 
80.9040 RCC Slab 7 2.6 Completed 2017

888
71-H015-
007

Gudi-
Bagh 
Khola

Seti 
Highway Doti

Gudi-
Bagh 
Khola 47.15 11.5

RW-9.7 | 
CW-9.2 2

Far- 
Western 2017

29.2374 | 
80.9052 RCC Slab 8 2.6 Completed 2017

889
71-H015-
008

Bhageshwo
r Khola

Seti 
Highway Doti

Bhageshw
or Khola 47.4 10.6

RW-6.5 | 
CW-6 2

Far- 
Western 2017

29.2365 | 
80.9073 RCC Slab 8 2.6 Completed 2017

890
71-H015-
009

Samuhaga
d Khola

Seti 
Highway Doti

Samuhaga
d Khola 49.69 32.6

RW-6 | 
CW-5.5 3

Far- 
Western 1990

29.2455 | 
80.9240 RCC Slab 8 2.6 Completed 2017

891
71-H015-
012

Bangtada 
Khola

Seti 
Highway Doti

Bangtada 
Khola 53.2 27.5

RW-6 | 
CW-5.5 5

Far- 
Western 1992

29.2632 | 
80.9539 RCC Slab 7 2.6 Completed 2017

892
71-H015-
010 Seti River 

Seti 
Highway Doti Seti River 59.1 164.2

RW-6 | 
CW-5.5 8

Far- 
Western 1992

29.2539 | 
80.9451

Steel 
Plate 
Girder 6 2.6 Completed 2017

893
71-H015-
011

Dwari 
Khola

Seti 
Highway Doti

Dwari 
Khola 59.3 32.7

RW-5 | 
CW-4.1 1

Far- 
Western 2000

29.2546 | 
80.9456

Steel 
Truss 7 2.6 Completed 2017

894
26-H016-
001 Bagmati

Kathmandu 
 Ringroad

Kathmand
u Bagmati 4.3 48

RW-15.3 
| CW-10 3 Central

27.7060 | 
85.3491

RCC T-
Beam 7 3.6 Completed 2017

895
26-H016-
002

Dhobi 
Khola

Kathmandu 
 Ringroad

Kathmand
u

Dhobi 
Khola 7 49.5

RW-15.3 
| CW-10 3 Central

27.7221 | 
85.3455

RCC T-
Beam 6 3.6 Completed 2017
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896
26-H016-
003

Basundhar
a  Khola 

Kathmandu 
 Ringroad

Kathmand
u

Basundha
ra  Khola 10 6.6

RW-16.6 
| CW-16 1 Central

27.7419 | 
85.3335 RCC Slab 8 3.6 Completed 2017

897
26-H016-
004 Bishnumati 

Kathmandu 
 Ringroad

Kathmand
u

Bishnuma
ti River 13.05 65

RW-25.2 
| CW-19.9 4 Central

27.7352 | 
85.3072

RCC T-
Beam 6 3.6 Completed 2017

898
26-H016-
005 Suichatar

Kathmandu 
 Ringroad

Kathmand
u Suichatar 14.3 13.6

RW-15.3 
| CW-9.7 2 Central

27.6994 | 
85.2816 RCC Slab 8 3.6 Completed 2017

899
26-H016-
006 Khasibazar 

Kathmandu 
 Ringroad

Kathmand
u

Khasibaza
r 18.7 48.6

RW-15.1 
| CW-10 3 Central

27.6896 | 
85.2839

RCC T-
Beam 6 3.6 Completed 2017

900
26-H016-
007

Balkhu 
Khola

Kathmandu 
 Ringroad

Kathmand
u

Balkhu 
Khola 20.9 42

RW-15.3 
| CW-10 3 Central

27.6848 | 
85.2977

RCC T-
Beam 7 3.6 Completed 2017

901
26-H016-
008

Bagmati 
River

Kathmandu 
 Ringroad

Kathmand
u

Bagmati 
River 21 128

RW-15.3 
| CW-10 8 Central

27.6846 | 
85.2993

RCC T-
Beam 6 3.6 Completed 2017

902
26-H016-
009

Manohara 
River

Kathmandu 
 Ringroad

Kathmand
u

Manohara 
 River 27.9 112

RW-15.3 
| CW-10 7 Central

27.6729 | 
85.3418

RCC T-
Beam 6 3.6 Completed 2017

903

26-H016-
DD-H001-
001

Bagmati 
Bridge

Kathmandu 
 Ringroad

Kathmand
u

Bagmati 
River 100 100

RW-11 | 
CW-7 Central 2019

1212121 | 
1233213 2 Completed 2019

904
04-H017-
001 Mechi 

Postal 
Highway Jhapa

Mechi 
Khola 0 560

RW-9.8 | 
CW-7 16 Eastern

26.5415 | 
88.1010

RCC T-
Beam 10 2.6

Under 
Construction 2017

905
45-H017-
287

Nepali 
Nahar

Postal 
Highway

Nawalpar
asi East

nepali 
nahar 0 11.2

RW-4.3 | 
CW-3.6 2 Western

27.4820 | 
83.8033 RCC Slab 7 3.1 Completed 2017

906
45-H017-
286

potaha 
khola

Postal 
Highway

Nawalpar
asi East

potaha 
khola 0 16.6

RW-5.3 | 
CW-4.8 8 Western

27.4828 | 
83.8204 RCC Slab 7 3.1 Completed 2017

907
45-H017-
285

shingha 
khola

Postal 
Highway

Nawalpar
asi East

shingha 
khola 0 47.5

RW-4.3 | 
CW-3.7 5 Western

27.4843 | 
83.8296

RCC T-
Beam 7 3.1 Completed 2017

908
45-H017-
098

Khajura 
Khola

Postal 
Highway

Nawalpar
asi East

Khajura 
Khola 0 60

RW-4.4 | 
CW-3.6 10 Western

27.4782 | 
83.7870 RCC Slab 7 3.1 Completed 2017

909
47-H017-
291

Kothi 
Khola

Postal 
Highway

Kapilbast
u

Kothi 
Khola 0 50.3

RW-7.6 | 
CW-6 2 Western

27.4618 | 
83.2254

RCC T-
Beam 7 2.1 Completed 2017

910
69-H017-
306

Karnali(sat
ighat pul)

Postal 
Highway Kailali

Karnali(sa
tighat pul) 0 531

RW-8.7 | 
CW-7.5 13

Far- 
Western

28.4330 | 
81.0737

RCC T-
Beam 8 2.6 Completed 2017

911
04-H017-
225

Jhimiliya 
Pul

Postal 
Highway Jhapa

Jhimiliya 
Khola 0.83 9.8

RW-6.9 | 
CW-4.7 2 Eastern

26.5411 | 
88.0923 RCC Slab 5 2.6 Completed 2017

912
04-H017-
002 Bagdogra

Postal 
Highway Jhapa Bagdogra 2 15.5

RW-4.25 
| CW-3.85 3 Eastern 1993

26.5339 | 
88.0673 RCC Slab 6 2.6 Completed 2017

913
04-H017-
003 Deoniya

Postal 
Highway Jhapa Deoniya 3.4 51.7

RW-7.2 | 
CW-6 2 Eastern 2002

26.5310 | 
88.0530

RCC T-
Beam 7 2.6 Completed 2017

914
04-H017-
006 Danfu

Postal 
Highway Jhapa Danfu 5.7 6.9

RW-7.6 | 
CW-7 1 Eastern

26.5265 | 
88.0309 RCC Slab 7 2.6 Completed 2017

915
04-H017-
232

Kajali 
Khola 
Bridge

Postal 
Highway Jhapa

Kajali 
Khola 7.45 19

RW- | 
CW- Eastern

26.5179 | 
88.0166 Completed 2019

916
04-H017-
233

Bhalesa 
River 
Bridge

Postal 
Highway Jhapa

Bhalesa 
River 10.6 20

RW- | 
CW- Eastern

26.5064 | 
87.9889 Completed 2019

917
04-H017-
226 Dhardhare

Postal 
Highway Jhapa

Dhardhar
e 12.32 7.4

RW-7.25 
| CW-6.4 1 Eastern

26.5066 | 
87.9727 RCC Slab 7 2.6 Completed 2017

918
69-H017-
305

Kandra 
Khola

Postal 
Highway Kailali

Kandra 
Khola 13

RW- | 
CW-

Far- 
Western

28.4778 | 
80.9747 1970

919
04-H017-
009 Aaduwa

Postal 
Highway Jhapa

Aaduwa 
Khola 14.81 50

RW- | 
CW- Eastern

26.5055 | 
87.9507 10 2.6

Under 
Construction 2017

920
04-H017-
010 Paini

Postal 
Highway Jhapa Paini 15.735 7.15

RW-7.5 | 
CW-6.7 1 Eastern

26.5053 | 
87.9431 RCC Slab 6 2.6 Completed 2017

921
04-H017-
011 Biringi

Postal 
Highway Jhapa

Biringi 
Khola 21.777 308

RW-8.7 | 
CW-7.5 8 Eastern

26.4908 | 
87.9079

RCC T-
Beam 10 2.6

Under 
Construction 2017

922
04-H017-
013 Thulo mai

Postal 
Highway Jhapa

Thulo 
mai khola 29.09 800

RW- | 
CW- Eastern

26.4856 | 
87.8241 10 2.6

Under 
Construction 2017

923
04-H017-
014 Baniyani

Postal 
Highway Jhapa

Baniyani 
Khola 33 84

RW-7.6 | 
CW-6 2 Eastern

26.4899 | 
87.7977

RCC T-
Beam 10 2.6

Under 
Construction 2017

924
04-H017-
015 Kamal

Postal 
Highway Jhapa

Kamal 
Khola 33.65 45

RW- | 
CW- Eastern

26.4890 | 
87.7920 10 2.6

Under 
Construction 2017

925
04-H017-
016 Krishne

Postal 
Highway Jhapa

Krishne 
Khola 37.995 40

RW- | 
CW- Eastern

26.4732 | 
87.7559 10 2.6

Under 
Construction 2017

926
04-H017-
017 Leera

Postal 
Highway Jhapa

Leera 
Khola 41.28 28

RW- | 
CW- Eastern

26.4732 | 
87.7264 10 2.6

Under 
Construction 2017

927
04-H017-
018 Gauriya

Postal 
Highway Jhapa Gauriya 43.34 37

RW-6.1 | 
CW-4.2 2 Eastern

26.4657 | 
87.7077

RCC T-
Beam 10 2.6

Under 
Construction 2017

928
04-H017-
230 Dhadara

Postal 
Highway Jhapa Dhadara 44.5 7.35

RW-4.95 
| CW-4.35 1 Eastern

26.4629 | 
87.6957 RCC Slab 6 2.6 Completed 2017

929
04-H017-
019

Ram 
Chandra

Postal 
Highway Jhapa

Ram 
Chandra 
Khola 46.15 37

RW-7.2 | 
CW-6 2 Eastern

26.4628 | 
87.6787

RCC T-
Beam 10 2.1

Under 
Construction 2017

930
04-H017-
020

Ratuwa 
Khola

Postal 
Highway Jhapa

Ratuwa 
Khola 47.74 204

RW-0 | 
CW-0 8 Eastern

26.4578 | 
87.6644

RCC T-
Beam 10 2.6

Under 
Construction 2017

931
09-H017-
232 Singhgari

Postal 
Highway Morang Singhgari 50.21 19.5

RW-7 | 
CW-6.4 3 Eastern

26.4495 | 
87.6439

Multicell 
Box 
Culvert 7 2.6 Completed 2017

932
09-H017-
021

Budi 
Bhakra

Postal 
Highway Morang

Budi 
Bhakra 52.84 25.5

RW-5.05 
| CW-4.35 1 Eastern

26.4457 | 
87.6219

RCC T-
Beam 7 2.6 Completed 2017

933
09-H017-
022

Kajala 
Khola

Postal 
Highway Morang

Kajala 
Khola 53.39 35.9

RW-6.2 | 
CW-4.2 1 Eastern

26.4457 | 
87.6168 RCC Slab 7 2.6 Completed 2017

934
09-H017-
023 Berang

Postal 
Highway Morang Berang 55.69 21.9

RW-6.5 | 
CW-6 5 Eastern

26.4483 | 
87.5971

Multicell 
Box 
Culvert 7 2.6 Completed 2017

935
09-H017-
234 Larikatta

Postal 
Highway Morang Larikatta 57 6.05

RW-5.75 
| CW-5.2 1 Eastern

26.4564 | 
87.5902 RCC Slab 6 2.6 Completed 2017

936
09-H017-
024 Larikatti

Postal 
Highway Morang Larikatti 57.28 13.3

RW-6.5 | 
CW-6 3 Eastern

26.4568 | 
87.5892

Multicell 
Box 
Culvert 7 2.6 Completed 2017

937
09-H017-
025

Bakraha(Jh
apartol)

Postal 
Highway Morang

Bakraha(J
hapartol) 58.64 162

RW-7.35 
| CW-6.55 7 Eastern

26.4524 | 
87.5792

RCC T-
Beam 7 2.6 Completed 2017

938
09-H017-
026

Dainiya 
Branch

Postal 
Highway Morang

Dainiya 
Branch 61.04 17.7

RW-5.7 | 
CW-5.1 4 Eastern

26.4531 | 
87.5578

Multicell 
Box 
Culvert 7 2.6 Completed 2017
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939
09-H017-
027 Ghagi Pula

Postal 
Highway Morang

Ghagi 
Pula 65.09 7.9

RW-5.7 | 
CW-5.1 2 Eastern

26.4622 | 
87.5254

Multicell 
Box 
Culvert 7 2.6 Completed 2017

940
09-H017-
028

Dhadari 
Pul

Postal 
Highway Morang

Dhadari 
Pul 68.64 10.3

RW-6.25 
| CW-5.65 3 Eastern

26.4609 | 
87.4946

Multicell 
Box 
Culvert 7 2.6 Completed 2017

941
09-H017-
029

Duduwa 
Khola

Postal 
Highway Morang

Duduwa 
Khola 70.51 10.4

RW-5.6 | 
CW-5 2 Eastern

26.4563 | 
87.2614

RCC T-
Beam 7 2.1 Completed 2017

942
09-H017-
030

Bramapura 
 Khola

Postal 
Highway Morang

Bramapur
a Khola 70.8 25.8

RW-9 | 
CW-7 1 Eastern

26.4561 | 
87.2578

RCC T-
Beam 7 2.1 Completed 2017

943
10-H017-
031

Kesaliya 
Khola

Postal 
Highway Sunsari

Kesaliya 
Khola 72 32

RW-11 | 
CW-7.8 2 Eastern

26.4496 | 
87.2450

RCC T-
Beam 6 2.1 Completed 2017

944
10-H017-
238

Kasaliya 
GAUR

Postal 
Highway Sunsari

Kasaliya 
GAUR 72.215 90.3

RW-8.5 | 
CW-6.6 4 Eastern

26.4811 | 
87.2437

RCC T-
Beam 7 2.1 Completed 2017

945
10-H017-
032 Tengra

Postal 
Highway Sunsari Tengra 74.27 14.2

RW-8.1 | 
CW-7.5 5 Eastern

26.4542 | 
87.2229

Multicell 
Box 
Culvert 7 2.1 Completed 2017

946
10-H017-
239

Sano 
Tengra

Postal 
Highway Sunsari

Sano 
Tengra 75.45 7.2

RW-5.9 | 
CW-5.2 1 Eastern

26.4858 | 
87.2162 RCC Slab 6 2.1 Completed 2017

947
10-H017-
033

Budhi 
Khola

Postal 
Highway Sunsari

Budhi 
khola 79.79 27.9

RW-4.75 
| CW-3.75 1 Eastern

26.4512 | 
87.1720

Steel 
Truss 7 2.1 Completed 2017

948
10-H017-
241

Budhi 
khola 

Postal 
Highway Sunsari

Budhi 
khola 80.31 66

RW-5 | 
CW-4.4 12 Eastern

26.4843 | 
87.1637 RCC Slab 7 2.1 Completed 2017

949
10-H017-
242

Sunsari 
Khola 
Bridge

Postal 
Highway Sunsari

Sunsari 
Khola 91.09 125

RW-7.5 | 
CW-6 5 Eastern

26.5476 | 
87.1086

RCC T-
Beam 6 2.6

Under 
Construction 2017

950
15-H017-
034 Ghordabe

Postal 
Highway Saptari Ghordabe 106.7 23.4

RW-5.3 | 
CW-4.3 2 Eastern

26.5459 | 
86.7148 RCC Slab 6 2.6 Completed 2017

951
15-H017-
035 Karaha

Postal 
Highway Saptari Karaha 107.8 7.5

RW-6 | 
CW-5.2 1 Eastern 1993

26.5498 | 
86.7028 RCC Slab 7 2.6 Completed 2017

952
15-H017-
036 Mutni nadi

Postal 
Highway Saptari

Mutni 
nadi 109.81 30

RW- | 
CW- 2 Eastern

26.5569 | 
86.6829

RCC T-
Beam 10 2.6

Under 
Construction 2017

953
15-H017-
037

Koshi/Pum
p canal

Postal 
Highway Saptari Koshighat 110 17.2

RW-4.1 | 
CW-3.6 2 Eastern 1965

26.5579 | 
86.6806

RCC T-
Beam 5 2.6 Completed 2017

954
15-H017-
038 Kajara

Postal 
Highway Saptari

Kajara 
Khola 112.15 22

RW- | 
CW- Eastern

26.5651 | 
86.6615 10 2.6

Under 
Construction 2017

955
15-H017-
039 Lakashari

Postal 
Highway Saptari

Lakashari 
Khola 114.89 66

RW-5 | 
CW-5 1 Eastern

26.5723 | 
86.6358 RCC Slab 10 2.6

Under 
Construction 2017

956
15-H017-
040 Khadag

Postal 
Highway Saptari

Khadag 
Khola 118.25 150

RW- | 
CW- Eastern

26.5743 | 
86.6026 10 2.6

Under 
Construction 2017

957
16-H017-
044

Tamanasiy
a

Postal 
Highway Siraha

Tamanasi
ya 133.42 12.82

RW-7.05 
| CW-6.65 2 Eastern

26.6020 | 
86.4536 RCC Slab 5 2.6 Completed 2017

958
16-H017-
046

Kalyan 
olahidhar

Postal 
Highway Siraha

Kalyan 
olahidhar 138.935 62.8

RW-5.2 | 
CW-4.3 3 Eastern

26.6129 | 
86.3985

RCC T-
Beam 7 2.6 Completed 2017

959
16-H017-
047 Trishula

Postal 
Highway Siraha Trishula 144 100.3

RW-5.2 | 
CW-4.25 5 Eastern

26.6226 | 
86.3492

RCC T-
Beam 7 2.6 Completed 2017

960
16-H017-
049 Gagan -2

Postal 
Highway Siraha Gagan -2 148.75 41.4

RW-5.2 | 
CW-4.25 2 Eastern

26.6269 | 
86.3030

RCC T-
Beam 6 2.6 Completed 2017

961
16-H017-
050 Galchho

Postal 
Highway Siraha Galchho 149.92 27

RW-6 | 
CW-5.2 1 Eastern

26.6292 | 
86.2910 RCC Slab 6 2.6 Completed 2017

962
16-H017-
051 Saraha

Postal 
Highway Siraha Saraha 152 20

RW-5.55 
| CW-5.35 3 Eastern

26.6358 | 
86.2716

Steel 
Plate 
Girder 6 2.6 Completed 2017

963
16-H017-
053 Kamala

Postal 
Highway Siraha

Kamala 
Khola 160.55 100

RW- | 
CW- Eastern

26.6592 | 
86.1908 10 2.6

Under 
Construction 2017

964
20-H017-
247

Bachraja 
Bridge

Postal 
Highway Dhanusha

Bachraja 
Bridge 168.72 24.5

RW-7.15 
| CW-5.95 1 Central

26.6800 | 
86.1103

RCC T-
Beam 6 2.6 Completed 2017

965
20-H017-
054

Baluwadha
r-1

Postal 
Highway Dhanusha

Baluwadh
ar-1 174.05 21.2

RW-5.05 
| CW-4.3 1 Central

26.6898 | 
86.0553

RCC T-
Beam 7 2.6 Completed 2017

966
20-H017-
055

Bimaladha
r-2

Postal 
Highway Dhanusha

Bimaladh
ar khola 175.01 22.5

RW-5.3 | 
CW-4.3 1 Central

26.6904 | 
86.0458

RCC T-
Beam 6 2.6 Completed 2017

967
20-H017-
056 Jamuni

Postal 
Highway Dhanusha

Jamuni 
khola 181.8 22.65

RW-5.45 
| CW-4.25 1 Central

26.7037 | 
85.9856

RCC T-
Beam 6 2.6 Completed 2017

968
20-H017-
057 Jalad

Postal 
Highway Dhanusha

Jalad 
khola 187.5 20.35

RW-4.25 
| CW-3.75 3 Central

26.7257 | 
85.9386 RCC Slab 6 2.6 Completed 2017

969
21-H017-
321 Ratu

Postal 
Highway Mahottari

Ratu 
Branch 192.95 88.6

RW-11 | 
CW-8 4 Central

26.6656 | 
85.7879

RCC T-
Beam 6 2.7 Completed 2017

970
21-H017-
058 Janga

Postal 
Highway Mahottari

Janga 
khola 200 67.5

RW-5.3 | 
CW-4.3 3 Central

26.7154 | 
85.7523

RCC T-
Beam 6 2.6 Completed 2017

971
21-H017-
059 Maraha

Postal 
Highway Mahottari

Maraha 
khola 214.3 67.5

RW-5.25 
| CW-4.25 3 Central

26.8330 | 
85.7171

RCC T-
Beam 6 2.6 Completed 2017

972
21-H017-
060 Kantauwa

Postal 
Highway Mahottari

Kantauwa 
 khola 217.25 45.3

RW-5.2 | 
CW-4.2 2 Central

26.8446 | 
85.6931

RCC T-
Beam 6 2.6 Completed 2017

973
22-H017-
061 Banke

Postal 
Highway Sarlahee

Banke/Ha
rdi 219 142.5

RW-7.2 | 
CW-6 6 Central

26.8506 | 
85.6782

RCC T-
Beam 6 2.6 Completed 2017

974
22-H017-
063 Safaa

Postal 
Highway Sarlahee

Safaa 
khola 227.1 28.4

RW-4.35 
| CW-3.75 5 Central

26.8693 | 
85.6108

RCC T-
Beam 3 2.6 Completed 2017

975
22-H017-
064 Singahi

Postal 
Highway Sarlahee

Singahi 
khola 229.15 15.85

RW-6 | 
CW-4 2 Central

26.8718 | 
85.5915

RCC T-
Beam 6 2.6 Completed 2017

976
22-H017-
065 Jim

Postal 
Highway Sarlahee Jim khola 230.8 90.4

RW-5.25 
| CW-4.25 4 Central

26.8694 | 
85.5766

RCC T-
Beam 7 2.6 Completed 2017

977
22-H017-
249

Bhurgi 
Bridge

Postal 
Highway Sarlahee

Bhurgi 
Khola 236.81 7.2

RW-6.5 | 
CW-6.3 2 Central

26.8569 | 
85.5287 RCC Slab 5 2.6 Completed 2017

978
22-H017-
066

Lokhandha
i

Postal 
Highway Sarlahee

Lokhandh
ai Khola 240.18 73.6

RW-7.5 | 
CW-5.35 4 Central

26.8635 | 
85.4967

RCC T-
Beam 6 2.6 Completed 2017

979
22-H017-
067

Lokhandha
i-2

Postal 
Highway Sarlahee

Lokhandh
ai 
KHOLA 240.65 50.1

RW-6.5 | 
CW-4 3 Central

26.8629 | 
85.4917

RCC T-
Beam 7 2.6 Completed 2017

980
22-H017-
070

Manusmar
a

Postal 
Highway Sarlahee

Manusma
ra khola 251.5 45.3

RW-5.5 | 
CW-4.4 2 Central

26.8233 | 
85.3985

RCC T-
Beam 7 2.6 Completed 2017
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981
22-H017-
251

Manusmar
a 2

Postal 
Highway Sarlahee

Manusma
ra 2 254.05 25.95

RW-7.25 
| CW-6.02 1 Central

26.8049 | 
85.3795

RCC T-
Beam 5 2.6 Completed 2017

982
22-H017-
250

Manusmar
a III

Postal 
Highway Sarlahee

Manusma
ra Khola 256.2 37.45

RW-6.23 
| CW-5.94 2 Central

26.8044 | 
85.3527

RCC T-
Beam 7 2.6 Completed 2017

983
32-H017-
252

Bagmati 
Khola 
Bridge

Postal 
Highway Rautahat

Bagmati 
Khola 
Bridge 260.435 0

RW-0 | 
CW-0 18 Central

26.8099 | 
85.3252

RCC T-
Beam 10 2.6

Under 
Construction 2017

984
32-H017-
071 Bagmati

Postal 
Highway Rautahat

Bagmati 
river 260.6 633

RW-0 | 
CW-0 17 Central

26.7925 | 
85.3218

RCC T-
Beam 10 2.6

Under 
Construction 2017

985
32-H017-
072 Sirsiya

Postal 
Highway Rautahat

Pathra 
Khola 264.8 12.6

RW-5 | 
CW-4.6 2 Central

26.8079 | 
85.3103 RCC Slab 6 2.6 Completed 2017

986
32-H017-
073 Maraha

Postal 
Highway Rautahat

Maraha 
khola 268 6

RW-4.5 | 
CW-3.5 2 Central

26.7692 | 
85.2861

Arch 
Brick 
Masonry 7 2.6 Completed 2017

987
32-H017-
074 Kuduwa

Postal 
Highway Rautahat

Kuduwa 
khola 268.4 8.5

RW-4.55 
| CW-3.25 3 Central

26.7680 | 
85.2845

Arch 
Brick 
Masonry 6 2.6 Completed 2017

988
32-H017-
075 Barahawa

Postal 
Highway Rautahat

Barahawa 
khola 268.77 100

RW-6.3 | 
CW-4.35 4 Central

26.7662 | 
85.2826

RCC T-
Beam 7 2.6 Completed 2017

989
32-H017-
076 Bakaiya

Postal 
Highway Rautahat Bakaiya 277.8 124.5

RW-4.3 | 
CW-3.65 9 Central

26.8268 | 
85.2692

RCC T-
Beam 6 2.6 Completed 2017

990
32-H017-
077

Jamunawa/
Swoti Pul

Postal 
Highway Rautahat Jamunawa 289.8 7.5

RW-7 | 
CW-6.2 1 Central

26.8843 | 
85.1985

RCC T-
Beam 6 2.6 Completed 2017

991
33-H017-
080 Jamuni

Postal 
Highway Bara

Jamuni 
khola 301.8 99.5

RW-6.94 
| CW-5.52 4 Central

26.9508 | 
85.1193

RCC T-
Beam 7 2.6 Completed 2017

992
33-H017-
081 Daudaha

Postal 
Highway Bara

Daudaha 
khola 303.2 9.64

RW-5 | 
CW-4.5 1 Central

26.9551 | 
85.1070

RCC T-
Beam 7 2.6 Completed 2017

993
33-H017-
082 Pier Khola

Postal 
Highway Bara

Pier 
Khola 303.95 65.13

RW-7.25 
| CW-6.05 3 Central

26.9564 | 
85.0995

RCC T-
Beam 8 2.6 Completed 2017

994
33-H017-
083

Thalahi 
khola

Postal 
Highway Bara

Thalahi 
khola 306.35 50

RW- | 
CW- Central

26.9613 | 
85.0772 10 2.6

Under 
Construction 2017

995
33-H017-
084 Aachal

Postal 
Highway Bara

Aachal 
khola 308.27 7

RW-7.4 | 
CW-6.4 1 Central

26.9697 | 
85.0606 RCC Slab 7 2.6 Completed 2017

996
33-H017-
085 Bhutahi

Postal 
Highway Bara

Bhutahi 
khola 310.27 7.5

RW-5.1 | 
CW-4.7 1 Central

26.9797 | 
85.0433 RCC Slab 6 2.6 Completed 2017

997
33-H017-
086 Pasaha

Postal 
Highway Bara Pasaha 312.91 112.5

RW-6.2 | 
CW-5.4 5 Central

26.9969 | 
85.0305

RCC T-
Beam 6 2.6 Completed 2017

998
34-H017-
087 Sirsiya

Postal 
Highway Parsa

Sirsiya 
khola 319.15 62

RW-6.5 | 
CW-6 3 Central

27.0295 | 
84.8782

RCC T-
Beam 6 2.6 Completed 2017

999
34-H017-
088 Marlaiya

Postal 
Highway Parsa

Marlaiya 
khola 320.85 7.5

RW-10 | 
CW-7.5 1 Central

27.0265 | 
84.8611 RCC Slab 7 2.6 Completed 2017

1000
34-H017-
089 Tilabe

Postal 
Highway Parsa

Tilabe 
khola 324.9 94.7

RW-5.5 | 
CW-4 2 Central

27.0393 | 
84.8248

Steel 
Truss 6 2.6 Completed 2021

1001
34-H017-
256

Dangahi 
Khola

Postal 
Highway Parsa

Dangahi 
Khola 327.55 27.45

RW-4.35 
| CW-3.95 4 Central

27.0582 | 
84.8095 RCC Slab 6 2.6 Completed 2017

1002
34-H017-
090 Dhogahi

Postal 
Highway Parsa

Dhogahi 
khola 328.19 24

RW-7.3 | 
CW-6 1 Central

27.0636 | 
84.8069

RCC T-
Beam 7 2.6 Completed 2017

1003
34-H017-
257

Naurangiya 
 Khola 
Bridge

Postal 
Highway Parsa

Naurangiy
a Khola 328.945 22.4

RW-5 | 
CW-5 1 Central

27.0640 | 
84.795

RCC T-
Beam 6 2.6 Completed 2017

1004
34-H017-
262

Bhutaha 
Khola

Postal 
Highway Parsa

Bhutaha 
Khola 330 20.4

RW-5 | 
CW-4.3 1 Central

27.0692 | 
84.7785

RCC T-
Beam 7 2.6 Completed 2017

1005
34-H017-
091

Gandak 
Nahar

Postal 
Highway Parsa

Gandak 
Nahar 333.9 12

RW-4.4 | 
CW-3.6 2 Central

27.1079 | 
84.7768 RCC Slab 6 2.6 Completed 2017

1006
34-H017-
092 Naurangiya

Postal 
Highway Parsa

Naurangiy
a 334.05 61.35

RW-7.25 
| CW-6 3 Central

27.1088 | 
84.7756

RCC T-
Beam 7 2.6 Completed 2017

1007
34-H017-
261 Sikta Pul

Postal 
Highway Parsa

Sikta 
Khola 334.5 62.45

RW-4.9 | 
CW-3.9 3 Central

27.0871 | 
84.7126

RCC T-
Beam 6 2.6 Completed 2017

1008
34-H017-
093 Kholshi

Postal 
Highway Parsa Kholshi 335.795 15.85

RW-7.2 | 
CW-5.9 1 Central

27.1208 | 
84.7649

RCC T-
Beam 7 2.6 Completed 2017

1009
34-H017-
094 Baluwahi

Postal 
Highway Parsa Baluwahi 338.485 101.25

RW-7.3 | 
CW-6 4 Central

27.1421 | 
84.7529

RCC T-
Beam 7 2.6 Completed 2017

1010
34-H017-
264

Gangol 
Khola 
Bridge

Postal 
Highway Parsa

Gangol 
Nadi 340.15 97.1

RW-11 | 
CW-7.5 3 Central

27.1553 | 
84.7532

RCC T-
Beam 10 2.6

Under 
Construction 2017

1011
34-H017-
095 Hadahi

Postal 
Highway Parsa

Hadahi 
khola 341.185 49.7

RW-7.2 | 
CW-6 2 Central

27.1638 | 
84.7441

RCC T-
Beam 6 2.6 Completed 2017

1012
34-H017-
096 Emirtti

Postal 
Highway Parsa

Emirtti 
khola 341.845 101

RW-7.3 | 
CW-6 4 Central

27.1673 | 
84.7400

RCC T-
Beam 6 2.6 Completed 2017

1013
34-H017-
269 emirtti peti

Postal 
Highway Parsa

emirtti 
peti 343.4 0

RW- | 
CW- Central

27.1803 | 
84.7379 10 2.6

Under 
Construction 2017

1014
34-H017-
267

Chandrawa
ti Pul

Postal 
Highway Parsa

Chandraw
ati Khola 344.01 23.75

RW-5 | 
CW-4.3 1 Central

27.1856 | 
84.7268

RCC T-
Beam 8 2.6 Completed 2017

1015
34-H017-
097 Gangul

Postal 
Highway Parsa

Gangul 
khola 344.55 25

RW-7.5 | 
CW-6 1 Central

27.1908 | 
84.7266

RCC T-
Beam 10 2.6

Under 
Construction 2017

1016
34-H017-
266

Jeera 
Bhawani 
Pul

Postal 
Highway Parsa

Jeera 
Bhawani 344.885 51.5

RW-5 | 
CW-4.45 2 Central

27.1898 | 
84.7091

RCC T-
Beam 7 2.6 Completed 2017

1017
34-H017-
268

Shanti tole 
Bridge

Postal 
Highway Parsa

Chamari 
Khola 347.1 16

RW-7.2 | 
CW-6 1 Central

27.2058 | 
84.7086

RCC T-
Beam 7 2.6 Completed 2017

1018
34-H017-
098 Oriya

Postal 
Highway Parsa

Oriya 
khola 350.1 225

RW-7.15 
| CW-5.95 9 Central

27.2277 | 
84.6969

RCC T-
Beam 7 2.6 Completed 2017

1019
34-H017-
099 Bire

Postal 
Highway Parsa Bire khola 355.825 82.25

RW-7.2 | 
CW-6 4 Central

27.2683 | 
84.6834

RCC T-
Beam 7 2.6 Completed 2017

1020
34-H017-
100

Shikhariva
s

Postal 
Highway Parsa

Shikhariv
as 357.975 255

RW-7.22 
| CW-6.02 10 Central

27.2847 | 
84.6685

RCC T-
Beam 7 2.6 Completed 2017

1021
34-H017-
101

Bramanaga
r

Postal 
Highway Parsa

Bramanag
ar 
khola/Gha
tte 360.9 8.6

RW-4.4 | 
CW-4.4 1 Central

27.3085 | 
84.6518 RCC Slab 6 2.6

Under 
Construction 2017

1022
34-H017-
102 Odhar

Postal 
Highway Parsa

Odhar 
khola 361.955 101.9

RW-7.16 
| CW-6 4 Central

27.3172 | 
84.6529

RCC T-
Beam 7 2.6 Completed 2017
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1023
34-H017-
103 Guhiye

Postal 
Highway Parsa

Guhiye 
khola 362.8 41

RW-7.22 
| CW-6.05 2 Central

27.3201 | 
84.6468

RCC T-
Beam 7 2.6 Completed 2017

1024
34-H017-
104 Indrawati

Postal 
Highway Parsa

Indrawati 
khola 363.5 25.35

RW-7.23 
| CW-6 1 Central

27.3257 | 
84.6453

RCC T-
Beam 8 2.6 Completed 2017

1025
34-H017-
106 Gumti

Postal 
Highway Parsa

Gumti 
khola 364.49 51

RW-7.2 | 
CW-6 2 Central

27.3296 | 
84.6369

RCC T-
Beam 7 2.6 Completed 2017

1026
35-H017-
123 Rautahi

Postal 
Highway Chitawan

Rautahi 
khola 401.3 17.2

RW-4.9 | 
CW-4.68 3 Central

27.4578 | 
84.3237 RCC Slab 6 2.6 Completed 2017

1027
35-H017-
125 Bhyaguta

Postal 
Highway Chitawan

Bhyaguta 
khola 405.01 7.8

RW-5 | 
CW-4.5 2 Central

27.4611 | 
84.2928 RCC Slab 7 2.6 Completed 2017

1028
35-H017-
126 Chitai

Postal 
Highway Chitawan

Chitai 
khola 406.08 21.2

RW-4.5 | 
CW-4.1 4 Central

27.4666 | 
84.2867 RCC Slab 6 2.6 Completed 2017

1029
35-H017-
127 Reu-1

Postal 
Highway Chitawan Reu khola 410 138

RW-4.6 | 
CW-4 46 Central

27.5022 | 
84.2785 RCC Slab 6 2.6 Completed 2017

1030
35-H017-
128 Reu-2

Postal 
Highway Chitawan Reu khola 410.335 198.2

RW-7.25 
| CW-6 8 Central

27.5047 | 
84.2780

RCC T-
Beam 7 2.6 Completed 2017

1031
35-H017-
129 Rapti

Postal 
Highway Chitawan

Rapti 
khola 419.335 286

RW-6.6 | 
CW-4.3 9 Central

27.5503 | 
84.3258

RCC T-
Beam 7 2.6 Completed 2017

1032
35-H017-
130

Dhapkakog
hol

Postal 
Highway Chitawan

Dhapkako
ghol 433.45 11.7

RW-5.1 | 
CW-4.5 2 Central

27.6369 | 
84.4081 RCC Slab 7 2.6 Completed 2017

1033
35-H017-
131 Canal 

Postal 
Highway Chitawan Canal 433.7 9

RW-7.6 | 
CW-7 2 Central

27.6394 | 
84.4079 RCC Slab 6 2.6 Completed 2017

1034
45-H017-
137

Ghola 
Khola

Postal 
Highway

Nawalpar
asi East

Ghola 
Khola 441.32 6.6

RW-5.8 | 
CW-5.3 2 Western

27.5253 | 
83.6923 RCC Slab 6 3.1 Completed 2017

1035
45-H017-
136

baluwai 
khola

Postal 
Highway

Nawalpar
asi East

baluwai 
khola 442.27 45.2

RW-5 | 
CW-4 2 Western

27.5240 | 
83.7010

RCC T-
Beam 8 3.1 Completed 2017

1036
45-H017-
135

Ganga 
sagar

Postal 
Highway

Nawalpar
asi East

Ganga 
sagar 445.67 7

RW-4.8 | 
CW-4 1 Western

27.5196 | 
83.7290 RCC Slab 8 3.1 Completed 2017

1037
45-H017-
134

Pipara 
Khola

Postal 
Highway

Nawalpar
asi East

Pipara 
Khola 446.295 9.2

RW-5 | 
CW-4.5 1 Western

27.5178 | 
83.7349

RCC T-
Beam 6 3.1 Completed 2017

1038
45-H017-
133

Hulasi 
khola

Postal 
Highway

Nawalpar
asi East

Hulasi 
khola 447.285 36.6

RW-5 | 
CW-4 2 Western

27.5164 | 
83.7429

RCC T-
Beam 8 3.1 Completed 2017

1039
45-H017-
132

Bhataulia 
khola 
(Dhaniya 
Khola)

Postal 
Highway

Nawalpar
asi East

Bhataulia 
khola 
(Dhaniya 
Khola) 449.41 13.2

RW-5 | 
CW-4 1 Western

27.5079 | 
83.7587

RCC T-
Beam 8 3.1 Completed 2017

1040
47-H017-
289

Laxmangh
at Nahar

Postal 
Highway

Kapilbast
u

Laxmang
hat Nahar 455.05 6.6

RW-4.3 | 
CW-3.8 2 Western

27.5437 | 
83.0319 RCC Slab 7 2.6 Completed 2017

1041
47-H017-
138 Banganga

Postal 
Highway

Kapilbast
u Banganga 459.61 186.9

RW-7.2 | 
CW-6 9 Western

27.5457 | 
82.9882

RCC T-
Beam 6 2.6 Completed 2017

1042
47-H017-
288 Kulo

Postal 
Highway

Kapilbast
u Kulo 464.83 7.2

RW-4.6 | 
CW-4.2 2 Western

27.5545 | 
82.9371

Multicell 
Box 
Culvert 7 2.6 Completed 2017

1043
47-H017-
139

Kanchaniy
a

Postal 
Highway

Kapilbast
u

Kanchani
ya 468.285 25

RW-5.1 | 
CW-4.2 1 Western

27.5481 | 
82.9032

RCC T-
Beam 7 2.6 Completed 2017

1044
56-H017-
142

Guiya 
Khola1

Postal 
Highway Dang

Guiya 
Khola1 508.92 7.4

RW-6 | 
CW-5.4 1

Mid-
Western

27.8111 | 
82.7506 RCC Slab 6 2.1 Completed 2017

1045
56-H017-
145

Tharunima
re Khola

Postal 
Highway Dang

Tharunim
are Khola 511.4 7.4

RW-6 | 
CW-5 1

Mid-
Western

27.8104 | 
82.7299 RCC Slab 7 2.1 Completed 2017

1046
56-H017-
153

Manariya 
Khola

Postal 
Highway Dang

Manariya 
Khola 520.85 7.4

RW-6 | 
CW-5 1

Mid-
Western

27.8109 | 
82.6522 RCC Slab 7 2.1 Completed 2017

1047
56-H017-
154

Khauraha 
Khola

Postal 
Highway Dang

Khauraha 
Khola 521.23 7.5

RW-6 | 
CW-5 1

Mid-
Western

27.8110 | 
82.6495 RCC Slab 7 2.1 Completed 2017

1048
56-H017-
303

Bhalu 
Khola

Postal 
Highway Dang

Bhalu 
Khola 532.57 0

RW-0 | 
CW-0 1

Mid-
Western 2017

27.8098 | 
82.5483

RCC T-
Beam 10 2.1

Under 
Construction 2017

1049
56-H017-
159

Buge 
Khola

Postal 
Highway Dang

Buge 
Khola 542.23 10.9

RW-5.9 | 
CW-5.1 2

Mid-
Western

27.8341 | 
82.4678 RCC Slab 5 2.1 Completed 2017

1050
56-H017-
160

Bamb 
Khola

Postal 
Highway Dang

Bamb 
Khola 542.77 13

RW-4.1 | 
CW-3.6 2

Mid-
Western

27.8374 | 
82.4642

RCC T-
Beam 6 2.1 Completed 2017

1051
56-H017-
162

Bauraha 
Khola

Postal 
Highway Dang

Bauraha 
Khola 545.67 7.3

RW-6 | 
CW-5.3 1

Mid-
Western

27.8524 | 
82.4432 RCC Slab 6 2.1 Completed 2017

1052
56-H017-
165

Jamuniha 
Khola

Postal 
Highway Dang

Jamuniha 
Khola 548.235 7.4

RW-6.2 | 
CW-5.5 1

Mid-
Western

27.8550 | 
82.4203 RCC Slab 6 2.1 Completed 2017

1053
56-H017-
172 Nala 1

Postal 
Highway Dang

Dry nala 
11 559.69 7.4

RW-5.7 | 
CW-4.7 1

Mid-
Western

27.8796 | 
82.3254 RCC Slab 7 2.1 Completed 2017

1054
56-H017-
173 Nala 2

Postal 
Highway Dang Nala 2 560.49 7.4

RW-5.8 | 
CW-4.8 1

Mid-
Western

27.8832 | 
82.3187 RCC Slab 7 2.1 Completed 2017

1055
65-H017-
176

Sikta 
Irrigation 

Postal 
Highway Banke

Sikta 
Irrigation 567.83 20.4

RW-5 | 
CW-4.2 1

Mid-
Western

28.0575 | 
81.9058

RCC T-
Beam 8 2.1 Completed 2017

1056
65-H017-
177

Gauri 
Khola

Postal 
Highway Banke

Gauri 
Khola 568.71 7.2

RW-5.5 | 
CW-4.8 1

Mid-
Western

28.0586 | 
81.9001 RCC Slab 7 2.1 Completed 2017

1057
65-H017-
178

Dundra 
khola

Postal 
Highway Banke

Dundra 
khola 573.79 10.2

RW-5 | 
CW-4.7 2

Mid-
Western

28.0684 | 
81.8661 RCC Slab 7 2.1 Completed 2017

1058
66-H017-
183

Beluwa 
Nala

Postal 
Highway Bardiya

Beluwa 
Nala 602.32 7.65

RW-7.5 | 
CW-6.6 1

Mid-
Western

28.3473 | 
81.2633 RCC Slab 7 1.6 Completed 2017

1059
66-H017-
184

Jharan 
Nala-1

Postal 
Highway Bardiya

Jharan 
Nala-1 602.55 7.6

RW-7.46 
| CW-6.6 1

Mid-
Western

28.3503 | 
81.2611 RCC Slab 7 1.6 Completed 2017

1060
66-H017-
185

Karnali 
Sakha 
Nahar

Postal 
Highway Bardiya

Karnali 
Sakha 
Nahar 603.31 7.6

RW-7.29 
| CW-6.45 1

Mid-
Western

28.3561 | 
81.2546 RCC Slab 6 1.6 Completed 2017

1061
66-H017-
186

Karnali 
(Geruwa) 
Bridge

Postal 
Highway Bardiya

Geruwa 
Khola 608.03 1015

RW-9 | 
CW-7.5 19

Mid-
Western

28.3674 | 
81.2020

RCC T-
Beam 9 1.6 Completed 2017

1062
66-H017-
187

Maila 
Khola

Postal 
Highway Bardiya

Maila 
Khola 611.35 31.8

RW-7.3 | 
CW-6 2

Mid-
Western

28.3936 | 
81.1764

RCC T-
Beam 7 1.6 Completed 2017

1063
66-H017-
188 Dalai Pool

Postal 
Highway Bardiya

Jharan 
Khola - 2 612.705 7.8

RW-7.6 | 
CW-7 3

Mid-
Western

28.3986 | 
81.1607

Multicell 
Box 
Culvert 7 1.6 Completed 2017

1064
66-H017-
189

Rataiya 
Khola

Postal 
Highway Bardiya

Rataiya 
Khola 614.37 16.3

RW-7.4 | 
CW-6.1 1

Mid-
Western

28.4024 | 
81.1434

RCC T-
Beam 7 1.6 Completed 2017

1065
66-H017-
190

Panipheku
wa Khola

Postal 
Highway Bardiya

Panipheku
wa Khola 616.115 18.5

RW-4.35 
| CW-3.85 5

Mid-
Western

28.3983 | 
81.1111 RCC Slab 7 2.1 Completed 2017

1066
66-H017-
191 Budi Khola

Postal 
Highway Bardiya

Budi 
Khola 616.51 61.65

RW-7.4 | 
CW-6.1 3

Mid-
Western

28.4185 | 
81.1158

RCC T-
Beam 7 1.6 Completed 2017

1067
66-H017-
192

Murkutta 
Khola

Postal 
Highway Bardiya

Murkutta 
Khola 617.77 9.95

RW-7.9 | 
CW-7.15 2

Mid-
Western

28.4251 | 
81.0988 RCC Slab 7 1.6 Completed 2017

1068
69-H017-
193 Pathariya

Postal 
Highway Kailali Pathariya 621.335 101.6

RW-7.2 | 
CW-6 4

Far- 
Western

28.4644 | 
81.0292

RCC T-
Beam 8 2.1 Completed 2017
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1069
69-H017-
194

Gauri 
Khola

Postal 
Highway Kailali

Gauri 
Khola 622.27 25.3

RW-7.2 | 
CW-6 1

Far- 
Western

28.4694 | 
81.0208

RCC T-
Beam 8 2.1 Completed 2017

1070
69-H017-
195

Jharnaiya 
Khola

Postal 
Highway Kailali

Jharnaiya 
Khola 623.02 25.5

RW-7.2 | 
CW-6 1

Far- 
Western

28.4717 | 
81.0135

RCC T-
Beam 8 2.1

Under 
Construction 2017

1071
69-H017-
196 Karha 

Postal 
Highway Kailali

Karha 
khola 624.17 40.8

RW-7.2 | 
CW-6 2

Far- 
Western

28.4733 | 
81.0024

RCC T-
Beam 7 2.1 Completed 2017

1072
69-H017-
308

Katani 
Khola

Postal 
Highway Kailali

Katani 
Khola 646.555 68.25

RW-7 | 
CW-6 3

Far- 
Western

28.5519 | 
80.8315

RCC T-
Beam 10 2.6

Under 
Construction 2017

1073
69-H017-
309

Nala 
crossing

Postal 
Highway Kailali

Nala 
Crossing 647.255 7.2

RW-7.5 | 
CW-6.5 2

Far- 
Western

28.5520 | 
80.8243 RCC Slab 8 2.6 Completed 2017

1074
69-H017-
310 Kulomandi

Postal 
Highway Kailali

Kulomand
i 648.27 22.5

RW-0 | 
CW-0 1

Far- 
Western

28.5544 | 
80.8155

RCC T-
Beam 10 2.6

Under 
Construction 2017

1075
69-H017-
311

RCC Slab 
Nala

Postal 
Highway Kailali

RCC Slab 
Nala 650.775 7.7

RW-7.6 | 
CW-6.5 1

Far- 
Western

28.5662 | 
80.7964 RCC Slab 8 2.6 Completed 2017

1076
69-H017-
198 Surmi Nala 

Postal 
Highway Kailali

Surmi 
Nala 651.915 33

RW-7.2 | 
CW-6 2

Far- 
Western

28.5716 | 
80.7866 RCC Slab 7 2.6 Completed 2017

1077
69-H017-
199

Hasuliya 
Khola 

Postal 
Highway Kailali

Hasuliya 
Khola 654.695 16.4

RW-6.1 | 
CW-5.5 3

Far- 
Western

28.5817 | 
80.7630 RCC Slab 7 2.6 Completed 2017

1078
69-H017-
200

Ghuraha 
River 

Postal 
Highway Kailali

Ghuraha 
River 657.2 147

RW-7 | 
CW-6 6

Far- 
Western

28.5883 | 
80.7418

RCC T-
Beam 7 2.6 Completed 2017

1079
69-H017-
201 RCC Slab 

Postal 
Highway Kailali RCC Slab 668.185 7.5

RW-7.5 | 
CW-6.5 1

Far- 
Western

28.6497 | 
80.6791 RCC Slab 7 2.6 Completed 2017

1080
69-H017-
313

Kaneri 
khola

Postal 
Highway Kailali

Kaneri 
khola 670.615 25

RW-11 | 
CW-7.5 1

Far- 
Western

28.6703 | 
80.6741

RCC T-
Beam 10 2.6

Under 
Construction 2017

1081
69-H017-
202

Khutiya 
Khola 
Bridge

Postal 
Highway Kailali

Khutiya 
Khola 671.725 198

RW-7 | 
CW-6 8

Far- 
Western

28.6752 | 
80.6659

RCC T-
Beam 7 2.6 Completed 2017

1082
69-H017-
312

RCC slab 
Nala

Postal 
Highway Kailali

Mohuli 
Bridge 673.765 7.2

RW-7.4 | 
CW-6.4 1

Far- 
Western

28.6825 | 
80.6496 RCC Slab 7 2.6 Completed 2017

1083
69-H017-
203

Kaani 
Khola 

Postal 
Highway Kailali

Kaani 
Khola 674.91 7

RW-6.8 | 
CW-6 1

Far- 
Western

28.6869 | 
80.6398 RCC Slab 5 2.6 Completed 2017

1084
69-H017-
204 Seto Pul 

Postal 
Highway Kailali Seto Pul 679.555 18.9

RW-8.9 | 
CW-6.3 3

Far- 
Western

28.7007 | 
80.5987

RCC T-
Beam 6 2.6 Completed 2017

1085
69-H017-
205

Main 
Road 
Khola

Postal 
Highway Kailali

Main 
Road 
Khola 680.175 12.2

RW-9.8 | 
CW-7 2

Far- 
Western

28.7007 | 
80.5929

RCC T-
Beam 7 2.6 Completed 2017

1086
69-H017-
206 Kailali Pul 

Postal 
Highway Kailali Kailalipul 681.73 39.6

RW-11.2 
| CW-7 3

Far- 
Western

28.7046 | 
80.5802

RCC T-
Beam 6 2.6 Completed 2017

1087
69-H017-
207 Kalo Pul 

Postal 
Highway Kailali Kalo Pul 682.785 7.2

RW-11.5 
| CW-9.5 1

Far- 
Western

28.7043 | 
80.5703

RCC T-
Beam 7 2.6 Completed 2017

1088
75-H017-
208 RCC Slab 

Postal 
Highway

Kanchanp
ur RCC Slab 686.19 11.3

RW-6 | 
CW-5.5 2

Far- 
Western

28.6813 | 
80.5173 RCC Slab 7 2.6 Completed 2017

1089
75-H017-
209

Donda 
River 

Postal 
Highway

Kanchanp
ur

Donda 
River 688.62 207.55

RW-5.2 | 
CW-4.2 10

Far- 
Western

28.6688 | 
80.4990

RCC T-
Beam 7 2.6 Completed 2017

1090
75-H017-
210

Small 
Doda 
Khola -1 

Postal 
Highway

Kanchanp
ur

Small 
Doda 
Khola -1 690.71 8.3

RW-5 | 
CW-4.5 1

Far- 
Western

28.6660 | 
80.4814 RCC Slab 7 2.6 Completed 2017

1091
75-H017-
211

Small 
Doda 
Khola 

Postal 
Highway

Kanchanp
ur

Small 
Doda 
Khola 702.535 7.5

RW-6.9 | 
CW-6.2 1

Far- 
Western

28.6858 | 
80.3921 RCC Slab 7 2.6 Completed 2017

1092
75-H017-
212

Khapti 
Khola 

Postal 
Highway

Kanchanp
ur

Khapti 
Khola 710.3 10.8

RW-17.6 
| CW-14 3

Far- 
Western

28.6916 | 
80.3240 RCC Slab 8 2.6 Completed 2017

1093
75-H017-
318

Sutiya 
Khola

Postal 
Highway

Kanchanp
ur

Sutiya 
khola 714.05 25.5

RW-4.8 | 
CW-4.1 2

Far- 
Western

28.7239 | 
80.3069

RCC T-
Beam 6 2.6 Completed 2017

1094
75-H017-
316

Jharana 
Sagar

Postal 
Highway

Kanchanp
ur

Jharana 
Sagar 719.85 18.1

RW-6.3 | 
CW-5.6 3

Far- 
Western

28.7687 | 
80.3019 RCC Slab 7 2.6 Completed 2017

1095
75-H017-
214

Canal 
crossing 

Postal 
Highway

Kanchanp
ur

Canal 
crossing 720.67 7

RW-4.7 | 
CW-4 1

Far- 
Western

28.7767 | 
80.3027 RCC Slab 7 2.6 Completed 2017

1096
75-H017-
317

Canal 
crossing

Postal 
Highway

Kanchanp
ur

Canal 
crossing 725.2 9.7

RW-4.7 | 
CW-4 2

Far- 
Western

28.7934 | 
80.2589 RCC Slab 8 2.6 Completed 2017

1097
75-H017-
215

Balma 
River

Postal 
Highway

Kanchanp
ur

Balma 
River 741.7 100

RW-0 | 
CW-0 3

Far- 
Western

28.9271 | 
80.2761 RCC Slab 10 2.6

Under 
Construction 2017

1098
04-H017-
231

Bhusadi 
River 
Bridge

Postal 
Highway Jhapa

Bhusadi 
River 4+720 26.2

RW- | 
CW- Eastern

26.5053 | 
87.9505 Completed 2019

1099
39-H018-
065

Bijayapur 
Khola

Midhill 
Highway Kaski

Bijayapur 
Khola 0 36

RW-5.2 | 
CW-4.2 2 Western

28.2238 | 
84.0550

RCC T-
Beam 7 2.6 Completed 2017

1100
39-H018-
068

Ghatte 
Khola

Midhill 
Highway Kaski

Ghatte 
Khola 0 20.5

RW-7 | 
CW-4.5 1 Western

28.2152 | 
84.0311

RCC T-
Beam 7 2.6 Completed 2017

1101
39-H018-
067 Seti Khola

Midhill 
Highway Kaski Seti Khola 0 56

RW-5 | 
CW-4.4 1 Western

28.2631 | 
83.9609

Steel 
Truss 7 2.6 Completed 2017

1102
39-H018-
066 Kali Khola

Midhill 
Highway Kaski

Kali 
Khola 0 37

RW-5.4 | 
CW-4.2 1 Western

28.2576 | 
83.9839

Steel 
Plate 
Girder 7 2.6 Completed 2017

1103
50-H018-
023

Kaligandak
i pul

Midhill 
Highway Baglung

Kaliganda
ki pul 0 114

RW-8 | 
CW-6 1 Western

28.2562 | 
83.6166 Arch RCC 7 3.6 Completed 2017

1104
02-H018-
048

Mewa 
Bridge

Midhill 
Highway Panchthar

Mewa 
Khola 27.8 25.5

RW-10.6 
| CW-7.6 1 Eastern

27.2805 | 
87.9350

RCC T-
Beam 7 1.6 Completed 2017

1105
02-H018-
047

Nuwa(Silsi
le) Bridge

Midhill 
Highway Panchthar

Nuwa(Sils
ile) Khola 28.4 25.65

RW-10.7 
| CW-7.7 1 Eastern

27.2795 | 
87.9274

RCC T-
Beam 7 1.6 Completed 2017

1106
02-H018-
046 Phalame

Midhill 
Highway Panchthar

Phalame 
Khola 29.85 25

RW-10.7 
| CW-7.6 1 Eastern

27.2783 | 
87.9163

RCC T-
Beam 10 1.6

Under 
Construction 2017

1107
02-H018-
045

Oyam 
Khola

Midhill 
Highway Panchthar

Oyam 
Khola 36.54 20.4

RW-10.7 
| CW-7.6 1 Eastern

27.2624 | 
87.8898

RCC T-
Beam 9 1.6 Completed 2017

1108
02-H018-
044

Musepa 
Bridge

Midhill 
Highway Panchthar

Musepa 
Khola 43.23 24.95

RW-
10.35 | 
CW-8.3 1 Eastern

27.2578 | 
87.8729

RCC T-
Beam 7 1.6 Completed 2017

1109
02-H018-
043 Siwa Khola

Midhill 
Highway Panchthar

Siwa 
Khola 48.36 24.3

RW-10.7 
| CW-7.7 1 Eastern

27.2457 | 
87.8547

RCC T-
Beam 7 1.6 Completed 2017

1110
06-H018-
001 Tamor

Midhill 
Highway

Tehrathu
m Tamor 71.974 200

RW-6.9 | 
CW-4.25 7 Eastern

27.1525 | 
87.7078

Steel 
Truss 7 1.6 Completed 2017

1111
06-H018-
049 Koya

Midhill 
Highway

Tehrathu
m

Koya 
khola 112.87 25

RW- | 
CW- 1 Eastern

27.2053 | 
87.6137

RCC T-
Beam 10 1.6

Under 
Construction 2017

1112
07-H018-
003

Arun 
Khola

Midhill 
Highway Bhojpur

Arun 
Khola 191 120

RW-8.4 | 
CW-6.15 1 Eastern

27.1398 | 
87.2674

Steel 
Truss 7 1.6 Completed 2017

1113
07-H018-
004

Ashina 
Khola

Midhill 
Highway Bhojpur

Asina 
Khola 247.6 26.3

RW-7.2 | 
CW-6 1 Eastern

27.1992 | 
87.0867

RCC T-
Beam 7 1.6 Completed 2017

1114
07-H018-
005

Andheri 
khola

Midhill 
Highway Bhojpur

Andheri 
khola 264.24 35

RW- | 
CW- Eastern

27.1977 | 
87.0324 10 2.6

Under 
Construction 2017
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1115
07-H018-
006 Sera Khola

Midhill 
Highway Bhojpur

Sera 
Khola 268 35

RW-9.3 | 
CW-7.6 1 Eastern

27.2137 | 
87.0301

Steel 
Plate 
Girder 10 2.6

Under 
Construction 2017

1116
07-H018-
007

Pinkhwa 
khola

Midhill 
Highway Bhojpur

Pinkhwa 
khola 280.445 35

RW-0 | 
CW-0 1 Eastern

27.2323 | 
86.9857

RCC T-
Beam 10 2.6

Under 
Construction 2017

1117
07-H018-
008

Hinkhwa 
Khola

Midhill 
Highway Bhojpur

Hinkhwa 
Khola 281.71 25.8

RW-10.1 
| CW-7.5 1 Eastern

27.2266 | 
86.9816

RCC T-
Beam 6 2.6 Completed 2017

1118
07-H018-
052

Yanta 
Khola

Midhill 
Highway Bhojpur

Yanta 
Khola 284.8 18.9

RW-10.5 
| CW-7.75 1 Eastern

27.2148 | 
86.9789

RCC T-
Beam 7 2.6 Completed 2017

1119
12-H018-
062

Sapsu 
Khola

Midhill 
Highway Khotang

Sapsu 
Khola 319.1 12

RW-7.4 | 
CW-7.4 1 Eastern

27.2167 | 
86.8949 RCC Slab 10 2.6

Under 
Construction 2017

1120
12-H018-
054

Pankhu 
Khola

Midhill 
Highway Khotang

Lapse 
Khola 325.55 15

RW- | 
CW- 1 Eastern

27.2250 | 
86.8629

RCC T-
Beam 10 2.6

Under 
Construction 2017

1121
12-H018-
060

Lapse 
Khola

Midhill 
Highway Khotang

Lapse 
Khola 326.755 15

RW-0 | 
CW-0 Eastern

27.2263 | 
86.8556 10 2.6

Under 
Construction 2017

1122
12-H018-
059 Kali Khola

Midhill 
Highway Khotang

Kali 
Khola 337.745 15

RW-0 | 
CW-0 4 Eastern

27.2533 | 
86.8387

RCC T-
Beam 10 2.6

Under 
Construction 2017

1123
12-H018-
061

Miya 
Khola

Midhill 
Highway Khotang

Miya 
Khola 338.07 15

RW- | 
CW- Eastern

27.2556 | 
86.8382 10 2.6

Under 
Construction 2017

1124
13-H018-
009

Dudh 
Koshi

Midhill 
Highway

Okhaldhu
nga

Dudh 
Koshi 416 120

RW-5.75 
| CW-4.25 1 Eastern

27.1772 | 
86.4735

Suspensio
n 10 2.6

Under 
Construction 2017

1125
19-H018-
010 Badure

Midhill 
Highway Sindhuli

Badure 
Khola 431 61.2

RW-9.85 
| CW-7.5 3 Central

27.1785 | 
86.3881

RCC T-
Beam 10 2.6

Under 
Construction 2017

1126
19-H018-
011 Soku

Midhill 
Highway Sindhuli

Sokhu 
Khola 432.875 140

RW-0 | 
CW-0 4 Central

27.1887 | 
86.3736

RCC T-
Beam 10 2.6

Under 
Construction 2017

1127
19-H018-
012 Naring

Midhill 
Highway Sindhuli

Naring 
khola 437.7 25.7

RW-9.8 | 
CW-7.6 1 Central

27.2078 | 
86.3390

RCC T-
Beam 7 2.6 Completed 2017

1128
19-H018-
013 Chalne

Midhill 
Highway Sindhuli

Chaalne 
Khola 439.58 51.85

RW-9.5 | 
CW-7.5 2 Central

27.2237 | 
86.3389

RCC T-
Beam 7 2.6 Completed 2017

1129
19-H018-
063

Jitu Khola 
Bridge

Midhill 
Highway Sindhuli

Chalne 
Khola 445.26 41.5

RW-9.5 | 
CW-7.5 2 Central

27.2369 | 
86.2959

RCC T-
Beam 7 2.6 Completed 2017

1130
19-H018-
014 Khangsang

Midhill 
Highway Sindhuli

Khansang 
 Khola 447 51.2

RW-0 | 
CW-0 0 Central

27.2450 | 
86.2837

RCC T-
Beam 10 2.6

Under 
Construction 2017

1131
19-H018-
015 Sakhar

Midhill 
Highway Sindhuli

Sakhar 
Khola 452.63 25.9

RW-9.5 | 
CW-7.5 1 Central

27.2424 | 
86.2432

RCC T-
Beam 9 2.6 Completed 2017

1132
19-H018-
016 Nigure

Midhill 
Highway Sindhuli

Nigure 
Khola 454.03 25.7

RW-10.6 
| CW-7.6 1 Central

27.2362 | 
86.2335

RCC T-
Beam 7 2.6 Completed 2017

1133
19-H018-
017

Waksu 
Bridge

Midhill 
Highway Sindhuli

Waksu 
Khola 460.27 102.95

RW-10.5 
| CW-7.7 4 Central

27.2480 | 
86.1837

RCC T-
Beam 7 2.6 Completed 2017

1134
19-H018-
018

Tyaun 
Khola 
Bridge

Midhill 
Highway Sindhuli

Tyaun 
Khola 461.87 25.5

RW-10.5 
| CW-7.55 1 Central

27.2515 | 
86.1701

RCC T-
Beam 7 2.6 Completed 2017

1135
19-H018-
064

Fosre 
Khola 
Bridge

Midhill 
Highway Sindhuli

Forse 
Khola 469.48 12.75

RW-10.6 
| CW-7.6 1 Central

27.2617 | 
86.1243

RCC T-
Beam 6 2.6 Completed 2017

1136
19-H018-
019 Bitijor

Midhill 
Highway Sindhuli

Bitijor 
Khola 471.73 91.3

RW-9.6 | 
CW-7.6 4 Central

27.2690 | 
86.1101

RCC T-
Beam 6 2.6 Completed 2017

1137
19-H018-
020 Bandijor

Midhill 
Highway Sindhuli

Bandijor 
Khola 478.725 102.5

RW-10.5 
| CW-7.5 4 Central

27.2782 | 
86.0594

RCC T-
Beam 7 2.6 Completed 2017

1138
19-H018-
021 Haibar

Midhill 
Highway Sindhuli

Haibar 
Khola 484.54 42.6

RW-9.5 | 
CW-7.5 2 Central

27.3025 | 
86.0317

RCC T-
Beam 7 2.2 Completed 2017

1139
19-H018-
022 Sungure

Midhill 
Highway Sindhuli

Sungure 
Khola 486.73 37.25

RW-10.5 
| CW-7.5 2 Central

27.3148 | 
86.0205

RCC T-
Beam 7 2.6 Completed 2017

1140
50-H018-
072

Achhete 
Khola

Midhill 
Highway Baglung

Achhete 
Khola 498.15 18.7

RW-10.7 
| CW-7.6 1 Western

28.2677 | 
83.5369

RCC T-
Beam 7 2.6 Completed 2017

1141
50-H018-
024

Kathe 
Khola Pul

Midhill 
Highway Baglung

Kathe 
Khola Pul 498.4 24.2

RW-5.1 | 
CW-4.5 1 Western

28.2670 | 
83.5351

RCC T-
Beam 8 2.6 Completed 2017

1142
50-H018-
025

Gaura 
khola

Midhill 
Highway Baglung

Gaura 
khola 532.06 25

RW-10.6 
| CW-7.9 1 Western

28.2148 | 
83.4522

RCC T-
Beam 8 2.6 Completed 2017

1143
50-H018-
075

Chamuwa 
Khola

Midhill 
Highway Baglung

Chamuwa 
 Khola 532.512 7.25

RW-7.9 | 
CW-7 1 Western

28.2144 | 
83.4480 RCC Slab 8 2.6 Completed 2017

1144
50-H018-
026

Dram 
khola

Midhill 
Highway Baglung

Dram 
khola 537.315 40

RW-8.7 | 
CW-7.5 1 Western

28.2147 | 
83.4086

Steel 
Truss 8 2.6 Completed 2017

1145
50-H018-
027

Giringi 
khola

Midhill 
Highway Baglung

Giringi 
khola 555 25.6

RW-10.3 
| CW-7.6 1 Western

28.1910 | 
83.2824

RCC T-
Beam 7 2.6 Completed 2017

1146
50-H018-
028

Nohora 
khola

Midhill 
Highway Baglung

Nohora 
khola 562 25

RW-10 | 
CW-0 1 Western

28.2223 | 
83.2356

RCC T-
Beam 10 2.6

Under 
Construction 2017

1147
50-H018-
029

Bhimgisthe 
 khola

Midhill 
Highway Baglung

Bhimgisth
e khola 570.9 36.8

RW-10.5 
| CW-7.7 2 Western

28.2772 | 
83.1794

RCC T-
Beam 10 2.6

Under 
Construction 2017

1148
50-H018-
080

Nishi 
Khola

Midhill 
Highway Baglung

Nishi 
Khola 581.935 37.4

RW-10.5 
| CW-7.5 1 Western

28.3237 | 
83.1466

Steel 
Truss 7 2.6 Completed 2017

1149
50-H018-
079

Devisthan 
Khola

Midhill 
Highway Baglung

Devisthan 
 Khola 584.73 18.5

RW-9.5 | 
CW-7.5 1 Western

28.3309 | 
83.1238

RCC T-
Beam 10 2.6

Under 
Construction 2017

1150
50-H018-
078

Jugja 
Khola

Midhill 
Highway Baglung

Jugja 
Khola 589.94 18.5

RW-9.5 | 
CW-7.5 1 Western

28.3594 | 
83.0879

RCC T-
Beam 7 2.6 Completed 2017

1151
50-H018-
077

Jhiwa 
Khola

Midhill 
Highway Baglung

Jhiwa 
Khola 594.705 22.5

RW-9.5 | 
CW-7.5 1 Western

28.3785 | 
83.0529

RCC T-
Beam 7 2.6 Completed 2017

1152
50-H018-
076

Badaban 
Khola

Midhill 
Highway Baglung

Badaban 
Khola 598.18 18.2

RW-9.5 | 
CW-7.5 1 Western

28.3926 | 
83.0266

RCC T-
Beam 7 2.6 Completed 2017

1153
50-H018-
074

Nishi 
Khola

Midhill 
Highway Baglung

Nishi 
Khola 599.09 45.4

RW-9.4 | 
CW-7.4 2 Western

28.3973 | 
83.0210

RCC T-
Beam 7 2.6 Completed 2017

1154
50-H018-
073

Mara 
Bhlakot 
Khola

Midhill 
Highway Baglung

Mara 
Bhlakot 
Khola 604.19 19

RW-10.6 
| CW-8.1 1 Western

28.4204 | 
82.9856

RCC T-
Beam 10 2.6

Under 
Construction 2017

1155
50-H018-
071

Charibang 
Khola

Midhill 
Highway Baglung

Charibang 
 Khola 606.215 15

RW-0 | 
CW-0 1 Western

28.4238 | 
82.9683

RCC T-
Beam 10 2.6

Under 
Construction 2017

1156
52-H018-
084 Reli Khola

Midhill 
Highway

Rukum 
East

Reli 
Khola 662.76 0

RW- | 
CW- 1

Mid-
Western

28.6008 | 
82.6306

RCC T-
Beam 10 1.6

Under 
Construction 2017

1157
52-H018-
083

Muglu 
Khola

Midhill 
Highway

Rukum 
East

Muglu 
Khola 705.19 48.5

RW-9.3 | 
CW-7.5 2

Mid-
Western

28.6387 | 
82.4210

RCC T-
Beam 8 2.1 Completed 2017

1158
52-H018-
082

Chiwang 
Khola

Midhill 
Highway

Rukum 
East

Chiwang 
Khola 707.23 21

RW-9.6 | 
CW-7.4 1

Mid-
Western

28.6422 | 
82.4107

RCC T-
Beam 7 2.1 Completed 2017

1159
52-H018-
087

Simle 
Khola

Midhill 
Highway

Rukum 
East

Simle 
khola 715.145 15

RW-9.85 
| CW-7.75 1

Mid-
Western

28.6568 | 
82.353

RCC T-
Beam 7 1.6 Completed 2017

1160
52-H018-
088 Sahare

Midhill 
Highway

Rukum 
East Sahare 719.5 15

RW- | 
CW-

Mid-
Western

28.6705 | 
82.3256 10 1.6

Under 
Construction 2017
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1161
52-H018-
089

Githa 
Khola

Midhill 
Highway

Rukum 
East

Githa 
Khola 722.92 10

RW-9.5 | 
CW-7.5 1

Mid-
Western

28.6784 | 
82.3037

RCC T-
Beam 7 1.6 Completed 2017

1162
52-H018-
090

Phalebagar 
 Khola Pul

Midhill 
Highway

Rukum 
East

Phalebaga
r Khola 724.175 10.9

RW-9.5 | 
CW-7.5 1

Mid-
Western

28.6839 | 
82.2962

RCC T-
Beam 7 1.6 Completed 2017

1163
52-H018-
091

Sisne 
Bridge

Midhill 
Highway

Rukum 
East

Sisne 
Khola 726.63 15

RW- | 
CW-

Mid-
Western

28.6896 | 
82.2803 10 1.6

Under 
Construction 2017

1164
52-H018-
093 Kale khola

Midhill 
Highway

Rukum 
East

Kale 
khola 736.95 10

RW-9.5 | 
CW-7.5 1

Mid-
Western 1995

28.6869 | 
82.2293

RCC T-
Beam 7 1.6 Completed 2017

1165
52-H018-
094 Jahare

Midhill 
Highway

Rukum 
East Jahare 742.425 48

RW- | 
CW-

Mid-
Western

28.6664 | 
82.2095 10 1.6

Under 
Construction 2017

1166
62-H018-
095 Bheri

Midhill 
Highway Jajarkot Bheri 749 98

RW-0 | 
CW-0

Mid-
Western

28.6413 | 
82.1924 10 1.6

Under 
Construction 2017

1167
62-H018-
096

Phera 
Khola

Midhill 
Highway Jajarkot

Phera 
Khola 766.22 40

RW-9.9 | 
CW-7.5 2

Mid-
Western

28.6736 | 
82.1169

RCC T-
Beam 10 1.6

Under 
Construction 2017

1168
62-H018-
097

Jhupra 
Bridge

Midhill 
Highway Jajarkot

Jhupra 
Khola 769.38 15

RW-9.9 | 
CW-7.5 1

Mid-
Western

28.6676 | 
82.1075 RCC Slab 10 1.6

Under 
Construction 2017

1169
63-H018-
030

Lohare 
khola

Midhill 
Highway Dailekh

Lohare 
khola 864 66.5

RW-9.2 | 
CW-7.5 3

Mid-
Western

28.8175 | 
81.7385

RCC T-
Beam 7 2.1 Completed 2017

1170
63-H018-
032

Chamghat 
khola

Midhill 
Highway Dailekh

Chamghat 
 khola 879.02 45.5

RW-10.8 
| CW-7.4 2

Mid-
Western

28.8524 | 
81.6838

RCC T-
Beam 7 2.1 Completed 2017

1171
63-H018-
033 Paduka

Midhill 
Highway Dailekh Paduka 897.14 25.5

RW-
10.85 | 
CW-7.65 1

Mid-
Western

28.9040 | 
81.5616

RCC T-
Beam 5 2.1 Completed 2017

1172
63-H018-
034

Ramaghad 
Bridge

Midhill 
Highway Dailekh

Ram Gad 
khola 914.445 51.65

RW-9.35 
| CW-7.55 2

Mid-
Western

28.9377 | 
81.5213

RCC T-
Beam 7 2.1 Completed 2017

1173
63-H018-
035

Chene 
khola

Midhill 
Highway Dailekh

Chene 
khola 922.14 37.2

RW-8.7 | 
CW-7.5 2

Mid-
Western

28.9473 | 
81.5007

RCC T-
Beam 6 2.1 Completed 2017

1174
67-H018-
037 Karnali

Midhill 
Highway Achham Karnali 945.03 200

RW-7.2 | 
CW-6 6

Far- 
Western 1995

29.0279 | 
81.4280

RCC T-
Beam 8 2.1 Completed 2017

1175
67-H018-
038

Kailash 
Khola

Midhill 
Highway Achham

Kailash 
Khola 1003.31 53.5

RW-5 | 
CW-4.3 3

Far- 
Western

29.1632 | 
81.2605

RCC T-
Beam 6 2.1 Completed 2017

1176
67-H018-
039

Chipee 
Bridge

Midhill 
Highway Achham

Chipee 
River 1029.46 67.5

RW-5.6 | 
CW-4.4 3

Far- 
Western

29.2327 | 
81.2181

RCC T-
Beam 7 2.1 Completed 2017

1177
67-H018-
040

Budhi-
Ganga 

Midhill 
Highway Achham

Budhi-
Ganga 1031.79 98.8

RW-5 | 
CW-4.2 4

Far- 
Western

29.2504 | 
81.2205

RCC T-
Beam 7 2.1 Completed 2017

1178
04-F001-
001

Dhaula 
Bridge

Birtamod - 
Chandragad
hi Jhapa Dhaula 2.9 9.6

RW-7.4 | 
CW-6.5 2 Eastern 1995

26.6147 | 
87.9998 RCC Slab 5 3.2 Completed 2017

1179
04-F001-
002

Simanti 
Bridge

Birtamod - 
Chandragad
hi Jhapa

Simanti 
Khola 3.142 10

RW-6 | 
CW-5.2 2 Eastern 1973

26.6135 | 
88.0018 RCC Slab 6 3.2 Completed 2017

1180
04-F001-
003 Harchana 

Birtamod - 
Chandragad
hi Jhapa

Harchana 
Khola 5.134 8.8

RW-7.56 
| CW-6.4 1 Eastern

26.6032 | 
88.0233 RCC Slab 5 3.2 Completed 2017

1181
04-F001-
004

Kukurbhuk
a

Birtamod - 
Chandragad
hi Jhapa

Kukurbhu
ka 5.605 7.1

RW-7.2 | 
CW-6.4 1 Eastern

26.6008 | 
88.0272 RCC Slab 6 3.2 Completed 2017

1182
04-F001-
005 Debniya 

Birtamod - 
Chandragad
hi Jhapa Debniya 7.792 69.1

RW-10.8 
| CW-7.5 3 Eastern

26.5856 | 
88.0475

RCC T-
Beam 7 3.2 Completed 2017

1183
04-F002-
003 Gaira

Damak - 
Gaurigunj Jhapa Gaira 4.432 13.3

RW-6.49 
| CW-5.95 3 Eastern

26.6168 | 
87.7089

Multicell 
Box 
Culvert 7 2.7 Completed 2017

1184
04-F002-
002 Lal pani

Damak - 
Gaurigunj Jhapa Lalpani 8.899 11.9

RW-7.3 | 
CW-6.5 2 Eastern

26.5776 | 
87.7129 RCC Slab 6 2.7 Completed 2017

1185
04-F002-
001 Jura Pani

Damak - 
Gaurigunj Jhapa Jurapani 18.65 14.05

RW-7.3 | 
CW-6.3 2 Eastern

26.4935 | 
87.7160 RCC Slab 6 2.7 Completed 2017

1186
15-F003-
001

Koshi 
Nahar

Bhardaha - 
Rajbiraj Saptari

Koshi 
Nahar 1.804 51

RW-7.45 
| CW-6.65 5 Eastern 1963

26.5384 | 
86.8762

RCC T-
Beam 6 2.7 Completed 2017

1187
15-F003-
002 Koshi 

Bhardaha - 
Rajbiraj Saptari Koshi 5.05 13.4

RW-7.8 | 
CW-7 2 Eastern 1973

26.5118 | 
86.8632 RCC Slab 7 2.7 Completed 2017

1188
15-F003-
003 Mahuli

Bhardaha - 
Rajbiraj Saptari Mahuli 6.389 53.4

RW-8 | 
CW-7 2 Eastern 1990

26.5087 | 
86.8527 RCC Slab 6 2.7 Completed 2017

1189
15-F003-
004 Inerwa-1

Bhardaha - 
Rajbiraj Saptari Inaruwa  6.867 19.5

RW-5.2 | 
CW-4.4 5 Eastern 1963

26.5090 | 
86.8480 RCC Slab 6 2.7 Completed 2017

1190
15-F003-
005 Inerwa-2

Bhardaha - 
Rajbiraj Saptari

Inaruwa  
2 7.114 27.3

RW-7.7 | 
CW-6.9 4 Eastern 1965

26.5090 | 
86.8461 RCC Slab 6 2.7 Completed 2017

1191
15-F003-
006 Manaspur

Bhardaha - 
Rajbiraj Saptari Manaspur 7.98 11.7

RW-5.2 | 
CW-4.4 3 Eastern 1966

26.5112 | 
86.8369 RCC Slab 6 2.7 Completed 2017

1192
15-F003-
007

Jita 
Manaspur

Bhardaha - 
Rajbiraj Saptari Jita 8.95 34.8

RW-7.35 
| CW-6.95 5 Eastern 1966

26.5128 | 
86.8268 RCC Slab 6 2.7 Completed 2017

1193
15-F003-
008

Panchamu
khi

Bhardaha - 
Rajbiraj Saptari

Panchamu
khi 9.75 20.8

RW-7.8 | 
CW-7 3 Eastern 1964

26.5139 | 
86.8181 RCC Slab 6 2.7 Completed 2017

1194
15-F003-
009

Canal 
Crossing

Bhardaha - 
Rajbiraj Saptari

Canal 
Crossing 10.65 58.5

RW-7.3 | 
CW-6.7 7 Eastern 1978

26.5182 | 
86.8097 RCC Slab 6 2.7 Completed 2017

1195
15-F003-
010 Jita 

Bhardaha - 
Rajbiraj Saptari Jita 11.9 20.7

RW-7.8 | 
CW-7 3 Eastern 1964

26.5215 | 
86.7967 RCC Slab 6 2.7 Completed 2017

1196
15-F003-
011

Khando 
Branch

Bhardaha - 
Rajbiraj Saptari

Khando 
Branch 12.286 20.7

RW-7.8 | 
CW-7 3 Eastern 1964

26.5231 | 
86.7932 RCC Slab 6 2.7 Completed 2017

1197
15-F003-
012 Khando

Bhardaha - 
Rajbiraj Saptari Khando 13 164

RW-7.8 | 
CW-7 24 Eastern 1964

26.5230 | 
86.7863 RCC Slab 6 2.7 Completed 2017

1198
15-F003-
013 Jharuwa

Bhardaha - 
Rajbiraj Saptari Jharuwa 13.61 34

RW-7.7 | 
CW-6.85 5 Eastern 1964

26.5272 | 
86.7835 RCC Slab 7 2.7 Completed 2017

1199
15-F003-
014 jhalahi

Bhardaha - 
Rajbiraj Saptari Jhalahi 14.744 30

RW-7.6 | 
CW-6.8 8 Eastern 1964

26.5315 | 
86.7719 RCC Slab 7 2.7 Completed 2017

1200
15-F003-
015

Pump 
Canal

Bhardaha - 
Rajbiraj Saptari

Pumped 
Canal 15.404 18

RW-8.4 | 
CW-7.5 2 Eastern 1964

26.5326 | 
86.7646 RCC Slab 7 2.7 Completed 2017

1201
15-F003-
016 Bhaluwai

Bhardaha - 
Rajbiraj Saptari

Bhaluwah
i 16.98 20.7

RW-7.8 | 
CW-7 3 Eastern 1964

26.5348 | 
86.7527 RCC Slab 6 2.7 Completed 2017

1202
15-F004-
001

Koshi 
Pump 
nahar

Rupani - 
Kunauli Saptari

Pump 
Nahar 8.083 21

RW-8.7 | 
CW-7.6 2 Eastern 1984

26.5624 | 
86.7439 RCC Slab 6 2.7 Completed 2017

1203
15-F004-
002 Bhaluwahi

Rupani - 
Kunauli Saptari

Bhaluwah
i 11.8 6.65

RW-5.1 | 
CW-4.7 1 Eastern 1989

26.5307 | 
86.7487 RCC Slab 6 2.7 Completed 2017

1204
15-F004-
003

Koshi 
nahar

Rupani - 
Kunauli Saptari

Koshi 
Nahar 15.486 52.8

RW-7.6 | 
CW-6.75 5 Eastern 1989

26.5012 | 
86.7476

RCC T-
Beam 6 2.7 Completed 2017
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1205
15-F004-
004 Bhaluwahi

Rupani - 
Kunauli Saptari

Bhaluwah
i 19.242 25

RW-5.1 | 
CW-4.3 1 Eastern 2010

26.4745 | 
86.7583

RCC T-
Beam 7 2.7 Completed 2017

1206
15-F004-
005 Tiljuga

Rupani - 
Kunauli Saptari Teljuga 21.9 42.2

RW-8.85 
| CW-5.2 7 Eastern 1989

26.4588 | 
86.7708 RCC Slab 6 2.7

Under 
Construction 2017

1207
16-F005-
001

Kamala 
Nahar

Chauharwa 
- Madar Siraha

Kamala 
Nahar 9.42 7.5

RW-7.8 | 
CW-7.2 2 Eastern 1979

26.7320 | 
86.2570 RCC Slab 5 2.2 Completed 2017

1208
16-F005-
002

Kamala 
Nahar-1

Chauharwa 
- Madar Siraha

KamalaN
ahar-1 22.36 7

RW-6.1 | 
CW-5.3 1 Eastern 1974

26.6367 | 
86.2010 RCC Slab 5 1.7 Completed 2017

1209
16-F005-
003

Kamala 
Nahar-2

Chauharwa 
- Madar Siraha

KamalaN
ahar-2 22.37 8.4

RW-4.2 | 
CW-3.5 3 Eastern 1974

26.6367 | 
86.2009 RCC Slab 6 2.7 Completed 2017

1210
16-F005-
004

Kamala 
Nahar-3

Chauharwa 
- Madar Siraha

KamalaN
ahar 3 22.485 11.5

RW-5.25 
| CW-4.45 2 Eastern 1974

26.6363 | 
86.2006 RCC Slab 5 2.7 Completed 2017

1211
22-F006-
001

Jutpani 
Nahar

Nawalpur - 
Malangwa - 
 Sonbarsa Sarlahee

Jutpani 
khola 2.35 27

RW-7 | 
CW-5.5 2 Central

27.0484 | 
85.5813

RCC T-
Beam 6 2.7 Completed 2017

1212
22-F006-
002

Bagmati 
Nahar

Nawalpur - 
Malangwa - 
 Sonbarsa Sarlahee

Bagmati 
Nahar 6.388 8

RW-6.6 | 
CW-5.5 1 Central

27.0143 | 
85.5691 RCC Slab 6 2.7 Completed 2017

1213
32-F007-
001 Motihai

Chandranig
ahapur - 
Gaur - 
Bairganiya Rautahat Motihari 2.46 22.8

RW-7.7 | 
CW-5.8 3 Central

27.0989 | 
85.3523

RCC T-
Beam 6 2.7 Completed 2017

1214
32-F007-
002 Jhaj

Chandranig
ahapur - 
Gaur - 
Bairganiya Rautahat Jhaj 21.3 45

RW-5.6 | 
CW-4 3 Central

26.9431 | 
85.3096

RCC T-
Beam 6 2.7 Completed 2017

1215
32-F007-
004

Sukhadev 
Chowk 
Nahar

Chandranig
ahapur - 
Gaur - 
Bairganiya Rautahat

Sukadev 
Chowk 
Nahar 29.27 9.8

RW-8.5 | 
CW-7.5 1 Central

26.8746 | 
85.2964 RCC Slab 6 2.7 Completed 2017

1216
32-F007-
005

Gandak 
Nahar

Chandranig
ahapur - 
Gaur - 
Bairganiya Rautahat

Gandak 
Nahar 35.468 11.5

RW-7.7 | 
CW-5.4 1 Central

26.8232 | 
85.2893

RCC T-
Beam 7 2.7 Completed 2017

1217
32-F007-
007 Barahauwa

Chandranig
ahapur - 
Gaur - 
Bairganiya Rautahat

Barahauw
a 41.687 28

RW-4.3 | 
CW-3.8 4 Central

26.7739 | 
85.2692 RCC Slab 6 2.7 Completed 2017

1218
45-F008-
001

Makar 
Khola

Bardaghat - 
 Surajpur - 
Harpur

Nawalpar
asi East

Makar 
Khola 1.95 7.5

RW-4.9 | 
CW-4.5 1 Western

27.5357 | 
83.7931 RCC Slab 7 2.7 Completed 2017

1219
45-F008-
002 Kulo

Bardaghat - 
 Surajpur - 
Harpur

Nawalpar
asi East Kulo 4.417 6.2

RW-4.9 | 
CW-4.5 1 Western

27.5132 | 
83.7865 RCC Slab 7 2.7 Completed 2017

1220
45-F008-
003 Khajura 

Bardaghat - 
 Surajpur - 
Harpur

Nawalpar
asi East Khajura 10.8 57.8

RW-5 | 
CW-4 4 Western

27.4622 | 
83.8022

RCC T-
Beam 8 2.7 Completed 2017

1221
45-F008-
004 Birta Nala

Bardaghat - 
 Surajpur - 
Harpur

Nawalpar
asi East Birta Nala 11.088 12.25

RW-4.8 | 
CW-4 2 Western

27.4623 | 
83.8051 RCC Slab 7 2.7 Completed 2017

1222
45-F008-
005

Chamar 
Ghatuwa

Bardaghat - 
 Surajpur - 
Harpur

Nawalpar
asi East

Chamar 
Ghatuwa 11.75 12.6

RW-7.1 | 
CW-6.3 3 Western

27.4594 | 
83.8115 RCC Slab 8 2.7 Completed 2017

1223
45-F008-
006 Singahawa

Bardaghat - 
 Surajpur - 
Harpur

Nawalpar
asi East

Singahaw
a 12.52 17.65

RW-6.1 | 
CW-5.5 2 Western

27.4595 | 
83.8191

RCC T-
Beam 8 2.7 Completed 2017

1224
45-F008-
007

Pratappur 
canal

Bardaghat - 
 Surajpur - 
Harpur

Nawalpar
asi East

Pratappur 
canal 12.73 74.4

RW-4.2 | 
CW-3.7 6 Western

27.4582 | 
83.8214

RCC T-
Beam 7 2.7 Completed 2017

1225
45-F009-
002

Jharai 
khola

Sunwal - 
Parasi - 
Mahespur

Nawalpar
asi East

Jharai 
khola 19.787 20.5

RW-4.5 | 
CW-4.5 8 Western

27.4419 | 
83.6930 RCC Slab 5 2.7 Completed 2017

1226
45-F009-
003 old Jharai

Sunwal - 
Parasi - 
Mahespur

Nawalpar
asi East old Jharai 20.068 10

RW-6 | 
CW-6 2 Western

27.4385 | 
83.6995 RCC Slab 7 2.7 Completed 2017

1227
47-F010-
001

Marthi 
Khola

Jitpur - 
Khunuwa

Kapilbast
u

Marthirwa 
 khola 8.349 14

RW-7.1 | 
CW-6.3 2 Western

27.6189 | 
83.1382 RCC Slab 7 2.7 Completed 2017

1228
47-F010-
002

Jammuwar 
Khola

Jitpur - 
Khunuwa

Kapilbast
u

Jammuwa
r Khola 10.335 16.3

RW-7.1 | 
CW-6.3 1 Western

27.6070 | 
83.1164

RCC T-
Beam 7 2.7 Completed 2017

1229
47-F010-
003

Canal 
Headwork

Jitpur - 
Khunuwa

Kapilbast
u

Canal 
Headwork 29.95 7.8

RW-8.3 | 
CW-7.5 2 Western

27.4823 | 
83.0128 RCC Slab 6 2.7 Completed 2017

1230
47-F011-
001 Charaha 

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u Charaha 1.1 10

RW-7.8 | 
CW-7.3 1 Western

27.5651 | 
83.0523 RCC Slab 7 2.2 Completed 2017

1231
47-F011-
002

Ramghat 
Khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u

Ramghat 
Khola 6.646 204.6

RW-7.2 | 
CW-6 8 Western

27.5766 | 
83.0470

RCC T-
Beam 6 2.2 Completed 2017

1232
47-F011-
003

Jutpani 
Khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u

Jutpani 
Khola 21.772 10

RW-5 | 
CW-4.7 2 Western

27.7272 | 
83.0424 RCC Slab 7 2.2 Completed 2017

1233
47-F011-
004

Hariom 
Khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u

Hariom 
Khola 27.7 7.3

RW-7.2 | 
CW-6.4 1 Western

27.7699 | 
83.0582 RCC Slab 7 1.7 Completed 2017

1234
47-F011-
006

Chakle 
Khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u

Chakle 
Khola 29.98 7.2

RW-8 | 
CW-7 1 Western

27.8322 | 
83.0601 RCC Slab 7 1.7 Completed 2017
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1235
47-F011-
005

Kondre 
Khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u

Kondre 
Khola 43.2 19.6

RW-5.1 | 
CW-4.3 1 Western

27.7884 | 
83.0600

RCC T-
Beam 7 1.7 Completed 2017

1236
47-F011-
007

Supa 
Khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u

Supa 
Khola 58.624 37.4

RW-6.2 | 
CW-4.2 1 Western

27.8867 | 
83.1328

Steel 
Plate 
Girder 7 1.2 Completed 2017

1237
47-F011-
008

Khachi 
Khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Kapilbast
u

Khachi 
Khola 62.75 20.5

RW-5.4 | 
CW-4.2 1 Western

27.9055 | 
83.1375

RCC T-
Beam 7 1.2 Completed 2017

1238
44-F011-
009 Pharjyang

 
Gorusinghe 
 - 
Sandhikhar
ka

Arghakha
nchi Pharjyang 79.72 22.6

RW-5.5 | 
CW-4.3 1 Western

27.9578 | 
83.1379

RCC T-
Beam 7 1.2 Completed 2017

1239
44-F011-
010

Bangi 
khola

 
Gorusinghe 
 - 
Sandhikhar
ka

Arghakha
nchi

Bangi 
khola 80.05 29.3

RW-5.6 | 
CW-4.7 2 Western

27.9589 | 
83.1350

RCC T-
Beam 7 1.2 Completed 2017

1240
47-F012-
001 Surai khola

Chanauta - 
Krishnanag
ar

Kapilbast
u

Surai 
Khola 14.98 64.1

RW-7.8 | 
CW-7 3 Western

27.5241 | 
82.8297

RCC T-
Beam 7 2.7 Completed 2017

1241
47-F012-
002

Ghorahi 
khola

Chanauta - 
Krishnanag
ar

Kapilbast
u

Ghorahi 
khola 16.686 21.2

RW-7.9 | 
CW-7 1 Western

27.5171 | 
82.8163

RCC T-
Beam 6 2.7 Completed 2017

1242
56-F013-
001

Bhungbhu
nge

Bhaluwang 
- Liwang Dang

Bhungbhu
nge 0.97 7

RW-7 | 
CW-5.6 1

Mid-
Western

27.8434 | 
82.7692 RCC Slab 7 2.7 Completed 2017

1243
56-F013-
002 Bagasoti

Bhaluwang 
- Liwang Dang Bagasoti 5.75 17

RW-5.1 | 
CW-4.3 1

Mid-
Western

27.8676 | 
82.7932

RCC T-
Beam 7 2.7 Completed 2017

1244
56-F013-
003 Ganaha

Bhaluwang 
- Liwang Dang Ganaha 8.03 90

RW-5.1 | 
CW-4.3 4

Mid-
Western

27.8789 | 
82.8022

RCC T-
Beam 6 2.7 Completed 2017

1245
54-F013-
004 Daderi

Bhaluwang 
- Liwang Pyuthan Daderi 10.3 9.5

RW-9 | 
CW-4.3 2

Mid-
Western

27.8938 | 
82.8139 RCC Slab 7 2.7 Completed 2017

1246
54-F013-
005 dhand

Bhaluwang 
- Liwang Pyuthan

Dhand 
Khola 12.03 20.6

RW-5.2 | 
CW-4.3 1

Mid-
Western

27.9047 | 
82.8203

RCC T-
Beam 7 2.7 Completed 2017

1247
54-F013-
006 Darabang

Bhaluwang 
- Liwang Pyuthan Darabang 13.75 61.6

RW-5.1 | 
CW-4.3 2

Mid-
Western

27.9124 | 
82.8294

RCC T-
Beam 7 2.7 Completed 2017

1248
54-F013-
007 Sukha

Bhaluwang 
- Liwang Pyuthan Sukha 15.365 9.5

RW-6 | 
CW-5.6 2

Mid-
Western

27.9199 | 
82.8354 RCC Slab 7 2.7 Completed 2017

1249
54-F013-
008 Bisedi

Bhaluwang 
- Liwang Pyuthan

Bisedi 
Khola 20.34 7.4

RW-6.1 | 
CW-5.7 1

Mid-
Western

27.9447 | 
82.8432 RCC Slab 7 2.7 Completed 2017

1250
54-F013-
009 Bage

Bhaluwang 
- Liwang Pyuthan

Bage 
Khola 35.215 20.8

RW-5 | 
CW-4.2 1

Mid-
Western

28.0057 | 
82.8060

RCC T-
Beam 6 2.7 Completed 2017

1251
54-F013-
010

Arung 
khola

Bhaluwang 
- Liwang Pyuthan

Arung 
khola 41.14 104

RW-5.1 | 
CW-4.3 5

Mid-
Western

28.0369 | 
82.7849

RCC T-
Beam 7 2.7 Completed 2017

1252
54-F013-
011

Jhangawan
g

Bhaluwang 
- Liwang Pyuthan

Jhangawa
ng 48.834 35.5

RW-5.2 | 
CW-4.3 2

Mid-
Western

28.0855 | 
82.7871

RCC T-
Beam 7 1.7 Completed 2017

1253
54-F013-
012 Kagpati

Bhaluwang 
- Liwang Pyuthan Kagpati 55.261 25.5

RW-5.1 | 
CW-4.3 1

Mid-
Western

28.1069 | 
82.7448

RCC T-
Beam 7 1.7 Completed 2017

1254
54-F013-
013 Dhanbang

Bhaluwang 
- Liwang Pyuthan Dhanbang 66 25.5

RW-4.9 | 
CW-4.2 1

Mid-
Western

28.1705 | 
82.6948

RCC T-
Beam 7 1.7 Completed 2017

1255
54-F013-
014 Madi

Bhaluwang 
- Liwang Pyuthan Madi 68.45 102.8

RW-5.4 | 
CW-4 4

Mid-
Western

28.1863 | 
82.6823

RCC T-
Beam 7 1.7 Completed 2017

1256
53-F013-
015 Deukhudi

Bhaluwang 
- Liwang Rolpa Deukhudi 74.94 25.5

RW-5 | 
CW-4.3 1

Mid-
Western

28.2303 | 
82.7017

RCC T-
Beam 7 1.7 Completed 2017

1257
53-F013-
016

Madi 
Khola 
Bridge

Bhaluwang 
- Liwang Rolpa

Madi 
Khola 114.589 70

RW-0 | 
CW-0 3

Mid-
Western

28.3331 | 
82.5988

RCC T-
Beam 10 1.2

Under 
Construction 2017

1258
54-F014-
003 jhimruk

Pyuthan - 
ChakChake 
 - Ghorahi Pyuthan jhimruk 9.225 144

RW-5.5 | 
CW-4.3 7

Mid-
Western

28.1197 | 
82.8824

RCC T-
Beam 7 1.2 Completed 2017

1259
54-F014-
002 Jumri

Pyuthan - 
ChakChake 
 - Ghorahi Pyuthan Jumri 14 49.5

RW-7.4 | 
CW-4.2 3

Mid-
Western

28.0996 | 
82.8486

RCC T-
Beam 6 1.2 Completed 2017

1260
54-F014-
001 Madi

Pyuthan - 
ChakChake 
 - Ghorahi Pyuthan Madi 24.915 104.2

RW-5.1 | 
CW-4.3 5

Mid-
Western

28.0512 | 
82.7865

RCC T-
Beam 7 1.2 Completed 2017

1261
56-F014-
004

Sisne 
Khola

Pyuthan - 
ChakChake 
 - Ghorahi Dang

Sisne 
khola 71.65 41.6

RW-7.2 | 
CW-5.9 2

Mid-
Western

28.0276 | 
82.5189

RCC T-
Beam 7 1.2 Completed 2017

1262
56-F014-
005 Katuwa

Pyuthan - 
ChakChake 
 - Ghorahi Dang Katuwa 74.87 61.8

RW-8.4 | 
CW-7.6 3

Mid-
Western

28.0365 | 
82.4929

RCC T-
Beam 7 1.2 Completed 2017

1263
56-F015-
002

Masot 
Khola

Lamahi - 
Tulsipur Dang

Masot 
Khola 7.86 60

RW-6 | 
CW-4 3

Mid-
Western

27.9289 | 
82.4959

RCC T-
Beam 7 2.2 Completed 2017

1264
56-F015-
004

Babai 
khola

Lamahi - 
Tulsipur Dang

Babai 
khola 15.24 140

RW-11 | 
CW-9 4

Mid-
Western

27.9695 | 
82.4954

RCC T-
Beam 10 2.2

Under 
Construction 2017

1265
56-F015-
005 Googlee

Lamahi - 
Tulsipur Dang Googlee 18.275 9.5

RW-8.6 | 
CW-5.7 3

Mid-
Western

27.9977 | 
82.5004 RCC Slab 7 2.2 Completed 2017

1266
56-F015-
007 Katuwa

Lamahi - 
Tulsipur Dang Katuwa 22 9.1

RW-9.7 | 
CW-7.7 1

Mid-
Western

28.0275 | 
82.4928

RCC T-
Beam 10 2.2

Under 
Construction 2017

1267
56-F015-
009 Gurje

Lamahi - 
Tulsipur Dang Gurje 28.94 97.3

RW-7 | 
CW-5 0

Mid-
Western

28.0360 | 
82.4335

RCC T-
Beam 10 2.2

Under 
Construction 2017

1268
56-F015-
011 Patre

Lamahi - 
Tulsipur Dang

Chauwa 
Khola 36.144 100

RW-5.8 | 
CW-5.5 1

Mid-
Western

28.0790 | 
82.3802

Vented 
Causeway 10 2.7

Under 
Construction 2017

1269
56-F015-
012

Sangram 
Khola

Lamahi - 
Tulsipur Dang

Sangram 
Khola 39.387 96

RW-11 | 
CW-7.5 3

Mid-
Western

28.0990 | 
82.3570

RCC T-
Beam 10 2.2

Under 
Construction 2017

1270
56-F015-
013

Chauwa 
Khola

Lamahi - 
Tulsipur Dang

Chauwa 
Khola 40.633 16.5

RW-5.8 | 
CW-5.5 3

Mid-
Western

28.1075 | 
82.3489 RCC Slab 6 2.7 Completed 2017

1271
66-F016-
001

Bhurigaun 
Nahar

Bhuregaun 
- Gulariya - 
 Murtihawa Bardiya

Bhurigaun 
 Nahar 0.2 6.2

RW-6.6 | 
CW-6.6 2

Mid-
Western

28.4497 | 
81.3224 RCC Slab 5 1.2 Completed 2017
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1272
66-F016-
002 Jamti Nala

Bhuregaun 
- Gulariya - 
 Murtihawa Bardiya

Jamti 
Nala 1.77 9

RW-6.18 
| CW-5.9 3

Mid-
Western

28.4383 | 
81.3172 RCC Slab 6 1.2 Completed 2017

1273
66-F016-
003

Jharan 
(Jamti) 
Bridge

Bhuregaun 
- Gulariya - 
 Murtihawa Bardiya

Jharan 
(Jamti) 
Nala 1.87 9.3

RW-6.25 
| CW-5.65 2

Mid-
Western

28.4371 | 
81.3177 RCC Slab 7 1.2 Completed 2017

1274
66-F016-
004

Gangapatu
wa Bridge

Bhuregaun 
- Gulariya - 
 Murtihawa Bardiya

Gangapat
uwa River 10.46 9.3

RW-6.2 | 
CW-5.3 2

Mid-
Western

28.3730 | 
81.2848 RCC Slab 7 1.2 Completed 2017

1275
66-F016-
005 Nala-2

Bhuregaun 
- Gulariya - 
 Murtihawa Bardiya Nala-2 28.508 7.7

RW-5.5 | 
CW-4.8 2

Mid-
Western

28.2317 | 
81.3215 RCC Slab 7 1.7 Completed 2017

1276
66-F016-
006

Sariu 
Khola

Bhuregaun 
- Gulariya - 
 Murtihawa Bardiya

Sariu 
Khola 29.609 36.9

RW-6.65 
| CW-5.45 6

Mid-
Western

28.2243 | 
81.3281

RCC T-
Beam 3 1.7 Completed 2017

1277
66-F016-
007

Surya 
Khola

Bhuregaun 
- Gulariya - 
 Murtihawa Bardiya

Surya 
Khola 35.038 18.4

RW-5.15 
| CW-4.15 1

Mid-
Western

28.1879 | 
81.3216

RCC T-
Beam 7 1.2 Completed 2017

1278
69-F017-
001

Khargaur 
kulo 

Junga - 
Rajapur Kailali

Khargaur 
kulo 4.7 7

RW-6.5 | 
CW-6.2 1

Far- 
Western

28.5946 | 
81.1322 RCC Slab 7 2.2 Completed 2017

1279
69-F017-
002

Pathariya 
kulo 

Junga - 
Rajapur Kailali

Pathariya 
kulo 5.025 6.1

RW-7.2 | 
CW-6.6 1

Far- 
Western

28.5916 | 
81.1321 RCC Slab 7 2.2 Completed 2017

1280
69-F017-
003

Kulariya 
kulo 

Junga - 
Rajapur Kailali

Kulariya 
kulo 6.78 7

RW-6.6 | 
CW-6.3 1

Far- 
Western

28.5813 | 
81.1229 RCC Slab 7 2.2 Completed 2017

1281
69-F017-
004

Kulariya 
khola 

Junga - 
Rajapur Kailali

Kulariya 
khola 8.6 16.2

RW-7.3 | 
CW-7 3

Far- 
Western

28.5692 | 
81.1157 RCC Slab 2 2.2 Completed 2017

1282
69-F017-
005

Bijuliya 
River 

Junga - 
Rajapur Kailali

Bijuliya 
River 10.325 51.1

RW-5.3 | 
CW-4.3 2

Far- 
Western

28.5575 | 
81.1103

RCC T-
Beam 7 1.2 Completed 2017

1283
69-F017-
006

Jamara 
River 

Junga - 
Rajapur Kailali

Jamara 
River 13.39 39.7

RW-10.7 
| CW-7.8 2

Far- 
Western

28.5353 | 
81.1182

RCC T-
Beam 7 2.2 Completed 2017

1284
69-F017-
007 Gyani Kulo 

Junga - 
Rajapur Kailali

Gyani 
Kulo 14.56 6.8

RW-7.5 | 
CW-6.8 1

Far- 
Western

28.5237 | 
81.1182 RCC Slab 8 2.2 Completed 2017

1285
69-F017-
008 Lamki pul 

Junga - 
Rajapur Kailali Lamki pul 15.7 11.3

RW-7.5 | 
CW-6.8 2

Far- 
Western

28.5112 | 
81.1103 RCC Slab 6 2.2 Completed 2017

1286
69-F017-
009

Asneri 
Taal 

Junga - 
Rajapur Kailali

Asneri 
Taal 16.8 7.2

RW-7.5 | 
CW-6.8 1

Far- 
Western

28.5027 | 
81.1016 RCC Slab 6 2.2 Completed 2017

1287
69-F017-
012

Morniya 
Nala Pul

Junga - 
Rajapur Kailali

Morniya 
Khola 18.367 20.3

RW-7.3 | 
CW-6 1

Far- 
Western

28.4815 | 
81.0801

RCC T-
Beam 8 2.2 Completed 2017

1288
69-F017-
010 Rani kulo

Junga - 
Rajapur Kailali Rani kulo 20.684 10

RW-5.1 | 
CW-4.8 2

Far- 
Western

28.4675 | 
81.0749 RCC Slab 6 2.2 Completed 2017

1289
66-F017-
011

Jharaniya 
Nala

Junga - 
Rajapur Bardiya

Jharaniya 
Nala 30.7 6.6

RW-4.71 
| CW-3.95 2

Mid-
Western

28.4208 | 
81.0917 RCC Slab 6 1.7 Completed 2017

1290
69-F017-
013 Mohana

Junga - 
Rajapur Kailali Mohana 34.12 205

RW-8 | 
CW-7

Far- 
Western

28.4301 | 
81.0349 9 Completed 2018

1291
33-F018-
001

Gandak 
Nahar

Birjung - 
Kalaiya Bara

Gandak 
Nahar 2.525 10.5

RW-7.83 
| CW-7 2 Central

27.0337 | 
84.9146 RCC Slab 5 2.7 Completed 2017

1292
33-F018-
002 Singha

Birjung - 
Kalaiya Bara Singha 2.735 21.4

RW-7.5 | 
CW-6 2 Central

27.0341 | 
84.9166

RCC T-
Beam 6 2.7 Completed 2017

1293
33-F018-
003 Dudhaura

Birjung - 
Kalaiya Bara Dudhaura 5 58.5

RW-7.5 | 
CW-5.8 3 Central

27.0301 | 
84.9373

RCC T-
Beam 7 2.7 Completed 2017

1294
33-F018-
004 Bangari

Birjung - 
Kalaiya Bara Bangari 6.178 58.5

RW-7.5 | 
CW-5.8 3 Central

27.0300 | 
84.9489

RCC T-
Beam 7 2.7 Completed 2017

1295
31-F019-
001 Nibuwatar

Bhaise - 
Bhimphedi

Makawan
pur Nibuwatar 3.465 24

RW-4 | 
CW-3.47 2 Central 2017

27.5137 | 
85.0753

Steel 
Truss 8 2.7 Completed 2017

1296
31-F019-
002 Katare

Bhaise - 
Bhimphedi

Makawan
pur Katare 3.97 7.5

RW-4.5 | 
CW-4 1 Central

27.5166 | 
85.0784

Steel 
Plate 
Girder 7 2.7 Completed 2017

1297
31-F019-
003 Tansin

Bhaise - 
Bhimphedi

Makawan
pur Tansin 4.78 38

RW-5 | 
CW-4 2 Central 2017

27.5202 | 
85.0811

Steel 
Truss 8 2.7 Completed 2017

1298
31-F019-
004 Golpin

Bhaise - 
Bhimphedi

Makawan
pur Golpin 7.65 21.3

RW-5.5 | 
CW-3.4 1 Central 2017

27.5312 | 
85.1006

Steel 
Truss 8 2.7 Completed 2017

1299
31-F019-
005 Ghatte

Bhaise - 
Bhimphedi

Makawan
pur Ghatte 8.6 12.9

RW-5.6 | 
CW-4 1 Central

27.5361 | 
85.1049 Bailley 6 2.7 Completed 2017

1300
31-F019-
006 Mandu

Bhaise - 
Bhimphedi

Makawan
pur Mandu 8.85 52.2

RW-5.6 | 
CW-4 1 Central 2017

27.5373 | 
85.1064 Bailley 8 2.7 Completed 2017

1301
31-F019-
007

Dhokaphed
i

Bhaise - 
Bhimphedi

Makawan
pur

Dhokaphe
di 10 28.4

RW-5.6 | 
CW-4 1 Central

27.5399 | 
85.1148 Bailley 8 2.7 Completed 2017

1302
31-F020-
001 Kunchal 

Palung - 
Kulekhani

Makawan
pur Kunchal 3.629 7.8

RW-6.1 | 
CW-4.5 1 Central

27.6443 | 
85.1133

RCC T-
Beam 7 1.7 Completed 2017

1303
31-F020-
002

Bajrabarah
i Khola

Palung - 
Kulekhani

Makawan
pur

Bajrabara
hi Khola 5.1 15.5

RW-5.5 | 
CW-4 1 Central

27.6488 | 
85.1217

RCC T-
Beam 6 1.7 Completed 2017

1304
31-F020-
003 Dhuskhu

Palung - 
Kulekhani

Makawan
pur Dhuskhu 11.03 16.1

RW-5.5 | 
CW-4 1 Central

27.6334 | 
85.1506

RCC T-
Beam 6 1.7 Completed 2017

1305
31-F020-
004 Chitlang

Palung - 
Kulekhani

Makawan
pur Chitlang 14.2 15

RW-5.5 | 
CW-4 1 Central

27.6211 | 
85.1567

RCC T-
Beam 7 1.7 Completed 2017

1306
31-F020-
005 Setikhani

Palung - 
Kulekhani

Makawan
pur Seti khani 16.875 10.6

RW-5.5 | 
CW-4 1 Central

27.6074 | 
85.1650

RCC T-
Beam 6 1.7 Completed 2017

1307
26-F021-
001

Bishnumati 
 Khola

 - Dhunche 
- 
Rasuwagad
hi

Kathmand
u

Bishnuma
ti Khola 4.21 60.8

RW-12.6 
| CW-8 4 Central

27.7256 | 
85.3052

RCC T-
Beam 6 3.2 Completed 2017

1308
25-F021-
002 Tadi Khola

 - Dhunche 
- 
Rasuwagad
hi Nuwakot

Tadi 
Khola 57.815 61

RW-5.2 | 
CW-4.7 1 Central

27.8601 | 
85.1348

Steel 
Truss 8 1.7 Completed 2017

1309
25-F021-
003

Anbuni  
Khola

 - Dhunche 
- 
Rasuwagad
hi Nuwakot

Anbuni  
Khola 58.515 8.7

RW-4.8 | 
CW-4 1 Central

27.8605 | 
85.1287

Steel 
Plate 
Girder 5 1.7 Completed 2017

1310
25-F021-
004

Anbuni  
Khola -2

 - Dhunche 
- 
Rasuwagad
hi Nuwakot

Anbuni  
Khola -2 58.725 7.9

RW-4.8 | 
CW-4 1 Central

27.8601 | 
85.1263 RCC Slab 5 1.7 Completed 2017

1311
25-F021-
005

Dhobi 
Khola

 - Dhunche 
- 
Rasuwagad
hi Nuwakot

Dhobi 
Khola 68.835 10.4

RW-5.4 | 
CW-5 1 Central

27.9202 | 
85.1487 RCC Slab 8 2.7 Completed 2017
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1312
25-F021-
006

Gerkhu 
Khola

 - Dhunche 
- 
Rasuwagad
hi Nuwakot

Gerkhu 
Khola 71.175 10.45

RW-5.3 | 
CW-4.5 1 Central

27.9308 | 
85.1549 RCC Slab 6 2.7 Completed 2017

1313
25-F021-
007

Betrawati 
Khola

 - Dhunche 
- 
Rasuwagad
hi Nuwakot

Betrawati 
Khola 77.76 68

RW-5.5 | 
CW-4 3 Central

27.9743 | 
85.1857

RCC T-
Beam 4 2.7 Completed 2017

1314
23-F021-
008

Bokejhund
a Khola

 - Dhunche 
- 
Rasuwagad
hi Rasuwa

Bokejhun
da Khola 109.295 10.3

RW-5.4 | 
CW-4 1 Central 0

28.0807 | 
85.2603

RCC T-
Beam 6 2.7 Completed 2017

1315
23-F021-
009 Trishuli

 - Dhunche 
- 
Rasuwagad
hi Rasuwa Trishuli 118.415 22.5

RW-5.7 | 
CW-4 1 Central 0

28.1072 | 
85.3126

RCC T-
Beam 7 2.2 Completed 2017

1316
23-F021-
010

South 
Saprubasi

 - Dhunche 
- 
Rasuwagad
hi Rasuwa

South 
Saprubasi 127.07 86

RW-5.7 | 
CW-4 1 Central 0

28.1572 | 
85.3325 Arch RCC 8 2.2 Completed 2017

1317
23-F021-
011 Runga

 - Dhunche 
- 
Rasuwagad
hi Rasuwa

Runga 
khola 130 100

RW-0 | 
CW-0 1 Central 0

28.1815 | 
85.3422

RCC T-
Beam 8 1.7 Completed 2017

1318
23-F021-
012 Kulung

 - Dhunche 
- 
Rasuwagad
hi Rasuwa

Kulung 
khola 132.835 20

RW-0 | 
CW-0 1 Central 0

28.2002 | 
85.3531

RCC T-
Beam 8 1.7 Completed 2017

1319
23-F021-
013 Phenlung

 - Dhunche 
- 
Rasuwagad
hi Rasuwa

Phenlung 
khola 136.155 30

RW-0 | 
CW-0 1 Central 0

28.2244 | 
85.3617

RCC T-
Beam 8 1.7 Completed 2017

1320
23-F021-
014 Ghatte

 - Dhunche 
- 
Rasuwagad
hi Rasuwa

Ghatte 
khola 142.5 40

RW-0 | 
CW-0 1 Central

28.2660 | 
85.3760

RCC T-
Beam 8 1.7 Completed 2017

1321
28-F024-
001 Karmanasa

Satdobata - 
Phulchoki Lalitpur

Karmanas
a khola 1.6 42

RW-7.6 | 
CW-6.5 7 Central 2017

27.6477 | 
85.3359 RCC Slab 8 3.2 Completed 2017

1322
28-F024-
002 Khahare

Satdobata - 
Phulchoki Lalitpur

Khahare 
Khola 9.5 7

RW-6 | 
CW-5.5 1 Central

27.5949 | 
85.3771 RCC Slab 3 3.2 Completed 2017

1323
28-F023-
001 Nallu

Satdobata - 
Tikabhairab Lalitpur

Nallu 
khola 11.75 38

RW-6.25 
| CW-4.25 2 Central 1999

27.5755 | 
85.3126

RCC T-
Beam 8 1.7 Completed 2017

1324
26-F025-
001 Bishnumati

 
Maharajgun
j - 
Budhanilka
ntha

Kathmand
u

Bishnuma
ti khola 10.155 14.5

RW-5.9 | 
CW-3.9 1 Central

27.7816 | 
85.3558

Steel 
Truss 3 3.2 Completed 2017

1325
26-F026-
001 Bagmati

Chabahil - 
Sankhu

Kathmand
u Bagnati 3.8 68

RW-9 | 
CW-6 4 Central

27.7217 | 
85.3823

RCC T-
Beam 8 3.2 Completed 2017

1326
26-F026-
002

Mahadev 
Khola

Chabahil - 
Sankhu

Kathmand
u

Mahadev 
Khola 9.6 42

RW-6.3 | 
CW-5.5 3 Central

27.7294 | 
85.4298

Steel 
Plate 
Girder 7 3.2 Completed 2017

1327
26-F026-
003 Manomata

Chabahil - 
Sankhu

Kathmand
u

Manomat
a 10.915 42

RW-6.3 | 
CW-5.5 3 Central

27.7291 | 
85.4457

Steel 
Plate 
Girder 7 3.2 Completed 2017

1328
26-F026-
004 Sali Nadi

Chabahil - 
Sankhu

Kathmand
u Sari Nadi 15.865 25

RW-8.3 | 
CW-6 1 Central

27.7459 | 
85.4802 RCC Slab 7 2.2

Under 
Construction 2017

1329
30-F026-
005

Sindhu 
Khola

Chabahil - 
Sankhu

Sindhupal
chowk

Sindhu 
Khola 35.02 22.65

RW-7.14 
| CW-6 1 Central

27.8234 | 
85.4876

RCC T-
Beam 6 1.7 Completed 2017

1330
30-F026-
006 Archale

Chabahil - 
Sankhu

Sindhupal
chowk Archale 38.435 7.1

RW-6.65 
| CW-6.05 1 Central

27.8189 | 
85.5077 RCC Slab 8 1.7 Completed 2017

1331
30-F026-
008 Sahare

Chabahil - 
Sankhu

Sindhupal
chowk Indrawati 68.885 12.45

RW-5.23 
| CW-4.2 1 Central

27.8189 | 
85.5814

RCC T-
Beam 7 1.7 Completed 2017

1332
30-F026-
007 Indrawati

Chabahil - 
Sankhu

Sindhupal
chowk Indrawati 70.3 105.83

RW-5.75 
| CW-4 3 Central 2017

27.8287 | 
85.5767

RCC T-
Beam 8 1.7 Completed 2017

1333
26-F027-
001

Ghatte 
Khola 

Jorpati - 
Sundarijal

Kathmand
u Jammotari 2.8 21.55

RW-6.9 | 
CW-5.8 2 Central

27.7402 | 
85.3896

Arch 
Brick 
Masonry 3 2.7 Completed 2017

1334
26-F027-
002

Ghatte 
(Jammotari
)

Jorpati - 
Sundarijal

Kathmand
u Ghatte 5 27.6

RW-5.4 | 
CW-4.6 3 Central

27.7464 | 
85.4105 RCC Slab 8 2.7 Completed 2017

1335
29-F029-
001 Punyamata

Banepa - 
Khopasi

Kavrepala
nchowk

Punyamat
a 0.5 38.9

RW-5.47 
| CW-4.7 5 Central

27.6248 | 
85.5232 RCC Slab 6 2.7 Completed 2017

1336
29-F029-
002

Batdev 
Bridge

Banepa - 
Khopasi

Kavrepala
nchowk

Bastol  
khola 5.7 12

RW-5.3 | 
CW-4.5 1 Central

27.5887 | 
85.5143 RCC Slab 6 2.7 Completed 2017

1337
29-F029-
003 Roshi

Banepa - 
Khopasi

Kavrepala
nchowk

Roshi 
khola 6.51 31

RW-5.15 
| CW-4.35 2 Central

27.5833 | 
85.5154

RCC T-
Beam 6 1.7 Completed 2017

1338
29-F029-
004 Salambu

Banepa - 
Khopasi

Kavrepala
nchowk

Salambu 
khola 9.955 14.5

RW-6.1 | 
CW-6.1 1 Central

27.5631 | 
85.5368

Steel 
Plate 
Girder 6 2.2 Completed 2017

1339
29-F030-
001 Cha

Panchkhal - 
 Melamchi - 
 Helambu

Kavrepala
nchowk

Chaudi 
khola 2 25.5

RW-5.45 
| CW-4.25 1 Central 2016

27.6828 | 
85.6273

RCC T-
Beam 7 2.7 Completed 2017

1340
29-F030-
002 Dhad

Panchkhal - 
 Melamchi - 
 Helambu

Kavrepala
nchowk

Dhad 
Khola 10.5 22.5

RW-5.4 | 
CW-4 1 Central 2017

27.7446 | 
85.5979

RCC T-
Beam 8 2.7 Completed 2017

1341
30-F030-
003 Jarke

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Jarke 
Khola 16.4 22.5

RW-5.65 
| CW-4.25 1 Central 2017

27.7822 | 
85.5696

RCC T-
Beam 8 2.7 Completed 2017

1342
30-F030-
004 Sindhu

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk Sindhu 16.8 55.5

RW-5.4 | 
CW-4 3 Central 2017

27.7875 | 
85.5699

RCC T-
Beam 8 2.3 Completed 2017

1343
30-F030-
005

Dhakal 
Khare

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Dhakal 
Khare 18.7 14.5

RW-5.4 | 
CW-4 1 Central

27.8005 | 
85.5707

RCC T-
Beam 7 2.7 Completed 2017



S.No.
Bridge 
Number

Bridge 
Name

Road 
Name

District
River/Str

eam
Chainage 

(Km)
Length 

(m)
Width 

(m)
Span No Region

Completi
on Year

Cordinate
Bridge 

Type
Bridge 

Condition
Total 
Score

Construction 
 Status

Data 
Updated 

Year

1344
30-F030-
006 Dude

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Dude 
Khola 19.9 14.5

RW-5.4 | 
CW-4 1 Central 0

27.8115 | 
85.5721

RCC T-
Beam 8 2.7 Completed 2017

1345
30-F030-
007 Jayashori

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Jayashori 
Khola 21.8 14.5

RW-5.4 | 
CW-4 1 Central 0

27.8278 | 
85.5739

RCC T-
Beam 8 2.7 Completed 2017

1346
30-F030-
008 Nuwar

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk Nuwar 26.4 25.5

RW-5.75 
| CW-4.25 1 Central 0

27.8500 | 
85.5518

RCC T-
Beam 8 1.7 Completed 2017

1347
30-F030-
009

Talamarya
ng

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Talamary
ang 29 64.5

RW-5.75 
| CW-4.25 3 Central 2017

27.8680 | 
85.5387

RCC T-
Beam 8 1.7 Completed 2017

1348
30-F030-
010

Gyallthung
h

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Gyallthun
gh 31.45 43

RW-5.75 
| CW-4.25 2 Central 2017

27.8861 | 
85.5392

RCC T-
Beam 8 1.7 Completed 2017

1349
30-F030-
011 Thuloshora

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Thuloshor
a 32.65 7.3

RW-5.1 | 
CW-4.5 1 Central 0

27.8926 | 
85.5380 RCC Slab 8 1.7 Completed 2017

1350
30-F030-
012 Gori

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Gori 
Khola 33.3 21.5

RW-5.75 
| CW-4.25 1 Central 0

27.8973 | 
85.5416

RCC T-
Beam 8 1.7 Completed 2017

1351
30-F030-
013 Melamchi

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Melamchi
Khola 33.7 41

RW-5 | 
CW-4 1 Central 2017

27.9009 | 
85.5440

Steel 
Truss 8 1.7 Completed 2017

1352
30-F030-
014

Thado 
Khola

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Thado 
Khola 37.3 23.5

RW-4.94 
| CW-4.5 1 Central 0

27.9271 | 
85.5541

RCC T-
Beam 7 1.7 Completed 2017

1353
30-F030-
015 Katike

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Katike 
Khola 38.15 23.5

RW-4.94 
| CW-4.5 1 Central 0

27.9315 | 
85.5565

RCC T-
Beam 8 1.7 Completed 2017

1354
30-F030-
016

Chuda 
lehung

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Chuda 
Lehung 
Khola 38.385 23.5

RW-4.94 
| CW-4.5 1 Central 0

27.9334 | 
85.5567

RCC T-
Beam 8 1.7 Completed 2017

1355
30-F030-
017 Dungtemba

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk

Dungtemb
a 39.835 28

RW-4.94 
| CW-4.5 1 Central 0

27.9425 | 
85.5508

RCC T-
Beam 7 1.7 Completed 2017

1356
30-F030-
018 Timbhu

Panchkhal - 
 Melamchi - 
 Helambu

Sindhupal
chowk Timbhu 41.12 42

RW-4.66 
| CW-4.25 2 Central 0

27.9496 | 
85.5446

RCC T-
Beam 7 1.7 Completed 2017

1357
30-F032-
001 Sunkoshi

Lamosangu 
- 
Ramechhap

Sindhupal
chowk Sunkoshi 0 72.8

RW-4.5 | 
CW-3.5 1 Central

27.7539 | 
85.8274

Steel 
Truss 5 2.2 Completed 2017

1358
17-F032-
002 Halaale

Lamosangu 
- 
Ramechhap Dolakha Halaale 32.55 6.8

RW-4 | 
CW-3.5 1 Central

27.7183 | 
85.9573

RCC T-
Beam 4 2.2 Completed 2017

1359
17-F032-
003 Charnawati

Lamosangu 
- 
Ramechhap Dolakha

Charnawa
ti 44 21.5

RW-5 | 
CW-4.1 1 Central

27.7070 | 
85.9987 Bailley 8 2.2 Completed 2017

1360
17-F032-
004 Tamakoshi

Lamosangu 
- 
Ramechhap Dolakha

Tamakosh
i 71.75 72.8

RW-4.5 | 
CW-3.5 1 Central

27.6201 | 
86.0787

Steel 
Truss 5 2.2 Completed 2017

1361
17-F032-
005 Gopi

Lamosangu 
- 
Ramechhap Dolakha Gopi 72.81 34

RW-4.2 | 
CW-4.2 1 Central 0

27.6131 | 
86.0768

Steel 
Truss 8 1.7 Completed 2017

1362
17-F032-
006 Dholi

Lamosangu 
- 
Ramechhap Dolakha Dholi 81.11 41

RW-5.2 | 
CW-4.2 1 Central

27.5698 | 
86.0872

Steel 
Truss 6 1.7 Completed 2017

1363
17-F032-
007 Thulo

Lamosangu 
- 
Ramechhap Dolakha

Thulo 
Pairo 84.4 18

RW-5.25 
| CW-4.25 1 Central 2017

27.5482 | 
86.0867

RCC T-
Beam 8 1.7 Completed 2017

1364
17-F032-
008 Malu

Lamosangu 
- 
Ramechhap Dolakha Malu 87.985 78

RW-5.25 
| CW-4.25 1 Central 0

27.5276 | 
86.0847

Steel 
Truss 7 1.7 Completed 2017

1365
17-F032-
009 Milti

Lamosangu 
- 
Ramechhap Dolakha Milti 91.92 36

RW-5.25 
| CW-4.25 1 Central 0

27.4992 | 
86.0903

Steel 
Truss 7 1.7 Completed 2017

1366
18-F032-
010 Tamakoshi

Lamosangu 
- 
Ramechhap

Ramechha
p

Tamakosh
i 93.92 78

RW-5.25 
| CW-4.25 1 Central 0

27.4904 | 
86.1053

Steel 
Truss 7 1.7 Completed 2017

1367
18-F032-
011 Khimti

Lamosangu 
- 
Ramechhap

Ramechha
p Khimti 96.02 55

RW-5.25 
| CW-4.25 1 Central 2017

27.4767 | 
86.1187

Steel 
Truss 8 1.7 Completed 2017

1368
18-F032-
012 Khahare

Lamosangu 
- 
Ramechhap

Ramechha
p Khahare 96.645 18.7

RW-5.3 | 
CW-4.2 1 Central

27.4721 | 
86.1174

RCC T-
Beam 10 1.7

Under 
Construction 2017

1369
18-F032-
013 Tilpung

Lamosangu 
- 
Ramechhap

Ramechha
p Tilpung 100.185 22.5

RW-5.4 | 
CW-4.2 1 Central 2017

27.4465 | 
86.1099

RCC T-
Beam 8 1.7 Completed 2017

1370
18-F032-
014 Kathajor

Lamosangu 
- 
Ramechhap

Ramechha
p Kathajor 104 22.8

RW-5.4 | 
CW-4.2 1 Central 0

27.4260 | 
86.0867

RCC T-
Beam 8 1.7 Completed 2017

1371
18-F032-
015 Lipe

Lamosangu 
- 
Ramechhap

Ramechha
p Lipe 106.625 18

RW-4.9 | 
CW-4.3 1 Central 0

27.4122 | 
86.0841

RCC T-
Beam 6 1.7 Completed 2017
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1372
18-F032-
016 Ranajor

Lamosangu 
- 
Ramechhap

Ramechha
p Ranajor 112.82 25

RW-7.3 | 
CW-4.5 2 Central 0

27.3779 | 
86.0589

RCC T-
Beam 6 1.7 Completed 2017

1373
18-F032-
017 Sukajor

Lamosangu 
- 
Ramechhap

Ramechha
p Sukajor 115.45 40

RW-0 | 
CW-0 6 Central 0

27.3663 | 
86.0767 Prestress 8 1.7 Completed 2017

1374
17-F033-
001 Jiri-1

Tamakoshi 
- Jiri Dolakha Jiri -1 35.965 10.8

RW-4.45 
| CW-3.45 1 Central 2017

27.6366 | 
86.2280

Steel 
Plate 
Girder 8 1.7 Completed 2017

1375
17-F033-
002 Jiri-2

Tamakoshi 
- Jiri Dolakha Jiri -2 36.1 10.8

RW-4.45 
| CW-3.45 1 Central 2017

27.6365 | 
86.2289

Steel 
Plate 
Girder 8 1.7 Completed 2017

1376
17-F033-
003 Jiri-3

Tamakoshi 
- Jiri Dolakha Jiri -3 36.335 10.8

RW-4.45 
| CW-3.45 1 Central 2017

27.6365 | 
86.2319

Steel 
Plate 
Girder 8 1.7 Completed 2017

1377
17-F033-
004

Khimti(Ras
analu )

Tamakoshi 
- Jiri Dolakha

Khimti 
khola 49 35

RW-5.8 | 
CW-4.25 1 Central 0

27.5872 | 
86.2362

Steel 
Truss 8 1.2 Completed 2017

1378
24-F034-
001

Trisuli 
River 

Malekhu - 
Dhading Dhading

Trishuli 
River 0.04 118

RW-5.5 | 
CW-3.5 3 Central 1999

27.8024 | 
84.8441

Steel 
Plate 
Girder 8 2.2 Completed 2017

1379
24-F034-
002 Thopal 

Malekhu - 
Dhading Dhading Thopal 5.23 60.8

RW-5.5 | 
CW-3.5 1 Central 1999

27.8428 | 
84.8456

Steel 
Plate 
Girder 9 2.2 Completed 2017

1380
24-F034-
003

Bungchung 
 Khola

Malekhu - 
Dhading Dhading

Bungchun
g Khola 5.31 13.8

RW-5.5 | 
CW-3.5 1 Central 1999

27.8438 | 
84.8457

RCC T-
Beam 9 2.2 Completed 2017

1381
24-F034-
004

Changro-
dovan 
khola

Malekhu - 
Dhading Dhading

Changro-
Dovan 9.998 7

RW-5.7 | 
CW-5 1 Central 1999

27.8804 | 
84.8733 RCC Slab 6 2.2 Completed 2017

1382
24-F034-
005 Thopal 

Malekhu - 
Dhading Dhading Thopal 14.5 25.3

RW-5.7 | 
CW-4.7 1 Central 1999

27.9103 | 
84.8839

RCC T-
Beam 7 2.2 Completed 2017

1383
40-F035-
001

Chisapani 
khola

Anbukhaire
ni - Gorkha Tanahu

Chisapani
Khola 0.015 9.25

RW-11.5 
| CW-10.5 1 Western

27.9009 | 
84.5364 RCC Slab 7 2.7 Completed 2017

1384
40-F035-
002

Marsyangd
i River

Anbukhaire
ni - Gorkha Tanahu

Marsyang
di River 0.8 125

RW-8 | 
CW-6 1 Western

27.9058 | 
84.5432

Steel 
Truss 7 2.7 Completed 2017

1385
40-F035-
003

Daraundi 
khola

Anbukhaire
ni - Gorkha Tanahu

Daraundi 
khola 6.1 91.4

RW-7 | 
CW-6.5 2 Western 0

27.9399 | 
84.5535 Arch RCC 8 2.7 Completed 2017

1386
40-F036-
001

Chaudi 
khola

Dumre - 
Besisahar - 
Chame Tanahu

Chaudi 
khola 0.16 49.4

RW-6.5 | 
CW-4.3 2 Western 0

27.9640 | 
84.4102

RCC T-
Beam 8 2.7 Completed 2017

1387
40-F036-
002

Adheri 
Khola

Dumre - 
Besisahar - 
Chame Tanahu

Adheri 
Khola 4 7

RW-10 | 
CW-4.3 1 Western 0

27.9872 | 
84.4247 RCC Slab 8 2.7 Completed 2017

1388
40-F036-
003 Ridi khola

Dumre - 
Besisahar - 
Chame Tanahu Ridi khola 9.8 6.8

RW-5.1 | 
CW-4.5 1 Western 0

28.0178 | 
84.4563 RCC Slab 7 2.7 Completed 2017

1389
40-F036-
004

Phoudi 
Khola-1

Dumre - 
Besisahar - 
Chame Tanahu

Phoudi 
Khola-1 12.67 31.55

RW-5.5 | 
CW-4.3 1 Western 0

28.0381 | 
84.4554

Steel 
Truss 7 2.7 Completed 2017

1390
40-F036-
005 Chiti khola

Dumre - 
Besisahar - 
Chame Tanahu

Chiti 
khola 20.215 15.3

RW-5.3 | 
CW-4.3 1 Western 0

28.0888 | 
84.4443

RCC T-
Beam 7 2.7 Completed 2017

1391
40-F036-
006

Poundi 
khola-2

Dumre - 
Besisahar - 
Chame Tanahu

Poundi 
khola-2 24.26 41.55

RW-5.5 | 
CW-4.3 1 Western 0

28.1111 | 
84.4281

Steel 
Truss 8 2.7 Completed 2017

1392
38-F036-
007

Dhuwa 
khowa

Dumre - 
Besisahar - 
Chame Lamjung

Dhuwa 
khowa 42.155 9

RW-4.9 | 
CW-4.5 1 Western 0

28.2153 | 
84.3848 RCC Slab 8 2.7 Completed 2017

1393
38-F036-
008

Majhuwa 
khola

Dumre - 
Besisahar - 
Chame Lamjung

Majhuwa 
khola 43.281 22.5

RW-5.4 | 
CW-4.4 1 Western 0

28.2227 | 
84.3801

RCC T-
Beam 8 2.7 Completed 2017

1394
38-F036-
010

Bhalam 
Khola

Dumre - 
Besisahar - 
Chame Lamjung

Bhalam 
Khola 47.91 24

RW-5.4 | 
CW-4 1 Western

28.2646 | 
84.3641 Bailley 8 2.2 Completed 2017

1395
38-F036-
011

Khudi 
khola

Dumre - 
Besisahar - 
Chame Lamjung

Khudi 
khola 49.74 51.5

RW-5.4 | 
CW-4 1 Western 0

28.2814 | 
84.3547 Bailley 8 2.2 Completed 2017

1396
38-F036-
013

Sirung 
khola

Dumre - 
Besisahar - 
Chame Lamjung

Sirung 
khola 56.53 20

RW- | 
CW- 1 Western

28.3259 | 
84.3975

RCC T-
Beam 10 2.2

Under 
Construction 2017

1397
38-F036-
015

Chhare 
Khola-2

Dumre - 
Besisahar - 
Chame Lamjung

Chhare 
Khola-2 58.485 8.7

RW-5 | 
CW-4.6 1 Western

28.3458 | 
84.3985 RCC Slab 7 2.2 Completed 2017

1398
38-F036-
018

syange 
khola

Dumre - 
Besisahar - 
Chame Lamjung

syange 
khola 64.17 12

RW-5.7 | 
CW-4.7 2 Western

28.3858 | 
84.4014 RCC Slab 7 2.2 Completed 2017

1399
09-F039-
001 Singhyia

Biratnagar - 
 Rangeli Morang Singhiya 2.35 46.8

RW-7 | 
CW-6.6 3 Eastern

26.4592 | 
87.2972

RCC T-
Beam 4 2.2 Completed 2017

1400
09-F039-
002 Kukurpula

Biratnagar - 
 Rangeli Morang

Kukurpul
a 3.26 13.2

RW-5.6 | 
CW-4.2 1 Eastern

26.4605 | 
87.3059

Steel 
Plate 
Girder 6 2.2 Completed 2017

1401
09-F039-
003 Kalibhasa

Biratnagar - 
 Rangeli Morang Kalibhasa 4.84 9.45

RW-5.8 | 
CW-4.4 1 Eastern

26.4648 | 
87.3201

Steel 
Plate 
Girder 7 2.2 Completed 2017

1402
09-F039-
004 Madhura

Biratnagar - 
 Rangeli Morang Madhura 6.15 7.5

RW-7.6 | 
CW-6.8 1 Eastern

26.4657 | 
87.3327 RCC Slab 7 2.2 Completed 2017

1403
09-F039-
005 Judi

Biratnagar - 
 Rangeli Morang Judi 6.61 25.9

RW-7.4 | 
CW-4.3 1 Eastern

26.4654 | 
87.3375

RCC T-
Beam 7 2.2 Completed 2017

1404
09-F039-
006 Lohandra

Biratnagar - 
 Rangeli Morang Lohanda 9.42 54.6

RW-4.5 | 
CW-3.7 8 Eastern

26.4694 | 
87.3578 RCC Slab 7 2.2 Completed 2017

1405
09-F039-
007 Kadhmaha

Biratnagar - 
 Rangeli Morang

Kadhmah
a 11.4 7.3

RW-7.6 | 
CW-6.8 1 Eastern

26.4719 | 
87.3714 RCC Slab 7 2.2 Completed 2017

1406
09-F039-
008

Dadar 
Baria-1

Biratnagar - 
 Rangeli Morang

Dadar 
Baria-1 12.715 7.3

RW-7.4 | 
CW-6.6 1 Eastern

26.4721 | 
87.3851 RCC Slab 7 2.2 Completed 2017

1407
09-F039-
009

Dadar 
Baria-2

Biratnagar - 
 Rangeli Morang

Dadarberi
ya 2 13.895 7.9

RW-5.7 | 
CW-5.1 2 Eastern

26.4722 | 
87.3965

Multicell 
Box 
Culvert 7 2.2 Completed 2017
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1408
09-F039-
010

kersia 
Gadiya

Biratnagar - 
 Rangeli Morang

Kersiya 
Gadiya 15.05 10.2

RW-5.7 | 
CW-5.1 3 Eastern

26.4712 | 
87.4069

Multicell 
Box 
Culvert 7 2.2 Completed 2017

1409
09-F039-
011 Bhaluwahi

Biratnagar - 
 Rangeli Morang

Bhaluwah
i 17.8 9

RW-5.7 | 
CW-5.1 2 Eastern

26.4695 | 
87.4329

Multicell 
Box 
Culvert 7 2.2 Completed 2017

1410
09-F039-
012 Cheka

Biratnagar - 
 Rangeli Morang Cheka 20.15 40.9

RW-7.5 | 
CW-4.3 2 Eastern

26.4653 | 
87.4553

RCC T-
Beam 7 2.2 Completed 2017

1411
09-F039-
013 Chesang

Biratnagar - 
 Rangeli Morang Chesang 21.75 75.9

RW-7.4 | 
CW-4.3 3 Eastern

26.4660 | 
87.4715

RCC T-
Beam 7 2.2 Completed 2017

1412
09-F039-
014

Bakra 
Branch

Biratnagar - 
 Rangeli Morang

Bakraha 
Branch 22.5 9.2

RW-7.7 | 
CW-6.6 2 Eastern

26.4646 | 
87.4774 RCC Slab 7 2.2 Completed 2017

1413
09-F039-
015 Bakra

Biratnagar - 
 Rangeli Morang Bakra 22.64 46

RW-11 | 
CW-7.5 2 Eastern

26.4640 | 
87.4797

RCC T-
Beam 7 2.2 Completed 2017

1414
06-F040-
001

Jirikhimti-
1

Hile - 
Basantapur 
- 
Tehrathum

Tehrathu
m

Pinguwa 
Khola 35.37 7.65

RW-6.5 | 
CW-5.65 1 Eastern

27.1745 | 
87.4760 RCC Slab 7 1.2 Completed 2017

1415
06-F040-
002

Jirikhimti-
2

Hile - 
Basantapur 
- 
Tehrathum

Tehrathu
m

Rupa 
Khola 35.81 7.75

RW-6.5 | 
CW-5.65 1 Eastern

27.1769 | 
87.4778 RCC Slab 7 1.2 Completed 2017

1416
39-F042-
001

Phirke 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Phirke 
Khola 3.057 52

RW-7 | 
CW-6 1 Western

28.2283 | 
83.9811 Arch RCC 8 3.2 Completed 2017

1417
39-F042-
002

Yamdi 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Yamdi 
Khola 6.919 52

RW-8 | 
CW-6 1 Western

28.2532 | 
83.9664 Arch RCC 7 2.7 Completed 2017

1418
39-F042-
003

Phedi 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Phedi 
khola 17.62 6

RW-7.5 | 
CW-6.5 1 Western

28.2917 | 
83.8724 RCC Slab 7 2.7 Completed 2017

1419
39-F042-
004

Ghatte 
Khola/Yam
di Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Ghatte 
Khola/Ya
mdi Khola 18.825 45

RW-12 | 
CW-11 1 Western

28.2869 | 
83.8605 Arch RCC 7 2.7 Completed 2017

1420
39-F042-
005

Liwadi 
Khola 
(Paniodewa 
 Khola)

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Liwadi 
Khola 
(Paniodew
a Khola) 19.85 44.5

RW-6.2 | 
CW-5.3 1 Western

28.2853 | 
83.8663 Arch RCC 7 2.7 Completed 2017

1421
39-F042-
006

odere 
khola-1

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

odere 
khola-1 32.1 31

RW-8.8 | 
CW-7.8 1 Western

28.2957 | 
83.8129 Arch RCC 7 2.7 Completed 2017

1422
39-F042-
007

odere 
khola-2

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

odere 
khola-2 32.18 16.3

RW-9.7 | 
CW-8.8 1 Western

28.2960 | 
83.8122 Arch RCC 7 2.7 Completed 2017

1423
39-F042-
008

Jhotne 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Jhotne 
khola 32.67 8

RW-8.9 | 
CW-7.9 1 Western

28.2987 | 
83.8099 RCC Slab 8 2.7 Completed 2017

1424
39-F042-
009

Dhote 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Dhote 
khola 39.97 56

RW-8.5 | 
CW-7.5 1 Western

28.2975 | 
83.7858 Arch RCC 7 2.7 Completed 2017

1425
39-F042-
010

Khumaye 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Khumaye 
Khola 40.19 18

RW-7.5 | 
CW-6.6 1 Western

28.2965 | 
83.7841 Arch RCC 8 2.7 Completed 2017

1426
39-F042-
011

Sital guffa 
pul

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Sital 
guffa pul 40.76 24

RW-7.6 | 
CW-6.6 1 Western

28.2958 | 
83.7790 Arch RCC 8 2.7 Completed 2017

1427
39-F042-
012

Khahare 
Khola 
1/Sandh 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Kaski

Khahare 
Khola 
1/Sandh 
Khola 43.75 25.2

RW-9 | 
CW-8 1 Western

28.2921 | 
83.7634 Arch RCC 7 2.7 Completed 2017

1428
51-F042-
013

Modi 
khola 
(Dimuwa)

Pokhara - 
Baglung - 
Beni - 
Jomsom Parbat

Modi 
khola 
(Dimuwa) 47.1 61.8

RW-7 | 
CW-6 1 Western

28.2740 | 
83.7420 Arch RCC 8 2.7 Completed 2017

1429
51-F042-
014 Pati Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Parbat Pati Khola 48.733 51.5

RW-7 | 
CW-6 1 Western

28.2718 | 
83.7369 Arch RCC 7 2.7 Completed 2017

1430
51-F042-
015

Bhadra 
(Bhyaple) 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Parbat

Bhadra 
(Bhyaple) 
khola 49.662 6

RW-8 | 
CW-7 1 Western

28.2627 | 
83.7222 RCC Slab 6 2.7 Completed 2017

1431
51-F042-
016

Ambote 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Parbat

Ambote 
khola 50.47 29

RW-7.5 | 
CW-6.5 1 Western

28.2565 | 
83.7190 Arch RCC 8 2.7 Completed 2017

1432
51-F042-
017

Odere 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Parbat

Odere 
khola 51.53 8

RW-7.5 | 
CW-6.5 1 Western

28.2483 | 
83.7140 RCC Slab 8 2.7 Completed 2017

1433
51-F042-
018

Khahare 
Khola 2

Pokhara - 
Baglung - 
Beni - 
Jomsom Parbat

Khahare 
Khola 2 63.42 36.6

RW-8.1 | 
CW-7.1 1 Western

28.2408 | 
83.6517 Arch RCC 8 2.7 Completed 2017

1434
49-F042-
019

Dhodino 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Myagdi

Dhodino 
khola 80.033 24

RW-5.5 | 
CW-4.2 1 Western

28.3102 | 
83.5840

RCC T-
Beam 8 1.7 Completed 2017
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1435
49-F042-
020

Myagdi 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Myagdi

Myagdi 
khola 89.49 60.6

RW-7.3 | 
CW-4.3 2 Western

28.3418 | 
83.5633

Steel 
Truss 7 1.7 Completed 2017

1436
49-F042-
024

gharamadi 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Myagdi

Gharamdi 
 Khola 107.434 6

RW-7.4 | 
CW-5.9 1 Western

28.4574 | 
83.6270 RCC Slab 7 1.7 Completed 2017

1437
49-F042-
026

Duwari 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Myagdi

Duwari 
Khola 117.43 9

RW-7.3 | 
CW-6 1 Western

28.5282 | 
83.6512 RCC Slab 8 1.7 Completed 2017

1438
49-F042-
028

Rupse 
chango 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Myagdi

Rupse 
chango 
Khola 121.319 8

RW-8.4 | 
CW-6 1 Western

28.5558 | 
83.6366

RCC T-
Beam 9 1.7 Completed 2017

1439
48-F042-
033

Tangsara 
khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Mustang

Tang 
Sara 
Khola 142.77 10

RW-8.2 | 
CW-5.6 1 Western

28.6729 | 
83.5945

RCC T-
Beam 9 1.2 Completed 2017

1440
48-F042-
036

Lange 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Mustang

Lange 
Khola 148.43 14.8

RW-8.6 | 
CW-6 1 Western

28.6899 | 
83.6118

RCC T-
Beam 9 1.2 Completed 2017

1441
48-F042-
039

Syang 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Mustang

Syang 
Khola 166.85 115

RW- | 
CW- 0 Western

28.7756 | 
83.7122

RCC T-
Beam 10 1.2

Under 
Construction 2017

1442
48-F042-
047

Lupra 
Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Mustang

Lupra 
Khola 176.306 51

RW- | 
CW- 2 Western

28.8047 | 
83.7659

RCC T-
Beam 10 1.2

Under 
Construction 2017

1443
48-F042-
046

Kaligandak
i Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Mustang

Kaliganda
ki Khola 177.177 47

RW-7.2 | 
CW-6 2 Western

28.7858 | 
83.7348

RCC T-
Beam 10 1.2

Under 
Construction 2017

1444
48-F042-
050

Kaligandak
i Khola

Pokhara - 
Baglung - 
Beni - 
Jomsom Mustang

Kaliganda
ki Khola 199.37 74

RW-0 | 
CW-0 3 Western

28.9265 | 
83.8275

RCC T-
Beam 9 1.2

Under 
Construction 2017

1445
43-F043-
001

Kuruwa 
Khola

Bartung - 
Tamghas Palpa

Kuruwa 
Khola 27.217 7.3

RW-5.6 | 
CW-5 1 Western

27.9018 | 
83.4755 RCC Slab 7 2.7 Completed 2017

1446
43-F043-
002 Ridi Khola

Bartung - 
Tamghas Palpa

Ridi 
Khola 35.6 93

RW-5.5 | 
CW-4 3 Western 0

27.9370 | 
83.4328

RCC T-
Beam 8 2.7 Completed 2017

1447
42-F043-
004

Chaldi 
panaha

Bartung - 
Tamghas Gulmi

Chaldi 
panaha 74.8 42.5

RW-5.2 | 
CW-4.6 2 Western

28.1147 | 
83.2355

RCC T-
Beam 7 2.7 Completed 2017

1448
42-F043-
003

Purono 
bazar 
Khola

Bartung - 
Tamghas Gulmi

Purono 
bazar 
Khola 78.3 8

RW-5.3 | 
CW-4.3 1 Western

28.0656 | 
83.2447 RCC Slab 7 2.7 Completed 2017

1449
42-F043-
005 Nisti Khola

Bartung - 
Tamghas Gulmi

Nisti 
khola 87.38 25.5

RW-7.2 | 
CW-6 1 Western

28.1199 | 
83.2540

RCC T-
Beam 8 2.7 Completed 2017

1450
42-F043-
006

Badigadh 
Khola 
Bridge

Bartung - 
Tamghas Gulmi

Badigadh 
Khola 94 76.2

RW-7.2 | 
CW-6 3 Western

28.1257 | 
83.3184

RCC T-
Beam 8 1.2 Completed 2017

1451
46-F044-
001-D1

Bangai 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Bangai 
Khola 4.39 47.5

RW-5.6 | 
CW-5 3 Western

27.5110 | 
83.4071

RCC T-
Beam 10 3.2

Under 
Construction 2017

1452
46-F044-
001

Bangai 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Bangai 
Khola 5.2 47.2

RW-5.6 | 
CW-5 3 Western

27.5112 | 
83.4067

RCC T-
Beam 7 3.2 Completed 2017

1453
46-F044-
002-U1

Tinau 
Khola-2

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Tinau 
Khola-2 5.74 92

RW- | 
CW- 3 Western

27.5142 | 
83.3940

RCC T-
Beam 10 3.2

Under 
Construction 2017

1454
46-F044-
002

Tinau 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Tinau 
Khola 5.8 90.5

RW-5.4 | 
CW-4 4 Western

27.5141 | 
83.3939

RCC T-
Beam 7 3.2 Completed 2017

1455
46-F044-
003

Dano 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Dano 
Khola 12.25 89.4

RW-5.6 | 
CW-5 4 Western

27.4997 | 
83.3333

RCC T-
Beam 7 3.2 Completed 2017

1456
46-F044-
003-U1

Dano 
Khola-2

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Dano 
Khola-2 12.27 0

RW- | 
CW- 0 Western

27.4998 | 
83.3332

RCC T-
Beam 10 3.2

Under 
Construction 2017

1457

46-F044-
004-U1-
U1

Koilihawa 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Koilihawa 
 Khola 14.98 27.5

RW-9.5 | 
CW-7.5 1 Western

27.4916 | 
83.3082

RCC T-
Beam 9 3.2 Completed 2017

1458
46-F044-
004

Koilihawa 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Koilihawa 
 Khola 14.99 30.3

RW-5.6 | 
CW-5 3 Western

27.4916 | 
83.3081

RCC T-
Beam 7 3.2 Completed 2017

1459
46-F044-
005

Telar 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Telar 
Khola 16.3 30.5

RW-5.6 | 
CW-5 3 Western

27.4909 | 
83.2944

RCC T-
Beam 8 3.2 Completed 2017

1460
46-F044-
005-D1

Telar 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Telar 
Khola 16.4 27.5

RW-10.6 
| CW-7.5 1 Western

27.4909 | 
83.2943

RCC T-
Beam 9 3.2

Under 
Construction 2017

1461
46-F044-
006

Khungai 
Khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Khungai 
Khola 26.9 9.5

RW-8.2 | 
CW-7.6 1 Western

27.4377 | 
83.2447

RCC T-
Beam 8 3.2 Completed 2017
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1462
46-F044-
008 Kathwala 

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i Kathwala 28.2 20.8

RW-5.5 | 
CW-4.5 3 Western

27.4303 | 
83.2368

RCC T-
Beam 8 3.2 Completed 2017

1463
46-F044-
007

Tinumuhiy
a

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

Tinumuhi
ya 28.28 8.6

RW-10.9 
| CW-4.5 3 Western

27.4313 | 
83.2380

Arch 
Brick 
Masonry 5 3.2 Completed 2017

1464
46-F044-
009

karida 
khola

Bhairahawa 
 - Lumbini - 
 Kakrahawa

Rupandeh
i

karida 
khola 30.085 9.6

RW-8.4 | 
CW-7.6 1 Western

27.4194 | 
83.2261

RCC T-
Beam 7 3.2 Completed 2017

1465
46-F045-
001

Lumbini 
Nala

Lumbini - 
Taulihawa

Rupandeh
i

Lumbini 
Nala 0.35 16.5

RW-11 | 
CW-7.5 1 Western

27.4915 | 
83.2726

RCC T-
Beam 8 3.2 Completed 2017

1466
47-F045-
002

Kothe 
Khola

Lumbini - 
Taulihawa

Kapilbast
u

Kothe 
Khola 5.715 43.9

RW-11 | 
CW-7.55 2 Western

27.4995 | 
83.2288

RCC T-
Beam 7 3.2 Completed 2017

1467
47-F045-
003

Bethi 
Khola

Lumbini - 
Taulihawa

Kapilbast
u

Bethi 
Khola 10.964 19.5

RW-11.2 
| CW-7.6 1 Western

27.5126 | 
83.1887

RCC T-
Beam 7 3.2 Completed 2017

1468
47-F045-
004

Sisahia 
Khola

Lumbini - 
Taulihawa

Kapilbast
u

Sisahia 
Khola 15.8 22.4

RW-10 | 
CW-8 1 Western

27.5278 | 
83.1365

RCC T-
Beam 7 3.2 Completed 2017

1469
47-F045-
005 Sihari

Lumbini - 
Taulihawa

Kapilbast
u Sihari 18.075 9

RW-7.6 | 
CW-3.6 1 Western

27.5300 | 
83.1137 RCC Slab 7 3.2 Completed 2017

1470
47-F045-
006

Jammuwar 
Khola

Lumbini - 
Taulihawa

Kapilbast
u

Jammuwa
r Khola 22.89 17.1

RW-5.1 | 
CW-4.4 3 Western

27.5425 | 
83.0684 RCC Slab 7 3.2 Completed 2017

1471
65-F046-
001

Amila 
Baba Kuti 
Khola

Nepalgunj - 
 Gulariya Banke

Baba 
Kuti 
Khola 4.862 13.7

RW-4.9 | 
CW-4.1 2

Mid-
Western

28.0993 | 
81.6060 RCC Slab 6 2.7 Completed 2017

1472
65-F046-
002 Kiran Nala

Nepalgunj - 
 Gulariya Banke

Kiran 
Nala 7.16 20.9

RW-7.5 | 
CW-5.9 1

Mid-
Western

28.1144 | 
81.5863

RCC T-
Beam 8 2.7 Completed 2017

1473
65-F046-
003

Kiran 
Khola

Nepalgunj - 
 Gulariya Banke

Kiran 
Khola 7.18 7.1

RW-5 | 
CW-4.5 1

Mid-
Western

28.1145 | 
81.5862 RCC Slab 6 2.7 Completed 2017

1474
65-F046-
004 Nala 1

Nepalgunj - 
 Gulariya Banke

Dry nala 
10 7.884 7.3

RW-6.4 | 
CW-5.8 1

Mid-
Western

28.1177 | 
81.5843 RCC Slab 7 2.7 Completed 2017

1475
65-F046-
005 Nala 2

Nepalgunj - 
 Gulariya Banke

RCC slab 
nala 2 7.9 7.3

RW-6.4 | 
CW-5.7 1

Mid-
Western

28.1180 | 
81.5840 RCC Slab 8 2.7 Completed 2017

1476
65-F046-
006

Pirari 
Bridge

Nepalgunj - 
 Gulariya Banke

Pirari 
khola 8.5 13.3

RW-4.8 | 
CW-4.1 2

Mid-
Western

28.1241 | 
81.5784 RCC Slab 5 2.7 Completed 2017

1477
65-F046-
007

Jethi Nala 
Pool

Nepalgunj - 
 Gulariya Banke Jethi Nala 14.265 7.15

RW-5.6 | 
CW-4.5 1

Mid-
Western

28.1535 | 
81.5252

RCC T-
Beam 8 2.7 Completed 2017

1478
65-F046-
008

Maan 
Khola

Nepalgunj - 
 Gulariya Banke

Maan 
Khola 15.411 113

RW-5.75 
| CW-4 5

Mid-
Western

28.1523 | 
81.5138 RCC Slab 7 2.7 Completed 2017

1479
66-F046-
009 Nala 3

Nepalgunj - 
 Gulariya Bardiya

RCC Slab 
Nala-3 17.6 11.3

RW-5.64 
| CW-4.6 3

Mid-
Western

28.1666 | 
81.5006 RCC Slab 7 2.7 Completed 2017

1480
66-F046-
010

Chapala 
Nala Khola

Nepalgunj - 
 Gulariya Bardiya

Chapala 
Nala 
Khola 19.871 16.75

RW-5.35 
| CW-4.15 1

Mid-
Western

28.1816 | 
81.4853

RCC T-
Beam 8 2.7 Completed 2017

1481
66-F046-
011

Midkiya 
Nala

Nepalgunj - 
 Gulariya Bardiya

Midkiya 
Nala 22.652 11.7

RW-7.7 | 
CW-7.1 2

Mid-
Western

28.1879 | 
81.4597 RCC Slab 7 2.7 Completed 2017

1482
66-F046-
012 Nala 4

Nepalgunj - 
 Gulariya Bardiya Nala no. 4 25.065 7.15

RW-8.7 | 
CW-7.9 2

Mid-
Western

28.1844 | 
81.4356 RCC Slab 5 2.7 Completed 2017

1483
66-F046-
013 Nala 5

Nepalgunj - 
 Gulariya Bardiya Nala 5 31.884 7

RW-8.5 | 
CW-7.9 1

Mid-
Western

28.1914 | 
81.3711 RCC Slab 7 2.7 Completed 2017

1484
66-F046-
014

Bhada 
Khola

Nepalgunj - 
 Gulariya Bardiya

Bhada 
Khola 32.59 247.5

RW-5.4 | 
CW-4 11

Mid-
Western

28.1890 | 
81.3647

RCC T-
Beam 7 2.7 Completed 2017

1485
64-F047-
001

Padle 
khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Padle 
khola 6.82 7.15

RW-8 | 
CW-7 1

Mid-
Western 0

28.4652 | 
81.7692 RCC Slab 7 2.2 Completed 2017

1486
64-F047-
002

Lohare 
Khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Lohare 
Khola 9.205 7.05

RW-8.2 | 
CW-7.3 1

Mid-
Western

28.4514 | 
81.7877 RCC Slab 6 2.2 Completed 2017

1487
64-F047-
003

Nathne 
Khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Nathne 
Khola 10.691 20.6

RW-5.7 | 
CW-4.3 1

Mid-
Western

28.4452 | 
81.8005

RCC T-
Beam 7 2.2 Completed 2017

1488
64-F047-
004

Jhigne 
Khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Jhigne 
Khola 11.732 11

RW-5.35 
| CW-4.25 1

Mid-
Western 0

28.4462 | 
81.8103

RCC T-
Beam 7 2.2 Completed 2017

1489
64-F047-
005

Goche 
Khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Goche 
Khola 14.368 48.1

RW-5.3 | 
CW-4.3 2

Mid-
Western 0

28.4395 | 
81.8336

RCC T-
Beam 8 2.2 Completed 2017

1490
64-F047-
006

Botechaur 
Khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Botechaur 
 Khola 20.812 7.25

RW-8 | 
CW-6.9 1

Mid-
Western

28.4189 | 
81.8884 RCC Slab 8 2.2 Completed 2017

1491
55-F047-
007

Baluwa 
Sangrahi 
Khola

Chhinchu - 
Jajarkot - 
Dunai Salyan

Baluwa 
Sangrahi 
Khola 37.166 24.5

RW-5.2 | 
CW-4.25 1

Mid-
Western

28.4614 | 
82.0009

RCC T-
Beam 7 2.2 Completed 2017

1492
55-F047-
008

Bungad 
Khola

Chhinchu - 
Jajarkot - 
Dunai Salyan

Bungad 
Khola 44.38 40

RW- | 
CW-

Mid-
Western

28.5116 | 
82.0299 10 2.2

Under 
Construction 2017

1493
64-F047-
009 Bheri River

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Bheri 
River 45.48 183.4

RW-5.6 | 
CW-4.2 4

Mid-
Western

28.5183 | 
82.0278

Steel 
Truss 7 2.2 Completed 2017

1494
64-F047-
011 Goji Khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Goji 
Khola 50.382 150

RW- | 
CW- 4

Mid-
Western

28.5395 | 
81.9968

RCC T-
Beam 10 2.2

Under 
Construction 2017

1495
64-F047-
012 Kali Khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Kali 
Khola 57.468 18

RW- | 
CW-

Mid-
Western

28.5840 | 
81.9974 10 2.2

Under 
Construction 2017

1496
64-F047-
013

Chisapani 
khola

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Chisapani 
 khola 61.03 7

RW-5.6 | 
CW-5 1

Mid-
Western

28.6069 | 
82.0027 RCC Slab 8 2.2 Completed 2017

1497
64-F047-
014

Jugai 
Khola 
Bridge

Chhinchu - 
Jajarkot - 
Dunai Surkhet

Jugai 
Khola 66.25 39.3

RW-9.5 | 
CW-7.5 1

Mid-
Western

28.6262 | 
82.0151 Prestress 8 2.2 Completed 2017

1498
62-F047-
015

Chedagad 
Khola

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Chedagad 
Khola 70.45 130

RW- | 
CW-7.5 3

Mid-
Western

28.6394 | 
82.0380

RCC T-
Beam 10 1.7

Under 
Construction 2017

1499
62-F047-
025

Chedagad 
Khola

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Chedagad 
Khola 70.46 130

RW-7.5 | 
CW-7.5

Mid-
Western

28.6393 | 
82.0379 10 1.7

Under 
Construction 2017
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1500
62-F047-
016 Kim Khola

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Kim 
Khola 72.092 14

RW- | 
CW-

Mid-
Western

28.6450 | 
82.0491 10 1.7

Under 
Construction 2017

1501
62-F047-
017

Simle 
Khola

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Simle 
Khola 76.131 26

RW- | 
CW-

Mid-
Western

28.6337 | 
82.0690 10 1.7

Under 
Construction 2017

1502
62-F047-
018 Khir Khola

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Khir 
Khola 79.634 18

RW- | 
CW-

Mid-
Western

28.6231 | 
82.0913 10 1.7

Under 
Construction 2017

1503
62-F047-
019

Burunge 
Khola

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Burunge 
Khola 84.32 76.9

RW-9.85 
| CW-7.45 3

Mid-
Western

28.6264 | 
82.1269

RCC T-
Beam 7 1.7 Completed 2017

1504
62-F047-
026

Holu 
Khola pul

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Holu 
Khola 116.98 25.56

RW-5 | 
CW-4.3 1

Mid-
Western

28.6963 | 
82.2269

RCC T-
Beam 7 1.2 Completed 2017

1505
62-F047-
024 Bheri River

Chhinchu - 
Jajarkot - 
Dunai Jajarkot

Bheri 
River 128.45 105

RW- | 
CW- 2

Mid-
Western

28.7005 | 
82.2789

RCC T-
Beam 10 1.2 Completed 2017

1506
63-F048-
001

Parajuli 
Khola

Birendrana
gar - 
Dailekh Dailekh

Parajuli 
Khola 45.98 45.2

RW-5.4 | 
CW-4.3 2

Mid-
Western

28.7599 | 
81.6624

RCC T-
Beam 7 1.7 Completed 2017

1507
63-F048-
002

Matela 
khola

Birendrana
gar - 
Dailekh Dailekh

Matela 
khola 48.97 25.7

RW-5.4 | 
CW-4.3 1

Mid-
Western

28.7727 | 
81.6810

RCC T-
Beam 7 1.7 Completed 2017

1508
63-F048-
003

Lohare 
khola 

Birendrana
gar - 
Dailekh Dailekh

Lohare 
khola 523.71 76.5

RW-5.45 
| CW-4.25 3

Mid-
Western 0

28.8031 | 
81.6932

RCC T-
Beam 8 1.7 Completed 2017

1509
68-F049-
001

Kalanga 
gad

Khodpe - 
Chainpur Bajhang

Kalanga 
gad 60.5 76

RW-5.1 | 
CW-4.3 3

Far- 
Western

29.4942 | 
80.8954

RCC T-
Beam 7 2.2 Completed 2017

1510
68-F049-
004 Juligad

Khodpe - 
Chainpur Bajhang Juligad 77.13 24.7

RW-5 | 
CW-4.3 1

Far- 
Western

29.4717 | 
80.9894

RCC T-
Beam 7 2.2 Completed 2017

1511
68-F049-
006 Tarugad

Khodpe - 
Chainpur Bajhang Tarugad 85.5 75.4

RW-5.1 | 
CW-4.3 3

Far- 
Western

29.4901 | 
81.0512

RCC T-
Beam 7 2.2 Completed 2017

1512
68-F049-
007

Bhagute 
Khola

Khodpe - 
Chainpur Bajhang

Bhagute 
Khola 88.85 21.8

RW-5 | 
CW-4.5 1

Far- 
Western

29.4972 | 
81.0795

RCC T-
Beam 7 2.2 Completed 2017

1513
68-F049-
008

Kachali 
Khola

Khodpe - 
Chainpur Bajhang

Kachali 
Khola 98.88 21

RW-5.1 | 
CW-4.3 1

Far- 
Western

29.5220 | 
81.1454

RCC T-
Beam 7 2.2 Completed 2017

1514
68-F049-
009 Bhahuligad

Khodpe - 
Chainpur Bajhang

Bhahuliga
d 106.96 77

RW-8 | 
CW-6 3

Far- 
Western

29.5570 | 
81.1960

RCC T-
Beam 7 2.2 Completed 2017

1515
71-F051-
001

Phulout 
Gad River  

Silgadhi - 
Sanfebagar Doti

Phulout 
Gad River  27.58 50

RW-5.1 | 
CW-4.1 3

Far- 
Western

29.2811 | 
81.0533

RCC T-
Beam 6 2.2 Completed 2017

1516
71-F051-
002 Gandigad

Silgadhi - 
Sanfebagar Doti Gandigad 27.815 44

RW-5.1 | 
CW-4.1 3

Far- 
Western

29.2799 | 
81.0545

RCC T-
Beam 7 2.2 Completed 2017

1517
67-F051-
003

Prabhali 
Gad 

Silgadhi - 
Sanfebagar Achham

Prabhali 
Gad 66.35 30

RW-5 | 
CW-4 2

Far- 
Western 1998

29.2350 | 
81.2061

RCC T-
Beam 8 1.7 Completed 2017

1518
14-F052-
004 Khahare-3

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur Khahare-3 8.3 8.9

RW-6.45 
| CW-5.5 1 Eastern

26.8895 | 
86.2633 RCC Slab 6 2.7 Completed 2017

1519
14-F052-
005

Naujanako 
Chihan

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Nau 
janako 
Chihan 8.62 7

RW-7.5 | 
CW-6.5 1 Eastern

26.8913 | 
86.2608 RCC Slab 6 2.7 Completed 2017

1520
14-F052-
006

Belsot 
khola

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Belsot 
khola 10.21 94

RW- | 
CW- 3 Eastern

26.8998 | 
86.2525

RCC T-
Beam 10 2.7

Under 
Construction 2017

1521
14-F052-
007 Aahale

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur Aahale 13.15 6.75

RW-4.9 | 
CW-4.2 1 Eastern

26.9163 | 
86.2700

RCC T-
Beam 6 2.7 Completed 2017

1522
14-F052-
008 Narange

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur Narangey 14.4 20

RW-9.28 
| CW-7.5 1 Eastern

26.9264 | 
86.2757

RCC T-
Beam 7 2.7 Completed 2017

1523
14-F052-
012

Mateu 
khahare

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Mateu 
Khahare 17.78 7.2

RW-7.25 
| CW-6.4 1 Eastern 1984

26.9471 | 
86.2986 RCC Slab 6 2.7 Completed 2017

1524
14-F052-
016

Hadiya 
Khola

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur Hardiya 21.58 7.2

RW-7.5 | 
CW-7.1 1 Eastern

26.9575 | 
86.3312 RCC Slab 6 2.7 Completed 2017

1525
14-F052-
017

Chhagariya 
 Khola

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Chhagariy
a Khola 22.68 120

RW- | 
CW- 4 Eastern

26.9565 | 
86.3414

RCC T-
Beam 10 2.7 Completed 2017

1526
14-F052-
018 Jurpaniya

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur Jurpaniya 23.35 7.3

RW-7.4 | 
CW-6.6 1 Eastern

26.9559 | 
86.3477 RCC Slab 6 2.7 Completed 2017

1527
14-F052-
020

Tawa 
khola

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Tawa 
Khola 25.99 123.5

RW-9.05 
| CW-6 5 Eastern

26.9584 | 
86.3689

RCC T-
Beam 8 2.7 Completed 2017

1528
14-F052-
021 Nainekhadi

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Naine 
Khodi 30.7 7.7

RW-5.5 | 
CW-4.5 1 Eastern

26.9904 | 
86.3956 RCC Slab 7 1.7 Completed 2017

1529
14-F052-
025

Naine/Kha
di Khola

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Naine/Kh
adi Khola 
Bridge 31.28 7.7

RW-5.5 | 
CW-4.5 1 Eastern

26.9927 | 
86.3997 RCC Slab 8 1.7 Completed 2017

1530
14-F052-
022

Maruwa 
khola

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur

Maruwa 
Khola 31.417 48.6

RW-6.25 
| CW-5.8 1 Eastern

26.9937 | 
86.3987

Steel 
Truss 7 1.7 Completed 2017

1531
14-F052-
023 Sunkoshi

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Udayapur Sunkoshi 75.8 171.2

RW-6.3 | 
CW-4.25 2 Eastern 2005

27.1710 | 
86.4012

Steel 
Truss 6 2.2 Completed 2017
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1532
16-F052-
001

Bataha 
Khola

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Siraha

Bataha 
Khola 4.75 52.85

RW-9.9 | 
CW-7.9 2 Eastern

26.8659 | 
86.2708

RCC T-
Beam 8 2.7

Under 
Construction 2017

1533
16-F052-
002 Khahare-1

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Siraha Khahare-1 5.748 7.15

RW-7.25 
| CW-6.5 1 Eastern

26.8748 | 
86.2727 RCC Slab 5 2.7 Completed 2017

1534
16-F052-
003 Khahare-2

Mirchaya - 
Katari - 
Okhaldhun
ga - Salleri Siraha Khahare-2 6.26 6.75

RW-7.1 | 
CW-6.35 1 Eastern

26.8788 | 
86.2721 RCC Slab 6 2.7 Completed 2017

1535
05-F053-
001

Piluwa 
Khola

Basantapur 
- Chainour 
- Khandbari

Sankhuwa
sabha

Piluwa 
Khola 37.45 96

RW-5.4 | 
CW-4.3 1 Eastern

27.2667 | 
87.3210

RCC T-
Beam 7 1.7 Completed 2017

1536
05-F053-
002

Sawa 
Khola

Basantapur 
- Chainour 
- Khandbari

Sankhuwa
sabha

Sawa 
Khola 75.011 121

RW-8.4 | 
CW-6.15 1 Eastern

27.289 | 
87.2128

Steel 
Truss 7 1.7 Completed 2017

1537
05-F053-
003

Arun 
Dovan

Basantapur 
- Chainour 
- Khandbari

Sankhuwa
sabha Arun 133.39 60

RW-0 | 
CW-0 1 Eastern

27.5545 | 
87.3002

Steel 
Truss 10 1.2

Under 
Construction 2017

1538
10-F054-
001 Tengri

Duhabi - 
Inerwa Sunsari Tengri 0.99 7.55

RW-8.3 | 
CW-7.3 1 Eastern

26.5715 | 
87.2700 RCC Slab 7 2.7 Completed 2017

1539
10-F054-
002 Tengra

Duhabi - 
Inerwa Sunsari Tengra 5.4 11.7

RW-7.3 | 
CW-6.5 2 Eastern

26.5810 | 
87.2296 RCC Slab 7 2.7 Completed 2017

1540
10-F054-
003 vatiya

Duhabi - 
Inerwa Sunsari vatiya 6.58 13.6

RW-7.5 | 
CW-6.9 1 Eastern 2003

26.5873 | 
87.2191

RCC T-
Beam 5 2.7 Completed 2017

1541
10-F054-
004 Maria

Duhabi - 
Inerwa Sunsari Maria 8.15 7.25

RW-6.9 | 
CW-6 1 Eastern 2006

26.5951 | 
87.2064 RCC Slab 8 2.7 Completed 2017

1542
10-F054-
005

Jwala 
Maria

Duhabi - 
Inerwa Sunsari

Jwala 
Maria 8.35 11

RW-7.8 | 
CW-7 2 Eastern 1988

26.5963 | 
87.2049 RCC Slab 7 2.7 Completed 2017

1543
10-F054-
006

Barchaba 
Paini

Duhabi - 
Inerwa Sunsari

Barchaba 
Paini 8.668 10.95

RW-5.45 
| CW-4.65 2 Eastern 1989

26.5978 | 
87.2022 RCC Slab 6 2.7 Completed 2017

1544
10-F054-
007 Gadang

Duhabi - 
Inerwa Sunsari Gadang 10.025 32

RW-7.8 | 
CW-7 2 Eastern 1998

26.6040 | 
87.1892

RCC T-
Beam 7 2.7 Completed 2017

1545
10-F056-
001 Dattakicha

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari Datkicha 2.3 22.4

RW-4.1 | 
CW-3.6 4 Eastern 1961

26.6888 | 
87.1931 RCC Slab 7 2.7 Completed 2017

1546
10-F056-
002 Singhiya

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari Singhiya 3.2 18.8

RW-4.1 | 
CW-3.6 3 Eastern 1963

26.6974 | 
87.1914 RCC Slab 7 2.7 Completed 2017

1547
10-F056-
003

Canal 
crossing

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Canal 
crossing 4.6 29.4

RW-4.6 | 
CW-4 3 Eastern 1963

26.7098 | 
87.1907 RCC Slab 8 2.7 Completed 2017

1548
10-F056-
004

Canal 
escape

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Canal 
Crossing 4.7 15

RW-4.1 | 
CW-3.7 4 Eastern 1963

26.7105 | 
87.1903 RCC Slab 7 2.7 Completed 2017

1549
10-F056-
005 Sunsari

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Sunsari 
Khola 5.5 23

RW-5.1 | 
CW-4.2 1 Eastern

26.7170 | 
87.1859

RCC T-
Beam 8 2.7 Completed 2017

1550
10-F056-
006 Pidari

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari Pidari 6.5 29.3

RW-4.6 | 
CW-4 3 Eastern 1991

26.7252 | 
87.1805

RCC T-
Beam 7 2.7 Completed 2017

1551
10-F056-
007

Canal 
escape

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Thalaha 
river 8.4 24

RW-4.1 | 
CW-3.7 6 Eastern 1964

26.7386 | 
87.1700 RCC Slab 7 2.7 Completed 2017

1552
10-F056-
008 Pulah

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Pulah 
Khola 8.97 27.6

RW-4.1 | 
CW-3.6 5 Eastern 1964

26.7421 | 
87.1645 RCC Slab 6 2.7 Completed 2017

1553
10-F056-
009 Belapul

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari Bela 9.8 32.7

RW-4.1 | 
CW-3.6 6 Eastern 1964

26.7446 | 
87.1573 RCC Slab 6 2.7 Completed 2017

1554
10-F056-
010

Canal 
crossing

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Canal 
Crossing 10.7 15.25

RW-4.9 | 
CW-4.5 4 Eastern 1964

26.7514 | 
87.1538 RCC Slab 7 2.7 Completed 2017

1555
10-F056-
011 Bishadi

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari Bishadi 14.128 26.4

RW-5.5 | 
CW-4.5 2 Eastern 1986

26.7835 | 
87.1582 RCC Slab 8 2.7 Completed 2017

1556
10-F056-
012 Satrahaddi

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Satrahadd
i 15.046 12.8

RW-4.1 | 
CW-3.6 2 Eastern 1986

26.7921 | 
87.1566 RCC Slab 7 2.7 Completed 2017

1557
10-F056-
013 Patnali

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari Patnali 16.043 103.6

RW-4.1 | 
CW-3.6 17 Eastern

26.8013 | 
87.1548 RCC Slab 7 2.7 Completed 2017

1558
10-F056-
014

Karam 
khola

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Karam 
Khola 17.65 58

RW-4.1 | 
CW-3.6 9 Eastern 1964

26.8153 | 
87.1576 RCC Slab 6 2.7 Completed 2017

1559
10-F056-
015 Gauri

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Gauri 
khola 18.39 17.75

RW-4.1 | 
CW-3.75 3 Eastern 1964

26.8224 | 
87.1569 RCC Slab 7 2.7 Completed 2017

1560
10-F056-
018

Bramanand
a Khola

Jhumka - 
Chatara - 
Barahachhe
tra Sunsari

Bramanan
da Khola 24.15 40

RW-6 | 
CW-4.1 1 Eastern

26.8717 | 
87.1616

Steel 
Truss 7 2.7 Completed 2017
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1561
14-F057-
029

Shahi 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Shahi 
Khola 0 122.3

RW- | 
CW- 3 Eastern

26.8192 | 
86.6544 Prestress 10 1.7

Under 
Construction 2020

1562
14-F057-
036

Baijanath 
Khola -2

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Baijanath 
Khola-2 0 100

RW- | 
CW- Eastern

26.9089 | 
86.5182 10 1.7

Under 
Construction 2021

1563
14-F057-
042

Sagure 
khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Sagure 
khola 0 81.1

RW- | 
CW- 2 Eastern

26.9371 | 
86.4301 Prestress 10 1.7

Under 
Construction 2020

1564
14-F057-
046

Duble 
Bharle 
khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Duble 
Bharle 
khola 0 40

RW- | 
CW- 1 Eastern

26.9447 | 
86.3917 Prestress 10 1.7

Under 
Construction 2017

1565
14-F057-
041

Geruwa 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Geruwa 
Khola 0 50

RW- | 
CW- 1 Eastern

26.9335 | 
86.4280 Prestress 10 1.7

Under 
Construction 2017

1566
14-F057-
040

Baijanath 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Baijanath 
Khola-1 0 81.1

RW- | 
CW- 2 Eastern

26.9087 | 
86.5181 Prestress 10 1.7

Under 
Construction 2021

1567
14-F057-
016

Dwar 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Dwar 
Khola 0 150

RW-9.5 | 
CW-7.5 3 Eastern

26.8075 | 
86.8754

RCC T-
Beam 10 1.7 Completed 2017

1568
14-F057-
048

Chauri 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Chauri 
Khola 0 50

RW- | 
CW- Eastern

26.9559 | 
86.3710 Completed 2021

1569
14-F057-
134

Kakur 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Kakur 
Khola 0 213

RW- | 
CW- Eastern

26.9637 | 
86.3582

Under 
Construction 2020

1570
14-F057-
084

Jyamire 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Jyamire 
Khola 0 6.8

RW-5.5 | 
CW-5.5 1 Eastern

26.9133 | 
86.5095 RCC Slab 6 1.7 Completed 2017

1571
14-F057-
082 Chadani

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur Chadani 0 6.55

RW-6.05 
| CW-5.15 1 Eastern

26.9058 | 
86.5306 RCC Slab 7 1.7 Completed 2017

1572
14-F057-
047 Ratu khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Ratu 
khola 0 80

RW- | 
CW- Eastern

26.9466 | 
86.3874 Completed 2021

1573
14-F057-
135

Triyuga 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur Triyuga 0 76.5

RW-7.5 | 
CW-6 3 Eastern 2018

26.8852 | 
86.6145 Prestress 9 Completed 2021

1574
14-F057-
027

Baruwa 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Baruwa 
Khola 0 207

RW-7.2 | 
CW-6 8 Eastern

26.7888 | 
86.7144

RCC T-
Beam 7 1.7 Completed 2017

1575
14-F057-
019

Bharauli 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Bharauli 
Khola 0 50.5

RW-7.5 | 
CW-6 2 Eastern 2017

26.8016 | 
86.8314

RCC T-
Beam 10 1.7

Under 
Construction 2017

1576
14-F057-
032

Chhihane  
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Chhihane  
 Khola 0 7.2

RW-8.6 | 
CW-8 1 Eastern

26.8374 | 
86.6106 RCC Slab 7 1.7 Completed 2017
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1577
14-F057-
085

Katle 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Katle 
Khola 0 6.8

RW-5.5 | 
CW-5.5 1 Eastern

26.9204 | 
86.5022 RCC Slab 6 1.7 Completed 2017

1578
14-F057-
080 Neware

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur Neware 0 6.6

RW-6.7 | 
CW-6.25 1 Eastern

26.8924 | 
86.6170 RCC Slab 5 1.7 Completed 2017

1579
14-F057-
083 Gamey

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur Gamey 0 6.55

RW-6.05 
| CW-5.15 1 Eastern

26.9063 | 
86.5236 RCC Slab 6 1.7 Completed 2017

1580
19-F057-
101

Byarban 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Byarban 
Khola 0 30

RW- | 
CW- 1 Central

27.0617 | 
86.0269 Prestress 10 1.7

Under 
Construction 2020

1581
19-F057-
100

Khirkhire 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Khirkhire 
Khola 0 150

RW- | 
CW- 3 Central

27.0452 | 
86.0428 Prestress 10 1.7

Under 
Construction 2020

1582
19-F057-
107

Bhiman 
Khola 
Bridge 

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Bhiman 
Khola 0 100

RW-7.5 | 
CW-6 2 Central 2021

27.0986 | 
85.9639 Prestress 10 1.7 Completed 2021

1583
19-F057-
102

 
SunkhaniÂ
 KholaÂ Br
idge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

 
Sunkhani
Â KholaÂ
 0 100

RW-7.5 | 
CW-6 2 Central 2021

27.0672 | 
86.0223 Prestress 10 1.7 Completed 2021

1584
19-F057-
087

Kumara 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Kumara 
Bridge 0 0

RW- | 
CW- Central

26.9814 | 
86.2979 10 1.7

Under 
Construction 2017

1585
19-F057-
089

Dhiprauli 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Dhiprauli 
Bridge 0 25

RW-4.5 | 
CW-4.5 0 Central

27.0078 | 
86.2478

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2017

1586
19-F057-
112 Suke khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Suke 
khola 0 25

RW- | 
CW- Central

27.2608 | 
85.7747 10 1.7

Under 
Construction 2017

1587
19-F057-
104

Sanoamaha 
 Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Sanoamah
a Khola 0 25

RW-7.5 | 
CW-6 1 Central 2021

27.0834 | 
85.9944 Prestress 10 1.7 Completed 2021

1588
19-F057-
095

Thakur 
Khola1 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Thakur 
Khola1 
Bridge 0 81.1

RW-4.5 | 
CW-4.5 0 Central

27.0223 | 
86.1977

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2021

1589
19-F057-
093

Thakur 
Khola 3 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Thakur 
Khola 3 
Khola 0 100

RW-4.5 | 
CW-4.5 0 Central

27.0198 | 
86.2028

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2021

1590
19-F057-
118

 
MungreÂ 
KholsiÂ Br
idge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

 
MungreÂ 
KholsiÂ 0 50

RW- | 
CW- 0 Central

27.2777 | 
85.6302

RCC T-
Beam 10 1.7

Under 
Construction 2017

1591
19-F057-
117

Sakuri 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Sakuri 
Khola 0 40

RW- | 
CW- Central

27.2797 | 
85.6573 10 1.7

Under 
Construction 2017

1592
19-F057-
103

Batase 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Batase 
Khola 0 50

RW- | 
CW- Central

27.0820 | 
85.9982 10 1.7

Under 
Construction 2021
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1593
19-F057-
088

Kartha 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Kartha 
Bridge 0 40

RW-4.5 | 
CW-4 1 Central

26.9966 | 
86.2539 Prestress 8 1.7 Completed 2021

1594
19-F057-
092

Thakur 
Khola 4 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Thakur 
Khola 4 
Bridge 0 40

RW-4.5 | 
CW-4.5 0 Central

27.0198 | 
86.2118

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2021

1595
19-F057-
115

Thulo 
Garduwa 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Thulo 
Garduwa 
Khola 0 60

RW- | 
CW- Central

27.2722 | 
85.6802 10 1.7

Under 
Construction 2017

1596
19-F057-
114

Chaundili 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Chaundili 
Khola 0 45

RW-4.5 | 
CW-4.5 1 Central

27.2663 | 
85.7143 Prestress 10 1.7 Completed 2022

1597
19-F057-
099

Dholi 
Kholsi 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Dholi 
Kholsi 0 40

RW- | 
CW- 1 Central

27.0396 | 
86.0573 Prestress 10 1.7

Under 
Construction 2020

1598
19-F057-
094

Thakur 
Khola 2 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Thakur 
Khola 2 
Khola 0 40

RW-4.5 | 
CW-4.5 0 Central

27.0206 | 
86.2009

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2019

1599
19-F057-
111

Sokan 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Sokan 
Khola 0 121.2

RW- | 
CW- Central

27.2598 | 
85.7796 10 1.7

Under 
Construction 2021

1600
19-F057-
109

Athuwa 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Athuwa 
Khola 0 35

RW-4.5 | 
CW-4.5 0 Central

27.2590 | 
85.8029

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2019

1601
19-F057-
110

Devjor 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Devjor 
Khola 0 35

RW-4.5 | 
CW-4.5 0 Central

27.2598 | 
85.7924

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2019

1602
19-F057-
113 Beth khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Beth 
khola 0 30

RW- | 
CW- Central

27.2615 | 
85.7624 10 1.7

Under 
Construction 2017

1603
19-F057-
108

Khar 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Khar 
Khola 0 25

RW- | 
CW- Central

27.2587 | 
85.8142 10 1.7

Under 
Construction 2017

1604
19-F057-
091

Kuluwa 
bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Kuluwa 
Khola 0 50

RW-4.5 | 
CW-4.5 2 Central

27.0169 | 
86.2232

Multicell 
Box 
Culvert 10 1.7 Completed 2017

1605
19-F057-
086

Dhudhauli 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Dhudhauli 
 Bridge 0 20

RW- | 
CW- Central

26.9825 | 
86.3066 10 1.7

Under 
Construction 2017

1606
19-F057-
090

Talkha 
bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Talkha 
bridge 0 81.1

RW-4.5 | 
CW-4.5 0 Central

27.0101 | 
86.2411

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2021

1607
19-F057-
116

Sano 
Garduwa 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Sano 
Garduwa 
Khola 0 30

RW- | 
CW- Central

27.2755 | 
85.6701 10 1.7

Under 
Construction 2017

1608
19-F057-
096

Tamorani 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Tamorani 
Khola 0 40

RW-4.5 | 
CW-4.5 0 Central

27.0226 | 
86.1585

Multicell 
Box 
Culvert 10 1.7

Under 
Construction 2019



S.No.
Bridge 
Number

Bridge 
Name

Road 
Name

District
River/Str

eam
Chainage 

(Km)
Length 

(m)
Width 

(m)
Span No Region

Completi
on Year

Cordinate
Bridge 

Type
Bridge 

Condition
Total 
Score

Construction 
 Status

Data 
Updated 

Year

1609
19-F057-
106

Korung 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Korung 
Khola 0 150

RW-7 | 
CW-6.5 3 Central 2021

27.0906 | 
85.9786 Prestress 10 1.7 Completed 2021

1610
19-F057-
105

Amaha 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Amaha 
Khola 0 50

RW-7 | 
CW-6.5 1 Central 2021

27.0856 | 
85.9881 Prestress 10 1.7 Completed 2021

1611
31-F057-
126

 
ChandiÂ K
holaÂ Brid
ge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

 
ChandiÂ 
Khola 0 180

RW- | 
CW- 3 Central

27.3216 | 
85.4092 Prestress 10 1.7

Under 
Construction 2020

1612
31-F057-
136

Mansai-II 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Chaura 
Khola 0 60

RW- | 
CW- Central

27.3406 | 
85.3853

Under 
Construction 2021

1613
31-F057-
127

 
HwangÂ K
holaÂ Brid
ge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

 
HwangÂ 
Khola 0 65

RW- | 
CW- 0 Central

27.3305 | 
85.3947

RCC T-
Beam 10 1.7

Under 
Construction 2017

1614
31-F057-
128

Mansai 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Mansai 
Khola 0 200

RW- | 
CW- 0 Central

27.3417 | 
85.3814

RCC T-
Beam 10 1.7

Under 
Construction 2020

1615
31-F057-
130

Rajbas 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Rajbas 
Khola 0 50

RW-7.5 | 
CW-6 1 Central 2021

27.3414 | 
85.3265

RCC T-
Beam 10 1.7 Completed 2021

1616
31-F057-
132

kali Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Kali 
Khola 0 40

RW-7.5 | 
CW-6 1 Central 2021

27.3471 | 
85.2955

RCC T-
Beam 10 1.7 Completed 2021

1617
31-F057-
068

Luwajor 
khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Luwajor 
khola 0 35

RW-7.5 | 
CW-6 1 Central 2021

27.3619 | 
85.2533 Prestress 10 1.7 Completed 2021

1618
31-F057-
129

 
DhansaiÂ 
KholaÂ Br
idge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

 
DhansaiÂ
 KholaÂ 0 220

RW- | 
CW- 4 Central

27.3459 | 
85.3697 Prestress 10 1.7

Under 
Construction 2020

1619
31-F057-
131

Chaura 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Chaura 
Khola 0 100

RW- | 
CW- 0 Central

27.3435 | 
85.3126

RCC T-
Beam 10 1.7

Under 
Construction 2021

1620
10-F057-
070 Khahare

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sunsari

Khahare 
Khola 0.48 11

RW- | 
CW- Eastern

26.8085 | 
87.2805 10 1.7

Under 
Construction 2017

1621
31-F057-
067 Lal Bakeya

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Bakaiya 
Thakur 2 119.6

RW-9.48 
| CW-7.95 2 Central

27.3618 | 
85.2653 Prestress 7 1.7

Under 
Construction 2019

1622
10-F057-
001

Thakuri 
Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sunsari

Thakuri 
Khola 3.98 25

RW- | 
CW- Eastern

26.8077 | 
87.2451 10 1.7

Under 
Construction 2017

1623
10-F057-
007 Haat Khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sunsari

Haat 
Khola 11.561 7

RW-10 | 
CW-9.2 1 Eastern

26.8182 | 
87.1647 RCC Slab 7 1.7 Completed 2017

1624
10-F057-
008 Gauri

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sunsari

Gauri 
khola 12.186 16.6

RW-
10.25 | 
CW-6.9 1 Eastern 2002

26.8231 | 
87.1594

RCC T-
Beam 7 1.7 Completed 2017
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1625
14-F057-
017

Dwar 
Khola-2

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Dwar 
Khola-2 17.3 6.5

RW-8 | 
CW-7.6 1 Eastern

26.7953 | 
86.8650 RCC Slab 6 1.7 Completed 2017

1626
31-F057-
069 Simat

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Simat 
khola 22 90.5

RW-9 | 
CW-6.3 4 Central

27.3364 | 
85.1942

RCC T-
Beam 7 1.7 Completed 2017

1627
14-F057-
020 Deodhar

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Deodhar 
khola 23.45 25

RW-5 | 
CW-4.15 1 Eastern

26.7975 | 
86.8169

RCC T-
Beam 7 1.7 Completed 2017

1628
14-F057-
021 Timai

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Timai 
khola 25.05 7.35

RW-5.15 
| CW-4.55 1 Eastern

26.7923 | 
86.8084 RCC Slab 7 1.7 Completed 2017

1629
14-F057-
023 Ghormuna

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Ghormun
a khola 25.05 11.8

RW-5.15 
| CW-4.55 2 Eastern

26.7832 | 
86.7849 RCC Slab 7 1.7 Completed 2017

1630
14-F057-
024 Ikra nala

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur Ikra nala 28.45 7.5

RW-5.23 
| CW-4.6 1 Eastern

26.7832 | 
86.7848 RCC Slab 7 1.7 Completed 2017

1631
14-F057-
028 Dumarpatti

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Dumarpat
ti khola 38.45 7.15

RW-7.2 | 
CW-6.5 1 Eastern

26.8152 | 
86.6665 RCC Slab 7 1.7 Completed 2017

1632
14-F057-
071

Katunje 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Katunje 
khola 43.77 60

RW- | 
CW- Eastern

26.7971 | 
86.9334 10 1.7

Under 
Construction 2017

1633
14-F057-
030 Sarswoti

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Sarswoti 
khola 45.3 81.1

RW- | 
CW- Eastern

26.8215 | 
86.6442 Completed 2021

1634
14-F057-
072

Kali 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Kali 
Khola 45.72 81.1

RW- | 
CW- Eastern

26.7978 | 
86.9202 Completed 2021

1635
19-F057-
061 Maheswota

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Maheswot
a 50.8 121.2

RW-7.5 | 
CW-6 2 Central 2021

27.2623 | 
85.7511 Prestress 7 1.7 Completed 2021

1636
19-F057-
060

Marin 
khola 
bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Marin 
khola 66.3 153

RW-5.62 
| CW-4.43 3 Central

27.2629 | 
85.8705 Prestress 8 1.7 Completed 2022

1637
19-F057-
059 Labda

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Labda 
khola 74.4 24.2

RW-10 | 
CW-7.5 1 Central

27.2263 | 
85.9060 RCC Slab 6 1.7

Under 
Construction 2017

1638
19-F057-
058 Gwang

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Gwang 
khola 76 39.8

RW-5.2 | 
CW-4.3 9 Central

27.2113 | 
85.9112

RCC T-
Beam 7 1.7 Completed 2017

1639
14-F057-
037

Manwasi 
khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Udayapur

Manwasi 
khola 82.85 14.35

RW-6.4 | 
CW-5.3 2 Eastern

26.9207 | 
86.4994 RCC Slab 7 1.7 Completed 2017

1640
19-F057-
097

Bichitra 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Bichitra 
Khola 156.73 40

RW- | 
CW- 1 Central

27.0312 | 
86.1395 Prestress 10 1.7

Under 
Construction 2017
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1641
19-F057-
098

Gagan 
Khola/Kha
r Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Gagan 
Khola/Kh
ar Khola 159.85 40

RW- | 
CW- Central

27.0442 | 
86.0794 10 1.7

Under 
Construction 2021

1642
19-F057-
120

Bhuta 
RiverÂ Bri
dge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Bhuta 
Khola 226.307 10

RW- | 
CW- 1 Central

27.2716 | 
85.6932

RCC T-
Beam 10 1.7 Completed 2022

1643
19-F057-
119

SindhureÂ 
KholaÂ Br
idge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Sindhure
Â KholaÂ
 248.175 45

RW- | 
CW- 1 Central

27.2750 | 
85.6008 Prestress 10 1.7 Completed 2022

1644
19-F057-
121

Dwar/Loha
r Kholsi 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Dwar/Loh
ar Kholsi 249.59 60

RW- | 
CW- 0 Central

27.2733 | 
85.5658

RCC T-
Beam 10 1.7

Under 
Construction 2017

1645
19-F057-
122

 
DhanmanÂ
 KholaÂ Br
idge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

 
Dhanman
Â Khola 251 70

RW- | 
CW- 0 Central

27.2474 | 
85.5279 Prestress 10 1.7

Under 
Construction 2017

1646
19-F057-
062

Bashang 
khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Bashang 
khola 252.4 60

RW- | 
CW- 0 Central

27.2430 | 
85.5187

RCC T-
Beam 10 1.7

Under 
Construction 2017

1647
19-F057-
141

Bosan 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Bosan 
Khola 252.4 60

RW- | 
CW- Central

27.2396 | 
85.5099 Completed 2021

1648
19-F057-
123

 
BhutreÂ K
holaÂ Brid
ge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

 
BhutreÂ 
KholaÂ 252.85 40

RW- | 
CW- 0 Central

27.2396 | 
85.5099

RCC T-
Beam 10 1.7

Under 
Construction 2017

1649
19-F057-
124

 
SewaÂ Kh
olsiÂ Bridg
e

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

 
SewaÂ K
holsiÂ 257.175 60

RW- | 
CW- 0 Central

27.2425 | 
85.4933 Prestress 10 1.7

Under 
Construction 2022

1650
19-F057-
063

Sokan 
khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Sokan 
khola 260.15 75

RW- | 
CW- 0 Central

27.2639 | 
85.4969

RCC T-
Beam 10 1.7

Under 
Construction 2017

1651
19-F057-
064

Tinkune 
khola

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

Tinkune 
khola 261.83 35

RW- | 
CW- 1 Central

27.2703 | 
85.4857

RCC T-
Beam 10 1.7

Under 
Construction 2017

1652
19-F057-
125

 
TamarÂ K
holaÂ Brid
ge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda Sindhuli

 
TamarÂ 
KholaÂ 267.765 30

RW- | 
CW- 1 Central 2021

27.3017 | 
85.4419 Prestress 10 1.7 Completed 2021

1653
31-F057-
133

Maghi 
Khola 
Bridge

Dharan - 
Chatara - 
Gaighat - 
Katari - 
Sindhuli - 
Hetauda

Makawan
pur

Maghi 
Khola 292.1 30

RW- | 
CW- 1 Central

27.3627 | 
85.2487 Prestress 10 1.7

Under 
Construction 2020

1654
04-F059-
001

Aaduwa 
Khola

Birtamod - 
Sanischare 
- Budhabare Jhapa

Aduwa 
Khola 1.6 16.75

RW-7.1 | 
CW-6 2 Eastern

26.6566 | 
87.9934

RCC T-
Beam 6 2.2 Completed 2017

1655
09-F060-
004 Kutumgunj

Bardanga - 
Urlabari Morang

Kutumgu
nj Khola 0.5 7

RW-6.6 | 
CW-5.63 1 Eastern

26.3979 | 
87.6245 RCC Slab 7 2.7 Completed 2017

1656
09-F060-
001 Jaggira

Bardanga - 
Urlabari Morang Jaggira 4.5 6.95

RW-7.55 
| CW-6.75 1 Eastern 1983

26.4283 | 
87.6164 RCC Slab 6 2.7 Completed 2017

1657
09-F060-
002 Kajla

Bardanga - 
Urlabari Morang Kajla 5.8 22.25

RW-5 | 
CW-4.3 3 Eastern 1999

26.4400 | 
87.6148

RCC T-
Beam 5 2.7 Completed 2017

1658
09-F060-
003

Holi(Aamd
ada)

Bardanga - 
Urlabari Morang Holi 14.8 13.3

RW-6.5 | 
CW-6 3 Eastern 1999

26.5259 | 
87.6140

Multicell 
Box 
Culvert 7 2.7 Completed 2017

1659
03-F060-
005 Gyanje

Bardanga - 
Urlabari Ilam

Gyanje 
Khola 40.5 7

RW-3.72 
| CW-3.72 1 Eastern

26.7655 | 
87.6774 RCC Slab 2 2.2 Completed 2017

1660
09-F061-
003 Bakra

Rangeli - 
Kanepokhar
i Morang Bakra 1.3 103.6

RW-7.2 | 
CW-6 5 Eastern

26.4739 | 
87.4898

RCC T-
Beam 7 2.2 Completed 2017

1661
09-F061-
002 Bedmari

Rangeli - 
Kanepokhar
i Morang Bedmari 4.5 6.97

RW-7.45 
| CW-6.65 1 Eastern 1991

26.5018 | 
87.4915 RCC Slab 5 2.2 Completed 2017
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1662
09-F061-
001 Gebriya

Rangeli - 
Kanepokhar
i Morang Gebriya 9.4 8.1

RW-4.85 
| CW-4.25 1 Eastern

26.5447 | 
87.4962 RCC Slab 5 2.2 Completed 2017

1663
09-F062-
001

Kali 
Khola-1

Ghinaghat - 
 Biratchok Morang Kali khola 1.3 17

RW-4.45 
| CW-4.25 3 Eastern 1997

26.6569 | 
87.3808 RCC Slab 7 2.2 Completed 2017

1664
09-F062-
002

Kali 
Khola-2

Ghinaghat - 
 Biratchok Morang

Kali 
Khola 2 1.7 11.3

RW-4.45 
| CW-4.25 2 Eastern 1988

26.6540 | 
87.3804 RCC Slab 7 2.2 Completed 2017

1665
09-F062-
003 Kisti Khola

Ghinaghat - 
 Biratchok Morang

Kisti 
Khola 5.9 11.2

RW-4.45 
| CW-4.25 2 Eastern 1990

26.6075 | 
87.3695 RCC Slab 7 2.2 Completed 2017

1666
09-F062-
004

Chatava 
Canal

Ghinaghat - 
 Biratchok Morang

Chatara 
Canal 8 11.7

RW-7.55 
| CW-6.95 2 Eastern 1996

26.5874 | 
87.3633 RCC Slab 7 2.2 Completed 2017

1667
09-F062-
005

Canal 
Crossing

Ghinaghat - 
 Biratchok Morang

Canal 
crossing 11 8.8

RW-6.6 | 
CW-6 1 Eastern 1979

26.5565 | 
87.3495 RCC Slab 7 2.2 Completed 2017

1668
09-F062-
006

RangdhaPa
ini

Ghinaghat - 
 Biratchok Morang

Rangdhab 
 paini 15.8 11.3

RW-4.45 
| CW-4.25 2 Eastern 2004

26.5138 | 
87.3198

RCC T-
Beam 7 2.2 Completed 2017

1669
09-F062-
007

Singhiya 
Khola

Ghinaghat - 
 Biratchok Morang

Singhiya 
Khola 18.6 45.2

RW-7.24 
| CW-6 2 Eastern 1989

26.5005 | 
87.2929

RCC T-
Beam 6 2.2 Completed 2017

1670
10-F063-
001

Sunsari 
Mariya

Inerwa - 
Kaptanganj Sunsari

Sunsari 
Mariya 8 75

RW-7 | 
CW-5.5 3 Eastern

26.5454 | 
87.1212

RCC T-
Beam 8 1.7 Completed 2017

1671
10-F063-
002 Mariya -2

Inerwa - 
Kaptanganj Sunsari Mariya -2 11.4 6.6

RW-5.6 | 
CW-4.8 1 Eastern 1997

26.5214 | 
87.1178 RCC Slab 5 1.7 Completed 2017

1672
15-F064-
001

Chandra 
canal 
escape-1

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Canal 
escape 1.1 13.8

RW-8.6 | 
CW-7.8 2 Eastern 1963

26.7286 | 
86.9389 RCC Slab 6 1.7 Completed 2017

1673
15-F064-
002 Tengra

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari Tengra 3.2 13.8

RW-7.7 | 
CW-7 2 Eastern 1963

26.7165 | 
86.9391 RCC Slab 6 1.7 Completed 2017

1674
15-F064-
003

Chandra 
canal 
escape-2

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Canal 
escape 5 30.4

RW-7.7 | 
CW-7 8 Eastern 1970

26.7039 | 
86.9448 RCC Slab 7 1.7 Completed 2017

1675
15-F064-
004 Gangajali

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari Gangajali 6 46.75

RW-7.8 | 
CW-7 5 Eastern 1971

26.6970 | 
86.9412 RCC Slab 8 1.7 Completed 2017

1676
15-F064-
005

Chandra 
canal 
escape-3

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Chandra 
nahar 7.2 27.5

RW-8.1 | 
CW-7.1 4 Eastern 1971

26.6886 | 
86.9387 RCC Slab 7 1.7 Completed 2017

1677
15-F064-
006

Chandra 
canal 
escape-4

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Chandra 
nahar 7.95 18.8

RW-7.8 | 
CW-7 5 Eastern

26.6838 | 
86.9353 RCC Slab 6 1.7 Completed 2017

1678
15-F064-
007 Paradhar-1

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Paradhar 
1 9.8 68.5

RW-7.7 | 
CW-7 10 Eastern

26.6701 | 
86.9318 RCC Slab 6 1.7 Completed 2017

1679
15-F064-
008

Paradhar-
2 
(Bandsaha)

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Paradhar 
2 13 48

RW-7.8 | 
CW-6.9 7 Eastern 1971

26.6503 | 
86.9189 RCC Slab 6 1.7 Completed 2017

1680
15-F064-
009 Ghoal

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari Ghoal 13.5 20

RW-7 | 
CW-6.3 6 Eastern 1988

26.6455 | 
86.9171 RCC Slab 7 1.7 Completed 2017

1681
15-F064-
010

Chandra 
canal

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Chandra 
Branch 17 10

RW-4.7 | 
CW-3.9 1 Eastern

26.6244 | 
86.9002

Arch 
Brick 
Masonry 6 1.7 Completed 2017

1682
15-F064-
011

Sundari 
river

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Sundari 
river 18.6 60

RW- | 
CW- Eastern

26.6187 | 
86.8882 10 1.2

Under 
Construction 2017

1683
15-F064-
013

Jharanakad
eri

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Jharna 
Kaderi 21.3 25.3

RW-7.25 
| CW-6.5 1 Eastern

26.5960 | 
86.8580

RCC T-
Beam 9 1.7 Completed 2017

1684
15-F064-
012 Mahuli

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari Mahuli 21.8 150

RW-6.75 
| CW-5.55 6 Eastern

26.6044 | 
86.8679

RCC T-
Beam 9 1.7

Under 
Construction 2017

1685
15-F064-
016 Jharana

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari Jharna 30.6 16.3

RW-4.1 | 
CW-3.3 3 Eastern

26.5766 | 
86.8000 RCC Slab 3 1.7 Completed 2017

1686
15-F064-
017 Mauwa

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari Mauwa 31.4 16.6

RW-4.1 | 
CW-3.3 3 Eastern

26.5741 | 
86.7946 RCC Slab 3 1.7 Completed 2017

1687
15-F064-
018 Khando

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari Khando 33.35 256

RW-9 | 
CW-7 10 Eastern

26.5641 | 
86.7818

RCC T-
Beam 9 1.7 Completed 2017

1688
15-F064-
019

Kosi nahar 
(West)

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Koshi 
Nahar 36.3 18

RW-4.17 
| CW-3.95 2 Eastern 1965

26.5499 | 
86.7613 RCC Slab 7 1.7 Completed 2017

1689
15-F064-
020 Bhaluwahi

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Bhaluwah
i 37.2 12.7

RW-7.5 | 
CW-6.7 3 Eastern

26.5464 | 
86.7549 RCC Slab 6 1.7 Completed 2017

1690
15-F064-
021

Koshi west 
canal

Phattepur - 
Kanchanpu
r - Rajbiraj Saptari

Koshi 
west 
Canal 44.5 32.13

RW-4.2 | 
CW-3.8 8 Eastern

26.4982 | 
86.7260

RCC T-
Beam 6 1.7 Completed 2017

1691
15-F065-
001

Bhaluwa 
Paini/Khun

Kathauna - 
Pato Saptari

Poin 
Bhaluwa 2.38 7.7

RW-7 | 
CW-6.3 1 Eastern 1983

26.6143 | 
86.6591 RCC Slab 5 1.7 Completed 2017

1692
15-F065-
002

Khorhodiy
a

Kathauna - 
Pato Saptari

Kharhodiy
a 11.82 7.25

RW-7.3 | 
CW-6.5 1 Eastern 1979

26.5219 | 
86.6232 RCC Slab 6 1.7 Completed 2017

1693
15-F065-
003

Koshi west 
canal

Kathauna - 
Pato Saptari

Koshi 
west 
Canal 13.6 46.2

RW-4.6 | 
CW-3.8 7 Eastern 1977

26.5051 | 
86.6177 RCC Slab 5 1.7 Completed 2017

1694
15-F066-
002

Pump 
Canal

Kalyanpur - 
 Subharpatti Saptari

Pump 
Canal 10 16.3

RW-7.15 
| CW-5.95 1 Eastern

26.5601 | 
86.5847

RCC T-
Beam 7 1.7 Completed 2017

1695
15-F066-
001

Pump 
Canal

Kalyanpur - 
 Subharpatti Saptari

Pumped 
Canal 10 11

RW-3.95 
| CW-3.5 2 Eastern 1983

26.5601 | 
86.5847 RCC Slab 5 1.7 Completed 2017

1696
16-F067-
002 Jharana

 
Vidyanagar 
 - 
Bariyarpatti Siraha Jharana 7.5 7.2

RW-6.2 | 
CW-5.5 1 Eastern 1964

26.7002 | 
86.3646 RCC Slab 5 1.7 Completed 2017
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1697
16-F067-
003 Khal

 
Vidyanagar 
 - 
Bariyarpatti Siraha Khal 7.8 7

RW-7 | 
CW-6.5 1 Eastern 1964

26.6973 | 
86.3651 RCC Slab 5 1.7 Completed 2017

1698
16-F067-
004 Kusaha

 
Vidyanagar 
 - 
Bariyarpatti Siraha

Kusaha 
Khola 8.8 13.4

RW-4.6 | 
CW-3.85 1 Eastern 1989

26.6883 | 
86.3669

RCC T-
Beam 5 1.7 Completed 2017

1699
34-F068-
001

Gandak 
Nahar

Pohkariya - 
Jitpur Parsa

Gandak 
Nahar 6.3 15

RW-11.9 
| CW-11.5 3 Central

27.0783 | 
84.8838 RCC Slab 8 2.7 Completed 2017

1700
34-F068-
002 Sirsiya

Pohkariya - 
Jitpur Parsa Sirsiya 8.5 41.4

RW-10.7 
| CW-7.5 2 Central

27.0828 | 
84.9081

RCC T-
Beam 8 2.7 Completed 2017

1701
24-F069-
001

Mahesh 
Khola

Galchhi - 
Debighat Dhading

Mahesh 
khola 0.6 33.5

RW-5 | 
CW-4.2 1 Central 2000

27.8002 | 
85.0007

Steel 
Plate 
Girder 6 2.7 Completed 2017

1702
24-F069-
002

Kolpa 
Khola 

Galchhi - 
Debighat Dhading

Kolpa 
Khola 2.9 45.5

RW-5 | 
CW-4.4 2 Central 2000

27.8100 | 
85.0160

RCC T-
Beam 7 2.7 Completed 2017

1703
25-F069-
003

Jairung 
Khola

Galchhi - 
Debighat Nuwakot

Jairung 
khola 5.7 6.5

RW-6.8 | 
CW-6 1 Central 2000

27.8347 | 
85.0245 RCC Slab 8 2.7 Completed 2017

1704
25-F069-
004

Thulo 
Khola 

Galchhi - 
Debighat Nuwakot

Thulo 
Khola 12.9 22.5

RW-5 | 
CW-4.2 1 Central 2000

27.8544 | 
85.0809

RCC T-
Beam 7 2.7 Completed 2017

1705
25-F069-
005 Tadi Khola 

Galchhi - 
Debighat Nuwakot

Tadi 
Khola 15.9 55.02

RW-5 | 
CW-4.2 1 Central

27.8585 | 
85.1091

Steel 
Truss 7 2.7 Completed 2017

1706
18-F070-
002 Sunkoshi

Khurkot - 
Manthali

Ramechha
p Sunkoshi 0 100

RW-5 | 
CW-5 2 Central 0

27.3384 | 
85.9936

Steel 
Truss 8 2.7 Completed 2017

1707
28-F072-
001 Gwarko

Gwarko - 
Panauti -
DSRM Lalitpur Gwarko 0.3 22

RW-7.2 | 
CW-6.5 1 Central 2016

27.6658 | 
85.3336

Steel 
Plate 
Girder 7 3.2 Completed 2017

1708
28-F072-
002 Godabari

Gwarko - 
Panauti -
DSRM Lalitpur Godabari 6.8 24

RW-4.15 
| CW-3.65 4 Central

27.6471 | 
85.3649

Steel 
Plate 
Girder 6 3.2 Completed 2017

1709
28-F072-
003 Fulchoki

Gwarko - 
Panauti -
DSRM Lalitpur Fulchoki 25.95 7.5

RW-5.25 
| CW-4.75 1 Central

27.5994 | 
85.4329 RCC Slab 7 2.7 Completed 2017

1710
29-F072-
004

Roshi/Lila
wati Khola

Gwarko - 
Panauti -
DSRM

Kavrepala
nchowk

Roshi/Lila
wati 
Khola 31.65 18

RW-4.7 | 
CW-4 2 Central

27.5894 | 
85.4800 RCC Slab 6 2.7 Completed 2017

1711
29-F072-
005 Punyamata

Gwarko - 
Panauti -
DSRM

Kavrepala
nchowk

Punyamat
a 35.2 17.5

RW-5.3 | 
CW-4.5 1 Central

27.5867 | 
85.5136

RCC T-
Beam 6 2.7 Completed 2017

1712
29-F072-
006

Sankheshw
ori khola

Gwarko - 
Panauti -
DSRM

Kavrepala
nchowk

Sankhesh
wori 
khola 41.6 8.4

RW-4.35 
| CW-4 1 Central 2017

27.5742 | 
85.5735

Steel 
Plate 
Girder 8 2.7 Completed 2017

1713
29-F073-
001 Punnemata

- 
Bogatigaun

Kavrepala
nchowk

Punnemat
a 0.17 24.1

RW-3.5 | 
CW-3 5 Central

27.6144 | 
85.5319 Arch RCC 6 2.2 Completed 2017

1714
24-F075-
002

Mahesh 
Khola

Kalimati - 
Sitapaila - 
Bhimdhung
a Dhading

Mahesh 
khola 32.85 40.4

RW-8.1 | 
CW-7.4 2 Central

27.7352 | 
85.1360

RCC T-
Beam 10 1.2

Under 
Construction 2017

1715
26-F076-
001

Thulo 
Khola 

Ringroad - 
Tinpipale - 
Okarpauwa 
- Kolpu

Kathmand
u

Thulo 
Khola 11.9 15.7

RW-6.3 | 
CW-5.4 1 Central

27.7871 | 
85.2728

RCC T-
Beam 8 1.2 Completed 2017

1716
25-F076-
002

Kolpu 
Khola 1

Ringroad - 
Tinpipale - 
Okarpauwa 
- Kolpu Nuwakot

Kolpu 
khola-1 13.35 21.7

RW-6.4 | 
CW-5.5 1 Central

27.7856 | 
85.2495

RCC T-
Beam 7 1.2 Completed 2017

1717
25-F076-
003

Kolpu 
Khola 2

Ringroad - 
Tinpipale - 
Okarpauwa 
- Kolpu Nuwakot

Kolpu 
khola-2 13.55 25.5

RW-6.4 | 
CW-5.5 1 Central

27.7852 | 
85.2475

RCC T-
Beam 8 1.2 Completed 2017

1718
26-F077-
001 Bishnumati

Budhanilka
ntha - 
Kakani - 
Kaulethana

Kathmand
u

Bishnuma
ti khola 0 74

RW-12.1 
| CW-7.5 2 Central

27.7136 | 
85.3021

RCC T-
Beam 7 2.7 Completed 2017

1719
26-F078-
002

Bhadramat
i

gwati - 
Nishangaun 
 - Halchok - 
 
Narayantha
n

Kathmand
u

Bhadrama
ti 2.6 6.5

RW-8.7 | 
CW-6.7 1 Central

27.7165 | 
85.2828 RCC Slab 8 2.7 Completed 2017

1720
26-F080-
001

Mahadev 
Khola

Balaju - 
Nepaltar - 
Sangla 
Bazar

Kathmand
u

Mahadev 
khola 2.2 32

RW-6.3 | 
CW-5.5 1 Central 2017

27.7409 | 
85.3032

Steel 
Plate 
Girder 8 3.2 Completed 2017

1721
26-F081-
001

Bishnumati 
 Khola

Baniyatar - 
Lainchaur

Kathmand
u

Bishnuma
ti khola 1.4 13.3

RW-5.15 
| CW-3.65 1 Central

27.7447 | 
85.3164

RCC T-
Beam 8 3.2 Completed 2017

1722
26-F082-
001

Samakhusi 
Khola 

- 
Tokhagaun 
- 
Dandagaun 
- Gurje - 
Tadi - 
Gangate

Kathmand
u

Samakhus
i Khola 0 10.6

RW-6.9 | 
CW-6.3 2 Central

27.7281 | 
85.3145 RCC Slab 7 2.7 Completed 2017

1723
26-F082-
002

Bishnumati 
 River

- 
Tokhagaun 
- 
Dandagaun 
- Gurje - 
Tadi - 
Gangate

Kathmand
u

Bishnuma
ti River 2.875 9

RW-9.5 | 
CW-7.5 1 Central

27.7560 | 
85.3273 RCC Slab 8 2.7 Completed 2017

1724
26-F082-
003

Shivapuri 
Khola 

- 
Tokhagaun 
- 
Dandagaun 
- Gurje - 
Tadi - 
Gangate

Kathmand
u

Shivapuri 
Khola 10.1 7

RW-7 | 
CW-6.2 1 Central

27.8035 | 
85.3218 RCC Slab 8 2.7 Completed 2017
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1725
25-F082-
004

Chhahare 
River 

- 
Tokhagaun 
- 
Dandagaun 
- Gurje - 
Tadi - 
Gangate Nuwakot

Chhahare 
River 33.7 22.3

RW-5 | 
CW-4.3 1 Central 0

27.8662 | 
85.2847

RCC T-
Beam 6 2.2 Completed 2017

1726
25-F082-
005 Tadi River 

- 
Tokhagaun 
- 
Dandagaun 
- Gurje - 
Tadi - 
Gangate Nuwakot

Tadi 
River 44.089 75

RW-5 | 
CW-4.25 3 Central

27.8984 | 
85.2076

RCC T-
Beam 7 2.2 Completed 2017

1727
26-F083-
001 Miteri 

Mandikatar 
 - 
Damaged 
Bridge 
South

Kathmand
u

Miteri 
Khola 1.35 7.5

RW-4 | 
CW-3.8 1 Central 1993

27.7361 | 
85.3528

RCC T-
Beam 6 2.7 Completed 2017

1728
26-F083-
002

Damaged 
(Neelo Pul)

Mandikatar 
 - 
Damaged 
Bridge 
South

Kathmand
u Damaged 1.78 15.3

RW-2.6 | 
CW-2.4 2 Central

27.7313 | 
85.3494

Steel 
Plate 
Girder 9 2.7 Completed 2017

1729
26-F084-
001

Dhobi 
Khola 

Chuchchep
ati - Kapan 
- Gamcha

Kathmand
u

Dhobi 
Khola 6.45 14.25

RW-4 | 
CW-4 1 Central

27.7571 | 
85.3635

RCC T-
Beam 8 2.7 Completed 2017

1730
26-F086-
001 Manohara 

Jadibuti - 
Thimi - 
Sallaghari

Kathmand
u

Manohara 
 khola 2.3 60.3

RW-11.1 
| CW-7.6 3 Central

27.6861 | 
85.3646

RCC T-
Beam 6 2.7 Completed 2017

1731
27-F086-
002

Hanumante 
 Khola 

Jadibuti - 
Thimi - 
Sallaghari Bhaktapur

Hanumant
e khola 7.1 19.7

RW-
11.95 | 
CW-7.15 1 Central

27.6773 | 
85.4079

RCC T-
Beam 8 2.7 Completed 2017

1732
26-F088-
001

Bagmati 
River 

Gokarna - 
Jorpati - 
Gothatar

Kathmand
u

Bagmati 
River 3.38 50

RW-5 | 
CW-4.2 3 Central

27.7119 | 
85.3727

RCC T-
Beam 9 3.2 Completed 2017

1733
27-F090-
001

Hanumante 
 Khola 

Thimi - 
Lokanthali 
- Tikathali - 
 Manohara Bhaktapur

Hanumant
e khola 6.31 25

RW-3.5 | 
CW-3.2 4 Central 2019

27.6680 | 
85.3531

RCC T-
Beam 8 3.2 Completed 2017

1734
28-F090-
002

Karma 
Nasa

Thimi - 
Lokanthali 
- Tikathali - 
 Manohara Lalitpur

Karmanas
a 7.392 18

RW-3.5 | 
CW-2.8 3 Central

27.6710 | 
85.3431 RCC Slab 8 2.7 Completed 2017

1735
27-F091-
001

Hanumante 
 Khola 

Kasaultar - 
Balkot - 
Sirutar - 
Biruwa Bhaktapur

Hanumant
e khola 0.23 45

RW-5 | 
CW-4 3 Central

27.6729 | 
85.3646

RCC T-
Beam 4 3.2 Completed 2017

1736
26-F092-
001

Manohara 
River 

Thimi - 
Mulpani - 
Gokarna

Kathmand
u

Manohara 
 khola 5.106 62.01

RW-5.5 | 
CW-4.3 3 Central

27.7034 | 
85.3937

RCC T-
Beam 8 3.2 Completed 2017

1737
26-F095-
001

Manohara 
River 

Mulpani - 
Changunar
ayan - 
Phedigaun

Kathmand
u

Manohara 
 khola 1.45 62.01

RW-6.25 
| CW-4.25 3 Central

27.7138 | 
85.4113

RCC T-
Beam 6 2.7 Completed 2017

1738
26-F096-
001 Sali Nadi

Nagarkot - 
Sankhu

Kathmand
u Sali Nadi 5.15 8

RW-4.2 | 
CW-3.5 1 Central

27.7291 | 
85.4695 Wooden 6 2.2 Completed 2017

1739
27-F097-
001

Chokin 
Chila

Chyamasin
gh - Nala - 
Banepa Bhaktapur

Chokin 
Chila 1.1 11.5

RW-6.3 | 
CW-4 3 Central

27.6734 | 
85.4478

RCC T-
Beam 8 2.7 Completed 2017

1740
29-F097-
002 Nandemata

Chyamasin
gh - Nala - 
Banepa

Kavrepala
nchowk

Nandemat
a 9.63 9

RW-7.4 | 
CW-5.4 2 Central

27.6475 | 
85.5120

Steel 
Plate 
Girder 7 2.2 Completed 2017

1741
27-F098-
001 Mulsanghu

Kamalbinay
ak - Sudal - 
 Nagarkot Bhaktapur

Mulsangh
u 1.9 15

RW-5 | 
CW-5 1 Central 2017

27.6774 | 
85.4634 RCC Slab 8 2.7

Under 
Construction 2017

1742
27-F099-
001

Mahadev 
Khola 
Bridge

 
Suryabinay
ak - 
Bhujunge Bhaktapur

Mahadev 
Khola 4.9 12

RW-4.8 | 
CW-4.5 2 Central 2016

27.6516 | 
85.4123 RCC Slab 7 2.7 Completed 2020

1743
27-F100-
001

Ghatte 
Khola 

Sallaghari - 
 Katunje - 
Lubhu Bhaktapur

Ghatte 
Khola 3.05 14.1

RW-4.1 | 
CW-3.7 3 Central 2016

27.6603 | 
85.3964 RCC Slab 8 2.7 Completed 2017

1744
26-F103-
001 Bagmati

Jayanepal - 
Bhaisepati - 
 Tikabharab

Kathmand
u

Bagmati(
New) 0.166 122.9

RW-
14.07 | 
CW-10 5 Central

27.6895 | 
85.3168

Steel 
Plate 
Girder 8 2.7 Completed 2017

1745
26-F103-
002 Bagmati

Jayanepal - 
Bhaisepati - 
 Tikabharab

Kathmand
u

Bagmati(o
ld) 0.19 156.05

RW-9.71 
| CW-7.25 6 Central

27.6893 | 
85.3167

RCC T-
Beam 8 2.7 Completed 2017

1746
28-F103-
003 Nakhu

Jayanepal - 
Bhaisepati - 
 Tikabharab Lalitpur Nakhu 6.505 37

RW-10.9 
| CW-6.5 1 Central 2016

27.6624 | 
85.3060

RCC T-
Beam 8 2.7 Completed 2017

1747
26-F104-
001 Tinthana 

Khasibajar 
- Kirtiput - 
Tinthana

Kathmand
u Tinthana 9.475 24.6

RW-4.74 
| CW-4 1 Central 1941

27.6820 | 
85.2621

Steel 
Truss 6 2.7 Completed 2017

1748
26-F105-
001 Manamati 

Nagdhunga 
- 
Tankeswor

Kathmand
u Manamati 9.194 15.75

RW-6 | 
CW-5.3 3 Central 1941

27.6994 | 
85.2842 RCC Slab 2 3.2

Under 
Construction 2017

1749
17-F106-
001

Kuthali 
khola

Charikot - 
Dolakha Dolakha

Kuthali 
khola 13.666 42.7

RW-5.66 
| CW-4.3 1 Central

27.6983 | 
86.0487 Bailley 8 2.2

Under 
Construction 2017

1750
17-F106-
002 Bumu

Charikot - 
Dolakha Dolakha Bumu 40.107 19.5

RW-5.4 | 
CW-4.2 1 Central

27.7162 | 
86.1346

RCC T-
Beam 7 2.2 Completed 2017

1751
17-F106-
003 Singati

Charikot - 
Dolakha Dolakha Singati 46.693 35

RW-5.7 | 
CW-4.2 1 Central

27.7396 | 
86.1622

Steel 
Truss 7 2.2 Completed 2017

1752
17-F106-
004

Tamakhosi
(jamune)

Charikot - 
Dolakha Dolakha

Tamakhos
i(jamune) 54.16 61

RW-5.7 | 
CW-4.2 1 Central

27.7721 | 
86.2026

Steel 
Truss 7 2.2 Completed 2017

1753
17-F106-
005

Tamakhosi
(Jagat)

Charikot - 
Dolakha Dolakha

Tamakhos
i(Jagat) 61.307 50.7

RW-6.45 
| CW-4.2 1 Central

27.8204 | 
86.2267

Steel 
Truss 7 2.2 Completed 2017
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1754
17-F106-
006 Ghangur

Charikot - 
Dolakha Dolakha Ghangur 65.178 60.6

RW-6.5 | 
CW-4.3 1 Central

27.8451 | 
86.2172

Steel 
Truss 7 2.2 Completed 2017

1755
20-F107-
002

Kamala 
Nahar

ar - 
Yadukuha - 
 
Mahinathur Dhanusha

Kamala 
Nahar 8.95 10

RW-4.05 
| CW-3.85 2 Central

26.8532 | 
86.1224 RCC Slab 7 1.7 Completed 2017

1756
20-F107-
001

Kamala 
Nahar

ar - 
Yadukuha - 
 
Mahinathur Dhanusha

Kamala 
Nahar 8.95 10

RW-4.05 
| CW-3.85 2 Central

26.8532 | 
86.1224 RCC Slab 5 1.7 Completed 2017

1757
20-F108-
001 Jalad-1

Janakpur - 
Yadukaha Dhanusha alaad -1 1 20.8

RW-4.2 | 
CW-3.75 3 Central

26.7356 | 
85.9410 RCC Slab 5 1.7 Completed 2017

1758
20-F108-
002 Jalad-2

Janakpur - 
Yadukaha Dhanusha Jalaad -2 5.9 49

RW-5.1 | 
CW-4.5 2 Central

26.7315 | 
85.9861

RCC T-
Beam 6 1.7 Completed 2017

1759
20-F108-
003 Jalad-3

Janakpur - 
Yadukaha Dhanusha Jalaad -3 6.657 50.6

RW-7.2 | 
CW-6 2 Central

26.7300 | 
85.9912

RCC T-
Beam 7 1.7 Completed 2017

1760
20-F108-
004 Jamuni

Janakpur - 
Yadukaha Dhanusha

Jamuni 
khola 8.865 50.9

RW-7.2 | 
CW-6 2 Central

26.7259 | 
86.0105

RCC T-
Beam 7 1.7 Completed 2017

1761
20-F108-
005

Bimala 
Dhar

Janakpur - 
Yadukaha Dhanusha

Bimaladh
ara 14.23 23

RW-5.25 
| CW-4.25 1 Central

26.7255 | 
86.0615

RCC T-
Beam 7 1.7 Completed 2017

1762
20-F109-
003 Ban Ganga

 
Dhanusadh
am - 
Janakpur Dhanusha

Ban 
Ganga 8.605 10.5

RW-7.8 | 
CW-7 2 Central

26.8320 | 
86.0575 RCC Slab 6 1.7 Completed 2017

1763
20-F109-
002 Jagdhar

 
Dhanusadh
am - 
Janakpur Dhanusha Jagdhar 13.385 22.5

RW-6.7 | 
CW-4.4 1 Central

26.8098 | 
86.0174

RCC T-
Beam 7 1.7 Completed 2017

1764
20-F109-
001 Jalad

 
Dhanusadh
am - 
Janakpur Dhanusha Jalad 19.735 89

RW-6.55 
| CW-4.35 4 Central

26.7753 | 
85.9664

RCC T-
Beam 7 1.7 Completed 2017

1765
20-F112-
001 Dudhmati

Janakpur - 
Manara - 
Bathanaha Dhanusha Dudhmati 1 12.2

RW-4.5 | 
CW-3.7 3 Central

26.7284 | 
85.9062 RCC Slab 5 1.7 Completed 2017

1766
21-F112-
002 Kochi

Janakpur - 
Manara - 
Bathanaha Mahottari Kochi 5.1 7.1

RW-5.9 | 
CW-5.1 2 Central

26.7250 | 
85.8668 RCC Slab 6 1.7 Completed 2017

1767
21-F113-
001 Bighi

Janakpur - 
Kurtha - 
Samsi Mahottari Bighi 5.5 114

RW-4.7 | 
CW-3.9 19 Central

26.7729 | 
85.8818

RCC T-
Beam 6 1.7 Completed 2017

1768
20-F112-
003 Bighi

Janakpur - 
Manara - 
Bathanaha Dhanusha

Bighi 
khola 6.615 51.35

RW-4.95 
| CW-4.35 2 Central

26.7274 | 
85.8471

RCC T-
Beam 6 1.7 Completed 2017

1769
21-F112-
004

Dudhmati/ 
Yashaotti 
bridge

Janakpur - 
Manara - 
Bathanaha Mahottari

Yeshaotti 
khola 6.935 20.6

RW-7 | 
CW-6.55 6 Central

26.7271 | 
85.8429 RCC Slab 6 1.7 Completed 2017

1770
20-F110-
001 Jalad

Janakpur - 
Jatahi Dhanusha Jalad 7.8 25.2

RW-7.3 | 
CW-6.93 1 Central

26.6711 | 
85.9244

RCC T-
Beam 7 1.7 Completed 2017

1771
21-F112-
006

Rato Pul 
(Dudhmati
)

Janakpur - 
Manara - 
Bathanaha Mahottari

Rato 
Khola 7.915 25.5

RW-5.05 
| CW-4.3 1 Central

26.7308 | 
85.8324

RCC T-
Beam 6 1.7 Completed 2017

1772
21-F113-
003 Ratu

Janakpur - 
Kurtha - 
Samsi Mahottari Ratu 12.085 67.5

RW-0 | 
CW-0 0 Central

26.8044 | 
85.8393

RCC T-
Beam 10 1.7

Under 
Construction 2017

1773
21-F112-
005 Ratu

Janakpur - 
Manara - 
Bathanaha Mahottari Ratu 12.465 67.5

RW-5 | 
CW-4.5 3 Central

26.7418 | 
85.7848

RCC T-
Beam 6 1.7 Completed 2017

1774
20-F110-
002 Jamuni

Janakpur - 
Jatahi Dhanusha Jamuni 14 52.4

RW-7.2 | 
CW-5.95 2 Central

26.6152 | 
85.9346

RCC T-
Beam 6 1.7 Completed 2017

1775
21-F113-
004 Ankuse

Janakpur - 
Kurtha - 
Samsi Mahottari Ankuse 14.01 62.55

RW-6.95 
| CW-5.5 3 Central

26.8136 | 
85.8236

RCC T-
Beam 7 1.7 Completed 2017

1776
21-F113-
005 Janga

Janakpur - 
Kurtha - 
Samsi Mahottari

Jangali 
khola 18.155 75.65

RW-7.2 | 
CW-6 3 Central

26.8235 | 
85.7839

RCC T-
Beam 7 1.7 Completed 2017

1777
21-F114-
001 Gerukhi

Bardibas - 
Jaleswor - 
Matihani 
(repeated) Mahottari Gerukhi 32 25

RW-8.5 | 
CW-7.6 1 Central

26.7554 | 
85.7798

RCC T-
Beam 6 2.7 Completed 2017

1778
22-F117-
001 Dharahara

Barhathwa 
- 
Madhubani Sarlahee Dharahara 1.75 35

RW-4.65 
| CW-3.95 3 Central

27.0836 | 
85.5190

RCC T-
Beam 6 1.7 Completed 2017

1779
22-F117-
002 Soti

Barhathwa 
- 
Madhubani Sarlahee Soti 12.35 16

RW-4.5 | 
CW-3.9 1 Central

27.0101 | 
85.4735

RCC T-
Beam 6 1.7 Completed 2017

1780
22-F117-
004

Manushma
ra Khola 
Bridge

Barhathwa 
- 
Madhubani Sarlahee

Manushm
ara Khola 
Bridge 18.085 25.6

RW-7.2 | 
CW-6 1 Central

26.9667 | 
85.4612

RCC T-
Beam 8 1.7

Under 
Construction 2017

1781
22-F117-
003

Manusmar
a

Barhathwa 
- 
Madhubani Sarlahee

Manusma
ra 18.4 31.3

RW-4.55 
| CW-3.6 2 Central

26.9617 | 
85.4641

RCC T-
Beam 6 1.7 Completed 2017

1782
22-F117-
005 Nahar Pul

Barhathwa 
- 
Madhubani Sarlahee

Manusma
ra 21.1 20.9

RW-7.23 
| CW-6.02 1 Central

26.9453 | 
85.4554

RCC T-
Beam 7 1.7 Completed 2017

1783
22-F117-
006

Manusmar
a Pul

Barhathwa 
- 
Madhubani Sarlahee

Manusma
ra 23 41.35

RW-7.55 
| CW-6.02 2 Central

26.9345 | 
85.4445

RCC T-
Beam 8 1.7 Completed 2017

1784
33-F118-
001 Chiptaha

Tamagadhi 
- 
Simraungad
h Bara Chiptaha 25.5 25.4

RW-7.25 
| CW-6.05 1 Central

26.9850 | 
85.1649

RCC T-
Beam 7 1.2

Under 
Construction 2017

1785
31-F120-
001 Jitpur

Hetauda - 
Tikabhairab

Makawan
pur Jitpur 31.85 18.5

RW-5.8 | 
CW-4 1 Central

27.4292 | 
85.2104

RCC T-
Beam 6 1.7 Completed 2017

1786
31-F120-
002 Simat

Hetauda - 
Tikabhairab

Makawan
pur Simat 31.965 18.5

RW-5.8 | 
CW-4 1 Central

27.4291 | 
85.2114

RCC T-
Beam 7 1.7 Completed 2017
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1787
31-F120-
003 Phirke

Hetauda - 
Tikabhairab

Makawan
pur Phirke 37.615 7.5

RW-5 | 
CW-4.4 1 Central

27.4265 | 
85.2293 RCC Slab 6 1.7 Completed 2017

1788
31-F120-
004 Bagmati

Hetauda - 
Tikabhairab

Makawan
pur Bagmati 49.2 87.3

RW-5 | 
CW-4.3 3 Central

27.4787 | 
85.2472

RCC T-
Beam 6 1.7 Completed 2017

1789
31-F121-
002 Kulekhani

Pharping - 
Kulekhani

Makawan
pur Kulekhani 13.45 30

RW-6.1 | 
CW-5.5 2 Central

27.5860 | 
85.1550

RCC T-
Beam 7 2.2 Completed 2017

1790
31-F121-
003

Mahalaxmi 
 Khola 
Bridge

Pharping - 
Kulekhani

Makawan
pur

Mahalax
mi Khola 18.495 13.6

RW-4.6 | 
CW-4.15 1 Central

27.6060 | 
85.1971

RCC T-
Beam 6 2.2 Completed 2017

1791
31-F122-
001 Chisapani

Bhimphedi 
- Kulekhani

Makawan
pur

Chisapani 
 Khola 0.2 40

RW-3.5 | 
CW-3.25 2 Central 2017

27.5464 | 
85.1338

Steel 
Plate 
Girder 8 2.7 Completed 2017

1792
40-F123-
001

Aankhu 
khola

Dhandinbes
i - Arughat 
- Gorkha Tanahu

Aankhu 
khola 25.7 148.2

RW-9 | 
CW-7 6 Western 2017

27.9941 | 
84.8277

RCC T-
Beam 8 1.2 Completed 2017

1793
36-F123-
002

Budhi 
Gandaki

Dhandinbes
i - Arughat 
- Gorkha Gorkha

Budhigan
daki 35.35 104

RW-5.48 
| CW-4.3 3 Western

28.0461 | 
84.8159

Steel 
Truss 8 1.2 Completed 2017

1794
35-F124-
001 Chitrashari

Tandi - 
Sauraha Chitawan

Chitrashar
i 3.15 70.5

RW-6.4 | 
CW-4.45 3 Central

27.5965 | 
84.5045

RCC T-
Beam 6 1.7 Completed 2017

1795
35-F124-
002 Mainaha

Tandi - 
Sauraha Chitawan

Mainaha 
Pul 3.25 9.2

RW-6 | 
CW-5.6 4 Central

27.5958 | 
84.5054 RCC Slab 6 1.7 Completed 2017

1796
35-F125-
001 Canal1

Bharatpur - 
Meghauli 
Airport Chitawan Canal1 8.1 9.6

RW-7.2 | 
CW-5.9 2 Central

27.6570 | 
84.3612 RCC Slab 5 1.7 Completed 2017

1797
35-F125-
002 Bethali

Bharatpur - 
Meghauli 
Airport Chitawan Bethali 25.1 11.4

RW-4.25 
| CW-3.75 2 Central

27.5756 | 
84.2341 RCC Slab 3 1.7 Completed 2017

1798
35-F125-
003 Kerung

Bharatpur - 
Meghauli 
Airport Chitawan Kerung 39 32.6

RW-4.2 | 
CW-3.8 2 Central

27.5726 | 
84.3006

RCC T-
Beam 7 1.7 Completed 2017

1799
40-F128-
001 Kalesti 

Damauli - 
Neupanibe
si - 
Bhorletar Tanahu Kalesti 7.997 48

RW-6 | 
CW-4.3 1 Western 0

28.0270 | 
84.2594

Steel 
Truss 7 1.7 Completed 2017

1800
40-F128-
002

Simle 
Khola

Damauli - 
Neupanibe
si - 
Bhorletar Tanahu

Simle 
Khola 10.815 7.6

RW-5.1 | 
CW-4.3 1 Western 0

28.0404 | 
84.2413 RCC Slab 8 1.7 Completed 2017

1801
40-F128-
003

Sugandhi 
Khola

Damauli - 
Neupanibe
si - 
Bhorletar Tanahu

Sugandhi 
Khola 14.535 12.2

RW-5.9 | 
CW-5.1 2 Western 0

28.0690 | 
84.2411 RCC Slab 8 1.7 Completed 2017

1802
38-F128-
004 Risti Khola

Damauli - 
Neupanibe
si - 
Bhorletar Lamjung

Risti 
Khola 16.13 41.2

RW-5.3 | 
CW-4.3 2 Western 2017

28.0806 | 
84.2383 RCC Slab 8 1.7 Completed 2017

1803
38-F128-
005

Pisti 
Khola 
Bridge

Damauli - 
Neupanibe
si - 
Bhorletar Lamjung

Pisti 
Khola 27.27 18.8

RW-7.2 | 
CW-6 1 Western

28.1431 | 
84.2297

RCC T-
Beam 9 1.7 Completed 2017

1804
39-F129-
001

Deurali 
khola

Talchok - 
Khudimuh
an Kaski

Deurali 
khola 2.675 7.2

RW-7.5 | 
CW-6.3 1 Western 0

28.1640 | 
84.0771 RCC Slab 7 1.7 Completed 2017

1805
39-F129-
002 Kudi khola

Talchok - 
Khudimuh
an Kaski

Kudi 
khola 3.7 27.6

RW-7.4 | 
CW-5.8 4 Western 2017

28.1643 | 
84.0902

RCC T-
Beam 8 1.7 Completed 2017

1806
45-F130-
001 Jharahi 

Bhumahi - 
Parasi - 
Bhairahaw
a

Nawalpar
asi East Jharahi 7.105 82.8

RW-7 | 
CW-6 4 Western

27.5300 | 
83.6710

RCC T-
Beam 8 3.2 Completed 2017

1807
45-F130-
002

Ramkundr
a 

Bhumahi - 
Parasi - 
Bhairahaw
a

Nawalpar
asi East

Ramkundr
a 8.815 13.3

RW-6.2 | 
CW-5.3 1 Western

27.5291 | 
83.6545

RCC T-
Beam 7 3.2 Completed 2017

1808
45-F130-
003

Ghola 
Khola

Bhumahi - 
Parasi - 
Bhairahaw
a

Nawalpar
asi East

Ghola 
Khola 9.805 15

RW-11.7 
| CW-11 3 Western

27.5293 | 
83.6430 RCC Slab 7 3.2 Completed 2017

1809
45-F130-
004 Turia 

Bhumahi - 
Parasi - 
Bhairahaw
a

Nawalpar
asi East

Turia 
Khola 14.3 36.6

RW-7 | 
CW-6 2 Western

27.5155 | 
83.6010

RCC T-
Beam 8 3.2 Completed 2017

1810
45-F130-
005 Mahu 

Bhumahi - 
Parasi - 
Bhairahaw
a

Nawalpar
asi East

Mahu 
Khola 14.4 18.5

RW-7 | 
CW-6 1 Western

27.5154 | 
83.5984

RCC T-
Beam 7 3.2 Completed 2017

1811
46-F130-
006

Baghela 
Khola

Bhumahi - 
Parasi - 
Bhairahaw
a

Rupandeh
i

Baghela 
Khola 16.995 15

RW-7 | 
CW-6 1 Western

27.5154 | 
83.5728

RCC T-
Beam 7 3.2 Completed 2017

1812
46-F130-
007 Rohini

Bhumahi - 
Parasi - 
Bhairahaw
a

Rupandeh
i Rohini 23.8 102.4

RW-7 | 
CW-6 5 Western

27.5100 | 
83.5058

RCC T-
Beam 8 3.2 Completed 2017

1813
46-F130-
008 Danda 

Bhumahi - 
Parasi - 
Bhairahaw
a

Rupandeh
i

Danda 
Khola 28.3 28.2

RW-7 | 
CW-6 2 Western

27.5047 | 
83.4664

RCC T-
Beam 8 3.2 Completed 2017

1814
42-F131-
001

Kaligandak
i dam  Site 

Malunga - 
Mirmi - 
Gupteswor Gulmi

Kaliganda
ki dam  
Site 18.5 148

RW-8.2 | 
CW-7.8 3 Western

27.9755 | 
83.5786

Steel 
Truss 5 1.7 Completed 2017

1815
42-F132-
001 Tal khola

Ridi - 
Rudrabeni 
- Wami 
Taksar Gulmi Tal khola 2.2 30

RW- | 
CW- Western

27.9474 | 
83.4464 10 1.2

Under 
Construction 2017
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1816
42-F132-
002

Body-
guard 

Ridi - 
Rudrabeni 
- Wami 
Taksar Gulmi

Body-
guard 8.555 164

RW-4.8 | 
CW-4.2 8 Western

27.9750 | 
83.4673

RCC T-
Beam 7 1.7 Completed 2017

1817
42-F132-
005

Jumdi 
Khola

Ridi - 
Rudrabeni 
- Wami 
Taksar Gulmi

Jumdi 
Khola 17.365 25.7

RW-7.2 | 
CW-6 1 Western

28.0179 | 
83.4391

RCC T-
Beam 8 1.7 Completed 2017

1818
42-F132-
009

Hugdi 
Khola pul

Ridi - 
Rudrabeni 
- Wami 
Taksar Gulmi

Hugdi 
Khola 32.635 96

RW-6.2 | 
CW-4.2 4 Western

28.0670 | 
83.3517

RCC T-
Beam 7 1.7 Completed 2017

1819
50-F132-
008

Daram 
khola

Ridi - 
Rudrabeni 
- Wami 
Taksar Baglung

Daram 
khola 56.915 36.5

RW-6.2 | 
CW-4.2 1 Western

28.1900 | 
83.2796

Steel 
Plate 
Girder 6 1.7 Completed 2017

1820
51-F133-
001 Dammwa 

Maldhunga 
 - Beni Parbat Dammwa 1.6 25

RW-7.2 | 
CW-6 1 Western

28.2671 | 
83.6116

RCC T-
Beam 8 1.7 Completed 2017

1821
51-F133-
002

Lasti 
Khola

Maldhunga 
 - Beni Parbat

Lasti 
Khola 6.4 25.3

RW-7.2 | 
CW-6 1 Western

28.3036 | 
83.6025

RCC T-
Beam 8 1.7 Completed 2017

1822
51-F133-
003

Lungdi 
Khola

Maldhunga 
 - Beni Parbat

Lungdi 
Khola 9.315 25.5

RW-7.2 | 
CW-6 1 Western

28.3253 | 
83.5892

RCC T-
Beam 8 1.7 Completed 2017

1823
49-F133-
004

Kaligandak
i Khola

Maldhunga 
 - Beni Myagdi

Kaliganda
ki Khola 12.3 76.4

RW-6.3 | 
CW-4.3 3 Western

28.3469 | 
83.5684

RCC T-
Beam 7 1.7 Completed 2017

1824
44-F134-
001

Mathura 
Khola.

Tamghas - 
Sandhikha
rka

Arghakha
nchi

Mathura 
Khola. 32 21.7

RW-5 | 
CW-4.2 1 Western

27.9658 | 
83.2095

RCC T-
Beam 8 1.2 Completed 2017

1825
44-F134-
003

Ghochhe 
Khola

Tamghas - 
Sandhikha
rka

Arghakha
nchi

Ghochhe 
Khola 48.7 15.8

RW-5.7 | 
CW-4.3 1 Western

27.9795 | 
83.1221

RCC T-
Beam 8 1.2 Completed 2017

1826
44-F134-
004

Khakabesi 
Khola

Tamghas - 
Sandhikha
rka

Arghakha
nchi

Khakabesi 
 Khola 70.555 18.7

RW-5.45 
| CW-4.25 1 Western

28.0256 | 
83.0126

RCC T-
Beam 10 1.2

Under 
Construction 2017

1827
54-F134-
006

Chunja 
Khola pil

Tamghas - 
Sandhikha
rka Pyuthan

Chunja 
Khola 85.745 18

RW-5.3 | 
CW-4.2 1

Mid-
Western

28.0458 | 
82.9496

RCC T-
Beam 9 1.2 Completed 2017

1828
46-F135-
001

Inguria 
Khola

Rampur - 
Lumbini

Rupandeh
i

Inguria 
khola 0.9 52.3

RW-7 | 
CW-6 3 Western

27.6797 | 
83.3085

RCC T-
Beam 8 1.7 Completed 2017

1829
46-F135-
002

Bunarahaw
a Khola

Rampur - 
Lumbini

Rupandeh
i

Bunaraha
wa Khola 1.2 52.3

RW-7.4 | 
CW-6 3 Western

27.6753 | 
83.3062

RCC T-
Beam 8 1.7 Completed 2017

1830
46-F135-
003

Matera 
Khola

Rampur - 
Lumbini

Rupandeh
i

Matera 
khola 8.6 17.4

RW-7.5 | 
CW-6 1 Western

27.6099 | 
83.3100

RCC T-
Beam 7 1.7 Completed 2017

1831
46-F135-
004

Kanchan 
Khola-1

Rampur - 
Lumbini

Rupandeh
i

Kanchan 
Khola-1 9.3 57

RW-7 | 
CW-6 3 Western

27.6059 | 
83.3099

RCC T-
Beam 8 1.7 Completed 2017

1832
46-F135-
005

Kanchan 
Khola-2

Rampur - 
Lumbini

Rupandeh
i

Kanchan 
Khola 13 8

RW-7.7 | 
CW-7 1 Western

27.5710 | 
83.3032 RCC Slab 7 1.7 Completed 2017

1833
46-F136-
004

Jammuwa 
Khola

Shivgadhiy
a - 
Padariya

Rupandeh
i

Jammuwa
r Khola 0.995 10

RW-7.4 | 
CW-6.6 2 Western

27.5059 | 
83.2716 RCC Slab 7 1.7 Completed 2017

1834
46-F136-
003

Hadhawa 
Nala

Shivgadhiy
a - 
Padariya

Rupandeh
i

Hadhawa 
Nala 1.57 20

RW-10 | 
CW-8 1 Western

27.5035 | 
83.2682

RCC T-
Beam 8 1.7 Completed 2017

1835
46-F136-
002

Hadahawa 
Nala

Shivgadhiy
a - 
Padariya

Rupandeh
i

Hadahawa 
 Nala 2.605 21.3

RW-8 | 
CW-6.5 3 Western

27.4940 | 
83.2681

RCC T-
Beam 7 1.7 Completed 2017

1836
46-F136-
001

Tilahar 
Khola

Shivgadhiy
a - 
Padariya

Rupandeh
i

Tilahar 
Khola 7.115 22.5

RW-10 | 
CW-3.5 1 Western

27.4624 | 
83.2783

RCC T-
Beam 7 1.7 Completed 2017

1837
46-F136-
005

Telar 
Khola

Shivgadhiy
a - 
Padariya

Rupandeh
i

Telar 
Khola 9.235 31

RW-5.6 | 
CW-5 3 Western

27.4783 | 
83.284

RCC T-
Beam 7 1.7 Completed 2017

1838
47-F137-
001

Marthikhol
a

Pipara - 
Chakar 
Chauda

Kapilbast
u

Marthikho
la 18.4 22.4

RW-5 | 
CW-4.2 1 Western

27.5344 | 
83.1560

RCC T-
Beam 7 1.7 Completed 2017

1839
47-F137-
002

Mijuwa 
Khola

Pipara - 
Chakar 
Chauda

Kapilbast
u

Mijuwa 
Khola 25.5 23.8

RW-5.1 | 
CW-4.2 1 Western

27.4700 | 
83.1376

RCC T-
Beam 7 1.7 Completed 2017

1840
56-F138-
001 Bagi Khola

Lamahi - 
Koilabas Dang

Bagi 
Khola 2.41 18

RW-4.4 | 
CW-4.4 3

Mid-
Western

27.8569 | 
82.5268 RCC Slab 7 1.7 Completed 2017

1841
56-F138-
002

Sano 
Khola

Lamahi - 
Koilabas Dang

Sano 
Khola 3.885 10.7

RW-4.9 | 
CW-4.5 3

Mid-
Western

27.8458 | 
82.5321 RCC Slab 7 1.7 Completed 2017

1842
56-F138-
003

Rapti 
Khola

Lamahi - 
Koilabas Dang

Rapti 
Khola 5.15 404

RW-6.3 | 
CW-5.5 5

Mid-
Western

27.8374 | 
82.5389

Steel 
Truss 7 1.7 Completed 2017

1843
56-F138-
004

Sigra 
Khola

Lamahi - 
Koilabas Dang

Sigra 
Khola 7.4 50.8

RW-7.2 | 
CW-6 2

Mid-
Western

27.8227 | 
82.5369

RCC T-
Beam 8 1.7 Completed 2017

1844
56-F138-
005

Parganda 
Khola

Lamahi - 
Koilabas Dang

Parganda 
Khola 8.69 6.3

RW-5.6 | 
CW-5 1

Mid-
Western

27.8130 | 
82.5391 RCC Slab 7 1.7 Completed 2017

1845
56-F138-
006

Sauri 
Khola

Lamahi - 
Koilabas Dang

Sauri 
Khola 16.32 41

RW-7.2 | 
CW-6 2

Mid-
Western

27.7551 | 
82.5692

RCC T-
Beam 7 1.7

Under 
Construction 2017

1846
56-F138-
007

Jamunibas 
Khola

Lamahi - 
Koilabas Dang

Jamunibas 
 Khola 16.825 82.4

RW-7.2 | 
CW-6 4

Mid-
Western

27.7506 | 
82.5693

RCC T-
Beam 8 1.7 Completed 2017

1847
56-F138-
008

Khahare 
Khola

Lamahi - 
Koilabas Dang

Khahare 
Khola 18.32 7.4

RW-5.9 | 
CW-5.1 1

Mid-
Western

27.7427 | 
82.5705 RCC Slab 7 1.7 Completed 2017

1848
56-F141-
001 Padu khola

 
Purandhar
a - 
Botechaur Dang

paduka 
khola 1 103.6

RW-8.8 | 
CW-5.8 5

Mid-
Western

28.1327 | 
82.2910

RCC T-
Beam 7 1.7 Completed 2017

1849
56-F141-
002 Gatte khola

 
Purandhar
a - 
Botechaur Dang

Gatte 
khola 3.4 40.7

RW-6.1 | 
CW-5.4 5

Mid-
Western

28.1315 | 
82.2702 RCC Slab 7 1.7 Completed 2017

1850
56-F141-
003

Bhamki 
Khola

 
Purandhar
a - 
Botechaur Dang

Bhamki 
Khola 5.815 60

RW-7.2 | 
CW-6 18

Mid-
Western

28.1219 | 
82.2537 RCC Slab 7 1.7 Completed 2017

1851
56-F141-
004

Mai Gaon 
Khola

 
Purandhar
a - 
Botechaur Dang

Mai 
Gaon 
Khola 9.595 14.4

RW-6 | 
CW-5.6 2

Mid-
Western

28.1211 | 
82.2231 RCC Slab 6 1.7 Completed 2017
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1852
56-F141-
005 Bagar

 
Purandhar
a - 
Botechaur Dang

Bagar 
Khola 
(UC) 11.385 32.4

RW-6.1 | 
CW-5.5 4

Mid-
Western

28.1209 | 
82.2080 RCC Slab 8 1.7 Completed 2017

1853
56-F141-
006

Baula 
Khola

 
Purandhar
a - 
Botechaur Dang

Baula 
Khola 18.075 62

RW-7 | 
CW-6.7 14

Mid-
Western

28.1506 | 
82.1620 RCC Slab 7 1.7 Completed 2017

1854
56-F141-
007 Chisapani

 
Purandhar
a - 
Botechaur Dang Chisapani 20.2 30.9

RW-6.1 | 
CW-5.5 4

Mid-
Western

28.1617 | 
82.1506 RCC Slab 8 1.7 Completed 2017

1855
56-F141-
008 Chayate

 
Purandhar
a - 
Botechaur Dang

Chayate 
Khola 
(UC) 24 36.5

RW-6.9 | 
CW-5.9 2

Mid-
Western

28.1816 | 
82.1453

RCC T-
Beam 7 1.7 Completed 2017

1856
56-F141-
016

Hansapur 
Khola 
bridge

 
Purandhar
a - 
Botechaur Dang

Hansapur 
Khola 34.245 8.2

RW-6.3 | 
CW-5.9 1

Mid-
Western

28.2118 | 
82.1211 RCC Slab 7 1.7 Completed 2017

1857
56-F141-
010 Twang

 
Purandhar
a - 
Botechaur Dang Twang 40.515 16.8

RW-6 | 
CW-5.4 2

Mid-
Western

28.2350 | 
82.0963 RCC Slab 7 1.7 Completed 2017

1858
55-F141-
011

Sharada 
nadi

 
Purandhar
a - 
Botechaur Salyan

Sharada 
Nadi (UC) 48 104

RW-7 | 
CW-5.5 4

Mid-
Western 0

28.2759 | 
82.0600

RCC T-
Beam 8 1.7 Completed 2017

1859
64-F141-
012

Bheri 
Bridge

 
Purandhar
a - 
Botechaur Surkhet

Bheri 
River 74.2 166

RW- | 
CW-

Mid-
Western

28.4283 | 
81.8746 Completed 2019

1860
65-F142-
001

Bageshwor
i nala

Nepalganj 
- Baghauda Banke

Bageshwo
ri nala 0.64 6.9

RW-5.4 | 
CW-4.8 1

Mid-
Western

28.0625 | 
81.6239 RCC Slab 6 1.7 Completed 2017

1861
65-F142-
002

Duduwa 
Khola

Nepalganj 
- Baghauda Banke

Duduwa 
Khola 10.495 66

RW-6.85 
| CW-4.15 3

Mid-
Western

28.0665 | 
81.7044

RCC T-
Beam 8 1.7 Completed 2017

1862
65-F142-
003

Rapti 
Khola

Nepalganj 
- Baghauda Banke

Rapti 
Khola 12.1 342

RW-5.15 
| CW-4.25 7

Mid-
Western

28.0662 | 
81.7153

Steel 
Truss 7 1.7 Completed 2017

1863
65-F142-
007

Nankapur 
sota

Nepalganj 
- Baghauda Banke

Nankapur 
sota 27.7 15

RW- | 
CW-

Mid-
Western

27.9845 | 
81.7825 10 1.2

Under 
Construction 2017

1864
65-F142-
009 2 Cell

Nepalganj 
- Baghauda Banke 2 Cell 39.8 9.85

RW-6.8 | 
CW-6.3 2

Mid-
Western

27.9049 | 
81.8348

Multicell 
Box 
Culvert 7 1.7 Completed 2017

1865
65-F142-
010 3 Cell

Nepalganj 
- Baghauda Banke 3 Cell 44.915 11.2

RW-4.7 | 
CW-3.9 3

Mid-
Western

27.8838 | 
81.8791 RCC Slab 6 1.7 Completed 2017

1866
65-F142-
011

Badki 
Suiya 
Khola

Nepalganj 
- Baghauda Banke

Badki 
Suiya 
Khola 49.5 22.6

RW-5.2 | 
CW-4 2

Mid-
Western

27.8696 | 
81.9182

RCC T-
Beam 6 1.7 Completed 2017

1867
67-F146-
001 Jijadi Gad 

Sanphebag
ar - 
Martadi Achham Jijadi Gad 3.745 33

RW-5.5 | 
CW-4.3 2

Far- 
Western 2006

29.2597 | 
81.2214

RCC T-
Beam 8 1.7 Completed 2017

1868
67-F146-
002

Ardola 
River

Sanphebag
ar - 
Martadi Achham

Ardola 
River 10.15 54.4

RW-5 | 
CW-4.3 1

Far- 
Western

29.2868 | 
81.2500

Steel 
Truss 7 1.7 Completed 2017

1869
67-F146-
003

Igadi Gad 
River

Sanphebag
ar - 
Martadi Achham

Igadi Gad 
River 14 73.5

RW-5 | 
CW-4.3 2

Far- 
Western

29.3098 | 
81.2642

Steel 
Truss 7 1.7 Completed 2017

1870
70-F146-
004

Barju-Gad 
Khola

Sanphebag
ar - 
Martadi Bajura

Barju-
Gad 
Khola 29 51.2

RW-8.5 | 
CW-6.5 2

Far- 
Western

29.3488 | 
81.3227

RCC T-
Beam 7 1.2 Completed 2017

1871
70-F146-
006

Thado 
Khola 
Bridge

Sanphebag
ar - 
Martadi Bajura

Thado 
Khola 35 26.2

RW-8.3 | 
CW-6.1 1

Far- 
Western

29.3734 | 
81.3490

RCC T-
Beam 9 1.2 Completed 2017

1872
70-F146-
005

Gui Gad 
River

Sanphebag
ar - 
Martadi Bajura

Gui Gad 
River 35.2 61

RW-7.1 | 
CW-6.1 1

Far- 
Western

29.3742 | 
81.3495

Steel 
Truss 10 1.2 Completed 2017

1873
70-F146-
007

Ghatte 
Khola

Sanphebag
ar - 
Martadi Bajura

Ghatte 
Khola 37.745 16

RW-0 | 
CW-0 1

Far- 
Western

29.3830 | 
81.3673

RCC T-
Beam 10 1.2

Under 
Construction 2017

1874
70-F146-
008

Tipadigad 
Bridge

Sanphebag
ar - 
Martadi Bajura

Tipadigad 
 Khola 45.215 20.21

RW-7.2 | 
CW-6 1

Far- 
Western

29.4078 | 
81.4155

RCC T-
Beam 7 1.2 Completed 2017

1875
70-F146-
010

Kordaligad 
 Bridge

Sanphebag
ar - 
Martadi Bajura

Kordaliga
d River 47.5 25.3

RW-7.3 | 
CW-6.1 1

Far- 
Western

29.4192 | 
81.4295

RCC T-
Beam 6 1.2 Completed 2017

1876
69-F147-
001

Jharan 
Khola

Sati - 
Khakraula Kailali

Jharan 
Khola 4.415 7.8

RW-8.6 | 
CW-7.8 1

Far- 
Western

28.4374 | 
81.0338 RCC Slab 10 1.2

Under 
Construction 2017

1877
69-F147-
002 Khakraula 

Sati - 
Khakraula Kailali Khakraula 5.6 205

RW-7 | 
CW-6 8

Far- 
Western

28.4301 | 
81.0350

RCC T-
Beam 8 1.2 Completed 2017

1878
69-F148-
001

RCC Slab 
(Thapapur)

Muda - 
Bhajani - 
Lalbhojhi Kailali

RCC Slab 
(Thapapur
) 9.385 7.6

RW-6.9 | 
CW-6 1

Far- 
Western

28.5173 | 
81.0041 RCC Slab 7 1.7 Completed 2017

1879
69-F148-
002

Dundra 
Khola 

Muda - 
Bhajani - 
Lalbhojhi Kailali

Dundra 
Khola 9.835 14

RW-6.8 | 
CW-6 2

Far- 
Western

28.5111 | 
81.0002

RCC T-
Beam 3 1.7 Completed 2017

1880
69-F148-
003

Kandha 
River 

Muda - 
Bhajani - 
Lalbhojhi Kailali

Kandha 
River 10.2 51.6

RW-5 | 
CW-4.3 2

Far- 
Western

28.5083 | 
80.9942

RCC T-
Beam 7 1.7 Completed 2017

1881
69-F148-
004

Rapti Kulo 
/Dhobiniya 
 Khola

Muda - 
Bhajani - 
Lalbhojhi Kailali

Rapti 
Kulo 
/Dhobiniy
a Khola 11.665 10.6

RW-4.8 | 
CW-4.4 2

Far- 
Western

28.4912 | 
80.9792

RCC T-
Beam 7 1.7 Completed 2017

1882
71-F149-
003 Thuli Gad

B.P Nagar 
- Silgadhi Doti Thuli Gad 28.135 61

RW-5.45 
| CW-4.25 1

Far- 
Western

29.0104 | 
80.7379

Steel 
Truss 7 1.7 Completed 2017

1883
71-F149-
004

Kapadi 
Gad

B.P Nagar 
- Silgadhi Doti

Kapadi 
Gad 28.885 76.5

RW-8.4 | 
CW-6 3

Far- 
Western

29.0069 | 
80.7495

RCC T-
Beam 7 1.7 Completed 2017



S.No.
Bridge 
Number

Bridge 
Name

Road 
Name

District
River/Str

eam
Chainage 

(Km)
Length 

(m)
Width 

(m)
Span No Region

Completi
on Year

Cordinate
Bridge 

Type
Bridge 

Condition
Total 
Score

Construction 
 Status

Data 
Updated 

Year

1884
75-F150-
001

Chitaura 
Nala 

Kaluwapur 
 - Shreepur

Kanchanp
ur

Chitaura 
Nala 1.8 8.3

RW-7 | 
CW-6.3 1

Far- 
Western

28.8853 | 
80.3634 RCC Slab 7 1.7 Completed 2017

1885
75-F150-
002

RCC Slab 
Nala-1

Kaluwapur 
 - Shreepur

Kanchanp
ur

RCC Slab 
Nala-1 5.4 7

RW-6.8 | 
CW-6 1

Far- 
Western

28.8536 | 
80.3601 RCC Slab 6 1.7 Completed 2017

1886
75-F150-
003

RCC Slab 
Nala-2

Kaluwapur 
 - Shreepur

Kanchanp
ur

RCC Slab 
Nala-2 9.4 7

RW-6.9 | 
CW-6.1 1

Far- 
Western

28.8172 | 
80.3621 RCC Slab 7 1.7 Completed 2017

1887
75-F150-
004

Aadra 
Khola 

Kaluwapur 
 - Shreepur

Kanchanp
ur

Aadra 
Khola 10.23 10.2

RW-7.8 | 
CW-7.2 2

Far- 
Western

28.8124 | 
80.3571

Multicell 
Box 
Culvert 7 1.7 Completed 2017

1888
75-F150-
005 Syali River 

Kaluwapur 
 - Shreepur

Kanchanp
ur

Syali 
River 10.7 83.5

RW-5.1 | 
CW-4.3 4

Far- 
Western

28.8101 | 
80.3530

RCC T-
Beam 7 1.7 Completed 2017

1889
75-F150-
006

RCC Slab 
Nala-3 

Kaluwapur 
 - Shreepur

Kanchanp
ur

RCC Slab 
Nala-3 10.9 7

RW-7 | 
CW-6.2 1

Far- 
Western

28.8091 | 
80.3512 RCC Slab 7 1.7 Completed 2017

1890
75-F150-
007 Syali River 

Kaluwapur 
 - Shreepur

Kanchanp
ur

Syali 
River 23.58 11.3

RW-6.1 | 
CW-5.7 2

Far- 
Western

28.7028 | 
80.3761 RCC Slab 7 1.7 Completed 2017

1891
74-F151-
002

Puntura 
Gad khola

Daiji - 
Jogbudha - 
 Budar

Dadeldhur
a

Puntura 
Gad khola 34.08 153.35

RW-7.45 
| CW-5.85 6

Far- 
Western

29.1055 | 
80.3403

RCC T-
Beam 8 1.2 Completed 2017

1892
74-F151-
007 Sun khola

Daiji - 
Jogbudha - 
 Budar

Dadeldhur
a Sun khola 55.708 25

RW- | 
CW- 1

Far- 
Western

29.1123 | 
80.4991

RCC T-
Beam 10 1.2

Under 
Construction 2017

1893
08-F152-
001

Leguwa 
Khola

Leguwagha
t - Sabha 
Khola Dhankuta

leguwa 
river 1.9 36.42

RW-7.2 | 
CW-5.95 2 Eastern

27.1491 | 
87.2757

RCC T-
Beam 6 1.2 Completed 2017

1894
05-F152-
003

Kewa 
Khola

Leguwagha
t - Sabha 
Khola

Sankhuwa
sabha

Kewa 
Khola 7.025 46.25

RW-7.1 | 
CW-5.9 2 Eastern

27.1818 | 
87.2640

RCC T-
Beam 6 1.2 Completed 2017

1895
05-F152-
004

Piluwa 
Khola

Leguwagha
t - Sabha 
Khola

Sankhuwa
sabha

Piluwa 
river 13.25 116.72

RW-7.12 
| CW-5.92 5 Eastern

27.2157 | 
87.2418

RCC T-
Beam 7 1.2 Completed 2017

1896
31-F153-
001 Rapti khola

Bastipur - 
Makri - 
Pashupatin
agar

Makawan
pur

Rapti 
khola 0.8 150

RW-9.8 | 
CW-7.5 4 Central

27.4530 | 
84.9483

RCC T-
Beam 10 1.2

Under 
Construction 2017

1897
59-F154-
003

Odigad 
Khola

Nagma - 
Gamgadhi Jumla

Odigad 
Khola 10.35 5.65

RW-7.35 
| CW-6.5 1

Mid-
Western

29.2753 | 
81.9597 RCC Slab 7 1.2 Completed 2017

1898
03-F156-
001

Siddhi 
Khola

Phikkal - 
Sriantu - 
Baudhadha
m Ilam

Siddhi 
Khola 8.33 25.6

RW-5 | 
CW-4.25 1 Eastern

26.8900 | 
88.1008

RCC T-
Beam 7 1.2 Completed 2017

1899
03-F158-
005 Shankhare

Damak - 
Chisapani Ilam

Shankhar
e Kholsi 9.492 7.75

RW-7.45 
| CW-7.05 1 Eastern

26.7428 | 
87.7140 RCC Slab 9 1.2 Completed 2017

1900
03-F158-
001 Ratuwa

Damak - 
Chisapani Ilam Ratuwa 11.235 25.4

RW-5.55 
| CW-4.35 1 Eastern

26.7486 | 
87.7164 RCC Slab 7 1.2 Completed 2017

1901
03-F158-
003

Ratuwa 
Khola-2

Damak - 
Chisapani Ilam

Ratuwa 
Khola-2 20.806 25

RW- | 
CW- Eastern

26.7890 | 
87.7310 10 1.2

Under 
Construction 2017

1902
18-F159-
002 Likhu

Khurkot - 
Ramechha
p - 
Sanghutar 
- 
Okhaldhun
ga

Ramechha
p Likhu 32.97 55

RW-5.95 
| CW-4.5 1 Central

27.3495 | 
86.2182

Steel 
Truss 7 1.2 Completed 2017

1903
21-F160-
006

Badahari/B
hutaha 
khola

Janakpur 
Circumam
bulatory Mahottari

Badahari/ 
Bhutaha 
khola 23.2 50.65

RW- | 
CW- 1 Central

26.8707 | 
85.8848

RCC T-
Beam 10 1.2

Under 
Construction 2017

1904
21-F160-
008

Ankuse 
khola

Janakpur 
Circumam
bulatory Mahottari

Ankuse 
khola 32.5 5.55

RW-4.25 
| CW-3.75 1 Central

26.8953 | 
85.8399 RCC Slab 7 1.2 Completed 2017

1905
20-F160-
005

Bighi 
khola

Janakpur 
Circumam
bulatory Dhanusha

Bighi 
khola 45.43 120

RW- | 
CW- 1 Central

26.8591 | 
85.9423

RCC T-
Beam 10 1.2

Under 
Construction 2017

1906
20-F160-
002 Bal Ganga

Janakpur 
Circumam
bulatory Dhanusha Balganga 61.54 11

RW-4.9 | 
CW-4.2 2 Central

26.8303 | 
86.0585 RCC Slab 1 1.2 Completed 2017

1907
35-F161-
001

Khayar 
Khola

Lothar - 
Chuniyadh
ara - 
Malekhu Chitawan

Khayar 
Khola 1.337 15

RW- | 
CW- 3 Central

27.6125 | 
84.6525 RCC Slab 10 1.7

Under 
Construction 2017

1908
35-F161-
003

Kalapani 
Branch

Lothar - 
Chuniyadh
ara - 
Malekhu Chitawan

Kalapani 
Branch 6.665 6.6

RW-6.9 | 
CW-6.2 1 Central

27.6358 | 
84.6775 RCC Slab 6 1.7 Completed 2017

1909
38-F162-
004

Midim 
Khola

Beganastal 
 - 
Bhorletar Lamjung

Midim 
Khola 5.8 87

RW-5 | 
CW-4.4 4 Western 0

28.1551 | 
84.2268

RCC T-
Beam 8 1.2 Completed 2017

1910
39-F162-
001

Dobhan 
Khola

Beganastal 
 - 
Bhorletar Kaski

Dobhan 
Khola 9.472 21.65

RW-5 | 
CW-4.4 4 Western

28.1759 | 
84.1443

Multicell 
Box 
Culvert 7 1.2 Completed 2017

1911
39-F162-
002 Paste khola

Beganastal 
 - 
Bhorletar Kaski

Paste 
khola 23.1 19.5

RW-9 | 
CW-9 1 Western

28.1618 | 
84.2145

RCC T-
Beam 10 1.2

Under 
Construction 2017

1912
39-F162-
003 Madi khola

Beganastal 
 - 
Bhorletar Kaski

Madi 
khola 23.5 84

RW-0 | 
CW-0 4 Western 0

28.1617 | 
84.2186

RCC T-
Beam 8 1.2 Completed 2017

1913
40-F163-
001

Myagdi 
khola

Khairenata
r - 
Bhimad - 
Kawaswoti Tanahu

Myagdi 
khola 3 74.5

RW-5.1 | 
CW-4.7 3 Western

28.0098 | 
84.0893

RCC T-
Beam 7 1.2 Completed 2017
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1914
40-F163-
003 Seti khola

Khairenata
r - 
Bhimad - 
Kawaswoti Tanahu Seti khola 7.84 53.5

RW-5 | 
CW-4.7 1 Western

27.9848 | 
84.0827

Steel 
Truss 7 1.2 Completed 2017

1915
40-F163-
004 Gidi Khola

Khairenata
r - 
Bhimad - 
Kawaswoti Tanahu

Gidi 
Khola 9.3 24.5

RW-5.45 
| CW-4.3 1 Western

27.9763 | 
84.0853

RCC T-
Beam 6 1.2 Completed 2017

1916
40-F163-
005

Buduwa 
Khola

Khairenata
r - 
Bhimad - 
Kawaswoti Tanahu

Buduwa 
Khola 10.25 7.8

RW-6.5 | 
CW-6.08 1 Western

27.9698 | 
84.0877 RCC Slab 7 1.2 Completed 2017

1917
40-F163-
006

Kaligandak
i khola

Khairenata
r - 
Bhimad - 
Kawaswoti Tanahu

Kaliganda
ki khola 35.8 150

RW-0 | 
CW-0 3 Western

27.8709 | 
84.0819

Steel 
Plate 
Girder 10 1.2

Under 
Construction 2017

1918
45-F165-
006

Gandak 
Khola

Pratapur - 
Raninagar

Nawalpar
asi East

Gandak 
Khola 1.322 8.2

RW-4.2 | 
CW-3.6 1 Western

27.4550 | 
83.8400

RCC T-
Beam 7 1.2 Completed 2017

1919
45-F165-
005 Raipuruwa

Pratapur - 
Raninagar

Nawalpar
asi East

Raipuruw
a 2.1 22

RW-4.2 | 
CW-3.5 2 Western

27.4553 | 
83.8430

RCC T-
Beam 7 1.2 Completed 2017

1920
45-F165-
004

Ghola 
Khola

Pratapur - 
Raninagar

Nawalpar
asi East

Ghola 
Khola 5.162 22.8

RW-4.1 | 
CW-3.4 3 Western

27.4608 | 
83.8590

RCC T-
Beam 7 1.2 Completed 2017

1921
45-F165-
003

Nepali 
Nahar

Pratapur - 
Raninagar

Nawalpar
asi East

Thatiya 
Khola 14.85 10.7

RW-4.1 | 
CW-3.7 1 Western

27.4544 | 
83.9060

RCC T-
Beam 6 1.2 Completed 2017

1922
45-F165-
002

Thatia 
khola

Pratapur - 
Raninagar

Nawalpar
asi East

Thatia 
khola 16.8 11.7

RW-4.7 | 
CW-3.7 1 Western

27.4533 | 
83.9167

RCC T-
Beam 8 1.2 Completed 2017

1923
43-F167-
004

Sakhardi 
khola

Aryabhanj
yang - 
Gaindakot Palpa

Sakhardi 
khola 78.21 25

RW- | 
CW- 1 Western

27.8539 | 
84.0004

RCC T-
Beam 10 1.7

Under 
Construction 2017

1924
43-F167-
003

Chhandi 
Khola

Aryabhanj
yang - 
Gaindakot Palpa

Chhandi 
Khola 79.29 6.5

RW- | 
CW- 1 Western

27.8606 | 
83.9947 RCC Slab 10 1.7

Under 
Construction 2017

1925
43-F167-
002

Nisdi 
Khola 

Aryabhanj
yang - 
Gaindakot Palpa

Nisdi 
Khola 87.88 49.7

RW-5 | 
CW-4.35 2 Western

27.8673 | 
83.9358

RCC T-
Beam 7 1.7 Completed 2017

1926
43-F167-
001

Adheri 
khola

Aryabhanj
yang - 
Gaindakot Palpa

Adheri 
Khola 89.55 8.1

RW-5 | 
CW-4 2 Western

27.8646 | 
83.9250 RCC Slab 6 1.7 Completed 2017

1927
50-F167-
016

Galuwa/Du
ndure 
Khola

Aryabhanj
yang - 
Gaindakot Baglung

Galuwa/D
undure 
Khola 240.855 7.4

RW-5.1 | 
CW-4.5 1 Western

28.2406 | 
83.6228 RCC Slab 8 1.7 Completed 2017

1928
50-F167-
017

Kathe 
Khola

Aryabhanj
yang - 
Gaindakot Baglung

Kathe 
Khola 244.367 25.4

RW-5 | 
CW-4.3 1 Western

28.2533 | 
83.6142

RCC T-
Beam 7 1.7 Completed 2017

1929
66-F168-
002

Sattari 
Jethan 
Nala

Bansgadhi 
- 
Mainapokh
ar Bardiya

Sattari 
Jethan 
Nala 5.8 9.5

RW-4.7 | 
CW-3.8 2

Mid-
Western

28.2065 | 
81.4832 RCC Slab 7 1.2 Completed 2017

1930
66-F168-
001

Babai 
Sakha 
Nahar

Bansgadhi 
- 
Mainapokh
ar Bardiya

Babai 
Sakha 
Nahar 8.2 7.6

RW-4.4 | 
CW-3.5 2

Mid-
Western

28.1864 | 
81.4808 RCC Slab 7 1.7 Completed 2017

1931
66-F168-
003

Piparahaw
a Nala

Bansgadhi 
- 
Mainapokh
ar Bardiya

Piparahaw
a Nala 8.35 8.35

RW-0 | 
CW-0 1

Mid-
Western

28.1863 | 
81.4807 RCC Slab 10 1.7

Under 
Construction 2017

1932
66-F169-
008

Khaireni 
Kulo Pul

Kothiya - 
Thakurdw
ara - 
Amreni Bardiya

Khaireni 
Kulo 0.97 8.9

RW-6.7 | 
CW-6 2

Mid-
Western

28.3704 | 
81.2472 RCC Slab 8 1.2 Completed 2017

1933
66-F169-
001

Aurahi 
Khola-1

Kothiya - 
Thakurdw
ara - 
Amreni Bardiya

Aurahi 
Khola-1 4.8 102.1

RW-7.5 | 
CW-6 4

Mid-
Western

28.3970 | 
81.2401

RCC T-
Beam 7 1.2 Completed 2017

1934
66-F169-
002 Nahar-1

Kothiya - 
Thakurdw
ara - 
Amreni Bardiya Nahar-1 7 7.5

RW-5.3 | 
CW-4.5 1

Mid-
Western

28.4146 | 
81.2365 RCC Slab 6 1.2 Completed 2017

1935
66-F169-
003 Nahar-2

Kothiya - 
Thakurdw
ara - 
Amreni Bardiya Nahar-2 9.274 9.5

RW-4.1 | 
CW-3.5 2

Mid-
Western

28.4361 | 
81.2483 RCC Slab 7 1.2 Completed 2017

1936
66-F169-
005

Jarahi 
Khola

Kothiya - 
Thakurdw
ara - 
Amreni Bardiya

Jarahi 
Khola 11.9 7.6

RW-4.5 | 
CW-3.8 1

Mid-
Western

28.4638 | 
81.2651 RCC Slab 6 1.2 Completed 2017

1937
66-F169-
006

Githe 
Khola

Kothiya - 
Thakurdw
ara - 
Amreni Bardiya

Githe 
Khola 11.95 18

RW-5.1 | 
CW-4.3 3

Mid-
Western

28.4641 | 
81.2655 RCC Slab 6 1.2 Completed 2017

1938
66-F169-
007

Aurahi 
Khola

Kothiya - 
Thakurdw
ara - 
Amreni Bardiya

Aurahi 
Khola 20.36 115

RW- | 
CW-

Mid-
Western

28.5099 | 
81.3168 10 1.2

Under 
Construction 2019

1939
64-F170-
001

Gimine 
Khola 
Bridge

Baddichou
r - Gutu Surkhet

Gimine 
Khola 5.4 24.2

RW-5.4 | 
CW-4.2 1

Mid-
Western

28.7314 | 
81.4673

RCC T-
Beam 7 1.2 Completed 2017

1940
64-F170-
003

Biureni 
khola-2

Baddichou
r - Gutu Surkhet

Biureni 
Khola-2 10.31 7.7

RW-5.9 | 
CW-4.6 1

Mid-
Western

28.7624 | 
81.4391 RCC Slab 6 1.2 Completed 2017

1941
64-F170-
005

Chaura 
Khola

Baddichou
r - Gutu Surkhet

Chaura 
Khola 17.6 21

RW- | 
CW- 1

Mid-
Western

28.7831 | 
81.3895

RCC T-
Beam 10 1.2

Under 
Construction 2017

1942
64-F170-
006

Mainghat 
khola

Baddichou
r - Gutu Surkhet

Mainghat 
khola 22.5 25.3

RW- | 
CW- 1

Mid-
Western

28.8096 | 
81.3625

RCC T-
Beam 10 1.2

Under 
Construction 2017

1943
64-F170-
013

Bheri 
River 
Bridge

Baddichou
r - Gutu Surkhet

Bheri 
River 28.2 350

RW- | 
CW-

Mid-
Western

28.7693 | 
81.3515 Completed 2019

1944
66-F171-
001 Nala

Bhuregaun 
 - 
Bangesima
l Bardiya Nala 0.6 7.3

RW-6.7 | 
CW-6.2 1

Mid-
Western

28.4540 | 
81.3244 RCC Slab 6 1.2 Completed 2017
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1945
73-F175-
002

Majghad/B
agota/Dehi
mandu

Patan - 
Pancheswo
r Baitadi

Majghad/
Bagota/De
himandu 4.2 7

RW-4.5 | 
CW-4.5 1

Far- 
Western

29.4608 | 
80.5366 RCC Slab 6 1.2 Completed 2017

1946
73-F175-
003

Syadigad 
Bridge

Patan - 
Pancheswo
r Baitadi

Syadigad 
River 15.42 23

RW-8.5 | 
CW-6 1

Far- 
Western

29.4670 | 
80.4868

RCC T-
Beam 8 1.2 Completed 2017

1947
73-F175-
004

Baghgot 
Bridge

Patan - 
Pancheswo
r Baitadi

Baghgot 
River 23.9 20.2

RW-7.5 | 
CW-6 1

Far- 
Western

29.4563 | 
80.4561

RCC T-
Beam 7 1.2 Completed 2017

1948
56-F179-
001

Sewar 
khola

Shahid 
Road Dang

Sewar 
khola 2.9 36.8

RW-7.4 | 
CW-5 2

Mid-
Western

28.0505 | 
82.4849

RCC T-
Beam 7 2.2 Completed 2017

1949
56-F179-
002 Dui Kholi

Shahid 
Road Dang Dui Kholi 12 6.3

RW-6.5 | 
CW-5.8 1

Mid-
Western

28.1122 | 
82.5081 RCC Slab 7 2.2 Completed 2017

1950
53-F179-
003

Chakre 
khola

Shahid 
Road Rolpa

Chakre 
khola 48.25 14.7

RW-5 | 
CW-4.3 1

Mid-
Western

28.2552 | 
82.4821

RCC T-
Beam 8 1.2 Completed 2017

1951
53-F179-
004

TribeniSib
an khola

Shahid 
Road Rolpa

TribeniSib
an khola 52.15 25.5

RW-5 | 
CW-4.3 1

Mid-
Western

28.2809 | 
82.4976

RCC T-
Beam 7 1.2 Completed 2017

1952
53-F179-
005

Chirugad 
Bridge

Shahid 
Road Rolpa

Chiuragad 
 Khola 102 22.5

RW-8.3 | 
CW-5.5 1

Mid-
Western

28.3945 | 
82.5035

RCC T-
Beam 7 1.2 Completed 2017

1953
53-F179-
006

Chunbang 
Khola

Shahid 
Road Rolpa

Chunbang 
 Khola 113 25.6

RW-7.5 | 
CW-6 1

Mid-
Western

28.4758 | 
82.5242

RCC T-
Beam 8 1.2 Completed 2017

1954
53-F179-
007

Bagar(Ri) 
Khola

Shahid 
Road Rolpa

Bagar(Ri) 
Khola 126.45 6.25

RW-6 | 
CW-5.5 1

Mid-
Western

28.4694 | 
82.6331 RCC Slab 7 1.2 Completed 2017

1955
53-F179-
008

thawang 
Khola 
Bridge

Shahid 
Road Rolpa

Thawang 
Khola 142.9 168

RW-11 | 
CW-7.5 4

Mid-
Western

28.4913 | 
82.7114

RCC T-
Beam 10 1.2

Under 
Construction 2017

1956
31-F180-
001

Yaaka -
Khusi 

Ganesh 
Man 
Marga

Makawan
pur

Yaaka -
Khusi 12.4 7

RW-5.7 | 
CW-5.4 1 Central

27.6566 | 
85.1777 RCC Slab 6 1.7 Completed 2017

1957
25-F181-
001

Khahare 
Khola

Tadi - 
Labdhu - 
Samundrat
ar - 
Golphubha
njyang Nuwakot

Khahare 
Khola 2.6 18

RW-5 | 
CW-4.2 1 Central 0

27.9105 | 
85.2490

RCC T-
Beam 8 1.7 Completed 2017

1958
25-F181-
002

Dharkhu 
Khola

Tadi - 
Labdhu - 
Samundrat
ar - 
Golphubha
njyang Nuwakot

Dharkhu 
Khola 9.9 36

RW-5 | 
CW-4.3 1 Central 0

27.9273 | 
85.3045

Steel 
Plate 
Girder 8 1.7 Completed 2017

1959
25-F181-
003

Ghatte 
Khola 

Tadi - 
Labdhu - 
Samundrat
ar - 
Golphubha
njyang Nuwakot

Ghatte 
Khola 16.05 36

RW-5 | 
CW-4.25 1 Central 0

27.9238 | 
85.3442

RCC T-
Beam 8 1.7 Completed 2017

1960
25-F181-
004

Suryamati 
(Anbuni)K
hola 
Bridge

Tadi - 
Labdhu - 
Samundrat
ar - 
Golphubha
njyang Nuwakot

Suryamati 
 khola 20.3 50

RW-7.5 | 
CW-6 2 Central

27.9227 | 
85.3818

RCC T-
Beam 10 1.7

Under 
Construction 2017

1961
64-F183-
001 Bheri River

Shivanagar 
 - Gumi - 
Patihalnac
haur Surkhet

Bheri 
River 0.15 70

RW- | 
CW- 4

Mid-
Western

28.4493 | 
81.8093

RCC T-
Beam 10 1.2

Under 
Construction 2017

1962
36-F184-
001 Sirdi khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Sirdi 
khola 1.72 9.5

RW-4.5 | 
CW-4.1 1 Western 0

27.9861 | 
84.5717 RCC Slab 7 1.2 Completed 2017

1963
36-F184-
002

Daraundi 
khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Daraundi 
khola 3.5 87

RW-5.05 
| CW-4.25 3 Western

27.9975 | 
84.5680

RCC T-
Beam 8 1.2 Completed 2017

1964
36-F184-
003

Bhusunde 
khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Bhusunde 
khola 6.82 25

RW-5 | 
CW-4.25 1 Western

28.0207 | 
84.5849 RCC Slab 8 1.2 Completed 2017

1965
36-F184-
004

Khahare 
Khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Khahare 
Khola 11.2 7.5

RW-6.4 | 
CW-6 1 Western 0

28.0390 | 
84.6104 RCC Slab 7 1.2 Completed 2017

1966
36-F184-
005 Ludi Khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Ludi 
Khola 20.275 7.5

RW-6.6 | 
CW-6.2 1 Western 0

28.0801 | 
84.6590 RCC Slab 8 1.2 Completed 2017

1967
36-F184-
006

Langdi 
Khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Langdi 
Khola 22.64 20.6

RW-5.15 
| CW-4.25 1 Western

28.1008 | 
84.6609 RCC Slab 7 1.2 Completed 2017

1968
36-F184-
007

Syandi 
khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Syandi 
khola 24.3 18.5

RW-7.17 
| CW-6 1 Western

28.1121 | 
84.6640

RCC T-
Beam 6 1.2 Completed 2017

1969
36-F184-
010

Daraudi 
Khola

11 Kilo - 
Chhepetar 
- 
Bhaluswar
a Gorkha

Daraudi 
Khola 33.37 77

RW-6.97 
| CW-5.55 3 Western

28.1704 | 
84.7059

RCC T-
Beam 7 1.2 Completed 2017

1970
51-F185-
001

Modi 
Khola

Putalikhet 
- Parbat

Modi 
Khola 46.95 50

RW-0 | 
CW-0 1 Western

28.2022 | 
83.6737

RCC T-
Beam 10 1.7

Under 
Construction 2017
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1971
41-F186-
002

Jyagdi 
Khola

Mirdi - 
Chitre - 
Bhimad Syangja

Jyagdi 
Khola 18.7 41.2

RW-5.08 
| CW-4.5 2 Western

27.9420 | 
83.8712

RCC T-
Beam 7 1.2 Completed 2017

1972
40-F186-
005

Gidi  
Khola

Mirdi - 
Chitre - 
Bhimad Tanahu

Gidi  
Khola 57.1 40

RW- | 
CW- 2 Western

27.9790 | 
84.0688

RCC T-
Beam 10 1.2

Under 
Construction 2017

1973
15-F187-
001

Pump 
Canal

Trafficcho
k - 
Baniniya Saptari

Pump 
Canal 9.23 13.8

RW-3.87 
| CW-3.45 2 Eastern 1979

26.5564 | 
86.6756

RCC T-
Beam 5 1.7 Completed 2017

1974
15-F187-
002

Koshi 
Nahar

Trafficcho
k - 
Baniniya Saptari

Koshi 
Nahar 16.31 33.2

RW-4.25 
| CW-3.65 5 Eastern 1979

26.4962 | 
86.6767 RCC Slab 7 1.7 Completed 2017

1975
45-F191-
001

Bairia 
khola

Kathawa - 
Tribeni

Nawalpar
asi East

Bairia 
khola 5.1 8.5

RW-4.2 | 
CW-3.8 1 Western

27.4227 | 
83.8120 RCC Slab 7 1.7 Completed 2017

1976
55-F193-
002

Nathe 
khola

Chaurjaha
ri - Bas 
Khola - 
Devisthal Salyan

Nathe 
khola 10 40

RW- | 
CW- 1

Mid-
Western

28.5123 | 
82.0792

RCC T-
Beam 10 1.2

Under 
Construction 2017

1977
55-F193-
007

Bharayal/P
angrayan 
Khola 
Bridge

Chaurjaha
ri - Bas 
Khola - 
Devisthal Salyan

Bharayal/
Pangrayan 
 Khola 41.45 10

RW- | 
CW-

Mid-
Western

28.6191 | 
82.1836 10 1.2

Under 
Construction 2017

1978
52-F193-
008

Rajile 
Khola 
Bridge

Chaurjaha
ri - Bas 
Khola - 
Devisthal

Rukum 
East

Rajile/Fal
ate Khola 42 20

RW- | 
CW- 1

Mid-
Western

28.6227 | 
82.1862

RCC T-
Beam 10 1.2

Under 
Construction 2017

1979
43-F194-
004

Kanchan 
khola

 Satyawati 
- 
Badahare 
River Palpa

Kanchan 
khola 5.815 21

RW- | 
CW- 2 Western

27.7383 | 
83.2571

RCC T-
Beam 10 1.2

Under 
Construction 2017

1980
43-F194-
005

Ninichaur 
khola

 Satyawati 
- 
Badahare 
River Palpa

Ninichaur 
 khola 11.075 17.5

RW-7.2 | 
CW-6.5 5 Western

27.7733 | 
83.2691

Multicell 
Box 
Culvert 8 1.2 Completed 2017

1981
43-F194-
006 Budi khola

 Satyawati 
- 
Badahare 
River Palpa

Budi 
khola 16.98 16.3

RW-7 | 
CW-6.6 3 Western

27.8053 | 
83.2673 RCC Slab 8 1.2 Completed 2017

1982
44-F194-
002

Dhungri 
Khola

 Satyawati 
- 
Badahare 
River

Arghakha
nchi

Dhungri 
Khola 23.5 35

RW-11 | 
CW- 1 Western

27.8261 | 
83.2812

RCC T-
Beam 10 1.2

Under 
Construction 2017

1983
44-F194-
001 Sisne Khla

 Satyawati 
- 
Badahare 
River

Arghakha
nchi

Sisne 
Khla 49.85 22

RW-5.2 | 
CW-4.9 5 Western

27.9153 | 
83.2228 RCC Slab 7 1.2 Completed 2017

1984
44-F194-
007 Idim Khola

 Satyawati 
- 
Badahare 
River

Arghakha
nchi

Idim 
Khola 50.378 16.5

RW-6.9 | 
CW-6.5 3 Western

27.9200 | 
83.2210

RCC T-
Beam 8 1.2 Completed 2017

1985
44-F194-
008 Ridi Khola

 Satyawati 
- 
Badahare 
River

Arghakha
nchi

Ridi 
Khola 57.692 51

RW-7.6 | 
CW-6 2 Western

27.9447 | 
83.2059

RCC T-
Beam 8 1.2 Completed 2017

1986
44-F194-
009 Hurlung

 Satyawati 
- 
Badahare 
River

Arghakha
nchi Hurlung 59.088 8

RW-8.3 | 
CW-7.8 1 Western

27.9486 | 
83.2025 RCC Slab 7 1.2 Completed 2017

1987
44-F194-
010

Rithe 
Khola

 Satyawati 
- 
Badahare 
River

Arghakha
nchi

Rithe 
Khola 63.835 9

RW-8.4 | 
CW-7.6 1 Western

27.9551 | 
83.1625 RCC Slab 8 1.2 Completed 2017

1988
44-F194-
011

Gachhe 
Khola Pul

 Satyawati 
- 
Badahare 
River

Arghakha
nchi

GAchhe 
Khola 67.5 49

RW-7.2 | 
CW-6 2 Western

27.9572 | 
83.1268

RCC T-
Beam 9 1.2 Completed 2017

1989
69-F195-
001

Kulariya 
River 

Tikapur - 
Muda - 
Tikapur-
Muda-
Sanfebagar
-Dandakot-
Chainpur-
Saipal-
Uraibha Kailali

Kulariya 
River 0.95 44.2

RW-5.5 | 
CW-4.3 2

Far- 
Western

28.5662 | 
81.1045

RCC T-
Beam 7 1.7 Completed 2017

1990
69-F195-
002 Rora Khola 

Tikapur - 
Muda - 
Tikapur-
Muda-
Sanfebagar
-Dandakot-
Chainpur-
Saipal-
Uraibha Kailali

Rora 
Khola 3.254 14.4

RW-5 | 
CW-4.1 2

Far- 
Western

28.5826 | 
81.1029 RCC Slab 8 1.7 Completed 2017

1991
69-F195-
003 Rora Khola

Tikapur - 
Muda - 
Tikapur-
Muda-
Sanfebagar
-Dandakot-
Chainpur-
Saipal-
Uraibha Kailali

Rora 
Khola 5.6 37.5

RW-5.3 | 
CW-4.3 2

Far- 
Western

28.5996 | 
81.0925

RCC T-
Beam 7 1.7 Completed 2017
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1992
69-F195-
004

Chori 
River 

Tikapur - 
Muda - 
Tikapur-
Muda-
Sanfebagar
-Dandakot-
Chainpur-
Saipal-
Uraibha Kailali

Chori 
River 7.2 22.7

RW-5 | 
CW-3.3 2

Far- 
Western

28.6051 | 
81.0782

RCC T-
Beam 6 1.7 Completed 2017

1993
36-F196-
001

Trisuli 
River

Benighat - 
District 
Border - 
Arughat - 
Larke 
Bhanjyang Gorkha

Trisuli 
River 0.49 152.25

RW-7.5 | 
CW-6 4 Western

27.8105 | 
84.7772

Steel 
Plate 
Girder 7 1.2 Completed 2017

1994
36-F196-
011

Fujel 
khola pul

Benighat - 
District 
Border - 
Arughat - 
Larke 
Bhanjyang Gorkha

Kaudi 
Khola 9.9 10

RW-4.45 
| CW-4.45 2 Western

27.8807 | 
84.7437 RCC Slab 8 1.2 Completed 2017

1995
36-F196-
005

Sthul 
Khola

Benighat - 
District 
Border - 
Arughat - 
Larke 
Bhanjyang Gorkha

Sthul 
Khola 35.9 26

RW-5.04 
| CW-4.3 1 Western

28.0415 | 
84.8087

RCC T-
Beam 6 1.2 Completed 2017

1996
36-F196-
008 Soti Khola

Benighat - 
District 
Border - 
Arughat - 
Larke 
Bhanjyang Gorkha

Soti 
Khola 55.46 25

RW-0 | 
CW-0 1 Western

28.1369 | 
84.8551

RCC T-
Beam 10 1.2

Under 
Construction 2017

1997
09-F199-
003

Mainakhar
i

Gandhi - 
Manmohan 
 Marg Morang

Mainakha
ri 7.722 13.65

RW-4.96 
| CW-4.5 2 Eastern

26.5896 | 
87.5820 RCC Slab 6 1.2 Completed 2017

1998
09-F199-
002 Nala

Gandhi - 
Manmohan 
 Marg Morang Nala 9.99 6.55

RW-5.05 
| CW-4.45 1 Eastern

26.5693 | 
87.5706 RCC Slab 7 1.2 Completed 2017

1999
09-F199-
001 Khirkidagi

Gandhi - 
Manmohan 
 Marg Morang

Khirkidag
i 18.9 17.1

RW-4.95 
| CW-4.25 3 Eastern

26.4814 | 
87.5524 RCC Slab 5 1.2 Completed 2017

2000
32-F205-
001

Jamunawa 
Bridge

Nijgadh - 
Patauri - 
Bankul - 
Gaur Rautahat Bhakuwa 28.827 17

RW-5.25 
| CW-4.85 1 Central

26.9271 | 
85.1978

RCC T-
Beam 7 1.2 Completed 2017

2001
14-F210-
020 Kali Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Kali 
Khola 0.16 40

RW-10.7 
| CW-7.5 1 Eastern

26.8004 | 
86.9511

RCC T-
Beam 10 1.2

Under 
Construction 2017

2002
10-F210-
001 Seuti

EWH - 
Koshi 
Bridge - 
EWH Sunsari

Seuti 
Khola 3.08 24.5

RW-3.2 | 
CW-2.9 4 Eastern

26.7040 | 
87.2116 RCC Slab 6 1.2 Completed 2017

2003
10-F210-
002 Sunsari pul

EWH - 
Koshi 
Bridge - 
EWH Sunsari

Sunsari 
khola 6.214 34.7

RW-5.55 
| CW-4.25 3 Eastern

26.7292 | 
87.1952

RCC T-
Beam 7 1.2 Completed 2017

2004
15-F210-
022 Trijuga

EWH - 
Koshi 
Bridge - 
EWH Saptari

Trijuga 
khola 8.831 325

RW-6.5 | 
CW-4.4 13 Eastern

26.7402 | 
86.9334

RCC T-
Beam 7 1.2 Completed 2017

2005
14-F210-
006

Koshi 
Bridge

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Sapta 
Koshi 16.081 261.3

RW-10.5 
| CW-7.5 4 Eastern 2015

26.8553 | 
87.1499

Steel 
Truss 7 1.2 Completed 2017

2006
10-F210-
003

Patnali 
Naya pul

EWH - 
Koshi 
Bridge - 
EWH Sunsari

Patnali 
Khola 16.117 127.4

RW-10.7 
| CW-7.5 5 Eastern

26.8075 | 
87.1755

RCC T-
Beam 10 1.2

Under 
Construction 2017

2007
14-F210-
007

Bagundre 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Bagundre 
Khola 17.419 16

RW-10.7 
| CW-7.5 1 Eastern

26.8493 | 
87.1447 RCC Slab 10 1.2

Under 
Construction 2017

2008
10-F210-
004

Karam 
Bridge

EWH - 
Koshi 
Bridge - 
EWH Sunsari

Karam 
khola 18.288 25

RW-10.7 
| CW-7.5 1 Eastern

26.8244 | 
87.1688 RCC Slab 10 1.2

Under 
Construction 2017

2009
10-F210-
005

Gauri 
Khola

EWH - 
Koshi 
Bridge - 
EWH Sunsari

Gauri 
Khola 18.651 22

RW-10.7 
| CW-7.5 1 Eastern

26.8249 | 
87.1652 RCC Slab 10 1.2

Under 
Construction 2017

2010
14-F210-
008

Bairawa 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Bairawa 
Khola 20.65 22

RW-10.7 
| CW-7.5 1 Eastern

26.8298 | 
87.1220 RCC Slab 10 1.2

Under 
Construction 2017

2011
14-F210-
009

Seti 1 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Seti 1 
Khola 22.645 40.64

RW-10.7 
| CW-7.5 2 Eastern

26.8229 | 
87.1030

RCC T-
Beam 10 1.2

Under 
Construction 2017

2012
14-F210-
010

Seti 2 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Seti 2 
Khola 22.75 40.64

RW-10.7 
| CW-7.5 2 Eastern

26.8224 | 
87.1022 RCC Slab 10 1.2

Under 
Construction 2017

2013
14-F210-
011

Jarayo 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Jarayo 
Khola 24.16 16

RW-10.7 
| CW-7.5 1 Eastern

26.8149 | 
87.0879 RCC Slab 10 1.2

Under 
Construction 2017
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2014
14-F210-
012

Khar 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Khar 
Khola 25.315 25

RW-10.7 
| CW-7.5 1 Eastern

26.8136 | 
87.0768 RCC Slab 10 1.2

Under 
Construction 2017

2015
14-F210-
013

Yasodha 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Yasodha 
Khola 26.536 25

RW-10.7 
| CW-7.5 1 Eastern

26.8154 | 
87.0645 RCC Slab 10 1.2

Under 
Construction 2017

2016
14-F210-
015

Jogini 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Jogini 
Khola 27.95 16

RW-10.7 
| CW-7.5 1 Eastern

26.8159 | 
87.0486 RCC Slab 10 1.2

Under 
Construction 2017

2017
14-F210-
016

Katari 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Katari 
Khola 29.17 40

RW-10.7 
| CW-7.5 Eastern

26.8156 | 
87.0368 10 1.2

Under 
Construction 2017

2018
14-F210-
017

Sisuwa 
Khola-1

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Sisuwa 
Khola-1 30.05 46.5

RW-10.7 
| CW-7.5 5 Eastern

26.8134 | 
87.0277 RCC Slab 10 1.2

Under 
Construction 2017

2019
14-F210-
018

Sisuwa 
Khola-2

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Sisuwa 
Khola-2 30.6 101.8

RW-10.7 
| CW-7.5 4 Eastern

26.8126 | 
87.0211 RCC Slab 10 1.2

Under 
Construction 2017

2020
14-F210-
019

Gideri 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Gideri 
Khola 32.7 76.2

RW-10.7 
| CW-7.5 3 Eastern

26.8083 | 
87.0024 RCC Slab 10 1.2

Under 
Construction 2017

2021
14-F210-
014

Murti 
Khola

EWH - 
Koshi 
Bridge - 
EWH Udayapur

Murti 
Khola 35.495 25

RW-10.7 
| CW-7.5 1 Eastern

26.8167 | 
87.0578

RCC T-
Beam 10 1.2

Under 
Construction 2017

2022
15-F210-
021

Chandra 
Canal

EWH - 
Koshi 
Bridge - 
EWH Saptari

Chandra 
Canal 68.78 15

RW-7.5 | 
CW-7.5 Eastern

26.6488 | 
86.9133 10 1.2

Under 
Construction 2017



S.No.
Bridge 
Number

Bridge Name Road Name District
Bridge 

Type
Region

Bridge 
Length

Cordinate
Current 
Crossing 
 Facility

Overall 
Score

1 01-H007-023 Phurumba Mechi Highway Taplejung Eastern 15
27.4070 | 
87.7145

1 3.45

2 01-H007-024 Yaphre Mechi Highway Taplejung Eastern 35.4
27.4122 | 
87.7213

4 3.15

3 01-H007-025 Tawa Mechi Highway Taplejung Eastern 15
27.4512 | 
87.7270

1 3.45

4 01-H007-026 Thiwa Mechi Highway Taplejung Eastern 15
27.4738 | 
87.7376

1 3.45

5 02-H018-041 Chhange-1 Midhill Highway Panchthar Eastern 25
27.2484 | 
87.8530

1 2.9

6 02-H018-042 Chhange-2 Midhill Highway Panchthar Eastern 15
27.2467 | 
87.8539

1 2.9

7 03-F157-001 Bhadi Khola
Ilam - Maipokhari - 

Sandakpur
Ilam 1 Eastern 15.3

27.0713 | 
87.9577

1 1.85

8 03-F157-002 Sano Mai-1
Ilam - Maipokhari - 

Sandakpur
Ilam 1 Eastern 15.5

27.0597 | 
87.9370

1 1.85

9 03-F157-003
Sano Mai-2 (Raata 

Khola)
Ilam - Maipokhari - 

Sandakpur
Ilam 1 Eastern 15.3

27.0659 | 
87.9412

1 1.85

10 03-F157-005 Khahare
Ilam - Maipokhari - 

Sandakpur
Ilam Eastern 19

27.0684 | 
87.9523

1 1.55

11 03-F158-002 Dudhe Khola Damak - Chisapani Ilam 1 Eastern 46.27
26.7357 | 
87.7006

1 1.55

12 03-F158-004 Chulachuli Khahare Damak - Chisapani Ilam Eastern 20
26.7392 | 
87.7066

1 1.55

13 03-NH09-174 Ratuwa Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Ilam Eastern 150

26.7224 | 
87.7027

3.7

14 03-NH09-175 Bukuwa Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Ilam Eastern 40

26.7185 | 
87.7135

3.7

15 03-NH09-176 Bidhuwa Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Ilam Eastern 110

26.7153 | 
87.7223

3.7

16 03-NH09-177 Chaju khola Bridge
NH09: Madan 

Bhandari Rajmarg
Ilam Eastern 200

26.7003 | 
87.7578

3.7

17 03-NH09-178 Bagdwar khola Bridge
NH09: Madan 

Bhandari Rajmarg
Ilam Eastern 80

26.6940 | 
87.7667

3.7

18 03-NH09-179
Sukhani Shadat Sthal 

Bridge
NH09: Madan 

Bhandari Rajmarg
Ilam Eastern 30

26.7336 | 
87.9374

3.7

19 03-NH09-180 Budi Sukhani Bridge
NH09: Madan 

Bhandari Rajmarg
Ilam Eastern 50

26.7341 | 
87.9415

20 04-H001-018 Hundrunge Mahendra Rajmarga Jhapa Eastern 18.3
26.6587 | 
87.8626

5 3.55

21 04-H001-019 Sukhani-1 Mahendra Rajmarga Jhapa Eastern 6.3
26.6581 | 
87.8538

5 3.55

22 04-H001-020 Sukhani-2 Mahendra Rajmarga Jhapa Eastern 6
26.6571 | 
87.8521

5 3.55

23 04-H001-021 Sukhani-3 Mahendra Rajmarga Jhapa Eastern 9.2
26.6555 | 
87.8503

5 3.55

24 04-H001-022 Bhalu Khola Mahendra Rajmarga Jhapa Eastern 24.2
26.6540 | 
87.8487

5 3.55

25 04-H001-025 Dudhe - 1 Mahendra Rajmarga Jhapa Eastern 15.1
26.6479 | 
87.8247

5 3.55

26 04-H001-032 Dhangre Mahendra Rajmarga Jhapa Eastern 18.3
26.6512 | 
87.7538

5 3.55

27 04-H007-003 Siso Khola Mechi Highway Jhapa Eastern 14.2
26.4347 | 
88.0404

3 3.55

28 04-H007-010 Singribhitta Mechi Highway Jhapa Eastern 8.45
26.5765 | 
88.0930

5 3.55

29 04-H017-004 Deoniya Holi Postal Highway Jhapa Eastern 16
26.5300 | 
88.0501

5 3.55

30 04-H017-005 Bhusidi Postal Highway Jhapa Eastern 23.6
26.5285 | 
88.0412

6 3.85

31 04-H017-007 Kajala Khola Postal Highway Jhapa Eastern 20.8
26.5187 | 
88.0170

6 3.85

32 04-H017-008 Dhadkan Postal Highway Jhapa Eastern 37
26.5090 | 
87.9970

1 3.85

33 04-H017-012 Sano Mai Postal Highway Jhapa Eastern 50
26.4782 | 
87.8466

1 3.85

34 04-H017-227 Bhuteni  Khola Postal Highway Jhapa Eastern 50
26.5047 | 
87.9605

1 3.85

35 04-H017-228 Janatachowk Postal Highway Jhapa Eastern 8
26.4925 | 
87.9248

6 3.55

36 04-H017-229 Dhodramari Postal Highway Jhapa Eastern 10
26.4749 | 
87.7346

5 3.85

37 04-NH09-181
Sukhani Khola Mai Na 

Pa 1 Bridge
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 50

26.7342 | 
87.9506

38 04-NH09-182 Tanting Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 75

26.7469 | 
87.9619

3.7

Appendix 2: Bridge list of New Crossing recorded in BMS (509 nos.)
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39 04-NH09-183
Goyang Khola Gaja Bari 

Chowk Bridge 
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 80

26.7518 | 
87.9684

3.7

40 04-NH09-184
Sano Nete Khola Bridge, 

Jhatare. 
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 30

26.7581 | 
87.9979

3.7

41 04-NH09-185 Thulo Nete Khola Bridge 
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 60

26.7527 | 
88.0074

3.7

42 04-NH09-186 Biring Khola Bridge 
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 220

26.7503 | 
88.0225

3.7

43 04-NH09-187 Dama Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 40

26.7486 | 
88.0391

3.7

44 04-NH09-188 Hadiya Khola Bridge 
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 60

26.7485 | 
88.0468

3.7

45 04-NH09-189 Gangate Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 25

26.7433 | 
88.0921

3.7

46 04-NH09-190 Khar Khola Bridge 
NH09: Madan 

Bhandari Rajmarg
Jhapa Eastern 45

26.7419 | 
88.0977

3.7

47 05-F152-005 Dumkutta Khahare Khola
Leguwaghat - Sabha 

Khola
Sankhuwasa

bha
1 Eastern 21.6

27.2254 | 
87.2319

1 1.55

48 06-H018-050 Khorunga Midhill Highway Tehrathum Eastern 35
27.1751 | 
87.5360

1 3.15

49 06-H018-051 Jaljale Khahare Midhill Highway Tehrathum Eastern 15
27.1771 | 
87.5550

1 2.85

50 08-F058-001 Chisang Khola
Bhedetar - Rajarani - 

Rabi - Ranke
Dhankuta Eastern 15

26.8733 | 
87.5658

3 2.35

51 08-F152-002 Dangadange khola
Leguwaghat - Sabha 

Khola
Dhankuta Eastern 24

27.1706 | 
87.2746

1 1.55

52 08-H008-008 Garduwa Koshi Highway Dhankuta Eastern 10.2
26.9062 | 
87.3084

5 3.5

53 08-H018-002 Mangmaya khola Midhill Highway Dhankuta Eastern 30.2
27.1182 | 
87.2546

3 3.8

54 09-F060-006 Chunebari Bardanga - Urlabari Morang Eastern 21
26.4093 | 
87.6186

5 2.5

55 09-F061-004 Bhuwa Rangeli - Kanepokhari Morang Eastern 90
26.7769 | 
87.5082

1 1.9

56 09-H017-231 Purano Ratuwa Khola Postal Highway Morang Eastern 14.2
26.4526 | 
87.6521

3 3.25

57 09-H017-233 Satdubi Postal Highway Morang Eastern 6.85
26.4557 | 
87.5910

7 3.85

58 09-H017-235 Jhapartole Postal Highway Morang Eastern 10
26.4501 | 
87.5738

5 3.85

59 09-H017-237 Basta Khola Postal Highway Morang Eastern 15.5
26.4777 | 
87.2583

7 3.25

60 09-NH09-160 Daale Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 40

26.7616 | 
87.3736

3.7

61 09-NH09-161 Mugu Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 75

26.7613 | 
87.3778

3.7

62 09-NH09-162 Khadam Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 400

26.7640 | 
87.3946

3.7

63 09-NH09-163 Hachuwa Khola Bridge 
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 200

26.754 | 
87.427

3.7

64 09-NH09-164 Saune Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 60

26.7499 | 
87.4323

3.7

65 09-NH09-165 Bhaluwa Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 150

26.7443 | 
87.4415

3.7

66 09-NH09-166 Sanonete Khola Bridge 
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 60

26.7378 | 
87.4555

3.7

67 09-NH09-167 Turke Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 25

26.7370 | 
87.4595

3.7

68 09-NH09-168 Morangi Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 175

26.7429 | 
87.5260

3.7

69 09-NH09-169 Teli Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 300

26.7388 | 
87.5548

3.7

70 09-NH09-170 Solty 1 Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 50

26.7298 | 
87.5825

3.7

71 09-NH09-171 Solty 2 Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 80

26.7293 | 
87.5841

3.7

72 09-NH09-172 Mikiku Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 120

26.7232 | 
87.6218

3.7

73 09-NH09-173 Nusari Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Morang Eastern 250

26.7225 | 
87.6324

3.7

74 10-F056-016 Khayar khola
Jhumka - Chatara - 

Barahachhetra
Sunsari Eastern 40

26.8572 | 
87.1550

1 2.8

75 10-F056-017 Baunne khola
Jhumka - Chatara - 

Barahachhetra
Sunsari Eastern 35

26.8635 | 
87.1539

1 2.8

76 10-F057-002 Sardu Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Sunsari Eastern 390
26.8070 | 
87.2375

1 2.4
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77 10-F057-003 Patnali Khola Bridge
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Sunsari Eastern 190
26.8085 | 
87.2000

1 2.4

78 10-F057-004 Baguwa Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Sunsari 1 Eastern 32.45
26.8152 | 
87.1889

1 2.4

79 10-F057-005 Bagh Khola-1
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Sunsari 1 Eastern 126.45
26.8215 | 
87.1876

1 2.4

80 10-F057-006 Bagh Khola-2
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Sunsari Eastern 40
26.8192 | 
87.1802

1 2.4

81 10-F063-003 Mariya-2 Inerwa - Kaptanganj Sunsari Eastern 10
26.5216 | 
87.1176

1 2.05

82
10-F210-001-

D1-D1
Seuti Khola

EWH - Koshi Bridge - 
 EWH

Sunsari Eastern 24.5
26.7041 | 
87.2116

2.7

83
10-F210-002-

D1
Sunsari Khola

EWH - Koshi Bridge - 
 EWH

Sunsari Eastern 34.7
26.7292 | 
87.1952

2.7

84 10-H001-534 Koshi Katan Mahendra Rajmarga Sunsari Eastern 87.6
26.5850 | 
87.0110

5 3.85

85
10-H008-001-

D1
Budhi Koshi Highway Sunsari Eastern 92

26.5596 | 
87.2795

3.55

86
10-H008-002-

U1
Nahar (Saptakoshi) Koshi Highway Sunsari Eastern 18.3

26.6239 | 
87.2731

3.85

87 10-H017-236 Bandh Ko Jharana Postal Highway Sunsari Eastern 7
26.4516 | 
87.1730

7 3.25

88 10-H017-240 Nahar Postal Highway Sunsari Eastern 7.5
26.4864 | 
87.2014

7 3.25

89 12-H018-056 Bhaile Khola Midhill Highway Khotang Eastern 20
27.2480 | 
86.8044

1 3.2

90 12-H018-057 Bhalu Khola Midhill Highway Khotang Eastern 20
27.2369 | 
86.7899

1 3.2

91 12-H018-058 Chepe Khola Midhill Highway Khotang Eastern 25
27.2527 | 
86.8085

1 3.2

92 13-F052-024 Bhadare Khola
Mirchaya - Katari - 

Okhaldhunga - Salleri
Okhaldhung

a
Eastern 36.7

27.1774 | 
86.4206

1 2.6

93 14-F052-009 Phoksa Khahare
Mirchaya - Katari - 

Okhaldhunga - Salleri
Udayapur 1 Eastern 42

26.9356 | 
86.2843

3 2.95

94 14-F052-010 Bhote Khahare
Mirchaya - Katari - 

Okhaldhunga - Salleri
Udayapur Eastern 10

26.9410 | 
86.2878

1 2.95

95 14-F052-011 Bauni/Jomdarni Khola
Mirchaya - Katari - 

Okhaldhunga - Salleri
Udayapur Eastern 22

26.9445 | 
86.2934

1 2.95

96 14-F052-013 Aamaha Khola
Mirchaya - Katari - 

Okhaldhunga - Salleri
Udayapur Eastern 63

26.9501 | 
86.3045

1 2.95

97 14-F052-014 Thega Khola
Mirchaya - Katari - 

Okhaldhunga - Salleri
Udayapur 1 Eastern 61.5

26.9531 | 
86.3097

1 2.95

98 14-F052-015 Malliye Khola
Mirchaya - Katari - 

Okhaldhunga - Salleri
Udayapur 1 Eastern 81.4

26.9563 | 
86.3199

1 2.95

99 14-F052-019 Khahare Khola
Mirchaya - Katari - 

Okhaldhunga - Salleri
Udayapur 1 Eastern 92.5

26.9559 | 
86.3554

2 2.95

100 14-F057-018 Dwar 3
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 85
26.7905 | 
86.8542

1 2.35

101 14-F057-022 Khaira khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 21.8
26.7945 | 
86.8026

1 2.35

102 14-F057-025 Vaajajor Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 22.9
26.7837 | 
86.7545

1 2.35

103 14-F057-026 Asari Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 15
26.7861 | 
86.7350

1 2.35

104 14-F057-033 Hile Khahare
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 25
26.8843 | 
86.6076

1 2.35

105 14-F057-034 Bhutiya Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 26
26.8860 | 
86.6132

1 2.35

106 14-F057-035 Haleda Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 40.2
26.9052 | 
86.5334

1 2.35

107 14-F057-038 Palase Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 19.8
26.9211 | 
86.4597

1 2.35

108 14-F057-039 Gadaine khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 25
26.9258 | 
86.4561

1 2.35
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109 14-F057-043 Dibye Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 41.6
26.9337 | 
86.4266

1 2.35

110 14-F057-044 Dangadange Khola-1
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 86
26.9317 | 
86.4141

1 2.35

111 14-F057-045 Dangadange Khola-2
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur 1 Eastern 96.3
26.9301 | 
86.4097

1 2.35

112 14-F057-073 Jyamire
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 60
26.7969 | 
86.9129

5 2.35

113 14-F057-074 Lati
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 50
26.8011 | 
86.9028

1 2.35

114 14-F057-075 Dwar-2
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 60
26.8051 | 
86.8734

1 2.35

115 14-F057-076 Khahare
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 14
26.7923 | 
86.8149

1 2.35

116 14-F057-077 Phuljor
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 50
26.7827 | 
86.7687

1 2.35

117 14-F057-078 Hokse
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 15
26.8437 | 
86.6083

1 2.35

118 14-F057-079 Kawai-2 Khola Bridge
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 20
26.8766 | 
86.6143

6 2.35

119 14-F057-081 Adheri
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 25
26.9032 | 
86.5922

1 2.35

120 14-F057-137 Bhadajor River Bridge
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 40
26.7834 | 
86.7545

2.35

121 14-F057-138 Gadame River Bridge
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 25
26.9258 | 
86.4561

2.35

122 14-F057-139 Dang Dung River Bridge
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Udayapur Eastern 100
26.9314 | 
86.4022

2.35

123 14-NH09-151 Thappar Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 65

26.9218 | 
86.4411

3.7

124 14-NH09-152 Ratu Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 35

26.9064 | 
86.4549

125 14-NH09-153 Arna Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 35

26.9041 | 
86.4633

3.7

126 14-NH09-154 Mauwase Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 55

26.9086 | 
86.4998

3.7

127 14-NH09-155 Ashari Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 35

26.7862 | 
86.7347

3.7

128 14-NH09-156 Khaira Jhora Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 45

26.7946 | 
86.8022

3.7

129 14-NH09-157 Jyamire Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 50

26.7906 | 
86.8543

3.7

130 14-NH09-158 Lama Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 80

26.7979 | 
86.9205

3.7

131 14-NH09-159 Sundari Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Udayapur Eastern 30

26.8014 | 
86.9466

3.7

132 15-F057-011 Satra patra Khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Saptari Eastern 30
26.7425 | 
86.9256

1 2.4

133 15-F064-014 Banauli Khola
Phattepur - 

Kanchanpur - Rajbiraj
Saptari 1 Eastern 30

26.5859 | 
86.8184

2 1.9

134 15-F064-015 Banauli Dhar-1
Phattepur - 

Kanchanpur - Rajbiraj
Saptari Eastern 40

26.5859 | 
86.8125

2 1.9

135 15-H009-001 Suklahi Sagarmatha Highway Saptari Eastern 57.6
26.7108 | 
86.5353

2 3.55

136 15-H017-041 Kataha Postal Highway Saptari Eastern 9
26.5817 | 
86.5480

1 3.25

137 15-H017-042 Bihul Postal Highway Saptari Eastern 29
26.5828 | 
86.5397

1 3.55

138 15-H017-244 Khairi khola bridge Postal Highway Saptari Eastern 15
26.5756 | 
86.6079

1 3.25
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139 15-H017-245 Tamanasiya Postal Highway Saptari Eastern 10
26.5802 | 
86.5532

1 3.25

140 15-H017-271 Banara khola Postal Highway Saptari Eastern 15
26.5750 | 
86.6280

1 3.25

141 16-F067-001 vented Causeway
Dhangarhi - 
Vidyanagar - 
Bariyarpatti

Siraha Eastern 20.6
26.7047 | 
86.3638

3 2.5

142 16-F067-005 Kataniya Khola
Dhangarhi - 
Vidyanagar - 
Bariyarpatti

Siraha 1 Eastern 40.3
26.6443 | 
86.3529

3 2.5

143 16-H017-043 Balan Postal Highway Siraha Eastern 17.3
26.5898 | 
86.5065

1 3.25

144 16-H017-045 Kalyan Nahar Postal Highway Siraha Eastern 17.3
26.6113 | 
86.4035

3 3.25

145 16-H017-048 Gagan Postal Highway Siraha Eastern 25
26.6269 | 
86.3080

1 3.55

146 16-H017-052 Themu Khola Postal Highway Siraha Eastern 20
26.6520 | 
86.2169

3 3.25

147 16-H017-246 chauriko jharana Postal Highway Siraha Eastern 33.3
26.6257 | 
86.3173

3 3.55

148 18-F070-001 Sukhajor Khurkot - Manthali Ramechhap Central 122
27.3774 | 
86.0513

3 2.45

149 18-F070-003 bhalajor/kunauri Khurkot - Manthali Ramechhap Central 30
27.3730 | 
86.0352

2 2.45

150 18-F159-001 Sirubari
Khurkot - Ramechhap 

- Sanghutar - 
Okhaldhunga

Ramechhap Central 11.5
27.3680 | 
86.1796

3 1.55

151 19-F057-065 Bagmati khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Sindhuli Central 400
27.2846 | 
85.4323

1 2.65

152 19-F057-140 Sokan River Bridge
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Sindhuli Central 40
27.2639 | 
85.4969

2.35

153 19-H006-044 Chure Khola
Dhulikhel Sindhuli 
Bhittamod Highway

Sindhuli Central 64
27.0940 | 
85.9516

2 3.5

154 19-H006-047 Paneshi River Bridge
Dhulikhel Sindhuli 
Bhittamod Highway

Sindhuli Central 50
27.1128 | 
85.9616

3.85

155 19-NH09-146 Bhutaha Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Sindhuli Central 30

27.2558 | 
85.8197

3.7

156 19-NH09-147 Lipe Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Sindhuli Central 30

27.2555 | 
85.8858

3.7

157 19-NH09-148 Padhera Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Sindhuli Central 25

27.0743 | 
86.0053

3.7

158 19-NH09-149 Sunkhani 2 Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Sindhuli Central 50

27.0647 | 
86.0243

3.7

159 19-NH09-150 Thanaha Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Sindhuli Central 40

27.0341 | 
86.0650

3.7

160 20-F160-001 Bhus(Balwa) khola
Janakpur 

Circumambulatory
Dhanusha Central 100

26.8172 | 
86.0669

1 2.7

161 20-F160-003 Mangalpurban khola
Janakpur 

Circumambulatory
Dhanusha Central 25

26.8385 | 
86.0296

1 2.7

162 20-F160-004 Jalad khola
Janakpur 

Circumambulatory
Dhanusha Central 100

26.8586 | 
85.9808

1 2.4

163 21-F113-002 Gerukhi
Janakpur - Kurtha - 

Samsi
Mahottari Central 13

26.7991 | 
85.8627

3 2.5

164 21-F114-003 Janga
Bardibas - Jaleswor - 
Matihani (repeated)

Mahottari Central 50
26.7809 | 
85.7742

1 2.8

165 21-F114-004 Auksi
Bardibas - Jaleswor - 
Matihani (repeated)

Mahottari Central 50
26.7750 | 
85.7883

1 2.8

166 21-F160-007 Ratu khola
Janakpur 

Circumambulatory
Mahottari Central 200

26.8760 | 
85.8750

1 2.7

167 22-H017-062 Banke Branch Postal Highway Sarlahee Central 15
26.8628 | 
85.6600

3 3.55

168 22-H017-068 Soram Postal Highway Sarlahee Central 12.5
26.8441 | 
85.4306

5 3.55

169 22-H017-069 Gadaiya Postal Highway Sarlahee Central 12.5
26.8312 | 
85.4120

3 3.25

170 24-F075-001 Dhobi Khola
Kalimati - Sitapaila - 

Bhimdhunga
Dhading Central 20

27.7372 | 
85.1525

1 2.45

171 24-F161-006 Malekhu Khola
Lothar - 

Chuniyadhara - 
Malekhu

Dhading Central 40
27.7326 | 
84.8044

1 2.15

172 24-F161-007 Reti Khola
Lothar - 

Chuniyadhara - 
Malekhu

Dhading Central 15
27.7461 | 
84.8188

1 1.85

173 24-F161-008 Tudi Khola
Lothar - 

Chuniyadhara - 
Malekhu

Dhading Central 24
27.7809 | 
84.8314

1 1.85
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174 24-F161-009 Dhobi Khola
Lothar - 

Chuniyadhara - 
Malekhu

Dhading Central 14
27.7939 | 
84.8393

3 1.85

175 24-F161-010 jhirti
Lothar - 

Chuniyadhara - 
Malekhu

Dhading Central 15
27.7321 | 
84.8066

1 1.85

176 25-NH18-001 Trisuli River Bridge
NH18: Balaju-

Trishuli-Dhunche-
Syaphrubesi

Nuwakot Central 60
27.9211 | 
85.1479

3.7

177
26-F026-001-

U1
Bagmati Nadi Bridge Chabahil - Sankhu Kathmandu Central 68

27.7217 | 
85.3823

3.6

178
26-F026-002-

U1
Mahadev Khola Bridge Chabahil - Sankhu Kathmandu Central 42

27.7294 | 
85.4298

3.6

179
26-F026-003-

U1
Manmatta Khola  Bridge Chabahil - Sankhu Kathmandu Central 42

27.7291 | 
85.4457

3.6

180
27-F099-001-

U1
Mahadev Khola Bridge

Trolly Bus - 
Suryabinayak - 

Bhujunge
Bhaktapur Central 10

27.6516 | 
85.4123

3.6

181
27-F100-001-

U1
Mahadev Khola Bridge

Sallaghari - Katunje - 
Lubhu

Bhaktapur Central 20
27.6603 | 
85.3964

3.6

182
28-F024-001-

U1
Karmanasa Khola Bridge Satdobata - Phulchoki Lalitpur Central 42

27.6477 | 
85.3359

3.6

183 29-H006-048 Ghaympey River Bridge
Dhulikhel Sindhuli 
Bhittamod Highway

Kavrepalanc
howk

Central 90
27.4695 | 
85.7507

3.85

184 29-H006-049 Mamti River Bridge
Dhulikhel Sindhuli 
Bhittamod Highway

Kavrepalanc
howk

Central 60
27.4440 | 
85.7826

3.85

185 29-H006-050 Bhyakurey River Bridge
Dhulikhel Sindhuli 
Bhittamod Highway

Kavrepalanc
howk

Central 35
27.4369 | 
85.8037

3.85

186 31-F057-066 Chiruwa khola
Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda

Makawanpu
r

Central 150
27.2507 | 
85.4838

1 2.65

187
31-F120-002-

U1
Simat Khola Bridge Hetauda - Tikabhairab

Makawanpu
r

Central 18.5
27.4292 | 
85.2114

3.55

188
31-F120-004-

U1
Baguwa (Bagmati) 

Khola Bridge
Hetauda - Tikabhairab

Makawanpu
r

Central 87.3
27.4788 | 
85.2474

3.55

189 31-F121-001 Sugauro Pharping - Kulekhani
Makawanpu

r
Central 11.5

27.5582 | 
85.2125

5 2.45

190 31-NH09-142 Patrange Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Makawanpu

r
Central 20

27.3433 | 
85.2204

3.7

191 31-NH09-143 Bhokteni Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Makawanpu

r
Central 30

27.3558 | 
85.2790

3.7

192 31-NH09-144 Chaura Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Makawanpu

r
Central 75

27.3435 | 
85.3123

3.7

193 31-NH09-145 Jokhne Khola Bridge
NH09: Madan 

Bhandari Rajmarg
Makawanpu

r
Central 120

27.3042 | 
85.4161

3.7

194 32-F007-003 Namlaha
Chandranigahapur - 

Gaur - Bairganiya
Rautahat Central 15.5

26.8764 | 
85.2971

3 2.8

195 32-F007-006 Subgada
Chandranigahapur - 

Gaur - Bairganiya
Rautahat Central 23

26.7909 | 
85.2760

5 2.8

196 32-H017-078 Bhapowa khola Postal Highway Rautahat Central 10
26.8883 | 
85.1917

1 3.55

197 32-H017-079 Aruwa khola Postal Highway Rautahat Central 25
26.9012 | 
85.1766

1 3.55

198 32-H017-254 Kuduwa Khola Postal Highway Rautahat Central 9
26.7825 | 
85.3002

5 3.25

199 34-H017-105 Sansari Postal Highway Parsa Central 35
27.3290 | 
84.6430

1 3.25

200 34-H017-107 Thute Postal Highway Parsa Central 102
27.3380 | 
84.6177

1 3.55

201 34-H017-108 Dhobu Khola Postal Highway Parsa Central 200
27.3628 | 
84.5943

1 3.25

202 34-H017-109 Jhinge Khola Postal Highway Parsa Central 25
27.3634 | 
84.5730

1 3.25

203 34-H017-110 Amuwa Khola Postal Highway Parsa Central 100
27.3800 | 
84.5570

1 3.25

204 34-H017-111 Amuwa Branch Postal Highway Parsa Central 25
27.3854 | 
84.5540

1 3.25

205 34-H017-283 Dedu Postal Highway Parsa Central 150
27.3587 | 
84.5963

1 3.55

206 35-F161-002 Martal Khola
Lothar - 

Chuniyadhara - 
Malekhu

Chitawan Central 15
27.6326 | 
84.6659

1 1.9

207 35-F161-004 Gorchod Khola
Lothar - 

Chuniyadhara - 
Malekhu

Chitawan Central 25
27.6446 | 
84.7148

1 2.2

208 35-F161-005 Lothar Khola
Lothar - 

Chuniyadhara - 
Malekhu

Chitawan Central 150
27.6639 | 
84.8276

1 2.2
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209 35-H005-010 Seti dovan Khola Bridge 
Narayanghat Muglin 

Highway
Chitawan Central

27.8187 | 
84.4561

3.7

210 35-H017-112 Tueki khola Postal Highway Chitawan Central 25
27.4018 | 
84.5167

1 3.55

211 35-H017-113 Dabuwa khola Postal Highway Chitawan Central 40
27.4072 | 
84.5054

1 3.25

212 35-H017-114 Agreni khola Postal Highway Chitawan Central 40
27.4134 | 
84.4955

1 3.55

213 35-H017-115 Peyoo Khola Postal Highway Chitawan Central 400
27.4190 | 
84.4555

1 3.55

214 35-H017-116 Bagahi khola Postal Highway Chitawan Central 100
27.4261 | 
84.4411

1 3.55

215 35-H017-117 Ghanghar khola Postal Highway Chitawan Central 300
27.4376 | 
84.4052

1 3.55

216 35-H017-118 Govindapur khola Postal Highway Chitawan Central 100
27.4368 | 
84.3824

1 3.55

217 35-H017-119 Parubi khola Postal Highway Chitawan Central 100
27.4344 | 
84.3761

1 3.25

218 35-H017-120 Patre khola Postal Highway Chitawan Central 100
27.4390 | 
84.3601

1 3.25

219 35-H017-121 Rimal khola Postal Highway Chitawan Central 60
27.4474 | 
84.3473

1 3.55

220 35-H017-122 Badarmudhe khola Postal Highway Chitawan Central 30
27.4592 | 
84.3321

1 3.55

221 35-H017-124 Magahi Khola Postal Highway Chitawan Central 200
27.4539 | 
84.3038

1 3.55

222 35-H017-270 No Name Postal Highway Chitawan Central 40
27.4182 | 
84.4584

1 3.55

223 36-F184-008 Jyalla khola
11 Kilo - Chhepetar - 

Bhaluswara
Gorkha 1 Western 95

28.1278 | 
84.6802

1 2.65

224 36-F184-009 Ghatte Khola
11 Kilo - Chhepetar - 

Bhaluswara
Gorkha Western 60

28.1658 | 
84.7044

1 2.65

225 36-F184-011 Rangrung Khola
11 Kilo - Chhepetar - 

Bhaluswara
Gorkha Western 50

28.1882 | 
84.7180

1 2.65

226 36-F196-002 jyadal khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha Western 10
27.8643 | 
84.7495

1 1.85

227 36-F196-003 Tandrang Khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha 1 Western 33
27.9914 | 
84.7819

1 1.55

228 36-F196-004 Burlung Khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha Western 80
28.0244 | 
84.8106

1 1.85

229 36-F196-006 Arkhet Khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha Western 50
28.0963 | 
84.8351

1 1.85

230 36-F196-007 Ajuwa khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha 1 Western 40
28.1149 | 
84.8401

1 1.85

231 36-F196-009 ghosur khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha Western 20
27.8711 | 
84.7450

1 1.55

232 36-F196-010 antar khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha Western 10
27.9119 | 
84.7265

1 1.55

233 36-F196-012 Bai khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha Western 10
27.9478 | 
84.7305

1 1.55

234 36-F196-013 Siu Khola
Benighat - District 
Border - Arughat - 
Larke Bhanjyang

Gorkha Western 35
28.0770 | 
84.8255

2 1.55

235 37-F036-027 Danaque Khola Bridge
Dumre - Besisahar - 

Chame
Manang Western 30

28.5278 | 
84.3185

1 3.6

236 37-F036-028 Timang Khola Bridge 1
Dumre - Besisahar - 

Chame
Manang Western 20

28.5283 | 
84.3137

1 3.6

237 37-F036-029 Timang Khola Bridge 2
Dumre - Besisahar - 

Chame
Manang Western 15

28.5278 | 
84.3135

3.6

238 37-F036-030 Timang Khola Bridge 3
Dumre - Besisahar - 

Chame
Manang Western 20

28.5264 | 
84.3119

1 3.6

239 37-F036-031 Syarkyu Khola Bridge
Dumre - Besisahar - 

Chame
Manang Western 25

28.5411 | 
84.2874

3.6

240
38-F036-007-

D1
Dhuwa Khola Bridge

Dumre - Besisahar - 
Chame

Lamjung Western 35
28.2153 | 
84.3848

3.6

241 38-F036-009 Puma Khola
Dumre - Besisahar - 

Chame
Lamjung Western 31

28.2391 | 
84.3709

2 3.6

242 38-F036-012 Chhare Khola
Dumre - Besisahar - 

Chame
Lamjung Western 20

28.2881 | 
84.3633

1 2.45

243 38-F036-014 Nagle arkhola
Dumre - Besisahar - 

Chame
Lamjung Western 17

28.3300 | 
84.3988

5 2.45
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244 38-F036-016 Kattre khola
Dumre - Besisahar - 

Chame
Lamjung Western 12

28.3548 | 
84.4012

2 2.45

245 38-F036-017 Raidu khola
Dumre - Besisahar - 

Chame
Lamjung 1 Western 21

28.3766 | 
84.3996

2 2.75

246 38-F036-019 Tapron
Dumre - Besisahar - 

Chame
Lamjung Western 20

28.3669 | 
84.4025

2 2.45

247 38-F036-020 Dimitre Khola Bridge
Dumre - Besisahar - 

Chame
Lamjung Western 20

28.1538 | 
84.4380

1 3.6

248 38-F036-021 Khahare Khola Bridge
Dumre - Besisahar - 

Chame
Lamjung Western 25

28.1718 | 
84.4310

3.6

249 38-F036-022 Hile Khola Bridge
Dumre - Besisahar - 

Chame
Lamjung Western 25

28.1976 | 
84.3996

3.6

250 38-F036-023 Khahare Khola Bridge
Dumre - Besisahar - 

Chame
Lamjung Western 30

28.2031 | 
84.3981

3.6

251 38-F036-024 Arkhale Khola Bridge
Dumre - Besisahar - 

Chame
Lamjung Western 20

28.3302 | 
84.3988

1 3.6

252 38-F036-025 Ghopte Khola Bridge
Dumre - Besisahar - 

Chame
Lamjung Western 25

28.3548 | 
84.4011

1 3.6

253 38-F036-026 Ram Bajar Khola Bridge
Dumre - Besisahar - 

Chame
Lamjung Western 40

28.3671 | 
84.4027

1 3.6

254
39-F042-002-

D1
Yamdi Khola Bridge

Pokhara - Baglung - 
Beni - Jomsom

Kaski Western 52
28.2532 | 
83.9664

3.6

255 39-H018-069 Bhalam Khola Midhill Highway Kaski Western 30
28.2451 | 
83.9995

1 3.5

256
40-F036-002-

D1
Adheri Khola Bridge

Dumre - Besisahar - 
Chame

Tanahu Western 20
27.9872 | 
84.4247

3.6

257
40-F036-003-

D1
Ridi Khola Bridge

Dumre - Besisahar - 
Chame

Tanahu Western 25
28.0178 | 
84.4563

3.6

258 40-F163-002 Bhugi Khola
Khairenatar - Bhimad 

- Kawaswoti
Tanahu 1 Western 30

27.9887 | 
84.0903

1 1.85

259 41-F186-001 Lumdi Khola
Mirdi - Chitre - 

Bhimad
Syangja Western 15

27.9601 | 
83.8355

2 2.15

260 41-F186-003 Khani Khola -1
Mirdi - Chitre - 

Bhimad
Syangja Western 30

27.9415 | 
83.8854

1 1.85

261 41-F186-004 Khani Khola -2
Mirdi - Chitre - 

Bhimad
Syangja 1 Western 12

27.9404 | 
83.8965

1 1.85

262
41-H010-022-

D1
Mirdi Khola Bridge Siddhartha Highway Syangja Western 87.9

27.9937 | 
83.7808

1 3.85

263 42-F132-003 Lumdi khola
Ridi - Rudrabeni - 

Wami Taksar
Gulmi 1 Western 12

27.9955 | 
83.4630

1 2.15

264 42-F132-006 Urlli khola
Ridi - Rudrabeni - 

Wami Taksar
Gulmi 1 Western 20

28.0340 | 
83.4133

1 2.15

265 42-F132-007 Gidi khola
Ridi - Rudrabeni - 

Wami Taksar
Gulmi Western 24

28.1029 | 
83.3331

1 2.15

266 42-F132-010 Kali khola
Ridi - Rudrabeni - 

Wami Taksar
Gulmi Western 14

28.0649 | 
83.3617

1 1.85

267 42-F132-011 barsi khola
Ridi - Rudrabeni - 

Wami Taksar
Gulmi Western 20

28.0480 | 
83.3842

1 2.15

268 42-F132-012 Dare khola
Ridi - Rudrabeni - 

Wami Taksar
Gulmi Western 15

28.0390 | 
83.4064

1 2.15

269 42-F167-010 Kanauta Khola
Aryabhanjyang - 

Gaindakot
Gulmi Western 23

28.0400 | 
83.5599

1 2.65

270 42-F167-011 Pati Khola
Aryabhanjyang - 

Gaindakot
Gulmi Western 23

28.0458 | 
83.5577

1 2.65

271 42-F167-012 Purtighat Khola
Aryabhanjyang - 

Gaindakot
Gulmi Western 25

28.0493 | 
83.5600

1 2.65

272 42-F194-003 Panaha khola
Saljhandi - Satyawati - 

 Badahare River
Gulmi 1 Western 15

28.2128 | 
83.0839

1 1.55

273 43-F167-005 jhamma khola
Aryabhanjyang - 

Gaindakot
Palpa Western 30

27.8923 | 
83.7807

1 2.35

274 43-F167-006 kharaudi Khola
Aryabhanjyang - 

Gaindakot
Palpa Western 60

27.9013 | 
83.7347

1 2.35

275 43-F167-007 siudi
Aryabhanjyang - 

Gaindakot
Palpa Western 60

27.9053 | 
83.7292

1 2.35

276 43-F167-008 Ranighat Khola
Aryabhanjyang - 

Gaindakot
Palpa Western 30

27.9234 | 
83.5337

1 2.65

277 43-F167-009 Argheli Khola
Aryabhanjyang - 

Gaindakot
Palpa Western 25

27.9179 | 
83.4708

1 2.65

278 44-F134-005 Samne Khola
Tamghas - 

Sandhikharka
Arghakhanc

hi
Western 10

28.0435 | 
82.9846

1 1.85

279 45-F009-001 Hume pipe Culvert
Sunwal - Parasi - 

Mahespur
Nawalparasi 

 East
Western 7.8

27.4525 | 
83.6897

5 3.05

280 45-F165-001 Amchur Khola Pratapur - Raninagar
Nawalparasi 

 East
Western 18.5

27.4566 | 
83.8986

1 2.15

281 47-H017-290 Marthi Khola Postal Highway Kapilbastu Western 50
27.4884 | 
83.1829

1 3.55

282 47-H017-292 Bijaynagar Kulo Postal Highway Kapilbastu Western 25
27.5478 | 
82.8253

1 3.25
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283 47-H017-293 Surai Khola Postal Highway Kapilbastu Western 130
27.5461 | 
82.8200

1 3.55

284 47-H017-294 Ghorahi Khola Postal Highway Kapilbastu Western 35
27.5469 | 
82.8089

1 3.25

285 47-H017-295 Bakauli Nahar Postal Highway Kapilbastu Western 30
27.5480 | 
82.8035

1 3.25

286 48-F042-030
Syang Khola (Lete 

Khola)
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 36

28.6289 | 
83.6135

4 3.15

287 48-F042-031 Lete Khola/Mill Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang 1 Western 8

28.6445 | 
83.5963

1 2.85

288 48-F042-032 Chhatang khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang 1 Western 150

28.6643 | 
83.5907

1 3.15

289 48-F042-034 Markindung Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang 1 Western 107

28.6811 | 
83.6009

1 3.15

290 48-F042-035 Boksi Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 42

28.6841 | 
83.6039

4 3.15

291 48-F042-037 Tukuche Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 39

28.7098 | 
83.6416

4 3.6

292 48-F042-038 Pathyu khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 15

28.7563 | 
83.6924

6 3.15

293 48-F042-040 Kaligandaki khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 25

28.7848 | 
83.7343

6 3.15

294 48-F042-041 Kagbeni Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang 1 Western 51

28.8374 | 
83.7885

1 3.15

295 48-F042-042 Khahare khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang 1 Western 27

28.8455 | 
83.7917

1 2.85

296 48-F042-045 Ghasa Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 15

28.5874 | 
83.6450

1 3.15

297 48-F042-048 Tangbe Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 10

28.8868 | 
83.8118

1 2.85

298 48-F042-049 Chhusang Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 55

28.9150 | 
83.8205

6 3.15

299 48-F042-051 Ghemi Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 8

29.0607 | 
83.8759

6 2.85

300 48-F042-052 Chharang Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 10

29.1076 | 
83.9194

1 3.15

301 48-F042-053 Lo Manthang Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 15

29.1805 | 
83.9542

1 2.85

302 48-F042-054 Dhilu Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 6

29.2104 | 
83.9720

7 3.15

303 48-F042-055 Nhyambo Khola
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 8

29.2367 | 
83.9654

1 3.15

304 48-F042-056
Choser Khola(Bhama 

Khola)
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 16

29.2548 | 
83.9600

1 3.15

305 48-F042-057 Samar Khola Bridge
Pokhara - Baglung - 

Beni - Jomsom
Mustang Western 26.3

28.9669 | 
83.7939

3.6

306 49-F042-021
Galeshor Raganganga 

khola
Pokhara - Baglung - 

Beni - Jomsom
Myagdi Western 36.5

28.3760 | 
83.5678

4 3.2

307 49-F042-022 Beg Khola
Pokhara - Baglung - 

Beni - Jomsom
Myagdi Western 21

28.4325 | 
83.5998

1 3.5

308 49-F042-023 Kaligandaki
Pokhara - Baglung - 

Beni - Jomsom
Myagdi Western 48

28.4507 | 
83.6217

4 3.2

309 49-F042-025
Pokhare Bagar 

kaligandaki khola
Pokhara - Baglung - 

Beni - Jomsom
Myagdi Western 54.4

28.4840 | 
83.6471

4 3.5

310 49-F042-027 Ghatte Khola (Dana)
Pokhara - Baglung - 

Beni - Jomsom
Myagdi 1 Western 15

28.5389 | 
83.6491

1 3.5

311 49-F042-044 Batashe/Tiplang Khola
Pokhara - Baglung - 

Beni - Jomsom
Myagdi Western 20

28.4481 | 
83.6168

1 3.2

312 49-NH48-001 Beg Khola Bridge 
NH48: Tansen-Ridi-

Korla
Myagdi Western 70

28.433 | 
83.5984

3.75

313 50-F167-013 Theule Khola
Aryabhanjyang - 

Gaindakot
Baglung Western 40

28.1766 | 
83.6390

1 2.65

314 50-F167-014 Kalemare Khola
Aryabhanjyang - 

Gaindakot
Baglung Western 20

28.1917 | 
83.6482

1 2.35

315 50-F167-015 Dhapa Khola
Aryabhanjyang - 

Gaindakot
Baglung Western 15

28.2081 | 
83.6487

1 2.65

316 50-H018-070 Khahare Khola Midhill Highway Baglung Western 35
28.2655 | 
83.5627

2 3.2

317 50-H018-081 Badigadh Khola Bridge Midhill Highway Baglung Western 50
28.3227 | 
83.1596

1 3.2

318 51-F042-043 Rithe Khola
Pokhara - Baglung - 

Beni - Jomsom
Parbat Western 38.7

28.2433 | 
83.6573

2 3.2

319 51-F133-005 Jimire Khola Maldhunga - Beni Parbat Western 20
28.2795 | 
83.6075

2 2.3

320 52-F047-036 Rijigad Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Rukum East

Mid-
Western

50
28.8932 | 
82.5086

1 3.2

321 52-F047-037 Ushum Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Rukum East

Mid-
Western

40
28.8965 | 
82.5087

1 3.2
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322 52-F179-011 Mangra Khola Shahid Road Rukum East
Mid-

Western
12

28.5112 | 
82.7068

1 2.65

323 52-F179-012 Lukum Khola Shahid Road Rukum East
Mid-

Western
20

28.5503 | 
82.7012

1 2.65

324 52-F179-016
Uttar Ganga Khola 

Bridge
Shahid Road Rukum East

Mid-
Western

70
28.5751 | 
82.8183

3.7

325 52-F179-017 Ghate Khola Bridge Shahid Road Rukum East
Mid-

Western
20

28.6303 | 
82.8043

3.7

326 52-H011-014 Saankha khola Rapti Highway Rukum East
Mid-

Western
51.3

28.6117 | 
82.4451

4 3.45

327 52-H018-085 Sangre Khola Midhill Highway Rukum East
Mid-

Western
20

28.5888 | 
82.5844

1 2.6

328 52-H018-086 Ghorkhani Khola Bridge Midhill Highway Rukum East
Mid-

Western
20

28.5921 | 
82.5717

1 2.6

329 52-H018-092 Rajile khola Midhill Highway Rukum East 1
Mid-

Western
31

28.6968 | 
82.2347

1 2.75

330 52-H018-098 Ghorkhani Khola Midhill Highway Rukum East
Mid-

Western
35

28.6278 | 
82.5774

1 2.6

331 52-H018-099 Bharal/Pangrayan khola Midhill Highway Rukum East 1
Mid-

Western
11

28.6920 | 
82.2335

2 2.6

332 53-F179-009 Jurwang Khola Shahid Road Rolpa
Mid-

Western
20

28.5007 | 
82.7135

1 2.35

333 53-F179-010 Chawang Khola Shahid Road Rolpa
Mid-

Western
15

28.5061 | 
82.7062

1 2.65

334 53-F179-013 Jibey Khola Shahid Road Rolpa
Mid-

Western
14

28.4651 | 
82.6494

1 2.65

335 53-F179-014 Larichera Khola Bridge Shahid Road Rolpa
Mid-

Western
15

28.4172 | 
82.5087

3.7

336 53-F179-015 Bijibhi Khola Bridge Shahid Road Rolpa
Mid-

Western
25

28.4513 | 
82.5186

3.7

337 54-F134-002 Chape khola
Tamghas - 

Sandhikharka
Pyuthan 1

Mid-
Western

42
28.0465 | 
82.9454

1 2.15

338 55-F141-012 Seti Khola
Tulasipur - 

Purandhara - 
Botechaur

Salyan 1
Mid-

Western
25

28.2946 | 
82.0320

1 1.85

339 55-F141-013 Dimune Khola
Tulasipur - 

Purandhara - 
Botechaur

Salyan 1
Mid-

Western
30

28.3129 | 
82.0194

1 1.85

340 55-F141-014 Jaluke Khola
Tulasipur - 

Purandhara - 
Botechaur

Salyan 1
Mid-

Western
20

28.3310 | 
81.9791

1 1.85

341 55-F193-001 Bhalakhari khola
Chaurjahari - Bas 
Khola - Devisthal

Salyan 1
Mid-

Western
15

28.5076 | 
82.0707

2 1.85

342 55-F193-003 Chisapani khola
Chaurjahari - Bas 
Khola - Devisthal

Salyan 1
Mid-

Western
15

28.5422 | 
82.1026

1 2.15

343 55-F193-004 Gorche khola
Chaurjahari - Bas 
Khola - Devisthal

Salyan
Mid-

Western
15

28.5465 | 
82.1052

1 1.85

344 55-F193-005 Kol khola
Chaurjahari - Bas 
Khola - Devisthal

Salyan 1
Mid-

Western
10

28.5559 | 
82.1212

1 1.85

345 55-F193-006 Marma khola
Chaurjahari - Bas 
Khola - Devisthal

Salyan 1
Mid-

Western
50

28.6007 | 
82.1711

1 2.15

346 56-F015-001 Vented Causeway Lamahi - Tulsipur Dang
Mid-

Western
15.4

27.9202 | 
82.5195

3 3.3

347 56-F015-003 Bhainshe Khola Lamahi - Tulsipur Dang
Mid-

Western
13.8

27.9458 | 
82.4948

2 3.3

348 56-F015-006 Sisne Lamahi - Tulsipur Dang
Mid-

Western
67

28.0010 | 
82.4990

2 3.3

349 56-F015-008 Sewaar Lamahi - Tulsipur Dang
Mid-

Western
79

28.0352 | 
82.4388

2 3.3

350 56-F015-010 Hapur Lamahi - Tulsipur Dang
Mid-

Western
170

28.0734 | 
82.3876

2 3.3

351 56-F015-014 Gwar khola -1 Lamahi - Tulsipur Dang
Mid-

Western
362.4

28.1173 | 
82.3320

2 3.3

352 56-F015-015 Gwar khola -2 Lamahi - Tulsipur Dang
Mid-

Western
120

28.1184 | 
82.3297

2 2.8

353 56-F015-016 Ranighat Lamahi - Tulsipur Dang
Mid-

Western
85

28.1241 | 
82.3219

3 3.3

354 56-F138-009 Koilabas khola Lamahi - Koilabas Dang 1
Mid-

Western
22

27.6943 | 
82.5264

1.9

355 56-F141-009 Rajikhare Khola
Tulasipur - 

Purandhara - 
Botechaur

Dang 1
Mid-

Western
25

28.1919 | 
82.1027

1 1.9

356 56-H017-140 Bhalu Khola-1 Postal Highway Dang 1
Mid-

Western
40

27.8073 | 
82.7620

1 3.25

357 56-H017-141 Bhalu Khola-2 Postal Highway Dang 1
Mid-

Western
90

27.8096 | 
82.7548

2 3.25

358 56-H017-143 Guiya Khola-2 Postal Highway Dang 1
Mid-

Western
85

27.8116 | 
82.7455

2 3.25
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359 56-H017-144 Budhi Khola Postal Highway Dang 1
Mid-

Western
95

27.8125 | 
82.7367

2 3.25

360 56-H017-146 Parsampure Khola Postal Highway Dang
Mid-

Western
85

27.8101 | 
82.7279

1 3.25

361 56-H017-147 Guiya Khola-3 Postal Highway Dang
Mid-

Western
80

27.8072 | 
82.7209

2 3.25

362 56-H017-148 Bauraha Khola Postal Highway Dang 1
Mid-

Western
55

27.8066 | 
82.7176

1 3.25

363 56-H017-149 Chamari Khola Postal Highway Dang
Mid-

Western
74

27.8080 | 
82.7066

1 3.25

364 56-H017-150 Gidre-1 Postal Highway Dang 1
Mid-

Western
120

27.8164 | 
82.6947

1 3.25

365 56-H017-151 Gidre-2 Postal Highway Dang 1
Mid-

Western
130

27.8156 | 
82.6840

1 3.25

366 56-H017-152 Pachaha Khola Postal Highway Dang 1
Mid-

Western
70

27.8135 | 
82.6716

2 3.25

367 56-H017-155 Dhaurani Khola Postal Highway Dang 1
Mid-

Western
40

27.8056 | 
82.6303

2 3.25

368 56-H017-156 Supaila Khola Postal Highway Dang 1
Mid-

Western
70

27.8075 | 
82.6095

1 3.25

369 56-H017-157 Manpur Santipur Khola Postal Highway Dang 1
Mid-

Western
55

27.8178 | 
82.5133

1 3.25

370 56-H017-158 Gurung Khola Postal Highway Dang 1
Mid-

Western
35

27.8261 | 
82.4870

1 3.25

371 56-H017-161 Madari Khola Postal Highway Dang 1
Mid-

Western
145

27.8480 | 
82.4506

1 3.25

372 56-H017-163 Mirchaiya Khola Postal Highway Dang
Mid-

Western
15

27.8533 | 
82.4378

5 3.25

373 56-H017-164 Khairahawa Khola Postal Highway Dang 1
Mid-

Western
100

27.8546 | 
82.4263

1 3.25

374 56-H017-166 Kalipurwa Khola Postal Highway Dang 1
Mid-

Western
160

27.8590 | 
82.4140

1 3.25

375 56-H017-167 Karanga Khola Postal Highway Dang 1
Mid-

Western
300

27.8658 | 
82.3958

1 3.25

376 56-H017-168 Mukutta Khola Postal Highway Dang 1
Mid-

Western
75

27.8660 | 
82.3943

1 3.55

377 56-H017-169 Madaniha Khola Postal Highway Dang 1
Mid-

Western
50

27.8749 | 
82.3537

1 3.25

378 56-H017-170 Salbhauri Khola Postal Highway Dang
Mid-

Western
46.1

27.8779 | 
82.3446

1 3.25

379 56-H017-171 Gamdi Khola Postal Highway Dang 1
Mid-

Western
50

27.8807 | 
82.3361

1 3.55

380 56-H017-174 Hari Khola Postal Highway Dang 1
Mid-

Western
120

27.8841 | 
82.3175

1 3.25

381 56-H017-296 Riu Khola Postal Highway Dang
Mid-

Western
55

27.9147 | 
82.2786

1 3.55

382 56-H017-297 Laibaruwa Khola Postal Highway Dang
Mid-

Western
45

27.9134 | 
82.2886

1 3.25

383 56-H017-298 Athingare Khola Postal Highway Dang
Mid-

Western
52.5

27.9094 | 
82.2995

1 3.25

384 56-H017-300 Gangadi Khola Postal Highway Dang
Mid-

Western
35

27.8810 | 
82.3349

1 3.25

385 56-H017-301 Patringga khola Postal Highway Dang
Mid-

Western
190

27.8108 | 
82.6957

1 3.25

386 56-H017-302 Kauraha Khola Postal Highway Dang
Mid-

Western
30

27.8112 | 
82.6490

2 3.25

387 56-H017-304 Bhaldhodrey Khola Postal Highway Dang
Mid-

Western
40

27.8092 | 
82.5788

2 3.25

388 56-H017-322 Kakarhawa Bridge Postal Highway Dang
Mid-

Western
260

27.8177 | 
82.5137

3.7

389 57-F047-022 Ibargad Khola
Chhinchu - Jajarkot - 

Dunai
Dolpa 1

Mid-
Western

22
28.6733 | 
82.1904

2 2.25

390 57-F047-023 Pasagad Khola
Chhinchu - Jajarkot - 

Dunai
Dolpa 1

Mid-
Western

25
28.6826 | 
82.1848

1 2.25

391 57-F047-038 Karupgaad Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

40
28.9908 | 
82.6675

1 2.55

392 57-F047-039 Bheri Bridge Khadang
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

40
28.9907 | 
82.6675

1 3.75

393 57-F047-040 Khadang Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

40
28.9961 | 
82.6733

1 2.55

394 57-F047-041 Chugaad Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

40
29.0253 | 
82.7743

1 2.55

395 57-F047-042 Chhalgaad Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

75
29.0248 | 
82.7818

1 3.75

396 57-F047-043 Galligaad Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

30
29.0199 | 
82.7909

1 3.75

397 57-F047-044 Bheri Bridge Tripurakot
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

60
29.0169 | 
82.7922

1 2.55
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398 57-F047-045 Khor Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

40
29.0007 | 
82.8103

1 3.75

399 57-F047-046 Rupgaad Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Dolpa

Mid-
Western

35
28.9737 | 
82.8670

1 3.75

400 58-F154-007 Pina Khola Bridge Nagma - Gamgadhi Mugu
Mid-

Western
25

29.4967 | 
81.1310

3.7

401 58-F154-008 Jhyari Khola Bridge Nagma - Gamgadhi Mugu
Mid-

Western
20

29.5065 | 
81.1190

3.7

402 59-F154-002 Bajagad Khola Nagma - Gamgadhi Jumla 1
Mid-

Western
15

29.2589 | 
81.9503

1 3.7

403 59-F154-004 Bistabada Khola Nagma - Gamgadhi Jumla
Mid-

Western
30

29.3533 | 
81.9659

1 3.7

404 59-F154-005
Rokiyabada Khola 

Bridge
Nagma - Gamgadhi Jumla 1

Mid-
Western

25
29.3988 | 
81.9688

1 3.7

405 59-F154-006 Gothijhiula Khola Bridge Nagma - Gamgadhi Jumla 1
Mid-

Western
12

29.4128 | 
82.0035

1 3.7

406 59-NH61-001 Tila Nadi Pul Jumla 

NH61: Surkhet Tallo 
Dundeshwor-

Saatkhamba-Dullu-
Pipalkot-Khulalu-

Manma-Jumla Sadak

Jumla
Mid-

Western
50

29.1091 | 
81.7362

3.75

407 60-F154-001
Kalikakhetu (Nagmagad) 

Khola
Nagma - Gamgadhi Kalikot 1

Mid-
Western

16
29.2056 | 
81.9084

2 3.7

408 60-H013-017 Dahi Khola Karnali Highway Kalikot
Mid-

Western
40

29.1032 | 
81.5443

1 2.85

409 60-H013-020 Tila khola Karnali Highway Kalikot
Mid-

Western
48.6

29.1336 | 
81.5943

4 3.15

410 60-H013-027 Hima khola Karnali Highway Kalikot
Mid-

Western
33.5

29.2018 | 
81.9103

4 3.15

411 62-F047-020 Khoda Khola
Chhinchu - Jajarkot - 

Dunai
Jajarkot

Mid-
Western

15
28.6281 | 
82.1390

2.65

412 62-F047-021 Khar Khola
Chhinchu - Jajarkot - 

Dunai
Jajarkot 1

Mid-
Western

20
28.6560 | 
82.1902

1 2.65

413 62-F047-027 Pipiya
Chhinchu - Jajarkot - 

Dunai
Jajarkot

Mid-
Western

15
28.7142 | 
82.2459

1 2.65

414 62-F047-030 Ghetma Khola Bridge
Chhinchu - Jajarkot - 

Dunai
Jajarkot

Mid-
Western

60
28.7429 | 
82.2904

1 2.65

415 62-NH57-028 Peepae Khola  bridge

NH57: Chinchu-
Kudu-Jajarkot -Dunai-

Dho-Tinje-Marim 
(Bheri Corridor)

Jajarkot
Mid-

Western
35

28.7143 | 
82.2462

3.75

416 62-NH57-029 Chhaare Khola  bridge

NH57: Chinchu-
Kudu-Jajarkot -Dunai-

Dho-Tinje-Marim 
(Bheri Corridor)

Jajarkot
Mid-

Western
25

28.7351 | 
82.2911

3.75

417 62-NH57-031 Jhimri Khola bridge

NH57: Chinchu-
Kudu-Jajarkot -Dunai-

Dho-Tinje-Marim 
(Bheri Corridor)

Jajarkot
Mid-

Western
30

28.7921 | 
82.2984

3.75

418 62-NH57-032 Nalgaad Khola  bridge

NH57: Chinchu-
Kudu-Jajarkot -Dunai-

Dho-Tinje-Marim 
(Bheri Corridor)

Jajarkot
Mid-

Western
120

28.7967 | 
82.3046

3.75

419 62-NH57-033 Maide Khola bridge

NH57: Chinchu-
Kudu-Jajarkot -Dunai-

Dho-Tinje-Marim 
(Bheri Corridor)

Jajarkot
Mid-

Western
20

28.8198 | 
82.3807

3.75

420 62-NH57-034 Taarta Khola bridge

NH57: Chinchu-
Kudu-Jajarkot -Dunai-

Dho-Tinje-Marim 
(Bheri Corridor)

Jajarkot
Mid-

Western
40

28.8451 | 
82.4021

3.75

421 62-NH57-035 Taasu Khola  bridge

NH57: Chinchu-
Kudu-Jajarkot -Dunai-

Dho-Tinje-Marim 
(Bheri Corridor)

Jajarkot
Mid-

Western
40

28.8713 | 
82.4485

3.75

422 63-F144-001 Rati Khola
Tallo Dungeswor - 

Mathillo Dungeswor
Dailekh 1

Mid-
Western

25
28.7692 | 
81.6282

1 2.65

423 63-H013-013 Kane khola Karnali Highway Dailekh
Mid-

Western
21.6

29.0556 | 
81.4600

4 3.2

424 63-H018-031 Jyamir khola Midhill Highway Dailekh
Mid-

Western
20

28.8143 | 
81.7326

1 2.6
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425 63-H018-036 Paude khola Midhill Highway Dailekh
Mid-

Western
45

28.9434 | 
81.4941

1 2.6

426 64-F047-010 Khahare khola
Chhinchu - Jajarkot - 

Dunai
Surkhet

Mid-
Western

20
28.5220 | 
82.0142

2 2.95

427 64-F141-015 Thulo Khola
Tulasipur - 

Purandhara - 
Botechaur

Surkhet
Mid-

Western
20

28.3531 | 
81.9497

1 1.85

428 64-F170-002 Biureni- 1 Baddichour - Gutu Surkhet 1
Mid-

Western
10

28.7553 | 
81.4501

1 1.85

429 64-F170-004 Biureni-3 Baddichour - Gutu Surkhet
Mid-

Western
30

28.7639 | 
81.4365

1 1.85

430 64-F170-007 Bidhyapur Khola Baddichour - Gutu Surkhet
Mid-

Western
35

28.8296 | 
81.3430

1 2.15

431 64-F170-008 Guthu Khola Baddichour - Gutu Surkhet
Mid-

Western
45

28.8324 | 
81.3310

2 1.85

432 64-F170-011 Biureni Baddichour - Gutu Surkhet
Mid-

Western
20

28.7581 | 
81.4466

2 1.85

433 64-F170-012 Biureni Baddichour - Gutu Surkhet
Mid-

Western
25

28.7585 | 
81.4461

1 1.85

434 64-H012-035 Newara Khola (cw 1) Ratna HIghway Surkhet
Mid-

Western
25

28.5766 | 
81.6381

2 3.5

435 64-H013-032 Uttarganga khola Karnali Highway Surkhet
Mid-

Western
8.7

28.6466 | 
81.5143

7 3.8

436 65-F142-004 Murguwa sota Nepalganj - Baghauda Banke 1
Mid-

Western
20

28.0029 | 
81.7718

1 1.85

437 65-F142-005 Saiyapur khola Nepalganj - Baghauda Banke 1
Mid-

Western
20

28.0003 | 
81.7726

1 1.85

438 65-F142-006 Bhaldondra Ghuiya khola Nepalganj - Baghauda Banke 1
Mid-

Western
20

27.9888 | 
81.7764

1 1.85

439 65-F142-008 Singaiya nala Nepalganj - Baghauda Banke 1
Mid-

Western
17

27.9730 | 
81.7868

1 1.85

440 65-H017-179
Dundra Vented 

Causeway
Postal Highway Banke

Mid-
Western

17.6
28.0699 | 
81.8594

3 3.5

441 65-H017-180 Muguwa khola Postal Highway Banke 1
Mid-

Western
30

28.0751 | 
81.8457

1 3.2

442 65-H017-181 Khahare Khola Postal Highway Banke 1
Mid-

Western
195

28.1013 | 
81.8065

3 3.5

443 65-H017-182 Paruwa khola Postal Highway Banke 1
Mid-

Western
25

28.1111 | 
81.7785

1 3.5

444 66-F169-004 Panphekuwa Khola
Kothiya - 

Thakurdwara - Amreni
Bardiya

Mid-
Western

13.7
28.4359 | 
81.2586

6 1.85

445 66-F171-002 Karmala Khola
Bhuregaun - 
Bangesimal

Bardiya
Mid-

Western
90

28.4821 | 
81.3332

1 1.85

446 66-F171-003 Danuwa Tal Khola
Bhuregaun - 
Bangesimal

Bardiya
Mid-

Western
80

28.5340 | 
81.3744

1 1.55

447 66-F171-004 Danuwa Tal Khola
Bhuregaun - 
Bangesimal

Bardiya
Mid-

Western
43

28.5370 | 
81.3830

1 1.55

448 66-F171-005 Godam Khola
Bhuregaun - 
Bangesimal

Bardiya
Mid-

Western
17

28.5443 | 
81.3868

1 1.55

449 66-F171-006 Dhandbas Khola
Bhuregaun - 
Bangesimal

Bardiya
Mid-

Western
18

28.5667 | 
81.4089

1 1.55

450 66-F171-007 Bheri River
Bhuregaun - 
Bangesimal

Bardiya 1
Mid-

Western
140

28.5824 | 
81.5346

1 1.85

451 66-F171-009 Godam Khola 2
Bhuregaun - 
Bangesimal

Bardiya
Mid-

Western
25

28.5397 | 
81.3859

1 1.55

452 67-F195-008 Lungreligad Bridge

Tikapur - Muda - 
Tikapur-Muda-

Sanfebagar-Dandakot-
Chainpur-Saipal-

Uraibha

Achham
Far- 

Western
20

29.2186 | 
81.2018

1 2.35

453 67-H015-026 Bridge 14 Seti Highway Achham
Far- 

Western
40

29.1436 | 
81.1722

1 3.2

454 67-H015-027 Bridge 15 Seti Highway Achham
Far- 

Western
150

29.1946 | 
81.2022

1 3.2

455 68-F049-002 Chaumala Khola Khodpe - Chainpur Bajhang
Far- 

Western
30

29.4837 | 
80.8990

2 2.95

456 68-F049-003 Narugad khola Khodpe - Chainpur Bajhang
Far- 

Western
35

29.4649 | 
80.9328

2 2.95

457 68-F049-005 Sarigad khola Khodpe - Chainpur Bajhang
Far- 

Western
20

29.4853 | 
81.0497

2 2.95

458 68-F049-010 Sunghi Khola Bridge Khodpe - Chainpur Bajhang
Far- 

Western
15

29.4834 | 
81.0133

3.7

459 68-F049-011 Sanighad Khola Bridge Khodpe - Chainpur Bajhang
Far- 

Western
20

29.4852 | 
81.0497

3.7

460 68-F049-012 Chaupakhe Khola Bridge Khodpe - Chainpur Bajhang
Far- 

Western
10

29.5322 | 
81.1562

3.7

461 68-F049-013 Kabre Khola Bridge Khodpe - Chainpur Bajhang
Far- 

Western
20

29.5368 | 
81.1630

3.7
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462 68-F049-014 Gagri Khola Bridge Khodpe - Chainpur Bajhang
Far- 

Western
25

29.5385 | 
81.1697

3.7

463 69-F149-001 Alar/Patala Khola B.P Nagar - Silgadhi Kailali
Far- 

Western
28

29.0124 | 
80.6870

1 2.35

464 69-F149-002 Aamsera Khola B.P Nagar - Silgadhi Kailali
Far- 

Western
25.5

29.0020 | 
80.7191

7 2.35

465 69-F149-005 Basar Khola B.P Nagar - Silgadhi Kailali
Far- 

Western
18

29.0139 | 
80.6796

1 2.4

466 69-F192-001 Karnali River
Rajapur - Daulatpur - 

Sati
Kailali

Far- 
Western

300
28.4759 | 
81.1185

1 2.5

467 69-F195-005 Rani Kunda

Tikapur - Muda - 
Tikapur-Muda-

Sanfebagar-Dandakot-
Chainpur-Saipal-

Uraibha

Kailali
Far- 

Western
57

28.6765 | 
81.0428

1 2.7

468 69-F195-006 Kanda Khola

Tikapur - Muda - 
Tikapur-Muda-

Sanfebagar-Dandakot-
Chainpur-Saipal-

Uraibha

Kailali
Far- 

Western
59

28.7029 | 
81.0438

1 2.4

469 69-F195-007 Lohare Khola

Tikapur - Muda - 
Tikapur-Muda-

Sanfebagar-Dandakot-
Chainpur-Saipal-

Uraibha

Kailali
Far- 

Western
28

28.7172 | 
81.0439

1 2.4

470
69-H014-003-

D1
Suni(Geta) Khola Bridge Mahakali Highway Kailali

Far- 
Western

40
28.7803 | 
80.5534

3.85

471
69-H014-004-

U1
Manhara Khola Bridge Mahakali Highway Kailali

Far- 
Western

80
28.7875 | 
80.5503

3.85

472 69-H015-013 Bridge 1 Seti Highway Kailali
Far- 

Western
70

28.6764 | 
81.0426

1 3.75

473 69-H015-014 Bridge 2 Seti Highway Kailali
Far- 

Western
50

28.6999 | 
81.0391

1 3.75

474 69-H015-015 Bridge 3 Seti Highway Kailali
Far- 

Western
50

28.7173 | 
81.0437

1 3.75

475 69-H015-016 Bridge 4 Seti Highway Kailali
Far- 

Western
20

28.7728 | 
81.0425

1 3.75

476 69-H015-017 Bridge 5 Seti Highway Kailali
Far- 

Western
450

28.8567 | 
81.0438

1 3.25

477 69-H017-197 Doda River (Kandra) Postal Highway Kailali
Far- 

Western
150

28.4799 | 
80.9604

1 3.25

478 69-H017-307 Jamuniya khola Postal Highway Kailali
Far- 

Western
15

28.5178 | 
80.8846

1 2.95

479 70-F146-009 Budiganga Bridge Sanphebagar - Martadi Bajura
Far- 

Western
50

29.4143 | 
81.4247

4 2.6

480 70-F146-011 Bire Khola Sanphebagar - Martadi Bajura
Far- 

Western
15

29.4336 | 
81.4549

6 2.6

481 71-H015-018 Bridge 6 Seti Highway Doti
Far- 

Western
700

28.9386 | 
80.9787

1 3.2

482 71-H015-019 Bridge 7 Seti Highway Doti
Far- 

Western
200

28.9689 | 
81.0328

1 3.5

483 71-H015-020 Bridge 8 Seti Highway Doti
Far- 

Western
75

28.9773 | 
81.0452

1 3.2

484 71-H015-021 Bridge 9 Seti Highway Doti
Far- 

Western
20

28.9719 | 
81.0675

1 3.5

485 71-H015-022 Bridge 10 Seti Highway Doti
Far- 

Western
20

28.9706 | 
81.0786

1 3.2

486 71-H015-023 Bridge 11 Seti Highway Doti
Far- 

Western
150

29.0184 | 
81.1399

1 3.2

487 71-H015-024 Bridge 12 Seti Highway Doti
Far- 

Western
70

29.0749 | 
81.1198

1 3.5

488 71-H015-025 Bridge 13 Seti Highway Doti
Far- 

Western
100

29.0996 | 
81.1045

1 3.5

489 72-H014-016 Kachaligad khola Mahakali Highway Darchula
Far- 

Western
18

29.7641 | 
80.4240

2 3.45

490 72-H014-022 Kholegad khola Mahakali Highway Darchula
Far- 

Western
18

29.8192 | 
80.5083

2 3.45

491 72-H014-029 Kalagad Khola  Bridge Mahakali Highway Darchula
Far- 

Western
20

29.8963 | 
80.6176

3.85

492 72-H014-030 Kurkure Khola Bridge Mahakali Highway Darchula
Far- 

Western
25

29.9127 | 
80.6069

3.8

493 73-F175-001 Goida khola Patan - Pancheswor Baitadi
Far- 

Western
20

29.4621 | 
80.5460

1 2.15

494 73-H014-027 Nilgad Bridge Mahakali Highway Baitadi
Far- 

Western
25

29.5347 | 
80.3980

3.8

495 73-H014-028 kasani Khola Bridge Mahakali Highway Baitadi
Far- 

Western
25

29.5769 | 
80.4447

3.8

496 74-F151-003 Dumshera Khola
Daiji - Jogbudha - 

Budar
Dadeldhura

Far- 
Western

110
29.1277 | 
80.3829

1 1.8



S.No.
Bridge 
Number

Bridge Name Road Name District
Bridge 

Type
Region

Bridge 
Length

Cordinate
Current 
Crossing 
 Facility

Overall 
Score

497 74-F151-004 Khappua Khola
Daiji - Jogbudha - 

Budar
Dadeldhura

Far- 
Western

85
29.1297 | 
80.4095

1 2.15

498 74-F151-005 Bhangradi Khola
Daiji - Jogbudha - 

Budar
Dadeldhura

Far- 
Western

150
29.1274 | 
80.4397

1 1.8

499 74-F151-006 Bagkholi Khola
Daiji - Jogbudha - 

Budar
Dadeldhura

Far- 
Western

65
29.1225 | 
80.4588

1 1.8

500 74-F151-008 Kalaro Khola
Daiji - Jogbudha - 

Budar
Dadeldhura

Far- 
Western

40
29.1080 | 
80.5186

2 1.8

501 74-F151-009 Lamjile Khola
Daiji - Jogbudha - 

Budar
Dadeldhura

Far- 
Western

22
29.0873 | 
80.5311

1 1.8

502 74-F176-001 Pokhara khola Ugratara - Melauli Dadeldhura
Far- 

Western
20

29.3459 | 
80.6016

1 2.1

503 74-F176-002 Basnaya Gad khola Ugratara - Melauli Dadeldhura
Far- 

Western
25

29.3449 | 
80.5653

1 2.6

504 74-H014-025 Ghatte Khola Bridge Mahakali Highway Dadeldhura
Far- 

Western
45

29.1163 | 
80.2233

3.8

505 74-H014-026 Thuligad Bridge Mahakali Highway Dadeldhura
Far- 

Western
25

29.1119 | 
80.2341

3.8

506 74-H014-031 Saadani Bridge Mahakali Highway Dadeldhura
Far- 

Western
250

29.1145 | 
80.2482

3.7

507 75-F151-001 Khalgauni Khola
Daiji - Jogbudha - 

Budar
Kanchanpur

Far- 
Western

33
28.9963 | 
80.3086

1 1.55

508 75-H017-213 Pathariya Khola Postal Highway Kanchanpur
Far- 

Western
16.5

28.7360 | 
80.3209

2 3.2

509 75-H017-320 Mahakali River Postal Highway Kanchanpur
Far- 

Western
1500

28.9452 | 
80.1145

1 3.2



S.No. Bridge Name Road Name District
Division/Project Office 

Name
Length Status

1 Ilam RD Ilam 72.95 under-construction

2 Gharti Khola
Gharti Dobhan 
Bajho-8, Ilam RD Ilam completed

3 Bhadi Khola

Bhadi Khola Ilam-
Maipokhari-
Sandakpur, Ilam RD Ilam completed

4 Sano Mai

Sano Mai-1, Ilam-
Maipokhari-
Sandakpur, Ilam RD Ilam 25 under-construction

5 Sano Mai

Sano Mai-2, Ilam-
Maipokhari-
Sandakpur, Ilam RD Ilam 35 under-construction

6 Puwa Khola Bridge Mechi Rajmarga Ilam RD Ilam completed
7 Sidhi Khola Bridge Pashupatinagar, Ilam RD Ilam 20 under-construction

8 Tawa Khola Bridge Taplejung-Olangchung gola Taplejung
Mulghat-Dovan-
Olanchunggola Project completed

9 Thiwa Khola Bridge Dovan_Olangchung gola Taplejung
Mulghat-Dovan-
Olanchunggola Project design

10 Nawa Khola Bridge
Mulghat-Lubhughat-Majhitar-
Lumbini Taplejung

Mulghat-Dovan-
Olanchunggola Project other

11 Pharumbu Khola Bridge Taplejung-Olangchung gola Taplejung
Mulghat-Dovan-
Olanchunggola Project completed

12 Lumbini Bridge
Mulghat-Lubhughat-Majhitar-
Lumbini Taplejung, Amarpur

Mulghat-Dovan-
Olanchunggola Project 102 under-construction

13
Mulghat-Lubhughat-Majhitar-
Lumbini

Mulghat-Lubhughat-Majhitar-
Lumbini Taplejung

Mulghat-Dovan-
Olanchunggola Project 40 under-construction

14 Hewa Khola Bridge
Mulghat-Lubhughat-Majhitar-
Lumbini Taplejung

Mulghat-Dovan-
Olanchunggola Project other

15 Tamor River Bridge Dovan_Olangchung gola Taplejung
Mulghat-Dovan-
Olanchunggola Project design

16 Sisauwa River Bridge Dovan_Olangchung gola Taplejung
Mulghat-Dovan-
Olanchunggola Project design

17 Takmewa Khola Bridge Dovan_Olangchung gola Taplejung
Mulghat-Dovan-
Olanchunggola Project design

18 Adheri Khola Bridge Hile-Bhojpur Bhojpur RD Tumlingtar other
19 Sunkoshi Bridge Katari-Okhaldhunga Udaypur RD Harkapur completed
20 Dudhkoshi Bridge Jayramghat-Okhaldhunga Khotang RD Harkapur chronic

21 Solu Khola Bridge
Okhaldhunga-Solu Salleri-
Khotang RD Harkapur design

22 Aduwa Khola Bridge Mahendra Rajmarg Jhapa RD Jhapa completed
23 Geuriya Khola Bridge Mahendra Rajmarg Jhapa RD Jhapa 36 chronic
24 Koshi Katan Bridge Haripur Sunsari RD Biratnagar under-construction
25 Bhantabari Bridge Mahendra Rajmarg  RD Biratnagar under-construction
26 Seuti Khola Bridge Koshi Rajmarg Sunsari RD Biratnagar completed
27 Ratuwa Khola Bridge Hulaki Highwy Sunsari Sector-1 other
28 Dudhkoshi Bridge Udaypur-Bhojpur Sector-1 design
29 Ratu Nadi Bridge Bardibas Mahottari Sector-1 225 completed
30 Ratu Nadi Bridge Janakpur Parikrama Sadak Sunsari Sector-1 400 under-construction
31 Sunkoshi Bridge Sagarmatha Rajmarga Udaypur Sector-1 120 chronic
32 Pasaha-Pathlaiya 5 Bridge Sector-1 other
33 Ratu Bridge Sunsari Sector-1 design

34
Mahuli Ghadan Khado Khola 
Bridge Rupani Kunauli Sadak Saptari RD Lahan 69 chronic

35 Hadiya Khola Bridge
Mirchaiya-Katari-
Okhapdhuaga-Salleri Sadak Udaypur RD Lahan 160 under-construction

36 Farset Bagaha Khola Bridge Sagarmatha Rajmarga Udaypur RD Lahan completed
37 Mangalpurban Khola Bridge Janakpur Parisar Dhanusa RD Dhanusa design
38 Rato Khola Bridge Janakpur Bhramarpura Dhanusa RD Dhanusa design
39 Rato Nadi Bridge Janakpur-Kurtha-Samsi Mahottari RD Dhanusa 200 chronic
40 Amari Nadi Bridge Parsuram Talau- Kajra Dhanusa RD Dhanusa 20 under-construction
41 Rupani Khola Bridge Magarthana Bridge Mahottari RD Dhanusa 30 under-construction

42 Jharni Khola Bridge
Godar Chisapani-Mainawati-
Kalapani-Dudhauli-Sindhuli Dhanusa RD Dhanusa 20 under-construction

43
Dumariya (Belauti Nadi Bridge) 
Duhabi Dumariya-Duhabi Dhanusa RD Dhanusa 50 under-construction

44 Bhapsi Khola Bridge Maram Bardibas Mahottari Mahottari RD Dhanusa 50 under-construction

45 Kholsi (Mangalpur) Nadi Bridge
Janakpur Parikrama Sadak (Ch 
48+700) DHanusa Jatahi-Janakpur Road Project 35 under-construction

46 Jamuni Bridge Jatahi-Janakpur Road Dhanusa Jatahi-Janakpur Road Project 40 under-construction

47 Jallad Nadi Bridge
Janakpur Parikrama Road (Ch 
42+500) Dhanusa Jatahi-Janakpur Road Project 90 under-construction

48 Jallad Bridge Gaguli Jatahi-Janakpur Dhanusa Jatahi-Janakpur Road Project 20 under-construction

49 Dudhmati Bridge Mahottari Jatahi-Janakpur Road Project 20 under-construction

50 Dudhmati Bridge Basaihya Jatahi-Janakpur Dhanusa Jatahi-Janakpur Road Project 20 under-construction

Appendix 3: Bridge list of New Crossing under various stage i.e. Planning, Procurement & Under-construction implementing 
under Bridge Branch



S.No. Bridge Name Road Name District
Division/Project Office 

Name
Length Status

51 Basai Bridge Ch 24+100 Dhanusa Jatahi-Janakpur Road Project 40 under-construction

52 Baluwa Nadi Bridge
Janakpur Parikrama Sadak Ch 
53+700 Dhanusa Jatahi-Janakpur Road Project 90 under-construction

53 Baluwa Nadi Bridge Janakpur Parikrama Ch 63+500 Dhanusa Jatahi-Janakpur Road Project design

54 Mahendranagar Bridge Ch 19+400 Dhanusa Jatahi-Janakpur Road Project 140 completed

55 Mujeliya Bridge Mahottari Jatahi-Janakpur Road Project design

56 Rato Madai Gaurigama Ch 9+467 Mahottari Jatahi-Janakpur Road Project design

57 Sapahi Bridge Mahottari Jatahi-Janakpur Road Project 20 under-construction

58 Sabaila Nadi Bridge Janakpur Parikrama ch 60+940 Dhanusa Jatahi-Janakpur Road Project 30 under-construction

59 Pathar Khola Bridge Janakpur Parikrama Sadak Mahottari Jatahi-Janakpur Road Project 40 under-construction

60 Lal Bakaiya Bridge
Niggadh-Pataura-Tikuliya 
Bankul-Gaur Rauthat RD Chapur 236 chronic

61 Dori Bridge
Gaur-Pipara-Samanpur-Santpur-
Nunthar Rauthat RD Chapur 30 completed

62 Barhawa Khola Bridge Chandranigahpur-Gaur Rauthat RD Chapur 36 under-construction

63 Jhjhni Bridge Gaur-Samanpur-Pipara-Nunthar Rauthat RD Chapur 72.4 under-construction

64 Bagmati Nadi Bridge Jorpati-Sankhu Ch 3+060 Kathmandu
Kathmandu Sadak Bistar 
ayojna Under procurement

65 Mahadev Khola Bridge
Chabahil-Jorpati Sankhu Ch 
10+800 Kathmandu

Kathmandu Sadak Bistar 
ayojna Under procurement

66 Manmatta Khola Bridge Jorpati-Sankhu Ch 10+800 Kathmandu
Kathmandu Sadak Bistar 
ayojna Under procurement

67 Bagmati Khola Bridge Araniko Highway Kathmandu
Kathmandu Sadak Bistar 
ayojna Under procurement

68 Ajuwa Khola
Benighat-Aarughat-
Larkebhanjyang Gorkha

11 Kilo 
ChhepetarBHaluswara under-construction

69 Soti Khola Bridge
Benighat-Aarughat-
Larkebhanjyang Gorkha

11 Kilo 
ChhepetarBHaluswara under-construction

70 Syadi Nadi Bridge Chhaptar Bhaluswar Barpak Gorkha
11 Kilo 
ChhepetarBHaluswara under-construction

71 Yeradi Bridge Pauwagadhi Jadar Bajhang Seti Lokmarg Lode Tikapur 40 under-construction

72 Kali Pachhai Jadari Gaadi Bridge Lamatol Bajhang Seti Lokmarg Lode Tikapur 35 under-construction

73 Lungreli Gaad Bridge Jaruki Seti Lokmarg Achham Seti Lokmarg Lode Tikapur 30 under-construction

74 Bidigad Bridge Gadray Bajhang Seti Lokmarg Lode Tikapur 30 under-construction
75 Laskugad Bridge Ch 3+800 Darchula Darchula Tinkar 25 under-construction
76 Sribagar Nijangad Bridge Mahakali Corridor Ch 6+000 Darchula Tinkar 20 under-construction
77 Adheri Nadi Bridge Ch 90+00 Palpa Kaligandaki Corridor Palpa completed
78 Argheli Nadi Bridge Palpa Kaligandaki Corridor Palpa design
79 Kalimare Khola Amlachaur Baglung Kaligandaki Corridor Palpa completed
80 Chauri Khola Jaidi-Chhimasti Baglung Kaligandaki Corridor Palpa under-construction
81 Jyagdi Nadi Bridge CH 105+400 Palpa Kaligandaki Corridor Palpa under-construction
82 Turandi Nadi Bridge Ch 97+000 Palpa Kaligandaki Corridor Palpa completed
83 Panchsay Nadi Bridge Ch 99+000 Palpa Kaligandaki Corridor Palpa other
84 Modi Bridge Uttar Dakshin Corridor Parbat Kaligandaki Corridor Palpa completed
85 Ranighat Nadi Bridge Ramdi Ranimahal Palpa Kaligandaki Corridor Palpa other
86 Lamdi Nadi Bridge Ramdi Ranimahal Palpa Kaligandaki Corridor Palpa other
87 Lumdi Khola Bridge Ridi-Rudrabeni-Bami Taksar Gulmi Kaligandaki Corridor Palpa other
88 Lauwakhola Bridge Jaidi-Chhimasti Baglung Kaligandaki Corridor Palpa other
89 Kaver Khola Bridge Arjewa Binamar Baglung Kaligandaki Corridor Palpa completed

90 Kagbeni Khola Bridge Pokhara-Baglung-Beni-Jomsom Mustang
Kaligandaki Corridor 
Mustang 25 under-construction

91 Khahare Khola Bridge Pokhara-Baglung-Beni-Jomsom Mustang
Kaligandaki Corridor 
Mustang 40 other

92 Ghani KholaBridge Jomsom Korola Baglung
Kaligandaki Corridor 
Mustang 40 under-construction

93 Chatang Khola Bridge Pokhara-Baglung-Beni-Jomsom Mustang
Kaligandaki Corridor 
Mustang 80 under-construction

94 Charan Khola Bridge Jomsom Korola Baglung
Kaligandaki Corridor 
Mustang 80 under-construction

95 Markindung Khola Bridge Pokhara-Baglung-Beni-Jomsom Baglung
KaligandakiCorridor 
Mustang 210 under-construction

96 Rahughat Khola Bridge Galeswor Myagdi
Kaligandaki Corridor 
Mustang 40 under-construction

97 Sang Khola Bridge Baglung Baglung
Kaligandaki Corridor 
Mustang 115 completed

98 Baulaha Khola Bridge Rajkut/Baglung Baglung Saljhandi Sandhikhark design
99 Dobal Khola Bridge Dobang/Baglung Baglung Saljhandi Sandhikhark design

100 Sarey Khola Bridge Baglung Baglung Saljhandi Sandhikhark design
101 Tangra Khola Bridge Baglung Baglung Saljhandi Sandhikhark design



S.No. Bridge Name Road Name District
Division/Project Office 

Name
Length Status

102 Jhamelta Khola Bridge Sahid Marg Rolpa Sahid Marg completed
103 Thawang Khola Bridge Sahid Marg Rolpa Sahid Marg 168 under-construction
104 Adgar Khola Bridge Hilsa Simikot Humla Hilsa Simikot 20 under-construction
105 Salli Khola Bridge Hilsa Simikot Humla Hilsa Simikot 25 under-construction
106 Tagru Khola Bridge Hilsa Simikot Humla Hilsa Simikot 20 under-construction
107 Hepka Khola Bridge Hilsa Simikot Humla Hilsa Simikot 25 under-construction
108 Kharpu Chuwan Khola Bridge Simikot Sallisala Humla Hilsa Simikot 50 under-construction

109 Mamti Khola Bridge
Suryabinayak Dhulikhel 
Sindhuli Bardibas Kavre Suryabinayak Dhulikhel 40 other

110 Bhyakure Khola Bridge
Suryabinayak Dhulikhel 
Sindhuli Bardibas Kavre Suryabinayak Dhulikhel 40 other

111 Ghyampe khola Bridge
Suryabinayak Dhulikhel 
Sindhuli Bardibas Kavre Suryabinayak Dhulikhel 40 other

112 Panesi Khola Bridge
Suryabinayak Dhulikhel 
Sindhuli Bardibas Sindhuli Suryabinayak Dhulikhel 30 other

113 Seti Dovan Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 65 under-construction
114 Khare Khola Bridge 2 Narayanghat Muglin Chitwan Narayanghat Muglin 42 under-construction
115 Khor Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 42 under-construction
116 Jugedi Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 60 under-construction
117 Dumre Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 37 under-construction
118 Bhorle Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 60 under-construction
119 Lamobaluwa Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 40 under-construction
120 Simaltal Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 38 under-construction
121 Kali Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 75 under-construction
122 Khahare Khola Bridge 1 Narayanghat Muglin Chitwan Narayanghat Muglin 72 under-construction
123 Chinsenji Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 62 under-construction
124 Tuin Khola Bridge Narayanghat Muglin CHitwan Narayanghat Muglin 50 under-construction
125 Tope Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 60 under-construction
126 Namsi Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 60 under-construction
127 Rigdi Khola Bridge Narayanghat Muglin Chitwan Narayanghat Muglin 90 under-construction
128 Pati Khola Bridge Gulmi Gulmi Madan Bhandari Gulmi 15 under-construction
129 Purtighat Bridge Gulmi Gulmi Madan Bhandari Gulmi under-construction
130 Manohara Bridge Koteswor Suryabinayak Bhaktapur/Lalitpur Sector-2 under-construction
131 Hanumante Khola Bridge Koteswor Suryabinayak Bhaktapur/Lalitpur Sector-2 under-construction
132 Trishuli Khola Bridge Trishuli Bazar Sector-2 design
133 Tamakoshi Bridge Lamsaghu Jiri Dolakha Sector-2 74 under-construction
134 Dudhaura Bridge Makwanpur Sector-2 under-construction

135 Lal Bakaiya Bridge
Dharan Chatara Gaighat Katari 
Sindhuli Hetauda Makwanpur Sector-2 completed

136 Sunkoshi Bridge Lamghas Jiri Sindhupalchowk Sector-2 74 chronic
137 Karnali Bridge Kachalighat Kuine Surkhet Sector-3 under-construction
138 Goji Khola Bridge Chinchu Jajarkot Dunai Kalikot/Banke Sector-3 other
139 Chhedegad Khola Bridge Chinchu Jajarkot Dunai Kalikot/Banke Sector-3 other
140 Bhada Khola Bridge Chinchu Jajarkot Dunai Banke Sector-3 under-construction
141 Bheri Bridge Rimra Jajarkot Dolpa Jajarkot Sector-3 other
142 Man Khola Bridge Banke Sector-3 under-construction
143 Lodeghat Nadi Bridge Seti Lokmarg Achham Sector-3 design
144 Simle Khola Bridge Chinchu Jajarkot Dunai Dolpa Sector-3 design
145 Hapur Khola Bridge Ghorahi Tulsipur Dang Sector-3 design
146 Bheri Nadi Bridge Tatapani Babiyachaur Surkhet Sector-3 design

147 Koteshwor Akashey pul nirmaan Kathmandu RD Kathmandu 31.5 other

148 Babarmahal akashey pil nirmaan Kathmandu RD Kathmandu design and survey remaining

149 Baneshwor akashey pul nirmaan Kathmandu RD Kathmandu 38 completion in FY78/79
150 Shere khola culvert kathmandu Kathmandu RD Kathmandu completed

151 Ichhumati pul 
Baluwatar 
Kathmandu RD Kathmandu design and survey remaining

152 Godawari pul Gwarku luvu lamatar Lalitpur RD Lalitpur 25 completed

153 Budhi gandaki khola pul
Suryabinayak Chameli daanda 
Sadak, Araniko Rajmarga Bhaktapur, Su.na.pa.7 RD Bhaktapur design completed by BB

154 Sankheswori pul Gwarko Panauti Kavre RD Bhaktapur completed

155 Hanumantey khola pul
kausaltar Balkot Sirutar Sadak 
Biruwa

Bhaktapur, Balkot, 
Su.na.pa. 3 RD Bhaktapur 45 under-construction

156 Mahadev khola pul
Suryabinayak Chameli daanda 
Sadak, Araniko Rajmarga

Bhaktapur su.na.pa 4 
and  7 RD Bhaktapur 15 under-construction

157 Khaharey khola pul Charikot Ramechaap sadak Dolakha RD Khurkot completed
158 Chanarwati Lamosanghu jiri Sadak Dolakha RD Charikot completed
159 Saadi khola pul Araniko rajmarga Sindhupalchowk RD Charikot under-construction
160 Charagey khola pul Baluwa sadak Dolakha RD Charikot completed
161 Khimti khola Dolakha Ramechaap Dolakha RD Charikot completion in FY78/79
162 Pumpa khola pul Jiri Dhigri sadak Dolakha RD Charikot completed
163 Khagdol khola pul Barabishey tatopani Sadak RD Charikot design and survey remaining
164 Jambu khola pul Araniko Rajmarga RD Charikot design and survey remaining

165
Bulkutey ma belly bridge ra 
barabishey ma pul maintenance Araniko Rajmarha RD Charikot completed

166 Bulkotey pul Araniko Rajmarga Charikot RD Charikot
design completed by devision/ 
project

167 Dholi khola pul Tamakoshi milti sadak
Bhirkot jhuley,  
Charikot RD Charikot

design completed by devision/ 
project



S.No. Bridge Name Road Name District
Division/Project Office 
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168 Kuthali khola pul Dolakha Singati sadak RD Charikot
design completed by devision/ 
project

169 Jiri khola pul 1 Lamosangu Jiri Sadak RD Charikot
design completed by devision/ 
project

170 Jiri khola pul 2 Lamosangu Jiri Sadak RD Charikot
design completed by devision/ 
project

171 Jiri khola pul 3 Lamosangu Jiri Sadak RD Charikot
design completed by devision/ 
project

172 Amlekhganj pul no.2 Bara RD Hetauda other

173
3 no. pul maram ra Ghansar pul 
maintenance Makwanpur RD Hetauda other

174 Pul pulesa maintenance RD Hetauda under-construction
175 Archaley khola pul Naubisey Dhading Dhading RD Bharatpur completed
176 Kayar khola pul Chitwan RD Bharatpur design completed by BB

177
Rastriya nikunja ma akashey pul 
nirmaan

Bharatpur ma na pa ra maadi na 
pa jodney Chitwan RD Bharatpur design and survey remaining

178
Bijayanagar ra pitaujighatko bich 
ma naryani nadima pul Chitwan ra nawalparasi jodney Chitwan RD Bharatpur design and survey remaining

179 Gaukharka khola Nuwakot RD Nuwakot design completed by BB
180 Chepar khola Nuwakot RD Nuwakot 25 completion in FY78/79
181 Chepar khola 2 Nuwakot RD Nuwakot design and survey remaining
182 Masheri khola Nuwakot RD Nuwakot 15 completed

183 Taadi khola pul

Gangate-Tadi_Labdu-
Samundrataar-Golfu bhanjyang 
Sadak Nuwakot RD Nuwakot 50 completed

184 Trisuli nadi pul Lama bagaicha Baahunbeshi RD Nuwakot 180 completed
185 Kolpu khola pul Kumari 3 RD Nuwakot 60 chronic
186 Pa khola pul Rasu RD Nuwakot 40 chronic
187 Taadi Sindurey Sangam RD Nuwakot 254 chronic

188 Firkey khola pul
Baglung, Kaski, 
Pokhara RD Pokhara under-construction

189 Fewa  baadh Kaski RD Pokhara under-construction
190 Seti nadi Tulsighat Kaski RD Pokhara design and survey remaining

191
Pul Pulesa nirmaan Siddhartha 
rajmarga ka Siddhartha Raajmarg RD Pokhara under-construction

192 Fustrey khola pul Dobilla RD Pokhara completed
193 Bijayapur  truss pul Prithivi Rajmarga Kaski RD Pokhara completed
194 Redu khola Dumre-Besisahar-Chame Lamjung RD Damauli completed
195 Sirung khola Dumre-Besisahar-Chame Lamjung RD Damauli completed

196
Pul pulesa samrakshan tatha 
marmat samhaar Lamjung RD Damauli under-construction

197 Rithey khola pul Pokhara Baglung Sadak Parbat RD Baglung 25 completed
198 Babai khola Lamahi-Tulsipur Dang RD Dang completed

199 Naathey khola
Chaurjhari-Baash khola-
Devisthal Salyan RD Dang completed

200 Sharada nadi pul

Mokhana Rapti Rajmarga baata 
mokhana pipalneta Damachaur 
sadak Salyan RD Dang completed

201 Patrey khola pul
Tulsipur-Ghorahi-Lamahi 
Sadak Dang RD Dang 40 completion in FY78/79

202 Baalim khola pul  B.P marga Ghorahi chait sadak Dang RD Dang 25 completion in FY78/79

203 Sharada nadi pul

Shreenagar raapti rajmarga 
baata muldaanda syanikhaal 
sadak Salyan RD Dang 60 under-construction

204 Sisney kholama pul Ghaorahi lamahi Sadak khanda Dang RD Dang 70 under-construction

205 Haapur khola pul
Duruwa 4 kothari ra duruwa 1 
jodney Damodar marga Dang RD Dang design and survey remaining

206 Katuwa khola pul
Tulsipur-Ghorahi-Lamahi 
Sadak Dang RD Dang completed

207 Bungaad khola Chinchu-Jajarkot-Duney Salyan RD Dang design and survey remaining
208 Pul Pulesa Samrakshad RD Dang under-construction

209 Jhimruk khola pul Pakla tribeni ra raspurkot 4 bich Pyuthan RD Pyuthan completion in FY78/79
210 Aurahi nadi Khaana thakurdwar sadak Bardiya RD Banke completion in FY78/79
211 Pulesha nirmaan Nepalganj gulariya sadak Banke RD Banke under-construction
212 Babai pul Jabdighat Gulariya Ma.ra.ma Bardiya RD Banke chronic
213 Bhaldodra ghuiya khola Nepalganj-Bagauda Banke RD Banke completion in FY78/79
214 Saiyapur khola Nepalganj-Bagauda Banke RD Banke completed

215 Aath saini/Saur khola
Badichaur-Babiya chaur-
Jamughat-Tatopani sadak

babiyachaur 
ward.no.9 Surkhet RD Surkhet design completed by BB

216 Itram khola
Birendranagar, 
Surkhet RD Surkhet completion in FY78/79

217 Kali khola pul Chinchu-Jajarkot Sadak RD Surkhet completed
218 Khari(Ghattey) Khola pul Karnali Rajmarga Dailekh RD Surkhet other
219 Khura khola pul Karnali Rajmarga Dailekh RD Surkhet other

220 Khorkey khola
Birendranagar, 
Surkhet RD Surkhet 20 completion in FY78/79

221 Gagrey taal khola
Birendranagar, 
Surkhet RD Surkhet 15 completion in FY78/79
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222 Thulo khola Tulsipur-Purandhara-Botchaur Surkhet RD Surkhet 30 completion in FY78/79

223 Dhodey khali khola
Birendranagar, 
Surkhet RD Surkhet 15 completion in FY78/79

224 Dahi khola pul Karnali Rajmarga Dailekh RD Surkhet completed

225 Newarey khola
Birendranagar, 
Surkhet RD Surkhet 15 completion in FY78/79

226 Paaltaada pul Karnali Rajmarga Dailekh RD Surkhet completed
227 Bali khola pul Chinchu-Jajarkot Sadak Surkhet RD Surkhet completed
228 Bhalukuney khola pul Gulmi-ptihaalna sadak Surkhet RD Surkhet 30 under-construction

229 Bheri Nadi pul Chinchu-Jajarkot Sadak

Raakam 6,7 devsthal 
9(Surkhet-Salyan 
Jodney), Surkhet RD Surkhet completed

230 Bheri nadi pul Raanighat, Surkhet RD Surkhet chronic

231
Ramghat pul ( Superstructure 
nirmaan) Karnali Rajmarga Dailekh RD Surkhet completed

232 Biureny khola
Chaur-Babiya chaur-Jamughat-
Tatopani sadak

Surkhet, Pokhari 
kaanda ward no.4 RD Surkhet design completed by BB

233 Bot pul Karnali Rajmarga Jumla RD Surkhet completed
234 Kumaley khola pul Karnali Rajmarga Jumla RD Surkhet completed
235 Jyaksi pul Karnali Rajmarga Jumla RD Surkhet 15 chronic
236 Sarkindhaara khola pul Gumi-Paatihalna Sadak Surkhet RD Surkhet 15 completion in FY78/79
237 Pasagad khola Jajarkot RD Chaurjhari chronic
238 Pitibaang khola pul Rukum RD Chaurjhari 35 under-construction
239 Burungey khola pul Jajarkot RD Chaurjhari completed
240 Bairaagi thati pul Rukum, Solabang RD Chaurjhari other
241 Lahom/pitibaang khola pul Rapti Rajmarga Rukum RD Chaurjhari under-construction
242 Simranu(Ghattey) khola pul Rapti Rajmarga Salyan RD Chaurjhari chronic
243 Jhimri khola pul Bheri corridor RD Chaurjhari design and survey remaining
244 Tartagaad khola pul Bheri corridor RD Chaurjhari other
245 Tashu khola pul Bheri corridor RD Chaurjhari other
246 Naalgaad khola pul Bheri corridor RD Chaurjhari other
247 Pipley khola pul Bheri corridor RD Chaurjhari other
248 Maidey khola pul Bheri corridor RD Chaurjhari other
249 Chaare khola pul Bheri corridor RD Chaurjhari other

250 Takulla pul Karnali Rajmarga Jumla RD Jumla
design completed by devision/ 
project

251 Baaligaad pul Kalikot RD Jumla under-construction
252 khulalu lefu, Karnali pul Surkhet, Jumla RD Jumla 75 under-construction
253 Tila nadima pul Karnali Rajmarga Kalikot RD Jumla other
254 Ghattey khola pul Dailekh RD Jumla under-construction
255 Sherighat pul Kalikot RD Jumla under-construction
256 Simley khola pul Kalikot RD Jumla under-construction
257 Khallaghat pul Kalikot RD Jumla under-construction
258 Chidena khola pul Kalikot RD Jumla under-construction
259 Mahakali nadi pul Kanchanpur, Banke RD Kanchanpur other
260 Jhanaiya khola Mahakali Rajmarga Kailali RD Kanchanpur other
261 Doda khola Mahakali Rajmarga Kailali RD Kanchanpur other

262 Bhamka nadima pakki pul
Bedkot na.pa.3(bhamka) ra 
4(sunartol bagun) jodney Kanchanpur RD Kanchanpur completed

263 Khajurani khola pul Budar-Jogbudha sadak Dadeldhura RD Doti 80 completion in FY78/79
264 Khappa khola pul Budar-Jogbudha sadak Dadeldhura RD Doti 70 under-construction

265 Gharelu khola pul Budar-Jogbudha sadak 
Alitaal ga bi sa,  
Dadeldhura RD Doti 20 completed

266 Jaltonda khola pul Budar-Jogbudha sadak Dadeldhura RD Doti 25 completion in FY78/79

267 Baghkholi pul Budar-Jogbudha sadak 
Alitaal ga bi sa,  
Dadeldhura RD Doti 60 completed

268 Basna gaad pul Ugrataara-Melauli sadak Dadeldhura RD Doti design completed by BB
269 Betaal khola pul Ugrataara-Melauli sadak Dadeldhura RD Doti 20 completed
270 Bhajani gaad pul Ugrataara-Melauli sadak Dadeldhura RD Doti 15 completed
271 Mauri khola pul Budar-Jogbudha sadak Dadeldhura RD Doti design completed by BB

272 Lohakhani pul, Seti pul
Seti rajmarga, raduwa 
lohakhani pul RD Doti other

273 Selekhola pul Jogbudha-daigi sadak
Pa.na.pa 9, 
Dadeldhura RD Doti completed

274 Kachaalighat khola pul Mahakali Rajmarga Darchula RD Baitadi 18 completion in FY78/79
275 Sunkaada khola Mahakali Rajmarga Darchula RD Baitadi 12 completion in FY78/80
276 Kaakadigaad pul Mahakali Rajmarga Darchula RD Baitadi 25 completion in FY78/81
277 Kholegaad khola Mahakali Rajmarga Darchula RD Baitadi 18 completion in FY78/82
278 Melkot khola (sisali) Mahakali Rajmarga Darchula RD Baitadi design completed by BB
279 Dhauligaad khola pul Baitadi darchula sadak yojana Darchula RD Baitadi 18 chronic
280 Surnaayagaad pul Ugratara-Melauli sadak Baitadi RD Baitadi design and survey remaining
281 Gauda khola pul Patan-Pancheswor sadak Baitadi RD Baitadi 15 under-construction
282 Ghattey khola pul Mahakali Rajmarga Darchula RD Baitadi 18 completion in FY78/79
283 Ghattey khola pul Mahakali Rajmarga Darchula RD Baitadi 25 completion in FY78/80
284 Guigaad pul construction Bajura RD Sanfe bagar chronic

285
Dhikgaad ra jamagi gaad khola 
ma pul

Kot-Silleygaada-kataujpani-
Rudreshwor-Dethala-khalaga-
Darchula Sadak Bajura RD Sanfe bagar other

286 Budhi ganga nadi pul
Sanfe bagar-Magalsan-Martadi 
sadak yojana Bajura RD Sanfe bagar 50 completion in FY78/79
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287 Pul 1
Bauniya dekhi Sanfebagar 
Sadak khanda, Seti lokmarga Kailali Road Extension Lalitpur Continuation of last fiscal year

288 Pul 2
Bauniya dekhi Sanfebagar 
Sadak khanda, Seti lokmarga Kailali Road Extension Lalitpur Continuation of last fiscal year

289 Pul 3
Bauniya dekhi Sanfebagar 
Sadak khanda, Seti lokmarga Kailali Road Extension Lalitpur Continuation of last fiscal year

290 Pul 4
Bauniya dekhi Sanfebagar 
Sadak khanda, Seti lokmarga Kailali Road Extension Lalitpur Continuation of last fiscal year

291 Samar khola pul Beni-Jomsom-korla sadak Mustang Road Extension Lalitpur Continuation of last fiscal year
292 Thapa khola pul Beni-Jomsom-korla sadak Tukuchey, Mustang Road Extension Lalitpur Continuation of last fiscal year
293 Kaligandaki nadi pul Beni-Jomsom-korla sadak Mustang, Chusang Road Extension Lalitpur Continuation of last fiscal year
294 Kaligandaki nadi pul Beni-Jomsom-korla sadak Mustang,Kagbeni Road Extension Lalitpur Continuation of last fiscal year

295 Panta-Lupra khola pul, Extension Beni-Jomsom-korla sadak Mustang Road Extension Lalitpur Continuation of last fiscal year
296 Sun khola pul Beni-Jomsom-korla sadak Mustang Road Extension Lalitpur Continuation of last fiscal year

297 Kaligandaki nadi pul
Kaagbeni, tiri 
Mustang Road Extension Lalitpur Continuation of last fiscal year

298 Mahadev khola pul
Sallaghari-Katunjey-
sumlingtar(su.na.pa 5 ra 7) Kavre Road Extension Lalitpur Continuation of last fiscal year

299 Pedari naala pul Nepalganj Gulariya sadak Banke Road Extension Lalitpur Continuation of last fiscal year
300 Bheri pul Bheri corridor Khadang, Dolpa Road Extension Lalitpur 40 Continuation of last fiscal year
301 Khor khola pul Bheri corridor Dolpa Road Extension Lalitpur 40 Continuation of last fiscal year
302 Chalgaad khola pul Bheri corridor Dolpa Road Extension Lalitpur 60 Continuation of last fiscal year
303 Galligaad khola pul Bheri corridor Dolpa Road Extension Lalitpur 60 Continuation of last fiscal year
304 Rupagaad khola pul Bheri corridor Dolpa Road Extension Lalitpur Continuation of last fiscal year

305 sisney khola pul

Fungling na.pa. uttar 
dakshim(dovaan 
olaanchunggola sadak, 
Taplejung uttar dakshin(dovan 
olanchunggola sadak Taplejung Road Extension Lalitpur Continuation of last fiscal year

306 Sobuwa khola pul Tamor corridor sadak

Athrai tribeni 
gaaunpalika ward 2 
ra 3  Taplejung Road Extension Lalitpur Continuation of last fiscal year

307 Arungkhola pul Bhimad-Rampur-Mityal-sadak Julkeghat, Palpa Road Extension Lalitpur Continuation of last fiscal year
308 Karmanasha pul Saatdobato-Godawari sadak Hattiban, Lalitpur Road Extension Lalitpur Continuation of last fiscal year

309 Bridge construction

Mahendra rajmarga ko 
Bhurigaun-Karnali sadak 
khanda Bardiya Road Extension Lalitpur Continuation of last fiscal year

310 Bridge construction

Mahendra rajmarga ko 
Bhurigaun-Karnali sadak 
khanda Bardiya Road Extension Lalitpur Continuation of last fiscal year

311 Jethi nala pul Nepalganj Gulariya sadak Banke Road Extension Lalitpur Continuation of last fiscal year
312 Mirdi khola pul Siddhartha rajmarga Syanja Road Extension Lalitpur Continuation of last fiscal year
313 Yamdi khola pul Pokhara Baglung Sadak Kaski Road Extension Lalitpur Continuation of last fiscal year
314 Jamuni Nadi pul Parikrama sadak baidehi Dhanusha Road Extension Lalitpur Continuation of last fiscal year

315 Kamalai nadi pul
Kanchanban-Janaki medical-
Mithileshwor Sabaila NH 29 Siraha Road Extension Lalitpur Continuation of last fiscal year

316 Boksi khola pul Beni-Jomsom sadak Baglung Road Extension Lalitpur Continuation of last fiscal year
317 Larichera pul Sahid marga sadak Rolpa Road Extension Lalitpur Included in DB bid list of BB
318 Bijibi khola pul Sahid marga sadak Rolpa Road Extension Lalitpur Included in DB bid list of BB
319 Uttar ganga khola pul Kakri maikot sadak khanda Rukum Road Extension Lalitpur Included in DB bid list of BB
320 Ghattey khola pul Sahid marga sadak Rukum Road Extension Lalitpur Included in DB bid list of BB
321 Sudi khola pul Khodpey-Chainpur(NH64) Bajhang Road Extension Lalitpur Continuation of last fiscal year
322 Saanigaad khola pul Khodpey-Chainpur(NH65) Bajhang Road Extension Lalitpur Continuation of last fiscal year
323 Chaupaakhey khola pul Khodpey-Chainpur(NH66) Bajhang Road Extension Lalitpur Continuation of last fiscal year
324 Kaapdi khola pul Khodpey-Chainpur(NH67) Bajhang Road Extension Lalitpur Continuation of last fiscal year
325 Gagri khola pul Khodpey-Chainpur(NH68) Bajhang Road Extension Lalitpur Continuation of last fiscal year

326 Baulaha khola pul
Rajkut ga.b.sa. 
Baglung Road Extension Lalitpur other

327 Dobal khola pul
Dobang ga.bi.sa 
Baglung Road Extension Lalitpur other

328 Motiya kaala khola pul Karnali Rajmarga Surkhet Road Extension Lalitpur Continuation of last fiscal year
329 Sisney khola pul Karnali Rajmarga Surkhet Road Extension Lalitpur Continuation of last fiscal year
330 Sai khola pul Karnali Rajmarga Surkhet Road Extension Lalitpur Continuation of last fiscal year
331 Khidki jiula khola pul Karnali Rajmarga Surkhet Road Extension Lalitpur Continuation of last fiscal year

332 Suni khola pul
Mohana Dhangadhi Attariya 
sadak Kailali Road Extension Lalitpur 24 under-construction

333 Manahara khola pul
Mohana Dhangadhi Attariya 
sadak Kailali Road Extension Lalitpur 62 under-construction

334 Adheri khola pul Dumre-Besisahar-Chame Sadak Tanahun Road Extension Lalitpur
design completed by devision/ 
project

335 Ridi khola pul Dumre-Besisahar-Chame Sadak Tanahun Road Extension Lalitpur
design completed by devision/ 
project

336 Dhuwa khola pul Dumre-Besisahar-Chame Sadak Tanahun Road Extension Lalitpur
design completed by devision/ 
project

337 Dimitrey khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project

338 Khahare khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project

339 Hile khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project
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340 Khahare khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project

341 Puma khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project

342 Arkhaley khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project

343 Ghoptey khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project

344 Rambazar khola pul Dumre-Besisahar-Chame Sadak Lamjung Road Extension Lalitpur
design completed by devision/ 
project

345 Danakyu khola pul Dumre-Besisahar-Chame Sadak Manang Road Extension Lalitpur
design completed by devision/ 
project

346 Timang khola 1 pul Dumre-Besisahar-Chame Sadak Manang Road Extension Lalitpur
design completed by devision/ 
project

347 Timang khola 2 pul Dumre-Besisahar-Chame Sadak Manang Road Extension Lalitpur
design completed by devision/ 
project

348 Timang khola 3 pul Dumre-Besisahar-Chame Sadak Manang Road Extension Lalitpur
design completed by devision/ 
project

349 Syarku khola pul Dumre-Besisahar-Chame Sadak Manang Road Extension Lalitpur
design completed by devision/ 
project

350 Subhang khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Paachthar Road Extension Lalitpur Continuation of last fiscal year

351 Hewa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Paachthar Road Extension Lalitpur Continuation of last fiscal year

352 Loripa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

353 Lakhuwa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

354 Nawa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

355 Charuwa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

356 Raghuwa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

357 Khumbuwa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

358 Baghuwa khola pul
Tamor corridor, Ganesh chowk-
Mulghat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

359 Bahuney khola pul
Tamor corridor, Chatara 
mulghaat sadak Sunsari Road Extension Lalitpur Continuation of last fiscal year

360 Dhansar khola pul
Tamor corridor, Chatara 
mulghaat sadak Sunsari Road Extension Lalitpur Continuation of last fiscal year

361 Lukuwa khola pul
Tamor corridor, Chatara 
mulghaat sadak Sunsari Road Extension Lalitpur Continuation of last fiscal year

362 Kokaha khola pul
Tamor corridor, Chatara 
mulghaat sadak Sunsari Road Extension Lalitpur Continuation of last fiscal year

363 Sisneri khola pul
Tamor corridor, Chatara 
mulghaat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

364 Lyamlyamey khola pul
Tamor corridor, Chatara 
mulghaat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

365 Fesuwa khola pul
Tamor corridor, Chatara 
mulghaat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

366 Ramguwa khola pul
Tamor corridor, Chatara 
mulghaat sadak Dhankuta Road Extension Lalitpur Continuation of last fiscal year

367 Kaalagaad pul Duhu ga.pa. 2 ra 5 Darchula Road Extension Lalitpur Continuation of last fiscal year
368 Kasani khola pul Dasrathchand Na.pa6 Baitadi Road Extension Lalitpur Continuation of last fiscal year
369 Nilgaad khola pul Dasrath Na.pa 8 ra 11 jodney Baitadi Road Extension Lalitpur Continuation of last fiscal year
370 Thuligaad khola pul Parshuram na.pa.7 Dadeldhura Road Extension Lalitpur Continuation of last fiscal year
371 Ghattey khola pul Parshuram na.pa.6 Dadeldhura Road Extension Lalitpur Continuation of last fiscal year

372 Gamgaad kholoa pul
Gamgadhi-Naakchelaagna 
sadak Mugu Road Extension Lalitpur Continuation of last fiscal year

373 Salim khola pul
Gamgadhi-Naakchelaagna 
sadak Mugu Road Extension Lalitpur

Bid completed under DB 
process

374 Lums khola pul
Gamgadhi-Naakchelaagna 
sadak Mugu Road Extension Lalitpur

Bid completed under DB 
process

375 Gaathey khola pul
Gamgadhi-Naakchelaagna 
sadak Mugu Road Extension Lalitpur

Bid completed under DB 
process

376 Kalikakhetu khola pul Nagma Gamgadhi sadak Jumla Road Extension Lalitpur
Bid completed under DB 
process

377 Bajagaad khola pul Jumla Road Extension Lalitpur
Bid completed under DB 
process

378 Bistabaada khola pul Jumla Road Extension Lalitpur
Bid completed under DB 
process

379 Rokayabaada khola pul Jumla Road Extension Lalitpur
Bid completed under DB 
process

380 Gothijiyula khola pul Jumla Road Extension Lalitpur
Bid completed under DB 
process

381 Bota khola pul Jumla Road Extension Lalitpur
Bid completed under DB 
process

382 Gatila nadi pul
Surkhet- mahawalekh-Nagma-
Gamgadhi Sadak Gyaldo, Kalikot Road Extension Lalitpur

Bid completed under DB 
process
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383 Padimghat pul
Surkhet- mahawalekh-Nagma-
Gamgadhi Sadak Kalikot Road Extension Lalitpur

Bid completed under DB 
process

384 Pinakhola pul Mugu Road Extension Lalitpur
Bid completed under DB 
process

385 Jhyari khola pul Mugu Road Extension Lalitpur
Bid completed under DB 
process

386 Dhodeni khola pul

Baikalpik 
Rajmarga(Belkotgadhi na.pa. 
ward.no.8, Jiling Nuwakot Road Extension Lalitpur Continuation of last fiscal year

387 Kothar khola pul Rambhapur-Gulariya sadak Bardiya Road Extension Lalitpur Continuation of last fiscal year
388 Simat khola pul Kanti lokpath Road Extension Lalitpur Continuation of last fiscal year
389 Baguwa khola pul Makwanpur/Lalitpur Road Extension Lalitpur Continuation of last fiscal year
390 Karnali pul Karnali corridor, Salli salla Road Extension Lalitpur Continuation of last fiscal year
391 Gothi khola Karnali corridor, Sarkeygaad Road Extension Lalitpur Continuation of last fiscal year
392 Karnali pul Karnali corridor, Kharkunaath Road Extension Lalitpur other
393 Karnali pul Karnali corridor, Kawadi Road Extension Lalitpur Continuation of last fiscal year
394 Kurkur pul Duhun ga.pa. 1 ra 2 Darchula Road Extension Lalitpur Continuation of last fiscal year
395 Bisnumati pul Teku-Kalimati Kathmandu Road Extension Lalitpur Continuation of last fiscal year

396 Yafrey khola pul
Dovan thiwa, Olanchunggola 
sadak Taplejung Road Extension Lalitpur 40 design and survey remaining

397 Thakpa khola pul
Dovan thiwa, Olanchunggola 
sadak Taplejung Road Extension Lalitpur 25 design and survey remaining

398 Kabeli khola pul

Kanchanjanga base camp sadak 
ko sinam yamfudin sadak 
khanda(kabeli corridor) Taplejung Road Extension Lalitpur 40 design and survey remaining

399 Kabeli khola pul

Kanchanjanga base camp sadak 
ko sinam yamfudin sadak 
khanda(kabeli corridor) Taplejung Road Extension Lalitpur 40 design and survey remaining

400 Sosunga khola pul

Kanchanjanga base camp sadak 
ko sinam yamfudin sadak 
khanda(kabeli corridor) Taplejung Road Extension Lalitpur 40 design and survey remaining

401 Kabeli khola pul

Kanchanjanga base camp sadak 
ko sinam yamfudin sadak 
khanda(kabeli corridor) Taplejung Road Extension Lalitpur 60 design and survey remaining

402 Hirewa khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur design and survey remaining

403 Hangdewa khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining

404 Furumbu khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining

405 Sisney khola pul(Tallo)

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining

406 Tawa khola pul(Tallo)

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining

407 Karpugaad khola pul Bheri corridor Road Extension Lalitpur Continuation of last fiscal year

408 Pinasighaat khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Paachthar Road Extension Lalitpur 15 design and survey remaining

409 Subhang khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Paachthar Road Extension Lalitpur design and survey remaining

410 Nawa khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Paachthar/Dhankuta Road Extension Lalitpur design and survey remaining

411 Hewa khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Paachthar Road Extension Lalitpur design and survey remaining

412 Siwa khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Paachthar Road Extension Lalitpur design and survey remaining

413 Changa khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining
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414 Kasturi khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining

415 Fedi khola pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining

416 Tamor nadi pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur design and survey remaining

417 Tamor nadi pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur design and survey remaining

418 Khadang khola pul Bheri corridor Road Extension Lalitpur Continuation of last fiscal year

419 Tamor nadi pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 25-40 design and survey remaining

420 Tamor nadi pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 40 design and survey remaining

421 Tamor nadi pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 25 design and survey remaining

422 Tamor nadi pul
Faktanglung ga.pa 4 ikhabu ra 
5 taapethok jodney Taplejung Road Extension Lalitpur 50 design and survey remaining

423 Mangmai khola pul
Bahanandey dovan-Changey-
Dhungesaanghu sadak Taplejung Road Extension Lalitpur 15 design and survey remaining

424 Handi khola pul

Machapokhari Hirewa Dovan 
khokling Fungfungey jharana 
Paapung-Olanchunggola sadak Taplejung Road Extension Lalitpur design and survey remaining

425 Yanglideli motorable pul Taplejung Road Extension Lalitpur 25 design and survey remaining
426 Lodamwa khola pul Taplejung Road Extension Lalitpur 15 design and survey remaining

427 Sobuwa khola pul(Mathillo)

Sukey pokhari- Chaatey 
dhunga-Bhadaurey-Iwa-haku-
chokpur-dhungeysaanghu sadak Taplejung Road Extension Lalitpur 25 design and survey remaining

428 Fuguwa khola pul

Sukey pokhari- Chaatey 
dhunga-Bhadaurey-Iwa-haku-
chokpur-dhungeysaanghu sadak Taplejung Road Extension Lalitpur 15 design and survey remaining

429 Chugaad khola pul Bheri corridor Road Extension Lalitpur Continuation of last fiscal year

430 Dagurney pul

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur design and survey remaining

431 Sisney khola pul(Tallo)

Tamor corridor( Chatara-
Sunsari-Dhankuta-Mulghaat-
Taplejung-Dovan-
Olanchunggola sadak) Taplejung Road Extension Lalitpur 15 design and survey remaining

432 Sisney khola ful (Upallo)
Dovan-Suketaa-Thiwa-
Olanchungola sadak Taplejung Road Extension Lalitpur 15 design and survey remaining

433 Bulakotey pu;l Araniko Rajmarga Jhyaley,Charikot Road Extension Lalitpur 15 design and survey remaining
434 Fupling pul Araniko Rajmarga Larcha,charikot Road Extension Lalitpur 75 design and survey remaining

435 Dholi khola pul Tamakoshi milti sadak
Bhirkot jhuley,  
Charikot Road Extension Lalitpur 45 design and survey remaining

436 Kuthali khola pul Dolakha-Singati Sadak Road Extension Lalitpur design and survey remaining
437 Jiri khola pul 1 Lamosangu Jiri Sadak Road Extension Lalitpur design and survey remaining
438 Jiri khola pul 2 Lamosangu Jiri Sadak Road Extension Lalitpur design and survey remaining
439 Jiri khola pul 3 Lamosangu Jiri Sadak Road Extension Lalitpur design and survey remaining
440 Bheri pul Bheri corridor Khadang, Dolpa Road Extension Lalitpur Continuation of last fiscal year
441 Dhaula khola pul Birtamod-Chandragadhi sadak Jhapa Road Extension Lalitpur 10 design and survey remaining
442 Debaniya khola pul Birtamod-Chandragadhi sadak Jhapa Road Extension Lalitpur 69.1 design and survey remaining
443 Rumeli khola pul Chainpur-Taklakot Sadak Bajhang Road Extension Lalitpur 25 design and survey remaining
444 Ratapani pul Talkot 3 Talkot, Bajhang Road Extension Lalitpur 30 design and survey remaining
445 Lamagad pul Talkot 4 Talkot, Bajhang Road Extension Lalitpur 20 design and survey remaining
446 Ramdi khola pul Gulmi Road Extension Lalitpur 35 design and survey remaining
447 Nisti khola pul Gulmi Road Extension Lalitpur 30 design and survey remaining
448 Sarey khola pul Baglung Road Extension Lalitpur 30 design and survey remaining
449 Tangra khola pul Baglung Road Extension Lalitpur 25 design and survey remaining

450 Suklahi khola pul

Kadmaha gaighat sadak 
antargat parney kanakpur ra 
laxmipur ko bich Saptari Road Extension Lalitpur 25 design and survey remaining

451 Ghetma khola pu Bheri corridor Road Extension Lalitpur Continuation of last fiscal year
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452 Juridhar khola pul

Kadmaha gaighat sadak 
antargat parney bhediya ra 
hanuman chowk ko bich Saptari Road Extension Lalitpur 25 design and survey remaining

453 Kholksa khahare khola pul Mirchaiya-Katari-Ghurmi Sadak Udayapur Road Extension Lalitpur 75 design and survey remaining

454 Giddhar khahare khola pul Mirchaiya-Katari-Ghurmi Sadak Udayapur Road Extension Lalitpur 75 design and survey remaining

455 Simanpur khahare khola pul Mirchaiya-Katari-Ghurmi Sadak Udayapur Road Extension Lalitpur 50 design and survey remaining

456 Taraghari khahare khola pul Mirchaiya-Katari-Ghurmi Sadak Udayapur Road Extension Lalitpur 75 Included in DB bid list of BB
457 Sabgadha causeway Chapur-gaur sadak Rautahat Road Extension Lalitpur 60 design and survey remaining
458 Chauthey khola pul Khodpey-Bajhang Sadak Bajhang Road Extension Lalitpur 30 design and survey remaining
459 Jalkeni pul Gaighat-Diktel Sadak Udayapur Road Extension Lalitpur 20 design and survey remaining
460 Rampati pul Gaighat-Diktel Sadak Udayapur Road Extension Lalitpur 20 design and survey remaining
461 Kalpe pul Hilsa Simikot Sadak Road Extension Lalitpur design and survey remaining
462 Sarkegaad pul Hilsa Simikot Sadak Road Extension Lalitpur 25 design and survey remaining
463 sunakhada pul Hilsa Simikot Sadak Road Extension Lalitpur 30 design and survey remaining
464 Lali khola pul Hilsa Simikot Sadak Road Extension Lalitpur 20 design and survey remaining
465 Yanchu khola pul Hilsa Simikot Sadak Road Extension Lalitpur design and survey remaining
466 Syamre khola pul Hilsa Simikot Sadak Road Extension Lalitpur 55 design and survey remaining

467 Ram mandir khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 18 design and survey remaining

468 Damki khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 45 design and survey remaining

469 Methali khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 90 design and survey remaining

470 Adheri khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 25 design and survey remaining

471 Bahubali jharna pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 25 design and survey remaining

472 Trisuli 3A Dam 1 pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 68 design and survey remaining

473 Trisuli 3A Dam 2 pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 28 design and survey remaining

474 Risuli 3A Dam 3 pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 20.5 design and survey remaining

475 Chadke khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 15 design and survey remaining

476 Gumchet 1 khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 15 design and survey remaining

477 Thade khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 35 design and survey remaining

478 Soley khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 30 design and survey remaining

479 Haku khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 35 design and survey remaining

480 Bimali khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 40 design and survey remaining

481 Thulo bharku khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 15 design and survey remaining

482 Sano bharkhu khola pul
Galchi-Trisuli-Mailung-
Syafrubesi-Rasuwagadhi Sadak Nuwakot Road Extension Lalitpur 15 design and survey remaining

483 Bulaudi khola pul
Sahidchowk dekhi 
hallanchowk Sadak Road Extension Lalitpur 20 design and survey remaining

484 Ghattey khola pul Martadi Sadak Road Extension Lalitpur design and survey remaining

485 Solu khola pul
Okhaldhunga Solu Salleri 
Khotang Diktel Okhaldhunga Road Extension Lalitpur 35 design and survey remaining

486 Gaighat khola pul Jortey palpa Road Extension Lalitpur 40 design and survey remaining

487 Nadewa khola pul Pulsahaghaat, Gulmi Road Extension Lalitpur 20
design completed by devision/ 
project

488 Dahare khola pul Gulmi Road Extension Lalitpur 25
design completed by devision/ 
project

489 Bhasey khola pul Chorkatey, Gulmi Road Extension Lalitpur 35
design completed by devision/ 
project

490 Giddhi khola pul Tallafat, Gulmi Road Extension Lalitpur 40 design and survey remaining



S.No. Bridge Name Road Name District
Division/Project Office 

Name
Length Status

491 Khani khola pul Milti-Manthali-Khurkot Sadak Road Extension Lalitpur design and survey remaining

492 Haatkholi nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 35 other

493 Goasi nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 40 other

494 Kala nadi lamagadapul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 25 other

495 Cheptey nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 25 other

496 Chaukigada nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 20 other

497 Mateli nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 20 other

498 Nakuradi nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 26 other

499 Balleygada nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur design and survey remaining

500 Salkot nadi pul
Dhangadhi-Khutiya-Dipayal-
Chainpur uh.sa Road Extension Lalitpur 26.2 other

501 Bangey simal khola pul Surkhet-Jumla Sadak Road Extension Lalitpur 15 design and survey remaining
502 Sangetada khola pul Surkhet-Jumla Sadak Road Extension Lalitpur 20 design and survey remaining
503 Sisney khola pul Surkhet-Jumla Sadak Road Extension Lalitpur 15 design and survey remaining
504 Sahi khola pul Surkhet-Jumla Sadak Road Extension Lalitpur 25 design and survey remaining
505 Golarahi khola pul Tulsipur-Purandhara Sadak Road Extension Lalitpur 15 design and survey remaining
506 Oriya pul Gandak canal road Parsa Road Extension Lalitpur 76.8 design and survey remaining
507 Bhalibahi 1 pul Gandak canal road Parsa Road Extension Lalitpur 11.5 design and survey remaining
508 Bhalubahi 2 pul Gandak canal road Parsa Road Extension Lalitpur 80 design and survey remaining
509 Dhutaha pul Gandak canal road Parsa Road Extension Lalitpur 17.8 design and survey remaining
510 Naurangiya pul Gandak canal road Parsa Road Extension Lalitpur 35 design and survey remaining
511 Bheri pul Bheri corridor Road Extension Lalitpur Continuation of last fiscal year

512

Thade khola pul

(Mechi corridor)Kechana 
kanchanjanga sadakko ila 
na.pa.9 bhanjyang  rakasey 
belasey daanabari hudai jhapa 
jodney

Road Extension Lalitpur 20 design and survey remaining

513 Piul 5
Seti rajmarga(Kailali-Doti-
Achham) Kailali Road Extension Lalitpur 450 design and survey remaining

514 pul 6
Seti rajmarga(Kailali-Doti-
Achham) Doti/kailali Road Extension Lalitpur 700 design and survey remaining

515 pul 7
Seti rajmarga(Kailali-Doti-
Achham) Doti Road Extension Lalitpur 200 design and survey remaining

516 pul 8
Seti rajmarga(Kailali-Doti-
Achham) Doti Road Extension Lalitpur 75 design and survey remaining

517 pul9
Seti rajmarga(Kailali-Doti-
Achham) Doti Road Extension Lalitpur 20 design and survey remaining

518 pul 10
Seti rajmarga(Kailali-Doti-
Achham) Doti Road Extension Lalitpur 20 design and survey remaining

519 Pul 11
Seti rajmarga(Kailali-Doti-
Achham) Doti Road Extension Lalitpur 150 design and survey remaining

520 pul 12
Seti rajmarga(Kailali-Doti-
Achham) Doti Road Extension Lalitpur 70 design and survey remaining

521 pul 13
Seti rajmarga(Kailali-Doti-
Achham) Seti-Doti Road Extension Lalitpur 100 design and survey remaining

522 pul 14
Seti rajmarga(Kailali-Doti-
Achham) Achham Road Extension Lalitpur 40 design and survey remaining

523 pul 15
Seti rajmarga(Kailali-Doti-
Achham) Achham Road Extension Lalitpur 150 design and survey remaining

524 Sangram khola
Lamahi-Ghorahi-
Tulsipur(F015) Ghorahi, Tulsipur Road Extension Lalitpur 90 design and survey remaining

525 Chauwa khola
Lamahi-Ghorahi-
Tulsipur(F015) Ghorahi, Tulsipur Road Extension Lalitpur 15 design and survey remaining

526 Gwar khola
Lamahi-Ghorahi-
Tulsipur(F015) Ghorahi, Tulsipur Road Extension Lalitpur 220 design and survey remaining

527 Kala khola
Lamahi-Ghorahi-
Tulsipur(F015) Ghorahi, Tulsipur Road Extension Lalitpur 80 design and survey remaining

528 Surahi khola 
Chandrauta-Krishnanagar 
Sadak(F012) Road Extension Lalitpur 70 design and survey remaining

529 Gorahi khola
Chandrauta-Krishnanagar 
Sadak(F012) Road Extension Lalitpur 25 design and survey remaining

530 Ushum khola pul Bheri corridor Road Extension Lalitpur Continuation of last fiscal year

531 Ratomaatey pul
Hetauda-Bhaisey 
Khanda(Tribhuvan Raajpath) Road Extension Lalitpur 20 design and survey remaining

532 Flyover
Gwarko-Saatdobato-
Ekantakuna Road Extension Lalitpur design and survey remaining

533 Khulalu khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Kalikot Road Extension Lalitpur under-construction

534 Satrighat pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Kalikot Road Extension Lalitpur 130 ft design and survey remaining

535 Fugad khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Kalikot Road Extension Lalitpur 55 design and survey remaining

536 Judadighaat khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Bajura Road Extension Lalitpur 120 ft design and survey remaining
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537 Badadighat(Kolti khola) Pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Bajura Road Extension Lalitpur 60 design and survey remaining

538 Galfagaad khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Humla Road Extension Lalitpur 120 ft design and survey remaining

539 Gopka khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Humla Road Extension Lalitpur 20 design and survey remaining

540 Lali khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Humla Road Extension Lalitpur design and survey remaining

541 Yanchu khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Humla Road Extension Lalitpur design and survey remaining

542 Syamre khola pul
Khulalu-Salisalla-Simikot 
Sadak(Karnali corridor) Humla Road Extension Lalitpur design and survey remaining

543 Kaligandaki nadi pul Ramdi, Palpa Road Extension Lalitpur design and survey remaining
544 Rijigaad khola pul Bheri corridor Road Extension Lalitpur design and survey remaining

545 Sadakma parney pul haru marmat Radanaitik Sadak Road Extension Lalitpur other

546
Anugaman tatha mulyankan/ 
Logistic Support Road Extension Lalitpur other

547
Pujigat anusandhan tatha 
paramarsa(PCU र GESU) Road Extension Lalitpur other

548 Beg Kholako pul Myagdi, Galeshwor Bridge Sector 2 70 design completed by BB
549 Kaligandaki nadi pul Beni-jomsom-sadak Baglung, Tiplyang Bridge Sector 3 80 completion in FY78/79

550 Kaligandaki nadi pul Beni-jomsom-sadak
Baglung, 
Pokharebagar Bridge Sector 4 70 completion in FY78/80

551
Tipleng ra tatopani bagarma 
raheko pul

Palpa, Galeshwor, 
myagdi Bridge Sector 5 completion in FY78/81

552
Radanaitik sadakma raheko 
pulharuko marmat 1218.75 completion in FY78/82

553 Sewar Khola Bridge Ghorahi-Tulsipur Road Dang Red Book 2079/80

554 Karra Khola Bridge Hetauda Baipass Road
TrivenidhamMakwan

pur Red Book 2079/80
555 Ripeni Khola Bridge Damak Ringroad Jhapa Red Book 2079/80

556
Pakki Bridge

Godavari Buspark, Godavari-
Satdobato Road

Lalitpur
Red Book 2079/80

557
Bhachok Khola Motorable Bridge Besisahar-Chame Road Lamjung

Red Book 2079/80
558 Kedar Khola Bridge Banke Red Book 2079/80
559 Dhamiga Khola Bridge Banke Red Book 2079/80
560 Loharni Khola Bridge Banke Red Book 2079/80
561 Pahari Khola Bridge Banke Red Book 2079/80

562 Sipadol Khola
Kavre/Sindhupalchow

k Red Book 2079/80

563 Bhaisepati Khola Bridge
Kavre/Sindhupalchow

k Red Book 2079/80

564 Punyamata Khola
Kavre/Sindhupalchow

k Red Book 2079/80
565 Gadi Bridge Gandak Canal Road Parsa Red Book 2079/80
566 Dakaila Bridge Gandak Canal Road Parsa Red Book 2079/80
567 Tilau Bridge Gandak Canal Road Red Book 2079/80
568 Panti Bridge Gandak Canal Road Parsa Red Book 2079/80
569 Bheraha Bridge Gandak Canal Road Parsa Red Book 2079/80
570 Sirsiya Bridge Gandak Canal Road Parsa Red Book 2079/80
571 Singh Bridge Gandak Canal Road Bara Red Book 2079/80
572 Bhangri Bridge Gandak Canal Road Bara Red Book 2079/80
573 Triveni Bridge Gandak Canal Road Bara Red Book 2079/80
574 Pheta Bridge Gandak Canal Road Bara Red Book 2079/80
575 Kariya-2 Bridge Gandak Canal Road Bara Red Book 2079/80
576 Pasaha Bridge Gandak Canal Road Bara Red Book 2079/80
577 Bhutani Bridge Gandak Canal Road Bara Red Book 2079/80
578 Thanahi Bridge Gandak Canal Road Bara Red Book 2079/80
579 Tiyeri Bridge Gandak Canal Road Bara Red Book 2079/80
580 Jamani-2 Bridge Gandak Canal Road Bara Red Book 2079/80
581 Ganganagar Bridge Gandak Canal Road Bara Red Book 2079/80
582 Itwal Bridge Gandak Canal Road Bara Red Book 2079/80
583 Khocharwa Bridge Gandak Canal Road Bara Red Book 2079/80
584 Aduwa Bridge Gandak Canal Road Bara Red Book 2079/80
585 Kariya-1 Slab Culvert Gandak Canal Road Bara Red Book 2079/80
586 Jhakra Sifon Gandak Canal Road Bara Red Book 2079/80
587 Pheta Bridge-2 Gandak Canal Road Bara Red Book 2079/80
588 Jamani-1 Slab Culvert Gandak Canal Road Bara Red Book 2079/80

589 Ram Khand Bridge
Bhairahawa-Parasi-Bhumahi 

Road Rupandehi Red Book 2079/80

590 Rani Kunda Kuira Nadi Bridge
Tikapur-Doti-Accham-Bajhang-

Chainpur-Taklakot Kailali Red Book 2079/80
591 Ari Khola Bridge Sitapaila-Dharke NH21 Nuwakot 26 Red Book 2079/80
592 Bhang Khola Bridge Sitapaila-Dharke NH21 Nuwakot 35 Red Book 2079/80
593 Rupse Khola Bridge Sitapaila-Dharke NH21 Nuwakot 81 Red Book 2079/80
594 Dhobi Khola-1 Sitapaila-Dharke NH21 Nuwakot 35 Red Book 2079/80
595 Dhobi Khola-2 Sitapaila-Dharke NH21 Nuwakot 40 Red Book 2079/80

596 Khahare Khola
Gangate-Labdhu-Samudratar-

Golfubhanjyang Road Nuwakot Red Book 2079/80
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597 Jarimghat Bridge Khutita BP Nagar Dipayal Road Doti Red Book 2079/80
598 Tunagad Bridge Sahajpur-Bogtan-Dipayal Doti 40 Red Book 2079/80

599 Kulung Khola Bridge
Bhimad-Rampur-Minyal-

Arungola Road NH68 Tanahu Red Book 2079/80

600 Sidhi Khola Bridge
Khairenitar-Bhimad-Kawasoti 

Road NH 45 Tanahu Red Book 2079/80
601 Sigdi Khola Bridge NH 45 Tanahu Red Book 2079/80
602 Kulong Khola Bridge NH68 Tanahu Red Book 2079/80
603 Turiya Bridge MRM Nawalpur Red Book 2079/80
604 Ghodaha Bridge MRM Nawalpur Red Book 2079/80

605 Daanakyu Pakki pool
Rastriya Rajmarga Sattalley-

Chaame(NH-25) Manang Red Book 2079/80

606 Timang-1 pakki pool
Rastriya Rajmarga Sattalley-

Chaame(NH-25) Manang Red Book 2079/80

607 Timang-2 pakki pool
Rastriya Rajmarga Sattalley-

Chaame(NH-25) Manang Red Book 2079/80

608 Timang-3 pakki pool
Rastriya Rajmarga Sattalley-

Chaame(NH-25) Manang Red Book 2079/80

609 Syarkyu khola pakki pool
Rastriya Rajmarga Sattalley-

Chaame(NH-25) Manang Red Book 2079/80

610 Maada khola pakki pul
Rastriya Rajmarga Sattalley-

Chaame(NH-25) Manang Red Book 2079/80

611 Ghattey khola pakki pul
Rastriya Rajmarga Sattalley-

Chaame(NH-25) Manang Red Book 2079/80
612 Bijayapur khola pakki pul Prithivi rajmarga Kaski Red Book 2079/80

613 Khorla khola pul
Benighaat-Aarughat-laarkey 

bhanjyang sadak(NH 75) Gorkha Red Book 2079/80
614 Damdaala khola motor pul Jajarkot Red Book 2079/80
615 Khurpa khola motor pul Jajarkot Red Book 2079/80
616 gar ghatta khola motor pul Jajarkot Red Book 2079/80
617 sirpa khola motor pul Jajarkot Red Book 2079/80
618 pata khola motor pul Jajarkot Red Book 2079/80
619 Sinney khola motor pul Jajarkot Red Book 2079/80
620 Padheri khola motor pul Jajarkot Red Book 2079/80
621 Kafalna khola motor pul Jajarkot Red Book 2079/80
622 Channey khola motor pul Jajarkot Red Book 2079/80
623 Gaarrangsi motor pul Jajarkot Red Book 2079/80
624 Bheri nadi motor pul Jajarkot Red Book 2079/80

625 Salley khola motor pul
Baikalpik sahayak rajmarga, 

cheda-chodey Jajarkot Red Book 2079/80

626 Daha khola motor pul
Baikalpik sahayak rajmarga, 

cheda-chodey Jajarkot Red Book 2079/80

627 Sana khola motor pul
Baikalpik sahayak rajmarga, 

cheda-chodey Jajarkot Red Book 2079/80

628 Bira khola motor pul
Baikalpik sahayak rajmarga, 

cheda-chodey Jajarkot Red Book 2079/80
629 Raaley khola pul Surkhet/Jumla Red Book 2079/80

630 Tushyal khola pul Dipayal Bogtan Sahajpur Sadak Doti Red Book 2079/80

631 Wile khola pul Dipayal Bogtan Sahajpur Sadak Doti Red Book 2079/80
632 Jaharey khola pul rudrabeni baami taksar sadak Gulmi Red Book 2079/80
633 Jarimghat pul Fast track Doti Red Book 2079/80
634 Tunagaad pul Sahajpur-Bogtan sadak Doti Red Book 2079/80

635
Dhansar-katahariya-Karkach 

sadakma pul Rautahat Red Book 2079/80

636 Bhadarey khola motorable pul
Rastriya rajmarga harkapur-
hileypaani khanda(NH-20) Okhaldhunga Red Book 2079/80

637 Dhotney khola motorable pul
Sorna sagarmaatha brihat 

chakrapath(NH-20) Okhaldhunga Red Book 2079/80
638 Hanumantey khola pul Araniko Rajmarga Bhaktapur Red Book 2079/80
639 Punyamata khola pul Araniko Rajmarga Kavre Red Book 2079/80
640 Chandeyshwori khola pul Araniko Rajmarga Kavre Red Book 2079/80
641 Lede khola pul Tamor corridor 48+250 Red Book 2079/80
642 Jarimghat khola pul Dhangadi-Khutiya-Dipayal Doti Red Book 2079/80
643 Gundadi khola pul Dhangadi-Khutiya-Dipayal Doti Red Book 2079/80
644 Sanigadh khola pul Dhangadi-Khutiya-Dipayal Doti Red Book 2079/80
645 Sheragad khola pul Dhangadi-Khutiya-Dipayal Doti Red Book 2079/80
646 Bichanda khola pul Dhangadi-Khutiya-Dipayal Doti Red Book 2079/80
647 Haanigaadh khola pul Dhangadi-Khutiya-Dipayal Doti Red Book 2079/80
648 Tekholi khola pul Dhangadi-Khutiya-Dipayal Doti Red Book 2079/80
649 karadi khola pul no.1 Siddhartha rajmarga syanja Red Book 2079/80
650 karadi khola pul no.2 Siddhartha rajmarga syanja Red Book 2079/80
651 Chandramati khola pul Jorpati- sundarijal sadak kathmandu Red Book 2079/80
652 Suryamati khola pul Jorpati- sundarijal sadak kathmandu Red Book 2079/80
653 Kolmati khola pul Jorpati- sundarijal sadak kathmandu Red Book 2079/80
654 Jantarey khola pul Jorpati- sundarijal sadak kathmandu Red Book 2079/80

655 Khaharey khola pul
Saatdobato-Harisiddhi-

Godawari sadak Lalitpur Red Book 2079/80
656 Balkhu khola pul Kalanki-Nagdhunga sadak kathmandu Red Book 2079/80
657 Simat khola pul Kanti lokpath Red Book 2079/80
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1 24-H004-001 Sungure (Ganesh) Prithvi Highway Dhading 3.02 16.5 RW-8 | CW-6 1 Steel Plate Girder 8 2017

2 24-H004-008 Kheste Khola Prithvi Highway Dhading 18.15 22 RW-8 | CW-6 1 Steel Plate Girder 8 2017

3 24-H004-006 Phedi Khola Prithvi Highway Dhading 14.595 22.4 RW-9.8 | CW-7 1 Arch RCC 8 2017

4 24-H004-005 Khahare Khola Prithvi Highway Dhading 12.555 22.5 RW-9.8 | CW-7 1 Arch RCC 8 2017
5 24-H004-002 Sopyang Prithvi Highway Dhading 4.9 22 RW-8 | CW-6 1 Steel Plate Girder 6 2017

6 24-H004-003 Agara Khola Prithvi Highway Dhading 11.1 105 RW-10 | CW-6.6 3 Steel Plate Girder 7 2017
7 24-H004-004 Junge Prithvi Highway Dhading 5.5 13.6 RW-10.8 | CW-7.5 4 RCC Slab 8 2017

8 24-H004-018 Charaundi Prithvi Highway Dhading 55 56 RW-8 | CW-6 2 Steel Plate Girder 8 2017

9 24-H004-017 Gomati Prithvi Highway Dhading 49.285 16.5 RW-8.3 | CW-6 1 Steel Plate Girder 8 2017
10 24-H004-016 Malekhu Prithvi Highway Dhading 42.3 90.4 RW-9.2 | CW-6 2 Steel Plate Girder 7 2017

11 24-H004-020 Hugdi Prithvi Highway Dhading 62.085 55 RW-8 | CW-6 2 Steel Plate Girder 8 2017
12 24-H004-015 Soti Prithvi Highway Dhading 37.765 9 RW-7 | CW-6 1 RCC T-Beam 8 2017

13 24-H004-019 Khatauti Prithvi Highway Dhading 58.225 22 RW-8 | CW-6 1 Steel Plate Girder 8 2017

14 24-H004-009 Gardo Khola Prithvi Highway Dhading 23 20 RW-6.9 | CW-6 3 RCC Slab 6 2017

15 24-H004-007 Dangdung Prithvi Highway Dhading 14.785 16.5 RW-8 | CW-6 1 Steel Plate Girder 8 2017
16 24-H004-012 Belkhu Prithvi Highway Dhading 28.465 85.7 RW-9.6 | CW-6.5 3 Steel Plate Girder 8 2017

17 24-H004-011 Chiraundi Prithvi Highway Dhading 26.66 16.5 RW-8 | CW-6 1 Steel Plate Girder 8 2017
18 24-H004-010 Jundi Prithvi Highway Dhading 25.05 8 RW-8 | CW-6 1 RCC Slab 8 2017

19 24-H004-013 Pokhare Prithvi Highway Dhading 32.595 16.6 RW-8 | CW-6 1 Steel Plate Girder 7 2017
20 24-H004-014 Galaundi Prithvi Highway Dhading 35.635 22 RW-8 | CW-6 1 Steel Plate Girder 8 2017

21 24-H004-021 Mowa Prithvi Highway Dhading 66.61 22 RW-8 | CW-6 1 Steel Plate Girder 7 2017

22 35-H004-023 Barbang Prithvi Highway Chitawan 74.05 26.1 RW-6.9 | CW-6 3 RCC Slab 8 2017
23 35-H004-022 Dahaki Prithvi Highway Chitawan 73.09 33 RW-8 | CW-6 1 Steel Plate Girder 8 2017

24 35-H004-024 Nagdi Khola Prithvi Highway Chitawan 81.065 36 RW-8 | CW-7 1 Arch RCC 8 2017

25 39-H004-052 Seti khola pul Prithvi Highway Kaski 172.84 180 RW-9.6 | CW-7 3 Steel Plate Girder 7 2017

26 39-H004-050 Kotre Khola Prithvi Highway Kaski 154.54 22 RW-8 | CW-6 1 Steel Plate Girder 8 2017

27 39-H004-051 Bijayapur khola Prithvi Highway Kaski 168.9 77 RW-9.4 | CW-7 2 Steel Plate Girder 8 2019

28 40-H004-027 Adheri khola 1 Prithvi Highway Tanahu 90.45 7 RW-6.8 | CW-6 1 RCC Slab 8 2017

29 40-H004-026 Ruwa khola Prithvi Highway Tanahu 87.3 33 RW-7.4 | CW-6 1 Steel Plate Girder 8 2017

30 40-H004-050 Trishuli River Bridge Prithvi Highway Tanahu 83.2 160 RW- | CW- 2019

31 40-H004-042 Thade Khola Prithvi Highway Tanahu 133.9 12.1 RW-6.9 | CW-6 2 RCC T-Beam 8 2017

32 40-H004-044 Magdi Khola Prithvi Highway Tanahu 139.28 22.1 RW-8 | CW-6 1 Steel Plate Girder 8 2017

33 40-H004-038 Muse khola Prithvi Highway Tanahu 120.63 18.5 RW-7.2 | CW-6 1 Arch RCC 8 2017

34 40-H004-047 Kumle Khola Prithvi Highway Tanahu 144.88 62.6 RW-8.4 | CW-6.4 3 Steel Plate Girder 8 2017

35 40-H004-033 Boke Khola Prithvi Highway Tanahu 103.785 10 RW-10 | CW-6.5 1 Arch RCC 8 2017

36 40-H004-037
Sathi mure 

(Chaubise khola) Prithvi Highway Tanahu 111.915 7 RW-8.8 | CW-8 1 RCC Slab 8 2017

37 40-H004-048 Rudi Khola Prithvi Highway Tanahu 150.835 20.3 RW-7.8 | CW-7 1 Arch RCC 8 2017

38 40-H004-036 Nala khola Prithvi Highway Tanahu 108.3 16.4 RW-8 | CW-6 1 Steel Plate Girder 8 2017

39 40-H004-045 Mul Khola Prithvi Highway Tanahu 142.345 6.7 RW-6.8 | CW-6 1 RCC Slab 8 2017

40 40-H004-032 Adheri khola Prithvi Highway Tanahu 101.085 10 RW-10 | CW-6.5 1 Arch RCC 8 2017

41 40-H004-043 Samdi khola Prithvi Highway Tanahu 134.8 8.3 RW-6.9 | CW-6 1 RCC Slab 7 2017

42 40-H004-046 Phedi Khola Prithvi Highway Tanahu 142.38 6.6 RW-6.9 | CW-5.5 1 RCC Slab 8 2017

43 40-H004-041 Saat mure khola Prithvi Highway Tanahu 132.61 13.8 RW-6.9 | CW-6 2 RCC T-Beam 7 2017

44 40-H004-039 Bulbi khola Prithvi Highway Tanahu 123.32 44.8 RW-8 | CW-6 2 Steel Plate Girder 8 2017

45 40-H004-029 Khani Khola Prithvi Highway Tanahu 94.77 33 RW-8 | CW-6 1 Steel Plate Girder 8 2017

46 40-H004-025
Trisuli River 

(Mugling ) Prithvi Highway Tanahu 83.29 150.9 RW-8 | CW-6.2 3 Suspension 4 2017

47 40-H004-040 Madi khola Prithvi Highway Tanahu 124.935 370 RW-7.8 | CW-6 9 Steel Plate Girder 8 2017

Appendix 4: Bridge list for use of Drone
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48 40-H004-035 Khahare khola Prithvi Highway Tanahu 105.92 8.5 RW-6.5 | CW-5.7 1 RCC Slab 8 2017

49 40-H004-049 Hadeli Khola Prithvi Highway Tanahu 151.5 19.8 RW-7.8 | CW-7 1 Arch RCC 8 2017

50 40-H004-034
Badh khola(Dhapre 

khola ) Prithvi Highway Tanahu 105.71 6.8 RW-6.8 | CW-6 1 RCC Slab 8 2017

51 40-H004-031
Kundi khola(Baradi 

khola ) Prithvi Highway Tanahu 99.265 16.5 RW-8 | CW-6 1 Steel Plate Girder 8 2017

52 40-H004-030 Sakhaura Khola Prithvi Highway Tanahu 98.45 8.4 RW-6.8 | CW-6 1 RCC Slab 8 2017

53 40-H004-028 Khahare khola Prithvi Highway Tanahu 91.85 8.7 RW-6.8 | CW-6 1 RCC Slab 8 2017

54 35-H005-005 Lamobaluwa
Narayanghat Muglin 

Highway Chitawan 16.38 28.4 RW-7 | CW-6 1 Arch RCC 8 2017

55 35-H005-001 Jugedi
Narayanghat Muglin 

Highway Chitawan 10.37 50.5 RW-7 | CW-6 1 Arch RCC 7 2017

56 35-H005-002 Khahare
Narayanghat Muglin 

Highway Chitawan 11.19 36.5 RW-7 | CW-6 1 Arch RCC 7 2017

57 35-H005-003 Dash Dhunga
Narayanghat Muglin 

Highway Chitawan 12.6 12 RW-7 | CW-6.5 2 RCC Slab 8 2017

58 35-H005-004 Khor
Narayanghat Muglin 

Highway Chitawan 13.784 38.5 RW-7 | CW-6 1 Arch RCC 7 2017

59 35-H005-006 Khani Khola
Narayanghat Muglin 

Highway Chitawan 16.76 28 RW-7 | CW-6 1 Arch RCC 8 2017

60 35-H005-007 Bhorle
Narayanghat Muglin 

Highway Chitawan 19.295 56.8 RW-7 | CW-6 1 Arch RCC 8 2017

61 35-H005-008 Mauri
Narayanghat Muglin 

Highway Chitawan 21.415 26.3 RW-7 | CW-6 1 Arch RCC 7 2017

62 35-H005-009 Dumre
Narayanghat Muglin 

Highway Chitawan 21.827 32.4 RW-8 | CW-7 1 Arch RCC 7 2017

63 35-H005-010 Simaltal
Narayanghat Muglin 

Highway Chitawan 24.25 37.2 RW-7 | CW-6 1 Arch RCC 7 2017

64 35-H005-011 Rigdi
Narayanghat Muglin 

Highway Chitawan 25.57 50.2 RW-7 | CW-6 1 Arch RCC 8 2017

65 35-H005-012 Jalbire
Narayanghat Muglin 

Highway Chitawan 29.21 25.66 RW-10 | CW-9 1 Arch RCC 7 2017

66 35-H005-013 Namsi
Narayanghat Muglin 

Highway Chitawan 32.67 31 RW-7 | CW-6 1 Arch RCC 7 2017

67 35-H005-014 Tope
Narayanghat Muglin 

Highway Chitawan 32.86 32 RW-8.5 | CW-7.5 1 Arch RCC 7 2017

68 35-H005-015 Kali
Narayanghat Muglin 

Highway Chitawan 33.35 60 RW-7 | CW-6 1 Arch RCC 7 2017

69 35-H005-017 Chinsenji
Narayanghat Muglin 

Highway Chitawan 35.12 41.15 RW-7 | CW-6 1 Arch RCC 7 2017

70 35-H005-016 Twin Khola
Narayanghat Muglin 

Highway Chitawan 34.66 60 RW-7 | CW-6 1 Arch RCC 7 2017

71 35-H005-018 Khahare
Narayanghat Muglin 

Highway Chitawan 35.49 65.6 RW-7 | CW-6 1 Arch RCC 7 2017

72 39-H010-038 Phosre khola(Skew ) Siddhartha Highway Kaski 167.55 12.9 RW-9.7 | CW-8.5 1 RCC T-Beam 8 2017

73 39-H010-039 Thulunga Khola Siddhartha Highway Kaski 168 11.6 RW-7.7 | CW-6.8 1 RCC Slab 8 2017

74 41-H010-024 Khadi khola Siddhartha Highway Syangja 126.91 13.75 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

75 41-H010-037 Mulabari khola Siddhartha Highway Syangja 162.75 9.8 RW-7.6 | CW-6.7 1 RCC Slab 8 2017

76 41-H010-036 Dharadi Khola Siddhartha Highway Syangja 162.5 8.5 RW-7.6 | CW-6.7 1 RCC Slab 7 2017

77 41-H010-034 Phedi khola Siddhartha Highway Syangja 159.62 20.3 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

78 41-H010-035
Besare khola(Murge 

Khola) Siddhartha Highway Syangja 161.7 8.7 RW-7.6 | CW-6.7 1 RCC Slab 8 2017

79 41-H010-033 Chhore khola Siddhartha Highway Syangja 157.9 6.6 RW-9.7 | CW-8.5 1 RCC Slab 8 2017

80 41-H010-032 Gudi Khola. Siddhartha Highway Syangja 148 15.5 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

81 41-H010-030 Araudi khola Siddhartha Highway Syangja 145.45 29.2 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

82 41-H010-027 Jyadh Khola Siddhartha Highway Syangja 135.66 9 RW-7.6 | CW-6.8 1 RCC Slab 8 2017

83 41-H010-029 Rang Khola Siddhartha Highway Syangja 140.01 55.4 RW-7.6 | CW-6.7 3 RCC T-Beam 8 2017

84 41-H010-026 Hardas Khola Siddhartha Highway Syangja 132.35 13.8 RW-7.6 | CW-6.7 1 RCC Slab 8 2017
85 41-H010-018 Madhi Siddhartha Highway Syangja 115.7 13.85 RW-9.7 | CW-8.5 1 RCC T-Beam 8 2017
86 41-H010-031 Bad khola Siddhartha Highway Syangja 146.8 38.5 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

87 41-H010-025 Gyabdi khola Siddhartha Highway Syangja 128.01 8 RW-7.6 | CW-6.7 1 RCC Slab 8 2017

88 41-H010-023 Changchangdi Siddhartha Highway Syangja 123.825 8.85 RW-7.6 | CW-6.7 1 RCC Slab 8 2017

89 41-H010-022 Aarmadi Khola Siddhartha Highway Syangja 121.1 93.25 RW-7.6 | CW-6.7 4 RCC T-Beam 8 2017

90 41-H010-021 Mirdi Khola Siddhartha Highway Syangja 119.6 87.9 RW-7.6 | CW-6.7 3 RCC T-Beam 8 2017
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91 41-H010-020 Gedi khola Siddhartha Highway Syangja 117.75 6.5 RW-7.6 | CW-6.7 1 RCC Slab 8 2017

92 41-H010-019 Dhade Khola Siddhartha Highway Syangja 116.5 6.8 RW-7.6 | CW-6.7 1 RCC Slab 8 2017

93 41-H010-017 Galaudi-khola Siddhartha Highway Syangja 111.05 8.9 RW-7.6 | CW-6.7 1 RCC T-Beam 6 2017
94 41-H010-016 Karadi Siddhartha Highway Syangja 107.2 13.85 RW-7.6 | CW-6.7 1 RCC T-Beam 7 2017

95 41-H010-028 sumare khola Siddhartha Highway Syangja 138.84 13.8 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

96 43-H010-005 Bhoot Khola Siddhartha Highway Palpa 31.99 21.7 RW-10 | CW-9 1 RCC T-Beam 7 2017
97 43-H010-004 Dovan Siddhartha Highway Palpa 31 19.5 RW-7.7 | CW-6.5 1 Steel Plate Girder 8 2017
98 43-H010-010 Sisne Siddhartha Highway Palpa 35.564 21.2 RW-7.5 | CW-6.5 1 RCC T-Beam 8 2017

99 43-H010-013 Ramdi pul Siddhartha Highway Palpa 85.85 29.1 RW-7.6 | CW-6.7 1 RCC T-Beam 7 2017
100 43-H010-006 Dumre Siddhartha Highway Palpa 33.14 10.2 RW-7.7 | CW-6.8 1 RCC Slab 8 2017

101 43-H010-003 Chidia Khola Siddhartha Highway Palpa 27.14 21 RW-7.8 | CW-6.8 1 RCC T-Beam 7 2017
102 43-H010-011 Dumre Siddhartha Highway Palpa 47.333 29.2 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

103 43-H010-015 Kaligandaki Siddhartha Highway Palpa 87.17 93 RW-7.2 | CW-6.7 1 Steel Truss 6 2017

104 43-H010-012 Agaha khola Siddhartha Highway Palpa 80.51 29 RW-7.6 | CW-6.7 1 RCC T-Beam 8 2017

105 43-H010-014 Upsa khola Siddhartha Highway Palpa 86.85 19.8 RW-7.6 | CW-6.7 1 RCC T-Beam 7 2017
106 43-H010-009 Jhunsa Siddhartha Highway Palpa 34.795 51.2 RW-7.7 | CW-6.7 1 RCC T-Beam 8 2017
107 43-H010-008 Jimire Siddhartha Highway Palpa 34.35 10.4 RW-10 | CW-9 1 RCC Slab 8 2017
108 43-H010-007 Aam Siddhartha Highway Palpa 33.819 13.4 RW-7.7 | CW-6.6 1 RCC Slab 8 2017

109 46-H010-001 Danda Siddhartha Highway Rupandehi 1.62 39.6 RW-7.6 | CW-6.7 3 RCC T-Beam 7 2017

110 46-H010-002 Chattis Khola Siddhartha Highway Rupandehi 22.11 15 RW-23 | CW-19 1 RCC T-Beam 8 2017

111
46-H010-001-

U1 Danda Khola Siddhartha Highway Rupandehi 1.68 0 RW- | CW- 3 RCC T-Beam 10 2017
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1 04-H001-001 Mechi Mahendra Rajmarga Jhapa 0 583
RW-7.86 

| CW-7 20 1969
26.6440 | 
88.1638

RCC T-
Beam 6 2017

2 04-H001-004 Ninda Khola Mahendra Rajmarga Jhapa 5.46 318.6
RW-7.9 | 

CW-7 12 1970
26.6602 | 
88.1072

RCC T-
Beam 7 2017

3 04-H001-015 Biring Mahendra Rajmarga Jhapa 23.4 399.2
RW-7.8 | 

CW-7 15 1970
26.6404 | 
87.9362

RCC T-
Beam 6 2017

4 04-H001-017 Kankai Mahendra Rajmarga Jhapa 29.85 702
RW-7.8 | 

CW-7 24 1970
26.6553 | 
87.8759

RCC T-
Beam 7 2017

5 04-H001-034 Ratuwa Mahendra Rajmarga Jhapa 47.99 585
RW-7.9 | 

CW-7 20 1970
26.6544 | 
87.7060

RCC T-
Beam 7 2017

6 09-H001-040 Bakra Mahendra Rajmarga Morang 57.55 319
RW-7.9 | 

CW-7 12 1970
26.6638 | 
87.6144

RCC T-
Beam 7 2017

7 09-H001-050 Lohendra Mahendra Rajmarga Morang 78.25 385.2
RW-7.9 | 

CW-7 18 1970
26.6610 | 
87.4091

RCC T-
Beam 6 2017

8 15-H001-086 Sundari Mahendra Rajmarga Saptari 153.375 368.33
RW-7.8 | 

CW-7 72 1972
26.6451 | 
86.8847 RCC Slab 6 2017

9 15-H001-116 Balan Mahendra Rajmarga Saptari 193.974 479.03
RW-8 | 
CW-7.1 18 1970

26.7013 | 
86.5104

RCC T-
Beam 7 2017

10 16-H001-139 Kamala Mahendra Rajmarga Siraha 236.69 640
RW-7.8 | 

CW-7 24 2017
26.8787 | 
86.1429

RCC T-
Beam 8 2017

11 20-H001-150 Ratu Mahendra Rajmarga Dhanusha 265.82 204
RW-7.8 | 
CW-5.5 12 1972

26.9837 | 
85.9101

RCC T-
Beam 3 2017

12 22-H001-173 Lakhandei Mahendra Rajmarga Sarlahee 301.19 204.55
RW-7.85 
| CW-5.5 12 1972

27.0749 | 
85.5839

RCC T-
Beam 6 2017

13 22-H001-181 Bagmati Mahendra Rajmarga Sarlahee 313.53 363.5
RW-7.8 | 
CW-5.5 11 1972

27.1328 | 
85.4809

Steel 
Plate 
Girder 6 2016

14 33-H001-200 Bakeya Mahendra Rajmarga Bara 347.715 355.59
RW-7.9 | 
CW-5.5 16 1972

27.1802 | 
85.1695

Steel 
Plate 
Girder 8 2017

15 31-H001-226 Rapti Mahendra Rajmarga Makawanpur 397.7 210
RW-9.7 | 
CW-7.5 7 1982

27.4317 | 
85.0219

RCC T-
Beam 8 2017

16 31-H001-227 Manahari Mahendra Rajmarga Makawanpur 425.73 240
RW-9.7 | 
CW-7.5 8 1980

27.5365 | 
84.8093

RCC T-
Beam 8 2016

17 35-H001-237 Narayani pul Mahendra Rajmarga Chitawan 473.61 420
RW-11 | 
CW-7.7 14

27.6995 | 
84.4189

RCC T-
Beam 7 2017

18 46-H001-285 Tinau Khola Mahendra Rajmarga Rupandehi 589 226.5
RW-10.6 

| CW-7 6
27.7040 | 
83.4608

RCC T-
Beam 8 2017

19 47-H001-309 Banganga Mahendra Rajmarga Kapilbastu 621.42 290
RW-7.9 | 

CW-7 51
27.6922 | 
83.1634

RCC T-
Beam 7 2017

20 56-H001-348 Rapti River Mahendra Rajmarga Dang 687.72 290.1
RW-7.8 | 

CW-7 8 1987
27.8386 | 
82.7625 Prestress 6 2017

21 66-H001-445 Babai Bridge Mahendra Rajmarga Bardiya 870.73 315
RW-7.6 | 

CW-7 18 2017
28.4249 | 
81.3799

RCC T-
Beam 8 2016

22 69-H001-491 Kandra River Mahendra Rajmarga Kailali 941.14 240
RW-7.5 | 
CW-7.2 8

28.6976 | 
80.9059

RCC T-
Beam 6 2017

23 69-H001-497 Likma River Mahendra Rajmarga Kailali 950.37 240
RW-7.5 | 
CW-7.2 8

28.7287 | 
80.8211

RCC T-
Beam 7 2017

24 69-H001-499 Gauri Ganga Mahendra Rajmarga Kailali 957.35 225.4
RW-8.5 | 
CW-7.5 7 1999

28.7542 | 
80.7574 Prestress 7 2017

25 69-H001-504 Khutia River Mahendra Rajmarga Kailali 971.8 257.6
RW-8.5 | 
CW-7.5 8 2000

28.7949 | 
80.6326 Prestress 7 2017

26 69-H001-508 Manhara River Mahendra Rajmarga Kailali 977.08 225.4
RW-8.5 | 
CW-7.5 7 1999

28.8128 | 
80.5831 Prestress 7 2017

27 75-H001-518 Banara River Mahendra Rajmarga Kanchanpur 998.4 240.8
RW-7.3 | 

CW-7 8 2017
28.8883 | 
80.3962 Prestress 8 2017

28 15-F064-018 Khando
Phattepur - 

Kanchanpur - Rajbiraj Saptari 33.35 256
RW-9 | 
CW-7 10

26.5641 | 
86.7818

RCC T-
Beam 9 2017

29 15-H009-003 Chahaka Sagarmatha Highway Saptari 4.8 326.14

RW-
10.75 | 
CW-7.8 13

26.7365 | 
86.5353

RCC T-
Beam 7 2017

30 14-H009-011 Baruwa Khola Sagarmatha Highway Udayapur 31.327 204
RW-9.55 
| CW-7.5 8

26.8149 | 
86.7052

RCC T-
Beam 8 2017

31 21-H006-003
Panch (Ratu 

Branch)
Dhulikhel Sindhuli 
Bhittamod Highway Mahottari 2 213

RW-8 | 
CW-7 79

26.6384 | 
85.7837 RCC Slab 6 2017

32 21-H006-016 Ratu
Dhulikhel Sindhuli 
Bhittamod Highway Mahottari 61.37 270

RW-8.5 | 
CW-7.5 9 1998

27.0711 | 
85.9389

RCC T-
Beam 7 2017

33 14-F057-134
Kakur Khola 

Bridge

Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda Udayapur 0 213

RW- | 
CW-

26.9637 | 
86.3582 2020

34 14-F057-027 Baruwa Khola

Dharan - Chatara - 
Gaighat - Katari - 
Sindhuli - Hetauda Udayapur 0 207

RW-7.2 | 
CW-6 8

26.7888 | 
86.7144

RCC T-
Beam 7 2017

35 40-H004-040 Madi khola Prithvi Highway Tanahu 124.935 370
RW-7.8 | 

CW-6 9 2017
27.9794 | 
84.2610

Steel 
Plate 
Girder 8 2017

36 64-H012-015 Babai Khola Ratna HIghway Surkhet 54.38 222.2
RW-11 | 

CW-8 3
28.3575 | 
81.7134 Arch RCC 7 2017

37 69-H017-306
Karnali(satighat 

pul) Postal Highway Kailali 0 531
RW-8.7 | 
CW-7.5 13

28.4330 | 
81.0737

RCC T-
Beam 8 2017

38 34-H017-098 Oriya Postal Highway Parsa 350.1 225
RW-7.15 
| CW-5.95 9

27.2277 | 
84.6969

RCC T-
Beam 7 2017

Appendix 5: Bridge list for use of Bridge Inspection Vehicle
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39 34-H017-100 Shikharivas Postal Highway Parsa 357.975 255
RW-7.22 
| CW-6.02 10

27.2847 | 
84.6685

RCC T-
Beam 7 2017

40 35-H017-129 Rapti Postal Highway Chitawan 419.335 286
RW-6.6 | 
CW-4.3 9

27.5503 | 
84.3258

RCC T-
Beam 7 2017

41 66-H017-186
Karnali 

(Geruwa) Bridge Postal Highway Bardiya 608.03 1015
RW-9 | 
CW-7.5 19

28.3674 | 
81.2020

RCC T-
Beam 9 2017

42 75-H017-209 Donda River Postal Highway Kanchanpur 688.62 207.55
RW-5.2 | 
CW-4.2 10

28.6688 | 
80.4990

RCC T-
Beam 7 2017



1 NH01 MRM (East West Highway) 1,027.67 Kakarbhitta-Gadda Chauki

2 NH02
Mechi Rajmarg (Kechana-Chandragadhi-
Charali-Ilam-Fidim, Ganeshchowk-
Taplejung-Olangchungola)

352.00 Kechna (IB)-Gharila (IB)

3 NH03
Mid-hill (Pushpa Lal) Highway
(Chhyangtapu- MERM)

1,787.00 India (IB) - Phidim-Baitadi-Jhulaghat

4 NH04
Birtamod-Chandragadhi-Bhadrapur-
Mechi Bridge

15.00 Birtamod - Chandragadhi

5 NH05 Hulaki Rajmarga (Postal Road) 1,016.00
Mechi Pul - Jhapachowk-Mahendra Nagar - 
 Chandaini

6 NH06
Chatara-Mulghat-Majhitar-
Amarapurdanda-Ganeshchowk (Tamor 
Corridor)

135.00
Chhatara - Barahaksetra-Majhitar - Ganesh 
Chowk

7 NH07
Pakli-Naya Koshi Bridge-Rupnagar, 
Pakli-Nadaha-Koshipul-Chatara

66.00 Rupnagar - Koshi New Bridge

8 NH08 Koshi Rajmarg 320.00 Rani (IB) - Biratnagar-Num - Kimathangka

9 NH09 Madan Bhandari Rajmarg 1,200.00
Bahundangi - Khudunabari (DB)-Lamjile - 
Jogbuda

10 NH10 Deurali-Mudhe-Chainpur-Boharatar 92.00
Basantapur - Deurali(DB)-Chainpur - 
Boharatar

11 NH11 Phikal-Sriantu-Chhabise Ilam 19.00 Phikkal - Chhabise

12 NH12 Ghurmi-Chatara-Udaypur 163.00
Ghurmi -  Thanagaun (DB)-Chaudandi 
Ranitar Bazar -Barkhadada

13 NH13 B.P. Rajmarg 160.00
Bardibas - Rato River-Barkhe Khola - 
Dhulikhel

14 NH14
Gaighat-Mahuli-Rupani-Chhinamasta, 
Kunauli-Rajbiraj-Kanchanpur Beriyar-
Phettehpur-Basaha Udaypur

100.00
Basaha - Phattepur-Lijatole Campus Road - 
 Kunauli

15 NH15
Gwarko-Lubhu-Lakurebhanjyang-
Kushadevi-Panauti-Dahaltar

128.00
Gwarko - Lankuri Bhanjyang-Dapcha 
Chhatrebangh - Patlekhet

16 NH16
Thadi-Bhagwanpur-Lahan, Kadmaha-
Gaighat-Mahure-Kharpa-Solu

144.00
Thadi - Bhagwanpur-Phoksing Tar - 
Mohure

17 NH17 Prithiwi Rajmarg 173.00
Naubise - Galchhi-Bijayapur Khola - 
Prithvi Chok

18 NH18 Balaju-Trishuli-Dhunche-Syaphrubesi 65.00
Balaju bypas - Nagarjun-Dhunche - 
Shyaphrubesi

19 NH19
Ridi-Balkot-Hanspur-Pyuthan, Pyuthan-
Surkhet Road

220.00 Ridi - Gaudakot-Lamdada - Ramdi

20 NH20
Madar-Chauharwa, Golbajar-udaypur, 
Mirchaiya-Katari-Ghurmi, Hile-
Okhaldhunga-Salleri

193.00 Madar - Siraha-Mudhe Bisana - Salleri

21 NH21 Sitapaile-Dharke 24.00 Sitapaila - Bahit-Bhimdhunga-Dharke

22 NH22
Dhalke-Janakpur-Jatahi, Dhorghans-
Nimchaur-Thalahighat-Akraharghat

48.00
Dhalkebar - Laxminiya Bazar-Bindhi - 
Jatahi

23 NH23
Diktel-Solu-Junbesi-Khahare-Jiri bajar-
Tamakoshi-Charikot-Khadichaur

291.00
Diktel - Bakachoi (DB)-Kharidhunga - 
Khadichaur
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24 NH24 Lalgad-Ranibas-Bismat-Bahunmara 29.00
Lalgadh - Tulsi Chauda (DB)-Ranibas - 
Bhiman

25 NH25 Dumre-Besisahar-Chame 108.00 Dumre - Paudi (DB)-Sattale - Chame

26 NH26
Jamunibas-Bateswar-Shantipur-Kurtha-
Janakpur

19.00
Jamunibas - Kurtha-Kurtha - 
Ramananchowk (Janakpur)

27 NH27
Sitalpati-Salyan-Kubhinde-Baluwa-
Sangrahi

40.00
Shitalpati - Khalanga Bazar-Khalanga 
Bazar - Raikar (NH57)

28 NH28
Bhittamod-Jaleswor-Bardibas, Khurkot-
Manthali-Tamakoshi-Singati-Lamabagar-
Lapchegaun

281.00
Bhittamod - Buddhijibi Chowk (Jaleshwar)-
Dolakha - Lamabagar - Lapchegaun (IB)

29 NH29
Kanchanwan-JMC-Mithleswor-Sabaila-
Siraha-Natabhij, Ramlaxman Chowk-
Healthpost MRM

30.00
Janaki Medical College - Mithileshwar 
Mauwahi-Raghunath Mandir - Portaha 
(MRM)

30 NH30
Janakpur Mujelya-Dhanusadham-
Dharapani-Ramayan Circuit, Tarapati-
pathara-MRM Puspalpur

36.00
Janakpur - Mithileshwar Mauwahi-
Mithileshwar Mauwahi - Dhanusadham - 
Dharapani

31 NH31 Dolalghat-Chautara 25.00 Dolalghat - Chautara

32 NH32 Nawalpur-Malangwa-Sonbarsa 30.00
Nawalpur - Malangwa-Malangwa Town - 
Sonbarsa (IB)

33 NH33 Nijgadh-Kathmandu 76.00
Kathmandu (Outer Ring Road) - 
Dakshainkali-Jaspal - Nijgadh( Kathmandu 
-Terai Fast Track)

34 NH34 Arniko Rajmarg 112.00 Maitighar-Tinkune-Barabise-Kodari

35 NH35 Piluhawa-Manmat-Kalaiya-Matiharwa 25.00 Manmat (MRM)-Kalaiya-Matiarwa (IB)

36 NH36 Chandrapur-Gaudh 45.00
Chandranigahapur-Gaur municipality 
boundary

37 NH37 Kantirajpath 86.00
Chaughada - Makawanpur Gadhi-
Tikabhairab - Ekantakuna

38 NH38 Kathmandu Outring road 68.00
Bhutkhel-Bhatkepati(KTM Outer 
Ringroad)-Lubhu-Thaiba-Bhutkhel(KTM 

39 NH39 Kathmandu Ring road 27.00
Manohara River - Koteswor (H03) KTM 
Ringroad)-Gwarko-Manohara 
River(Balkumari)( KTM Ringroad)

40 NH40 Samakhusi-tokha-Gurje-Bidur 26.00
Samakhushi Chowk - Tokha-
Gurjebhanjyang - Thanapati

41 NH41  Tribhuwan rajpath 155.00
ICD (Birgunj)-Parwanipur-Kalanki (Ring 
road)-Tripureswor

42 NH42
Thori-Bhandara-Malekhu, Galchi-
Trishuli-Betrawati-Mailung-Syaphrubesi-
Rasuwagadhi

197.00
Thori - Bhandara-Shyaphrubesi - 
Rasuwagadhi (IB)

43 NH43 Malekhu-Dhading-Salyantar 57.00
Malekhu - Dhading Besi-Dhading Besi - 
Salyamtar - Arughat

44 NH44
Thori-Bharatpur-Mugling, Abukhaireni-
Gorkha-Ghyampesal, Arughat-Sirdibas-
Roila Bhanjyang

300.00
Seruwa - Bharatpur-Arughat - Larke 
Bhanjyang (IB)

45 NH45 Khaireni-Bhimad-Kawasoti 106.00
Khairenitar - Ghumarighat-Ghumarighat - 
Kawasoti

46 NH46 Bhumahi-Parasi 9.00 Bhumahi - Parasi
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47 NH47 Siddhartha rajmarg 184.00
Belhiya (IB) - Sidarthanagar-Chhore Patan-
Prithvichok

48 NH48 Tansen-ridi-Korola 254.00
Bartung - Batase Danda-Jomsom - 
Ghoktang

49 NH49
Bartung-Tansen-Ridi-Bamitaksar-
Kharwang

98.00 Aslechaur - Kharbang

50 NH50 Jitpur-Taulihawa-Khunuwa 30.00
Jitpur - Tilaurakot-Pokharbhirwa - 
Khunuwa

51 NH51 Taulihawa-Sandhikharka 83.00
Taulihawa - Gorusinge-Angure Ghumti - 
Sandhikharka

52 NH52
Kakrahawa-Rudrapur, Saljhandi-
Sandhikharka-Devisthan, Burtibang-
Dhorpatan

222.00
Kakrahawa (IB) - Padariya Chowk-
Devisthan - Dhorpatan

53 NH53
Bhaluwang-Libang-Rolpa-Madichaur-
darbot

130.00
Bhalubang - Ganaha Khola bridge-Liwang-
Madichaur - Darbot (Junction NH54)

54 NH54
Koilabas-Lamahi, Arjun Khola-Lukum 
(Sahid Marg)

211.00
Koilabas (IB) - Lamahi-Thabang (DB) - 
Lukum (NH03)

55 NH55 Rapti Rajmarg 169.00
Ameliya-Tulsipur municipality boundary-
Khaula Pass (DB) - Musikot

56 NH56 Rara Rajmarg 263.00
Tharmare - Chherni (DB)-Gamgadhi - 
Sukadhik

57 NH57 Bheri Corridor 317.00 Botechaur - Raikar-Dunai - Marim (IB)

58 NH58 Karnali Rajmarg 538.00
Jamuniya (IB) - Chaulika Chowk-Simikot - 
Hilsa (IB)

59 NH59
Murtiya-Guleriya-Bhrigaun-Telpani-
Surkhet-Mathilo Dungeswor-Bayuli 
Nagma Road

154.00
Murtiya (IB ) - Gulariya-Mahabu Dham 
(DB) - Talsera (NH61)

60 NH60
Surkhet-Dailekh-Mahuwalekh-Galje, 
Nagma-Gamgadhi-Nakchelagna

302.00
Surkhet - Gurase (DB)-Gamgadhi - 
Nakchelagna (IB)

61 NH61
Surkhet-Tallodungeswor-Satkhamba-
Dullu-Pipalkot-Khulalu-Manma-Nagma-
Jumla Road

168.00
Tallodungeshwor - Ghiyatidu (NH03)-
Nagma - Jumla Khalanga

62 NH62
Khakraula-Tikapur-Lamki-Lodeghat-
Bayalpata, Sanfebagar-Chainpur

228.00
Khakraula (IB) - Khairipur-Dadakot (DB) - 
Gothalakhet (NH64)

63 NH63 Sanfebagar-Martadi-Kolti 111.00
Sanphebagar - Rakse-Kolti - Okhartola 
(NH58)

64 NH64 Khodpe-Chainpur 108.00
Khodpe - Bithad-Gothalakhet - Chainpur 
(NH65)

65 NH65 Khutiya-Dipayal 296.00
Khutiya - BP Nagar-Chainpur - 
Uraibhanjyang Taklakot (IB)

66 NH66
Dhangadhi-Sahajpur-Wudar-Syaule, 
Satbanjh-Thaktoli-Darchula-Tinkar

350.00
Dhangahhi - Boradandi-Darchula - Tinkar 
(IB)

67 NH67
Chandani-Bhimdatta-Brahmdev-
Pancheswar-Jhulaghat

201.00
Gaddachauki - Karali-Lali (DB) - Datu 
(NH66)

68 NH68 Bhimad-rampur-Mityal-Aarung Khola 80.00
Bhimad - Ambote-Mityal (DB) - Arun 
Khola (NH01)

69 NH69
Jagat Bhanjyang-Mandalithan-Gajarkot 
Road, Syangja

42.00
Mirdi - Jagat Bhanjyang-Chapakot - 
Gajarkot Sadak (NH68)
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70 NH70
Seti Dovan-Bejang-Arunchaur Ghante 
Deurali

46.00
Bandkhola (NH47) - Seti Dovan-Majhbeni 
- Godaam Kusma (NH03)

71 NH71
Bhaluwang-Nuwakot-Khandah-
Kharwang

170.00
Bhaluwang - Chakala (NH51)-Arkhale - 
Kharwang (NH03)

72 NH72 Dumkibas-Bahuban-Triweni 23.00
Dumkibas - Baguban - Kulanithan-
Kulanithan - Tribeni

73 NH73
Surunga-Sarnamati-Tangandubba-
Lasunganj

25.00
Surunga -  Jhapa Bazar-Jhapa Bazar  -
Lasunganj (IB)

74 NH74 Ilam-Maipokhari-Sandakpur 50.00 Biplate - Maipokhari - Sandakpur

75 NH75 Golden Sagarmatha Detail Ringroad 135.00
Gopeni (NH03) - Ranbuwa Bazar (DB)-
Tapting (DB) - Basa (NH23)

76 NH76 Damak-Chisapani-Rabi 44.00
Damak (MRM)- Refugee Camp-Chisapani - 
 Rabi

77 NH77 Bharatpur Ringroad 105.00 Bharatpur-Meghauli-By Pass Road - NH00

78 NH78 Damak Ringroad 100.00
Refugee Camp - View Tower-Damak 
Border - Pasuhaat

79 NH79
Godar-Chisapani-Mainawati-Kalapani-
Dudhauli

20.00
Godar (NH01) - Chisapani-Mainawati - 
Dudhauli

80 NH80
MRM Bastipur-BP Cancer Hospital-
Belsot-Katari

30.00
Bastipur (NH01) -  Cancer Hospital-
Cancer Hospital  - Belsot

14,912.67Total Length (KM)
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