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Government of Nepal 
Ministry of Infrastructure Development 

Department of Roads 

Federal Road Supervision & Monitoring Office, Kathmandu 

Road Division Bharatpur 

Chitwan 

Invitation  for Bids 
Tender Notice No.: RDBHT/083/84-01 

Date of Publication: B.S. 2083/05/24 ( A.D. 2026/09/09) 

The Tender Notice previously published by this Division through the PPMO e-GP Portal on 2083/04/21, 2083/04/26 and 2083/05/05 (Notice 
No.: RDBHT-083/84-1, RDBHT-083/84-2 & RDBHT-083/84-3) has been cancelled. Accordingly, this notice is hereby published for the 
information of all concerned. 
1.  Road Division Bharatpur invites Sealed Bids (Hard Copy Only) from eligible domestic bidders for the following works: 

 
 

S. 

N. 

 

 
Contract No. 

 
Name and Location of the 

Construction Work 

Estimated Amount 

without VAT & 

Contingency (NRs) 

Bid 

Document 

Fee (NRs.) 

 
Bid Security 

Amount (NRs) 

Bid Validity/Bid 

Security Validity 

Period 

 

1 
RDBHT/337310113 
/083/84-01 

Reactive Maintenance Works on 
Mahanagar Ringroad (NH-77) 

 

44,54,870.64 
 

3000 
 

1,15,000 
 

90/120 days 

 
2 

RDBHT/337310113 
/083/84-02 

Reactive       Maintenance       of 
Bharatpur     -Madi-Thori     Road 
(NH-44, Madi section) 

 
24,95,347.50 

 
3000 

 
70,000 

 
90/120 days 

 

 
3 

 
RDBHT/337310113/ 

083/84-03 

Reactive Maintenance of 

Bharatpur Bypass Road and 

Aaaptari (H05)-Devghat Road, 

Chitwan 

 

 
24,70,289.54 

 

 
3000 

 

 
65,000 

 

 
90/120 days 

 

 
4 

 

 
RDBHT/337310113/ 

083/84-04 

 Reactive Maintenance  (Pothole 

Repair) Works on    Bhimad- 

Rampur-Mityal- Arunkhola Road 

(NH68) along Arunkhola - Mityal 

  

 
17,49,017.60 

 

 
3000 

 

 
45,000 

 

 
90/120 days 

Section, Nawalparasi (East)  

 
5 

 

RDBHT/33701138/ 

083/84-05 

Construction of Culverts in 

Mahanagar Ringroad (NH77), 

Chitwan 

 
46,72,458.78 

 
3000 

 
1,25,000 

 
90/120 days 

 

 
6 

 
RDBHT/33701138/ 
083/84-06 

Structural and Road Maintenance 
Works Along Kaligandaki 
Corridor from Gaidakot (0+000) 
to Damaraphat (78+000) Section 

 

 
N/A 

 

 
5000 

 

 
6,80,000 

 

 
90/120 days 

 

 
7 

 
RDBHT/33701136/ 
083/84-07 

Road  and  Traffic  Safety  Works 
along Kaligandaki Corridor from 
Gaidakot       (Ch       0+000)       - 
Damaraphat ( Ch 78+000) section 

 

 
N/A 

 

 
5000 

 

 
5,66,000 

 

 
90/120 days 

 
8 

RDBHT/33701127/ 
083/84-08 

Upgrading   of   Chepang   Marg 
(Thori-Bhandara-Lothar- 
Malekhu) Road, Chitwan 

 
N/A 

 
5000 

8,05,000 
 

90/120 days 

 

 
9 

 
RDBHT/33701138/ 
083/84-09 

Rehabilitation  Works  of  Lothar- 
Gondrang   Section   along   East- 
West (Mahendra) Highway (NH- 
01) ,Chitwan 

 

 
N/A 

 

 
5000 

 

 
6,81,000 

 

 
90/120 days 

 

 
10 

 
RDBHT/337310113 
/083/84-04 

Reactive  Maintenance  (Pothole 
Repair)   Works   on       Bhimad- 
Rampur-Mityal- Arunkhola Road 
(NH68) along Arunkhola - Mityal 

 

 
1,66,99,617.17 

 

 
3000 

 

 
4,43,000 

 

 
90/120 days 
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  Section, Nawalparasi (East)     

Pre-Bid Meeting Last Date & Time for Bid Purchase Last Date & Time for Bid Submission Date & Time for Bid Opening 

Date: B.S. 2083/06/02 Date: B.S. 2083/06/13 Date: B.S. 2083/06/14 Date: B.S. 2083/06/14 

Time: 12:00 hours Time: Within 17:00 hours Time: Within 12:00 hours Time: 13:00 hours 

2.    Under the single stage, Two Envelope Procedure, Bidders shall submit simultaneously two separate sealed envelopes, one 

containing the technical bid and other containing the price bid, both enclosed in one outer sealed envelope as specified in the 

bidding document. 

3.    Bid Document fee: Bank Name: Rastriya Banijya Bank,            A/C Name.: Road Division Office, Bharatpur, 

A/C No.: 1000200010000             Office Code:  337013102          Rajaswa Shirshak No.: 14229 

4.    Bid Security (Mandatory): Bid Security shall be submitted along with the Technical Bid either in the form of a Bank Guarantee 

issued by Class A Commercial Bank, Valid for a minimum of 120 days from the bid submission deadline, or by Cash Deposit 

into, Bank Name: Rastriya Banijya Bank,              A/C Name.:  Road Division Office, Bharatpur, A/C No.: 

1310100102030000       Office Code:  337013102 

5.    A complete set of Bidding Documents may be purchased from Road Division Bharatpur, Chitwan by eligible bidders on the 

submission of written application, along with the copy of Company/Firm Registration Certificate, and upon payment of a 

non-refundable fee on the account specified above, till 2083/06/13 during office hours. 

6.    Sealed bids (hard copy only) must be submitted by hand/courier on or before 12:00 Hours on 2083/06/14. Bids received 

after this deadline will be rejected. 

7.    If the last date of purchase and/or submission fall on government holiday, the next working day shall be considered the last 

date, the validity period of bid and bid security shall remain the same as specified for the original last date of bid 

submission. 

8.    Any conditions not covered herein shall be governed by the prevailing provisions of the Public Procurement Act, 2063 (with 

Second Amendment) and Public Procurement Regulations, 2064 (with Sixteenth Amendment). Any Amendment or 

modification to this tender shall be published on the Official website of this Division. 

9.    Eligible    Bidders    may    obtain    further    information    from    Road    Division    Bharatpur.    9855092218,    Email: 

rdbharatpur7@gmail.com, Website: dor.gov.np/bharatpur

mailto:rdbharatpur7@gmail.com
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SECTION– I: Instructions to Bidders 
 
 

This section specifies the procedures to be followed by Bidders in the preparation and submission of 
their Bids. Information is also provided on the submission, opening, and evaluation of bids and on 
the award of contract. 

 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet 

(BDS), the Employer, as indicated in the BDS, issues this Bidding Document 

for the procurement of Works as specified in Section V (Works Requirements). 

The name, identification, and number of lots (Contracts) / multiple contracts 

of the National Competitive Bidding (NCB) are provided in the BDS. 

1.2 Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form and delivered 

against receipt through e-GP system or e-mail or fax or courier; 

(b) except where the context requires otherwise, words indicating the 

singular also include the plural and words indicating the plural also 

include the singular; and 

(c) “day” means calendar day. 

2. Source of Funds 2.1 GoN Funded: In accordance with its annual program and budget, approved 

by the GoN, the implementing agency indicated in the BDS plans to apply a 

portion of the allocated budget to eligible payments under the contract(s) for 

which this Bidding Document is issued. 

Or 

Public Entities' own Resource Funded: In accordance with its annual program 

and budget, approved by the public entity, the implementing agency indicated 

in  the  BDS plans to apply a portion of the allocated budget to eligible 

payments under the contract(s) for which this Bidding Document is issued. 

Or 

DP Funded: The GoN has applied for or received financing (hereinafter 

called “funds”)  from  the  Development  Partner  (hereinafter  called  “the 

DP”) indicated in the BDS toward the cost of the project named in the BDS. 

The GoN intends to apply a portion of the funds to eligible payments under 

the contract(s) for which this Bidding Document is issued. 

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and 

upon approval by the DP in accordance with the terms and conditions of the 

financing agreement  between  the  GoN and the  DP (hereinafter  called  the 

“Loan/Grant Agreement”), and will be subject in all respects to the terms and 

conditions of that Loan/Grant Agreement. No party other than the GoN shall 

derive any rights from the Loan Agreement or have any claim to the funds. 
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3. Fraud and 

Corruption 
3.1 Procuring Entities as well as bidders, suppliers and contractors and their sub- 

contractors under GoN/DP-financed contracts, shall adhere to  the  highest 

standard of ethics during the procurement and execution of such contracts. 

In pursuance of this; 

(a) the Employer adopts, for the purposes of this provision, the terms as defined 

below: 

(i)    “corrupt   practice”   means   the   offering,   giving,   receiving,  or 

soliciting, directly or indirectly, anything of value to influence 

improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other benefit 

or to avoid an obligation; 

(iii)  “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of 

the party to influence improperly the actions of a party; 

(iv)  “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including 

influencing improperly the actions of another party. 

(v) “obstructive practice” means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an investigation; (b) 

making false statements to investigators in order to materially 

impede an investigation; (c) failing to comply with requests to 

provide information, documents, or records in connection with an 

investigation; (d) threatening, harassing, or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or (e) materially  

impeding  GoN/DP’s  contractual  rights  of  audit  or access to 

information; and 

(vi) “integrity violation” is any act which violates Anticorruption Policy, 

including (i) to (v) above and the following: abuse, conflict of interest, 

violations of GoN/DP sanctions, retaliation against whistleblowers or 

witnesses, and other violations of Anticorruption Policy, including 

failure to adhere to the highest ethical standard. 

(b) the Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive, coercive, or obstructive practices or other 

integrity violations in competing for the contract; 

(c) DP will cancel the portion of the financing allocated to a contract if it 

determines at any time that representative(s) of the GoN or of a beneficiary
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 of  DP-financing  engaged  in  corrupt,  fraudulent,  collusive,  or  coercive 

practices or other integrity violations during the procurement or the 

execution of that contract, without the GoN having taken timely and 

appropriate action satisfactory to DP to remedy the situation. 

(d)  DP will impose remedial actions on a firm or an individual, at any time, 

in accordance with DP's Anticorruption Policy and related Guidelines (as 

amended from time to time), including declaring ineligible, either 

indefinitely or for a stated period of time, to participate in DP-financed, - 

administered, or -supported activities or to benefit from an DP-financed, 

-administered, or -supported contract, financially or otherwise, if it at 

any time determines that the firm or individual has, directly or through 

an agent, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices or other integrity violations; and 

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to 

have them audited by auditors appointed by the GoN/DP, if so required by 

the GoN/DP. 

3.2 The Bidder shall not carry out or cause to carry out the following acts with 

an intention to influence the implementation of the procurement process or the 

procurement agreement: 

(a) give or propose improper inducement directly or indirectly, 

(b) distortion or misrepresentation of facts, 

(c) engaging in corrupt or fraudulent practice or involving in such act, 

(d) interference in participation of other competing bidders, 

(e)  coercion or threatening directly or indirectly to cause  harm  to  the 

person   or  the  property   of  any   person   to  be  involved  in  the 

procurement proceedings, 

(f) collusive practice among bidders before or after submission of bids for 

distribution of works among bidders or fixing artificial/uncompetitive 

bid price with an intention to deprive the Employer the benefit of open 

competitive bid price, 

(g) contacting the Employer with an intention to influence the Employer 

with regards to the bids or interference of any kind in examination and 

evaluation of the bids during the period from the time of opening of 

the bids until the notification of award of contract. 

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a 

Bidder for a period of one (1) to three (3) years for its conduct including on 

the following grounds and seriousness of the act committed by the bidder: 

(a) if convicted by a court of law in a criminal offence which disqualifies 

the Bidder from participating in the contract, 
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 (b) if it is established that the contract agreement signed by the Bidder was 

based on false or misrepresentation of Bidder’s qualification information, 

(c) if it at any time determines that the firm has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for, or in executing, a GoN/DP-financed contract. 

(d) if the successful bidder fails to sign the contract. 

(e) if the bidder fails to inform or informs after the specified time about the 

saturation of the maximum number of contracts as per ITB 4.9. 

(f) a Bidder requests for withdrawal or modification of its bid: 

(i) after the Bid Submission deadline and during the period of validity 

specified by the Bidder on the Letter of Bid, in case of electronic 

submission; 

(ii) from the period twenty-four hours prior to bid submission deadline up 

to the period of bid validity specified by the Bidder on the Letter of Bid, in 

case of hard copy submission. 

(g) if the bidder does not provide clarifications of its Bid by the date and time 

set in the Employer’s request for clarification pursuant to ITB 24.1. 

(h) a Bidder changes the prices or substance of the bid while providing 

information pursuant to ITB 24.1. 

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement 

Monitoring Office (PPMO), by a competent authority under the prevailing law 

for failure to repay a loan disbursed by a bank or financial institution, and/or 

the DP in case of DP funded project, shall be ineligible to bid for a contract 

during the period of time determined by the GoN, PPMO, the competent 

authority and/or the DP. 

3.5 In case of a natural person or firm/institution/company which is already declared 

blacklisted and ineligible by the GoN, any other new or existing 

firm/institution/company owned partially or fully by such Natural person or 

Owner or Board of director of blacklisted firm/institution/company; shall not 

be eligible bidder. 

3.6 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and GCC 

72.3(j). 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government - owned entity—

subject to ITB 4.5—or any combination of them in the form of a Joint Venture 

(JV) under an existing agreement, or with the intent to constitute a legally-

enforceable joint venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms. Maximum number of 

JV shall be as specified in the BDS. The eligibility criteria requirement of 

the parties to the JV shall be as specified in Section III Evaluation and 
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 Eligibility Criteria, and 

(b) the JV shall nominate a Representative who shall have the authority to 

conduct all business for and on behalf of any and all the parties of the 

JV during the bidding process and, in the event the JV is awarded the 

Contract, during Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of any 

country or eligible countries mentioned in the BDS. A Bidder shall be deemed 

to have the nationality of a country if the Bidder is a citizen or is constituted, or 

incorporated, and operates in conformity with the provisions of the laws of that 

country. This criterion shall also apply to the determination of the nationality of 

proposed sub-Contractors or suppliers for any part of the Contract including 

related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict 

of interest shall be disqualified. if any of, including but not limited to, the 

following apply: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 

them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information  about 

or improperly  influence  on the Bid of another Bidder, or influence the 

decisions of the Employer regarding this bidding process; or 

(e) a Bidder participates in more than one bid in this bidding process either 

individually or as a partner in a joint venture. This will result in the 

disqualification of all Bids in which it is involved. However, subject to any 

finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does 

not limit the participation of the same subcontractor in more than one bid; 

or 

(f) a Bidder or any of its affiliated entity, participated as a consultant in the 

preparation of the design or technical specifications of the works that are 

the subject of the Bid; or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed 

to be hired) by the Employer as Engineer for the Contract. or 

(h) a Bidder that has a close business or family relationship with a 

professional staff of the Procuring Entity. 

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in accordance 

with ITB 3, at the date of the deadline for bid submission or thereafter, shall be 

disqualified. A firm shall not be eligible to participate in any procurement 

activities under an DP-financed, -administered, or -supported  project while 
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 under  temporary  suspension  or  debarment  by  DP  pursuant  to  the  DP's 

Anticorruption Policy (see ITB 3), whether such debarment was directly 

imposed by the DP, or enforced by other DPs pursuant to the Agreement for 

Mutual Enforcement of Debarment Decisions. A bid from a temporary 

suspended or debarred firm will be rejected. 

4.5 Enterprises owned by Government shall be eligible only if they can establish that 

they are legally and financially autonomous and operate under commercial law, 

and that they are not a dependent agency of the GoN. 

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to 

the Employer, as the Employer shall reasonably request. 

4.7 Firms shall be excluded in any of the cases, if 

(a)  by  an  act  of  compliance  with  a  decision  of  the  United  Nations 

Security Council taken under Chapter VII of the Charter of the United 

Nations, Nepal prohibits any import of goods or Contracting of works 

or services from that country or any payments to persons or entities in 

that country. 

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits 

commercial relations with that country, provided that the DP is 

satisfied that such exclusion does not preclude effective competition for 

the supply of goods or related services required; 

(c) DP Funded: a firm has been determined to be ineligible by the DP in 

relation to their guidelines or appropriate provisions on preventing 

and combating fraud and corruption in projects financed by them. 
 

4.8 The Bidder, including all parties constituting the Bidder, shall be ineligible to 

participate in the open competitive bidding process if it has already secured 

maximum number of construction contracts (in open competitive bidding) as 

specified in BDS and has not yet completed the work as stipulated in the 

respective contracts. 
 

4.9 For the purpose of ITB 4.8 above, the bidder shall declare that the bidder, and 

all parties constituting the Bidder have not already secured maximum number 

of  construction  contracts  (in  open  competitive  bidding  in  procurement  of 

works) as  specified  in  BDS. If the bidder, and all parties constituting the 

Bidder has participated in bidding processes of many public entities and during 

that period the maximum number of contracts have been attained as specified 

saturates due to issuance of letters of acceptance by a particular public entity, 

the bidder shall inform in writing to all other concerned public entities, where 

the bidder have participated in bidding process, within three days of issuance of 

last letter of acceptance that saturates the maximum number of contracts as 

specified. 

5. Eligible 

Materials, 
5.1 The materials, equipment and services to be supplied under the Contract shall 

have  their  origin  in  any  source  countries  as  defined  in  the  BDS  and  all 
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Equipment and 

Services 

expenditures under the Contract will be limited to such materials, equipment, 

and services. At the Employer’s request, Bidders may be required to provide 

evidence of the origin of materials, equipment and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials 

and equipment are mined, grown, produced or manufactured, and from which 

the services are provided. Materials and equipment are produced when, through 

manufacturing, processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its basic 

characteristics or in purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of 6.1 The Bidding Document consist of Parts I, II, and III, which include all 

the Sections indicated below, and should be read in conjunction with any 

Addenda issued in accordance with ITB 8. 

PART I Bidding Procedures 

Section I              Instructions to Bidders (ITB) 

Section II             Bid Data Sheet (BDS) 

Section III            Evaluation and Eligibility Criteria (EEC) 

Section IV            Bidding Forms (BDF) 

PART II Requirements 

Section V             Works Requirements (WRQ) 

Section VI             Bill of Quantities (BOQ) 

PART III Conditions of Contract and Contract Forms 

Section VII           General Conditions of Contract (GCC) 

Section VIII          Special Conditions of Contract (SCC) 

Section IX             Contract Forms (COF) 

Bidding 
Document 

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding 

Document. 

6.3 The Employer is not responsible for the completeness of the Bidding Document 

and their Addenda, if they were not obtained directly from the source stated by 

the Employer in the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document and to furnish with its bid all information  

and  documentation  as is required  by the Bidding Documents. Failure to 

furnish all information or documentation required by the Bidding Document may 

result in the rejection of the bid. 

7. Clarification of 7.1 A prospective Bidder requiring any clarification of the Bidding Document 

shall contact the Employer in writing at the Employer’s address indicated in the 

BDS or raise any question or curiosity during the pre-bid meeting if provided 

for in accordance with ITB 7.4. The Employer will respond in 

Bidding 

Document, Site 

Visit, Pre-Bid 
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Meeting writing  to  any  request  for  clarification,  provided  that  such  request  is 

received within the period as mentioned in ITB 7.5. The Employer shall 

forward copies of its response to all Bidders who have acquired the Bidding 

Document in accordance with ITB 6.3, including description of the inquiry 

but without identifying its source. Should the Employer deem it necessary 

to amend the Bidding Document as a result of a request for clarification, it 

shall do so following the procedure under ITB 8 and ITB 17.2 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings 

and obtain for itself, on its own risk and responsibility, all information that may 

be necessary for preparing the bid and entering into a Contract for construction 

of the Works. The costs of visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but 

only upon the express condition that the Bidder, its personnel, and agents will 

release and indemnify the Employer and its personnel and agents from and 

against all liability in respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any other loss, damage, costs, 

and expenses incurred as a result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if 

provided for in the BDS. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 7.5 The 

Bidder is requested, as far as possible, to submit any questions in writing, to 

reach the Employer as mentioned in BDS. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the 

Employer as mentioned in BDS. 

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without 

identifying the source, and the responses given, together with any responses 

prepared after the meeting, will be transmitted promptly to all Bidders who have 

acquired the Bidding Document in accordance with ITB 6.3. Any modification 

to the Bidding Document that may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

addendum pursuant to ITB 8 and not through the minutes of the pre- bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a 

Bidder. 

8. Amendment  of 
Bidding 

Document 

8.1 At any time prior to the deadline for submission of bids, the Employer may 

amend the Bidding Document by issuing addendum or several addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from 

the Employer in accordance with ITB 6.3. 
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 8.3 To give prospective Bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at its discretion, extend the 

deadline for the submission of bids, pursuant to ITB 19.2. However, the time 

available to submit bids shall not be less than five (5) days since amendment in 

bidding document. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of 

its Bid, and the Employer shall in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

10. Language  of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the language 

specified in the BDS. Supporting documents and printed literature that are part 

of the Bid may be in another language provided they are accompanied by an 

accurate translation of the relevant passages in the language specified in the 

BDS, in which case, for purposes of interpretation of the Bid, such translation 

shall govern. 

11. Documents 

Comprising the 
Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 

13, or as stipulated in the BDS; 

(c) Bid Security, in accordance with ITB 16; 

(d) written confirmation authorizing the signatory of the Bid to commit the 

Bidder, in accordance with ITB 17.2; 

(e) documentary evidence of establishing the Bidder’s eligibility; 

(f) Bids submitted by a Joint Venture shall include a copy of the Joint Venture 

Agreement entered into by all partners. Alternatively, a Letter of Intent 

to execute a Joint Venture Agreement in the event of a successful Bid 

shall be signed by all partners and submitted with the Bid, together 

with a copy of the proposed agreement. The Joint Venture agreement, or 

letter of intent to enter into a Joint Venture including a draft agreement 

shall indicate at least the parts of the Works to be executed by the 

respective partners; 

(g) Table of Price Adjustment (if applicable); and 

(h) any other required documents required, in the BDS. 

11.2  The  Bidder  is  solely  responsible  for  the  authenticity  of  the  submitted 

documents. 

12. Letter of Bid 
and Schedules 

12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, shall be 

prepared using the relevant forms in Section IV (Bidding Forms) and in Section 

VI (Bill of Quantities).The forms must be completed without any alterations to 
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 the text, and no substitutes shall be accepted. All blank spaces shall be filled in 

with the information requested. 

13. Bid Prices and 
Discounts 

13.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in the 

Schedules shall conform to the requirements specified below. 

13.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 

by filling in prices for all items of the Works, as identified in Section VI (Bill of 

Quantities).  In case of Unit Rate Contracts, the Bidder shall fill in rates and 

prices for all items of the Works described in the Bill of Quantities. Items against 

which no rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the rates for other 

items and prices in the Bill of Quantities. 

13.3 The price to be quoted in the Letter of Bid shall be the total price of the Bid, 

excluding any discounts offered. Absence of the total price in the Letter of Bid 

may result in rejection of the Bid. 

13.4 The Bidder shall quote any discounts and the methodology for their application 

in the Letter of Bid, in accordance with ITB 12.1. 

13.5 If so indicated in ITB 1.1 and ITB 29.4, bids are invited for individual Contracts 

or for any combination of Contracts (packages). Bidders wishing to offer any 

price reduction for the award of more than one Contract shall specify in their 

bid the price reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Price reductions or discounts shall be submitted in 

accordance with ITB 13.4, provided the bids for all Contracts are submitted and 

opened at the same time. 

13.6 Unless otherwise provided in the BDS and the Conditions of Contract, the 

prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are 

subject to adjustment during the performance of the Contract in accordance with 

the provisions of the Conditions of Contract, the Bidder shall furnish the indices 

and weightings for the price adjustment formulae in the Table of Adjustment 

Data in Section IV (Bidding Forms) and the Employer may require the Bidder 

to justify its proposed indices and weightings. 

13.7All   duties,   taxes,   and   other   levies   payable   by   the   Contractor   under 

the Contract, or for any other cause, as of the date 30 days prior to the deadline 

for submission of bids, shall be included in the rates and prices and the total bid 

price submitted by the Bidder. 

14. Currency of Bid 
and Payment 

14.1 The currency of the bid and payment shall be in Nepalese Rupees. 

15. Period of 
Validity of Bids 

15.1 Bids shall remain valid for the period specified in the BDS. The bid validity 

period shall start from the bid submission deadline as prescribed by the 

Employer in accordance with ITB 19.1. If the prescribed bid submission 

deadline date falls on a government holiday, then the next working day shall 

be considered as the bid submission deadline date. In such case the validity 
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 period  of  the  bids  shall  be  considered  from  the  original  bid  submission 

deadline date. 

In the case of electronic bid submission, if any technical issue arises in the 

handling of the e-GP system, the PPMO may extend the deadline for bid 

submission. However, the validity period of the bids shall still be counted 

from the original bid submission deadline. 

A bid valid for a shorter period shall be rejected by the Employer as 

nonresponsive. 

15.2 In exceptional circumstances, prior to the expiration of the bid validity period, 

the Employer may request Bidders to extend the period of validity of their Bids. 

The request and the responses shall be made in writing. If a bid security is 

requested in accordance with ITB 16, it shall also be extended 30 days beyond 

the deadline of the extended validity period. A Bidder may refuse the request 

without forfeiting its bid security. A Bidder granting the request shall not be 

required or permitted to modify its bid and to include any additional conditions 

against the provisions specified in Bid Documents. 

16. Bid Security 16.1 The Bidder shall furnish as part of its bid, in original form, a bid security as 

specified in the BDS. In case of e-submission of bid, the Bidder shall upload 

scanned copy of Bid security letter at the time of electronic submission of the 

bid. The Bidder accepts that the scanned copy of the Bid security shall, for all 

purposes, be equal to the original. The details of original Bid Security and the 

scanned copy submitted with e-bid should be the same otherwise the bid shall be 

non-responsive. 

16.2 The bid security shall be, at the Bidder’s option, in any of the following forms: 

(a) an unconditional bank guarantee from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law or; 

(b) a cash deposit voucher in the Employer's Account as specified in BDS. 

In the case of a bank guarantee, the bid security shall be submitted 

either using the Bid Security Form included in Section IV (Bidding 

Forms) or in another Form acceptable to the employer. The form must 

include the complete name of the Bidder. The bid security shall be valid for 

minimum thirty (30) days beyond the original validity period of the bid, or 

beyond any period of extension if requested under ITB 15.2. 

A bid security valid for a shorter period shall be rejected by the Employer as 

nonresponsive. 

16.3 Any bid not accompanied by an enforceable and substantially compliant bid 

security shall be rejected by the Employer as nonresponsive. In case of e- 

Submission, if the scanned copy of an acceptable Bid Security letter is not 

uploaded with the electronic Bid, then Bid shall be rejected. 

16.4 The public entity shall return the bid securities except those that are to be 
 

 

14



RDBHT/337310113/083/84-04 

 

 

 
 forfeited as per ITB 16.5 to the respective bidders within three (3) days 

after the successful bidder has furnished the required performance security 

and signed the Contract Agreement pursuant, to ITB 34.1 and ITB 35.1. 

16.5 The bid security shall be forfeited if: 

(a) a Bidder requests for withdrawal  or modification of its bid, except as 

provided in ITB 15.2: 

(i) during the period of bid validity specified by the Bidder on the Bid, in 

case of electronic submission; 

(ii) from the period twenty-four hours prior to bid submission deadline up 

to the period of bid validity specified by the Bidder on the Letter of Bid, 

in case of hard copy submission. 

(b) a Bidder changes the prices or substance of the bid while providing 

information pursuant to ITB 24.1; 

(c) a Bidder involves in fraud and corruption pursuant to ITB 3.1; 

(d) the successful Bidder fails to: 

(i) furnish a performance security in accordance with ITB 29.5, ITB 29.8 

and ITB 34.1; or 

(ii) sign the Contract in accordance with ITB 35.1 or 

(iii) accept the correction of arithmetical errors pursuant to ITB 28.1; 

(e)   if the bidder fails to inform about the saturation of the maximum 

number of contracts as per ITB 4.9. 

16.6 The Bid Security of a JV shall be in the name of the JV that submits the bid. If 

the JV has not been legally constituted at the time of bidding, the Bid Security 

shall be in the names of all future partners as named in the letter of intent 

mentioned in ITB 4.1. 

17. Format and 

Signing of Bid 
17.1 The Bidder shall prepare one original of the documents comprising the bid 

as described in ITB 11 and clearly mark it ORIGINAL”. In addition, the 

Bidder shall submit copies of the bid in the number specified in the BDS, and 

clearly  mark  each  of  them “COPY.”  In  the  event  of  any discrepancy 

between the original and the copies, the original shall prevail. In case of e- 

submission of bid, the Bidder shall submit his bid electronically in PDF or web 

forms files as specified in ITB Clause 18.1(b), 

17.2 The original and all copies of the bid shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the Bidder. 

This authorization shall consist of a written confirmation as specified in the BDS 

and shall be attached to the bid. The name and position held by each person 

signing the authorization must be typed or printed below the signature. All pages 

of the bid, except for un amended printed literature, shall be signed or initialed 

by the person signing the bid. 

17.3 Any amendments such as interlineations, erasures, or overwriting shall be valid 
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 only if they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

18. Sealing and 
Marking of Bids 

18.1 Unless otherwise specified in BDS, Bidders shall submit their bids by 

electronic or by mail/by hand/by courier. Procedures for submission, sealing 

and marking are as follows: 

(a) Bidders submitting bids by mail, by hand or by courier 

i.  Bidders shall  enclose  the  original  and  each  copy  of  the  Bid.  These 

envelopes containing the original and the copies shall then be enclosed in 

one single envelope. 

ii. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS19.1; 

(cc)bear the specific identification of this bidding process indicated in 

BDS 1.1; and 

(dd) bear a warning not to open before the time and date for bid opening. 

iii. If all envelopes are not sealed and marked as required, the Employer 

will assume no responsibility for the misplacement or premature opening 

of the bid. 

(b) Bidders submitting Bids electronically shall follow the electronic bid 

submission procedure specified in BDS. 

19. Deadline for 

Submission of 
Bids 

19.1 Bids must be received by the Employer at the address and no later than the date 

and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepalese Standard 

Time as set out in the server. The e-procurement system will accept the e-

submission of bid from the date of publishing of notice and will automatically 

not allow the e-submission of bid after the deadline for submission of bid. 

19.2 The Employer may, at its discretion, extend the deadline for the submission of 

bids by amending the Bidding Document in accordance with ITB 8, in which 

case all rights and obligations of the Employer and Bidders previously subject to 

the deadline shall thereafter be subject to the deadline as extended. 

20. Late Bids 20.1 The Employer shall not consider any bid that arrives after the deadline for 

submission of bids, in accordance with ITB 19. Any bid received by the 

Employer after the deadline for submission of bids shall be declared late, 

rejected, and returned unopened to the Bidder. 

21. Withdrawal, and 
Modification of 
Bids 

21.1 A Bidder may withdraw,  or modify its bid after it has been submitted 

either in hard copy or by e-submission. Procedures for withdrawal or 

modification of submitted bids are as follows: 

(i) Bids submitted in hard Copy 

a) Bidders may withdraw or modify its bids by sending a written notice in 
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 a sealed envelope, duly signed by an authorized representative, and 

shall include a copy of the authorization in accordance with ITB 17.2 

before 24 hours prior to the last deadline of submission of bid. The 

corresponding   modification   of   the   bid   must   accompany   the 

respective written notice. All notices must be: 

(aa) prepared and submitted in accordance with ITB 17 and ITB 18, and  

in  addition,  the  respective  envelopes  shall  be  clearly marked 

“WITHDRAWAL”, “MODIFICATION;” and 

(bb) received by the Employer twenty-four hour prior to the deadline 

prescribed for submission of bids, in accordance with ITB 19. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline 

prescribed for submission of bids through e-GP system by using the 

forms and instructions provided by the system. 

21.2. Bids requested to be withdrawn in accordance with ITB 21.1 shall not be 

opened. In case of hard copy submission, the Bid will be returned unopened to 

the Bidders. 
 

21.3 Except in case of any modification or correction in bid document made by 
procuring   entity,   Bidder   may   submit   request   for   withdrawal   or 
modification only one time. 

 

21.4 In case of hard copy bid, no bid may be withdrawn if the bid has already 

been modified; except in case of any modification or correction in bid 

document by procuring entity. 

21.5 Request for withdrawal or modification must be made through the same medium 

of submission. Request for withdrawal or modifications through different 

medium shall not be considered. 

21.6 The following provisions apply for withdrawal or modification of the Bids: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or 

modified in the interval between 24 hours prior to the  deadline  for 

submission  of bids  and  the  expiration  of the  period of bid validity 

specified by the Bidder on the Letter of Bid or any extension thereof. 

(ii) In case of e-submitted bids no bids shall be withdrawn or modified in the 

interval between deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Bid or any 

extension thereof. 

21.7 Once a Bid is withdrawn, bidder will not be able to submit another bid for the 

same bid. 

22. Bid Opening 22.1 The Employer shall open the bids in public at the address, date and time 

specified in the BDS in the presence of Bidders` designated representatives who 
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 choose to attend. 

22.2 The Employer shall download the e-submitted bid files. The e-GP system 

allows the Employer to download the e-submitted bid files (report) only after bid 

opening date and time after login simultaneously by two members of the Bid 

opening committee. 

22.3 Electronically submitted bid shall be opened at first in the same time and date 

as specified above. Electronic Bids shall be opened one by one and read out. 

The e-submitted bids must be readable through open standards interfaces. 

Unreadable and or partially submitted bid files shall be considered incomplete. 

22.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out 

and the envelope with the corresponding bid shall not be opened, but returned to 

the Bidder. No bid withdrawal shall be Permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is 

read out at bid opening. Next, envelopes marked “MODIFICATION” shall be 

opened and read out with the corresponding bid. No bid modification shall be 

permitted unless the corresponding modification notice contains a valid 

authorization to request the modification and is read out at bid opening. Only 

envelopes that are opened and read out at bid opening shall be considered further. 

22.5 All other envelopes shall be opened one at a time, reading out: the name 

of the Bidder; the Bid Price(s), including any discounts and alternative bids 

and indicating whether there is a modification; the presence of a bid security 

and any other details as the Employer may consider appropriate. Only 

discounts and alternative offers read out at bid opening shall be considered 

for evaluation. No bid shall be rejected at bid opening except for late bids, in 

accordance with ITB 20.1. 

22.6 The Employer shall prepare a record of the bid opening that shall include, as a 

minimum:  the name of the  Bidder  and whether there  is a  withdrawal, or 

modification; the Bid Price, per Contract if applicable, including any discounts 

and alternative offers; and the presence or absence of a bid security. The Bidders’ 

representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. 

E. Evaluation and Comparison of Bids 

23. Confidentiality 23.1 Information relating to the examination, evaluation, comparison, and 

recommendation of Contract award, shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until information on 

Contract award is communicated to all Bidders. 

23.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids 

or Contract award decisions may result in the rejection of its bid. 
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 23.3 Notwithstanding ITB 23.2, from the time of bid opening to the time of Contract 

award, if any Bidder wishes to contact the Employer on any matter related to the 

bidding process, it may do so in writing. 

24. Clarification of 
Bids 

24.1 To assist in the examination, evaluation, and comparison of the bids, the 

Employer may, at its discretion, ask any Bidder for a clarification of its bid. Any 

clarification submitted by a Bidder that is not in response to a request by the 

Employer shall not be considered. The Employer’s request for clarification and 

the response shall be in writing. No change in the prices or substance of the bid 

shall be sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the bids, in 

accordance with ITB 28. In case of e-submission of bid, upon notification from 

the employer, the bidder shall also submit the original of documents comprising 

the bid as per ITB 11.1 for verification of submitted documents for acceptance 

of the e-submitted bid. 

24.2 If a Bidder does not provide clarifications of its bid by the date and time set in 

the Employer’s request for clarification, its bid shall be rejected. 

25. Deviations, 
Reservations, 
and Omissions 

25.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the Bidding 

Document; and 

(c)  “Omission”  is the failure  to submit part  or  all of  the information or 

documentation required in the Bidding Document. 

26. Determination of 
Responsiveness 

26.1 The Employer’s determination of a bid’s responsiveness is to be based on the 

contents of the bid itself, as defined in ITB 11. 

26.2 A substantially responsive bid is one that meets the requirements of the Bidding 

Document  without  material deviation, reservation,  or omission.  A material 

deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding Document, 

the Employer’s rights or the Bidder’s obligations under the proposed 

Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive bids. 

26.3 If a bid is not substantially responsive to the requirements of the Bidding 

Document, it shall be rejected by the Employer and may not subsequently be 

made  responsive  by  correction  of  the  material  deviation,  reservation,  or 
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 omission. 

 26.4 In case of e-submission bids, the Employer evaluates the bid on the basis of the 

information in the electronically submitted bid files. If the Bidder cannot 

substantiate or provide evidence to establish the information provided in e- 

submitted bid through documents/ clarifications as per ITB Clause 24.1, the bid 

shall not be considered for further evaluation. 

27. 27.1 Provided that a bid is substantially responsive, the Employer may waive any 
Nonconformities,           non-conformities  in  the  bid  that  do  not  constitute  a  material  deviation, 
Errors, and                     

reservation, or omission. 
Omissions 

 

 

 
 27.2 Provided that a bid is substantially responsive, the Employer may request that 

the  Bidder  submit  the  necessary  information  or  documentation,  within  a 

reasonable period of time, to rectify nonmaterial nonconformities in the bid 

 related    to    documentation    requirements.    Requesting    information    or 

 documentation on such nonconformities shall not be related to any aspect of the 

price of the bid. Failure of the Bidder to comply with the request may result in 

the rejection of its bid. 

 27.3 Provided that a bid is substantially responsive, the Employer shall rectify 

quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, 

the Bid Price shall be adjusted, for comparison purposes only, to reflect the price 

of a missing or non-conforming item or component. The adjustment shall be 

made using the methods indicated in Section III (Evaluation and Eligibility 

Criteria). 

 27.4 If the monetary value of such non-conformities is found to be more than fifteen 

percent of the Bid Price of the bidder on account of minor discrepancies pursuant 

to ITB 27.3, such bid shall be considered non responsive and shall not be 

involved in evaluation. 

28. Correction of 28.1 Provided that the bid is substantially responsive, the Employer shall correct 

arithmetical errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price 

and the total price that is obtained by multiplying the unit price and quantity, 

the unit price shall prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of the decimal 

point in the unit price, in which case the total price as quoted shall govern and 

the unit price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

(c) If there is a discrepancy between the bid price in the Summary of Bill of 

Quantities and the bid amount in item (c) of the Letter of Bid, the bid price in 

the Summary of Bill of Quantities will prevail and the bid amount in item (c) 

of the Letter of Bid will be corrected. 

Arithmetical 

Errors 
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(d) if there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an arithmetic 

error, in which case the amount in figures shall prevail subject to (a) ,(b) and 

(c) above. 

28.2 If a Bidder does not accept the correction of arithmetical errors, its bid shall be 

disqualified and its bid security shall be forfeited. 

29. Evaluation  of 29.1 The Employer shall use the criteria and methodologies listed in this Clause. No 

other evaluation criteria or methodologies shall be permitted.  

  

29.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 

into account in bid evaluation. 

29.4 If this Bidding Document allows Bidders to quote separate prices for different 

Lots (Contracts), and to award multiple Contracts to a single Bidder as specified 

in BDS, the methodology to determine the lowest evaluated price of the Contract 

combinations, including any discounts offered in the Letter of Bid, is specified 

in Section III (Evaluation and Eligibility Criteria). 

29.5 If the bid for a Unit Rate Contract, evaluated as per ITB 30.1, is front-loaded or has 

quoted abnormally high rate for any item believing that the item was 

underestimated, the Employer shall require the Bidder to provide clarification 

alongwithdetailedrateanalysis,foranyorallitemsoftheBillofQuantities asperITB 

24.1. The rate analysis submitted shall be analyzed and compared against prevailing 

norms and rates, on the basis of the work execution methodology, technology, 

and management methods specified by the bidder. If the clarification is deemed 

unsatisfactory, the Employer shall require that the amount of the performance 

security be increased at the expense of the Bidder as specified in BDS. 

29.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the 

information  in  the  electronically  submitted  bid  files.  If  the  Bidder  cannot 
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substantiate or provide evidence to establish the information provided in e- 

submitted bid through documents/ clarifications as per ITB Clause 24.1, the bid 

shall not be considered for further evaluation. 

29.7 If all the Bids evaluated are substantially higher than the cost estimate, the 

employer  may  negotiate  with the bidder who submitted the lowest 

evaluatedsubstantiallyresponsiveBid to propose a lump sum discount rate in 

order to bring the bid price within the approved cost estimate. However, no 

change in the substance of the bid is permitted during the negotiations. 

29.8 If no agreement can be reached as per ITB 29.8, the employer shall cancel the 

procurement proceedings. 

30. Comparison of 30.1 The Employer shall compare all substantially responsive bids in accordance 

with ITB 29.2. TheEmployershalldeterminetheAverageBidPriceofallthe 

substantiallyresponsiveBids.TheBidPricewhichisclosesttotheAverageBid Price 

ANDisnotsubstantiallyhigherthanthecostestimateshallbeselectedfor awardingthe 

contract. 

In case two or more Bid Prices are determined to be equally closest to the Average 

BidPrice,theBidPricewhichisbelowtheAverageBidPriceshallbe selectedfor 

awarding the contract. 

 

  

  

31. Employer’s 31.1 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all bids at any time prior to Contract award, without 

thereby incurring any liability to Bidders. In case of annulment, all bids 

submitted and specifically, bid securities, shall be promptly returned to the 

Bidders. 

 

  

31.3 Where any bidder requests, within thirty (30) days of the communication of 

the notice pursuant to ITB 31.2, the grounds for the rejection of all bids or the 

cancellation of the procurement proceedings, the public entity shall provide 

such information to that bidder. 
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F. Award of Contract 

32. Award Criteria 32.1 The Employer shall award the Contract to the Bidder whose Bid Price is 

selected as per ITB 29.8, ITB 30.1 or ITB 30.2 and is substantially responsive to the  

Bidding Document, provided further that the Bidder is determined to be qualified 

to perform the Contract satisfactorily. 

33. Letter of Intent 33.1 The Employer shall notify the concerned Bidder whose bid has been selected in 

accordance with ITB 32.1 within seven days of the selection of the bid, in 

writing that the Employer has intention to accept its bid and the information 

regarding the name, address and amount of selected bidder shall be given to all 

other bidders who submitted the bid. 

to Award the 

Contract/Notific 

 

   

   

   

33.3 If no bidder submits an application pursuant to ITB 36 within a period of seven 

days of the notice provided under ITB 33.1, the Employer shall, accept the bid 

selected in accordance with ITB 32.1 and Letter of Acceptance shall be 

communicated to the selected bidder prior to the expiration of period of Bid 

validity, to furnish the performance security and sign the contract within fifteen 

days. 

 33.4 After  communicating  letter  of  acceptance  under  ITB  33.3,  if  the 

  concerned  bidder  provides  information  pursuant  to  ITB  4.9  regarding 

saturation of maximum number of contracts, the employer shall reject the 

  bid of that bidder and shall select the next  Bidder whose Bid Price is 

  closest to the previously determined Average Bid Price in accordance with 

  ITB 32.1 and shall issue the notice accordingly as per ITB 33.1. In such 

  case bid security of the rejected bidder shall not be forfeited. 

34. Performance 34.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the 

Employer, the successful Bidder shall furnish the performance security in an 

amount equal to 5 (five) percent of the Bid Price from Commercial Bank or 

Financial Institution eligible to issue Bank Guarantee as per prevailing Law in 

Nepal in accordance with the conditions of Contract using Sample Form for the 

Performance Security included in Section IX (Contract Forms), or another form 

acceptable to the Employer. 

The Bid Price shall be without VAT but including Provisional Sum. 
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 the Employer may award the Contract to the next Bidder whose Bid Price is  

closest to the previously determined Average Bid Price in accordance with ITB 

32.1 whose offer is substantially responsive and is determined by the Employer 

to be qualified to perform the Contract satisfactorily. The process shall be 

repeated according to ITB 33. 

35. Signing of 

Contract 

35.1 The Employer and the successful Bidder shall sign the Contract Agreement 

within the period as stated ITB 34.1. 

35.2 At the same time, the Employer shall affix a public notice on the result of the 

award on its notice board and make arrangement for causing such notice to be 

affixed on the notice board also of the District Coordination Committee, 

District Administration Office, Provincial Treasury and Controller Office 

and  District Treasury  and  Controller Office.  The Employer  may  make 

arrangements to post the notice into its website, if it has; and if it does not have, 

into the website of the Public Procurement Monitoring Office, identifying the 

bid and lot numbers and the following information: (i) the result of evaluation of 

bid; (ii) date of publication of notice inviting bids; (iii) name of newspaper; (iv) 

reference number of notice; (v) item of procurement; (vi) name and address of 

bidder making contract and (vii) contract price. 

35.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 

33.1 unsuccessful bidders may request in writing to the Employer for a 

debriefing seeking explanations on the grounds on which their bids were not 

selected. The Employer shall promptly respond in writing to any unsuccessful 

Bidder who, requests for debriefing. 

35.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB 35.1, 

the Public Procurement Monitoring Office shall blacklist the bidder on 

recommendation of the Public Entity. 

36. Complaint  and 

Review 

36.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision 

made by the Employer in the intention to award the Contract, it may file an 

application to the Chief of the Public Entity within Seven (7) days of providing 

the notice under ITB 33.1 by the Public Entity, for review of the proceedings 

stating the factual and legal grounds. 

36.2 Late application filed after the deadline pursuant to ITB 36.1 shall not be 

processed. 

36.3 The chief of Public Entity shall, within five (5) days after receiving the 

application, give its decision with reasons, in writing pursuant to ITB 36.1: 

(a) whether to suspend the procurement proceeding and indicate the procedure 

to be adopted for further proceedings; or 

(b) to reject the application. 

The decision of the chief of Public Entity shall be final. 
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SECTION - II 

Bid Data Sheet 
 

This section consists of provisions that are specific to each procurement and supplement the information 

or requirements included in Section I. Instructions to Bidders. 
 

 
 

A. General 

 

ITB 1.1 
 

The number of the Invitation for Bids is : Contract No.:  RDBHT/337310113/083/84-04 

 

ITB 1.1 
 

The Employer is: Government of Nepal 
 

                           Ministry of Infrastructure Development 
 

                           Department of Roads 
 

                           Federal Road Supervision & Monitoring office, Kathmandu 
 

Road Division Bharatpur, Chitwan 

 

ITB 1.1 
 

Multiple Contract or lots (contracts) is not applicable. 

 

ITB 2.1 The name of the Project is: 
Reactive  Maintenance  (Pothole  Repair)  Works on    Bhimad-  Rampur-Mityal-  Arunkhola 

Road  (NH68) along Arunkhola - Mityal Section, Nawalparasi (East) 

 
The implementing agency is: Road Division Bharatpur, Chitwan. 

 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be : 3 (three) 

 

ITB 4.2 
 

For GoN funded: Eligible 

countries: Nepal 

 

ITB 4.4 
For GoN: blacklist.ppmo.gov.np  

 

ITB 4.8 & For GoN Funded: 
 

The Bidder, including all parties constituting the Bidder, shall be ineligible to participate in 

the open competitive bidding process if it has already secured five (5) construction contracts 

(in open competitive bidding) and has not yet completed the work as stipulated in the 

respective contracts. 

Following Procurement of Works contracts shall not be counted for this purpose: 
 

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S 
(March 17, 2022 A.D) 

ITB 4.9 
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 b) The works for which tender have been invited and contracts accepted after 2078-12-03 

B.S (March 17, 2022 A.D) but the work acceptance report has been approved according to 
Rule 117 of PPR. 

 

c) The works for which tenders were invited or contracts accepted under all types of 
foreign assistance. 

For DP Funded: 

[select one options as per DPs Policy] 
 

There is no limit on number of running contracts that a Bidder, and all parties constituting 
the Bidder can have . 

Or 
 

Maximum number of running contracts that a Bidder, and all parties constituting the Bidder 

can have shall be : NA 

 

ITB 5.1 
 

For GoN funded: For the purpose of Country of Origin: “all Countries” 

 

B. Bidding Document 

 

ITB 7.1 
For clarification purposes only, the Employer’s address is: 

Attention: Road Division Bharatpur, Chitwan 

Telephone: :9855092218 

Electronic mail address:  rdbharatpur7@gmail.com 
 

ITB 7.4 
 

A Pre-Bid meeting shall held. Pre-Bid Meeting will 
 
Take place at the following date, time and place: 

 
Date & Time : As mentioned in the Invitation for Bids 

 
Place:  Road Division office Bharatpur 

 

A site visit shall not be organized by the Employer. 

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 
10 days prior to the deadline for submission of bids. 

 

C. Preparation of Bids 

 

ITB 10.1 
 

The language of the bid is: English / Nepali 

 

ITB 11.1 (b) 
 

In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the 

bid, including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices 

for lump sum contracts:    

 

ITB 11.1 (h) 
 

The Bidder shall submit with its bid the following additional documents: Not Applicable 
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ITB 13.6 
 

The prices quoted by the Bidder “shall be” subject to adjustment during the performance of 

the Contract. 
 

“Bidder shall submit the Table of Price Adjustment Data as a part of bid.” 

 

ITB 15.1 
 

The bid validity period shall be: Ninety (90) days. 

 

ITB 16.1 
 

The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible 

to issue Bank Guarantee as per prevailing Law in Nepal with a minimum of  NRs As 

Mentioned in Invitation for Bids (Page No. 1), which shall be valid for 30 days beyond the 

validity period of the bid. 

 

ITB 16.2 (b) 
 

Account Name: Road Division Office, Bharatpur 
 

Bank Name: Rastriya Banijya Bank. 

Bank Address: Bharatpur 

Account Number: 1310100102030000 
 

Office Code:337013102 

 

ITB 17.1 
 

In addition to the original of the bid, the number of copy/ies is/are: Not Applicable 

 

ITB 17.2 
 

The written confirmation of authorization to sign on behalf of the Bidder shall indicate: 
 

(a) The name and description of the documentation required to demonstrate the 

authority of the signatory to sign the Bid such as a Power of Attorney; and 
 

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed 

by all parties (i) stating that all parties shall be jointly and severally liable, and (ii) 

nominating a Representative who shall have the authority to conduct all business 

for and on behalf of any and all the parties of the JV during the bidding process 

and, in the event the JV is awarded the Contract, during contract execution. 

 

D. Submission and Opening of Bids 

 

ITB 18.1 Bidders shall have the option of submitting their bids:  by hand or by courier only 

 

ITB 18.1 (b) 
 

Electronic bid submission procedure: 
 

(a)   Bidders  submitting  Bids  electronically  shall  follow  the  electronic  bid  submission 

procedures specified in this clause. 
 

i.   Bidders  who  choose  to  submit  their  bids  electronically,  can  view/download  the 

bidding documents from “published bids” section of e-GP system, 

https://bolpatra.gov.np/egp. 
 

ii.   For the purpose of e-Submission, the bidder shall, at first, register in e-GP system and 

maintain their organization profile data and documents required during bid response 
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iii. 

iv. 

v. 
 

 
 

vi. 
 
 
 

 
vii. 

 

 

specified in Article No 9 and 10 respectively of e-GP Directives issued by PPMO, 

which can be downloaded from Download section of e-GP system. 
 

The bidders shall prepare their bids using data and documents maintained in bidder’s 

profile, instruction provided by e-GP system and forms/format provided in the 

bidding document. 
 

Bidders  may  submit  bids  as  a  single  entity or  as  a  joint  venture  (JV).  Bidder 

submitting bid in JV shall have to upload joint venture agreement along with 

partner(s) Bolpatra ID provided during bidder’s registration. 
 

Bidders (all partners in case of JV) shall update their profile data and documents 

required during preparation and submission of their bids. 
 

In case of bid submission in JV, the consent of the partners shall be obtained 

through the confirmation link sent to the registered email address and the partners 

shall have to acknowledge their confirmation. 
 

Bidders shall submit the required documents as specified in Section I-Instruction 

to  Bidders,  Section  II-Bid  Data  Sheet  and  Section  III-Evaluation  and 

Eligibility Criteria of the bidding document. The format of the documents 

shall be in PDF and/or web form as provisioned in the e-GP system. 
 

The required forms and documents shall be part of bid for both e-GP & Hard Copy 

No. Document Requirement For e-GP For Hard Copy  

1. Letter of Bid Mandatory PDF Original  

2. Bid Security / Bank Guarantee Mandatory PDF Original  

3. Firm    or    Company    registration 

Certificate 
Mandatory PDF Copy  

4. VAT     and     PAN     registration   Mandatory   (for PDF Copy  

Certificate                                      domestic  
bidders only)  

5. Business Registration Licence Mandatory PDF Copy  

6. Tax  Clearance  Certificate  /  Tax Mandatory   (for PDF Copy  
return    submission    evidence    / domestic  
evidence of time extension bidders only)  

7. Power    of    Attorney    of    Bid    Mandatory 
signatory 

PDF Original  

 

8. Joint venture agreement Mandatory      in PDF Original  
case of JV Bids 

Only 
 

 

 

preparation. The details of e-GP registration and profile management procedure are 
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 9. Completed    Bill    of    Quantities 

(BoQ) 

Mandatory Online Original  

 Forms  

 10. Price     Adjustment     Table     (if Mandatory     (If    Online Original  

 Applicable) Applicable)            Forms  

 11. Additional documents specified in 
ITB 11.2 (h) 

Mandatory     (If    PDF 
any) 

As required  

  

          

          

          

          

          

          

          

          

          

 

ITB 19.1 
For bid submission purposes only, the Employer’s address is : 
Attention:  Road Division Office, Bharatpur               Address: Bharatpur, Chitwan 
The deadline for bid submission is :: 

Date &Time : As Mentioned in Invitation for Bids (Page No. 1)    
 

ITB 22.1 The bid opening shall take place at : 

Address : Road Division Office, Bharatpur 

Date & Time : As Mentioned in Invitation for Bids (Page No. 1)    
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E. Evaluation and Comparison of Bids 

 

ITB 29.4 
Not Applicable. 

 

ITB 29.5 
 

The amount of the performance security be increased by Eight (8) percent of the quoted bid 

price (without VAT but Including PS). 

 

ITB 30.2 
 

Procedure for lucky draw system 
 

Notification to bidders 
 

 All bidders with equal deviation from average bid in lower side shall be informed 

through official letters. 
 

    Date, time and venue of the lucky draw shall be informed. 

Conduction of lucky draw: 

    In the presence of 
 

o    Bid evaluation committee members 
 

o    Representatives of tied bidders 
 

o    Witness/officials 
 

    Method of lucky draw 
 

o    Names of the tied bidders are written on identical slips 
 

o    Folded equally 
 

o    Put into a container/box 
 

o    One slip drawn randomly 
 

Preparation of minutes (muchulka) including following information (but not limited to these 
only) 

 

   Names of tied bidders and their representatives 
 

   Quoted bid price that are tied 
 

   Reasons for lucky draw 
 

   Names of attendees and their signatures 
 

   Result of the lucky draw and name of the successful bidder 
 

   Decision made after the draw 
 

Further proceedings shall be made by the bid evaluation committee and PE chief to issue 
letter of intent. 
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SECTION  - III 

Evaluation and Eligibility Criteria 
This Section contains all the criteria that the Employer shall use to evaluate bids and eligible Bidders. 

GoN/DP requires bidders to be qualified by meeting predefined eligibility criteria. In accordance with ITB 

29, no other methods, criteria and factors shall be used. The Bidder shall provide all the information 

requested in the forms included in Section IV (Bidding Forms). 
 

 

1. Evaluation 

In addition to the criteria listed in ITB 29.2 (a) - (e) the following criteria shall apply: 

1.1 Multiple Contracts 

Pursuant to Sub-Clause ITB 29.4 of the Instructions to Bidders, if Works are grouped in multiple 

contracts, evaluation will be as follows: 
 

 

Works are grouped in multiple contracts and pursuant to Sub-Clause 29.4 of the Instructions to Bidders, 

the Employer will evaluate and compare Bids on the basis of a contract, or a combination of contracts, 

or as a total of contracts in order to arrive at the least cost combination for the Employer by taking into 

account discounts offered by Bidders in case of award of multiple contracts. 

1.2 Quantifiable Nonconformities and Omissions 

Subject to ITB 13.2 and ITB 29.2, the evaluated cost of quantifiable nonconformities including omissions, 

is determined as follows: 
 

 

[Insert in bidding document: “Pursuant to ITB 27.3, the cost of all quantifiable nonmaterial 

nonconformities shall be evaluated, but excluding omission of prices in the Bill of Quantities. The 

Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions 

for the purpose of ensuring fair comparison of bids.”] 

 
2. Eligibility 

 

Criteria Compliance Requirements Documents 

Requirement Single 
Entity 

Joint Venture Submission 
Requirements All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1 Conflict of Interest 

No conflicts of interest in 
accordance with ITB Sub- 
Clause 4.3. 

 

must meet 
 

existing or 
 

must meet 
 

not 
 

Letter of Bid 
requirement intended JV requirement applicable 

 must meet   

 requirement   

2.2 Government/DP Eligibility 

Not having been declared 
 

must meet 
 

must meet 
 

must meet 
 

not 
 

Letter of Bid ineligible                        by 
government/DP,              as 

requirement requirement requirement applicable 

described   in   ITB   Sub-     

Clause 4.4.     
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2.3 Government-owned Entity 

Bidder required to meet 
conditions of ITB Sub- 
Clause 4.5. 

 

must meet 
requirement 

 

existing or 

intended JV 

must meet 

requirement 

 

must meet 
requirement 

 

not 
applicable 

 

Letter of Bid, 
Forms ELI - 
1, ELI - 2, 

with 
attachments 

2.4 UN Eligibility 

Not having been declared 
ineligible    based    on    a 

United  Nations  resolution 

or Employer's country law, 

as described in  ITB Sub- 

Clause 4.7. 

 

must meet 
requirement 

 

existing 

or 

intended 

JV must 

meet 

requireme 

nt 

 

must meet 
requirement 

 

not 

applicab 

le 

 

Letter of Bid 

 

2.5 Bidder’s Running  Contracts 

Bidder’s    have    not    yet 

secured five (5) number of 

construction contracts2(in 

open  competitive  bidding) 

as described in ITB Sub- 

Clause 4.8. 

 

must meet 

requirement 

 

existing 

or 

intended 

JV must 

meet 

requireme 

nt 

 

must meet 

requirement 

 

not 

applicab 

le 

 

Letter of Bid, 

Form ELI-3 

2.6 Other Eligibility 
 

Firm or Company 
Registration Certificate 

 

must meet 
requirement 

 

not 
applicable 

 

must meet 
requirement 

 

not 
applicable 

 

Document 
attachment 

 

Business Registration 

License 

 

must meet 

requirement 

 

not 

applicable 

 

must meet 

requirement 

 

not 

applicable 

 

Document 

attachment 

 

VAT          and          PAN 

Registration certificate 

 

must meet 

requirement 

 

not 

applicable 

 

must meet 

requirement 

 

not 

applicable 

 

Document 

attachment 

 
 

 
2Note: Following Procurement of Works contracts shall not be counted for this purpose: 

 

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S or March 17, 2022 A.D 
 

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S or i.e March 17, 2022 A.D and 

accepted but the work acceptance report has been approved according to Rule 117 of PPR. 
 

c) The works for which tenders were invited or contracts accepted under all types of foreign assistance
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Tax  clearances  certificate 

 

must meet 
 

not 
 

must meet 
 

not 
 

Document 
for  the   F/Y  2081/82  or requirement applicable requirement applicable attachment 
Tax    return    submission      

evidence  or  evidence  of 

tax time extension for. 

     

 

Additional requirements 
 

……………. 
 

………… 
 

…………… 
 

………… 
 

………… 

[Insert if any] 
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SECTION - IV 
 

Bidding Forms 
 

 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid.
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Letter of Bid 
 
 

 

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s 

complete name and address. 
 

 

Date: ......................................................... 

Name of the contract: ......................................................... 

Invitation for Bid No.: ....................................................... 

 

To: [Insert Complete name of Employer] ……………………………………………………………………… 

We, the undersigned, declare that: 

(a)  We  have  examined  and  have  no  reservations  to  the  Bidding  Documents,  including  Addenda 
issued in accordance with Instructions to Bidders (ITB) Clause 8; 

 
(b) We  offer  to  execute  in  conformity  with  the  Bidding  Documents  the  following  Works:  [Insert 

Description of the works]. 
 
(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the options 

below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities. 
 

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words and 

figures]; 

 
Or 

 

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total 

price of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 

[another contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say 

Lot1]and Lot3 [another contract] [insert the total price in words and figures]; Total price of subject 

contract [say Lot1], Lot2 [another contract], Lot3 [another contract], ………………..[insert the total 

price in words and figures]; 

 
(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple contracts]
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Add following if Bidding Document provisions applicability of multiple contracts 

 
The discounts offered and the methodology for their application for subject contract [say Lot1] and 

Lot2 [another contract] are:…………………………………………….. 

 
The discounts offered and the methodology for their application for subject contract [say Lot1] and 

Lot3 [another contract] are:…………………………………………….. 

 
The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 

[another contract] and Lot3 [another contract],……………………, 

are:…………………………………………….. 

 
[Note: 

 
1.   Formulate possible combinations depending upon the number of lots under Bidding Process and 

modify accordingly Paragraph (c) and (d)] 

 
(e) Our bid shall be valid for a period of …………………..[insert validity period as specified in ITB 15.1] 

days from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it 

shall remain binding upon us and may be accepted at any time before the expiration of that period; 

 
(f)  If  our  bid  is  accepted,  we  commit  to  obtain  a  performance  security  in  accordance  with  the 

Bidding Document; 

 
(g) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries or any countries [insert the nationality of the Bidder, including that of all parties that comprise 

the Bidder if the Bidder is a consortium or association, and the nationality of each Subcontractor and Supplier]; 

 
(h)  We,  including  any  subcontractors  or  suppliers  for  any  part  of  the  contract,  do  not  have  any 

conflict of interest in accordance with ITB 4.3; 

 
(i) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process 

in accordance with ITB 4.3; 
 

(j) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible, under the Employer’s country laws or official regulations or by 

an act of compliance with a decision of the United Nations Security Council; 

 
(k) [We  are not a government  owned  entity]  / [We  are a government  owned  entity but meet the 

requirements of ITB 4.5]; 
*
 

 
(l) We understand that this bid, together with your written acceptance thereof included in your notification 

of award, shall constitute a binding contract between us, until a formal contract is prepared and executed;
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(m) We declare that, we have not been black listed as per ITB 3.4 and no conflict of interest in the proposed 

procurement proceedings and we have not been punished for an offense relating to the concerned 

profession or business. 

 
(n) We declare that we have not yet secured five (5) number of constructions contracts3 (in open competitive 
bidding) as described in ITB Sub-Clause 4.9. 

 

 
(o) We understand that you are not bound to accept the bid closest to the Average Bid Price or any other bid that 

you may receive; and 

 
(p) If awarded the contract, the person named below shall act as Contractor’s Representative: 

 
(q) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors appointed by the 

Employer. 

 
(r)  We declare that we are solely responsible for the authenticity of the documents submitted by us. The 

document and information submitted by us are true and correct. If any document/information given is 

found to be concealed at a later date, we shall accept any legal actions by the Employer. 
 
 
 
Name: [insert complete name of the person signing the Bid].................................................................... 

 

 
 

In the capacity of [insert legal capacity of person signing the Bid]................................................................ 
 

 
Signed [signature of the person whose name and capacity are shown above]……………………………………… 

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]………… 

Date [insert date of signing]………………………………………………………….... 
 

 
 
 
 
 

* Note:    Use one of the two options as appropriate. 
 

3 Note: Following Procurement of Works contracts shall not be counted for this purpose 
 

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D). 
 

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) and 
accepted but the work acceptance report has been approved according to Rule 117 of PPR. 

 

c) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Table of Price Adjustment Data4
 

 
 

[To be used if Price Adjustment is applicable as per GCC 53.1] 
 

 
 
 

Code 

 
 

Index Description 

Source 
 

of 
 

Index* 

 

Base Value 

and Date 

Employer's Proposed 
 

Weighting Range 
 

(coefficient) 

Bidder's Proposed 
 

Weighting 
 

(coefficient)** 

1 2 3 4 5 6 

 Non - adjustable (A)   0.15 0.15 

 Labor (b)     

 Materials (c)***     

 …     

 Equipment usage (d)     

  Total   1.00 

 

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 
item. 

(a) Labor: 

"National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank 

or 

rate fixed by District Rate Fixation Committee 

 
(b) Material: “National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank 

 
(c) Equipment usage: 

"National    Wholesale    Price    Index"-"Machinery    and    Equipment"    of    Nepal    Rastra    Bank 

or 
 

"Fuel" Price fixed by Nepal Oil Corporation. 

** Bidders proposed weightings should be within the range specified by the Employer in column - 5 

***Note: The materials can be broken down into major construction materials if necessary. In this case the source of 

index shall be the specified by Employer, preferably as per the published ex-factory price or published price from the 

sole authorized seller. 

 
4  Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 

grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 

award.
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Table of Price Adjustment Data5
 

 

 
[To be used if Price Adjustment is applicable as per GCC 53.6] 

Code Construction 

Material* 

Unit Base Price (NRs/Unit) (Ex- 

factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

     

 

* Major construction materials to be specified by Employer in column - 2. 
 

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed by 

bidder) in column 4 and5. 
 

 
Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of 

the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price 

adjustment, the Ex-factory price of the same source shall be taken into consideration. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
5  Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 

grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 

award.
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Bid Security 
Bank Guarantee 

Bank’s Name, and Address of Issuing Branch or Office 

(On letterhead paper of the Bank) 

 
Beneficiary: .............................. [Insert name and address of Employer] ………………………………………. 

Date: ……………………………………………………………………………………………………... 

Bid Security No.: .......................................................................................................................................... 

We have been informed that . …………. .[insert name of the Bidder] (hereinafter called “the Bidder”) 

intends to submit its bid (hereinafter called “the Bid”) to you for the execution of …………... [Insert name of 

Contract . …………… under Invitation for Bids No. ………………………………[insert IFB No.] (“the IFB”). 
 

 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

At the request of the Bidder, we…………………. . [Insert  name  of Bank]  ……………….. hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees. . ………...[Insert amount 

in figures and      amount  in words] upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder: 

(a) has withdrawn or modifies its Bid: 
 

(i) during the period of bid validity specified by the Bidder on the Letter Bid, in case of electronic submission 

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity specified 

by the Bidder on the Letter of Bid, in case of hard copy submission; or 

(b)   does   not   accept   the   correction    of   errors   in   accordance    with   the   Instructions   to   Bidders 

(hereinafter “the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) fails or 

refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance security, in 

accordance with the ITB; or 

(d) is involved in fraud and corruption in accordance with the ITB; or 

(e) a Bidder changes the prices or substance of the bid while providing information pursuant to ITB 24.1; or 

(f)  if the bidder fails to inform about the saturation of the maximum number of contracts as per ITB 4.9. 

This guarantee will remain in force up to and including the date ………number…………days after the deadline for 

submission of Bids as such deadline is stated in the instructions to Bidders or as it may be extended by the Employer, 

notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee should reach the 

Bank not letter than the above date. 

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the Bidder 

unless notified by you for the release of the guarantee. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC Publication No. 

758 .except that the supporting statement under Article 15(a) is hereby excluded. 

. . .Bank’s seal and authorized signature(s) . . . 
 

 
Note: 

 

The bid security of ………..……………. has been counter guaranteed by the Bank ……..………...  ...…… on 

…………......……..………. (Applicable for Bid Security of Foreign Banks).
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Bidder’s Information Format 
 

 
 
 
 
 
 
 

Site Organization 

Method Statement 

Mobilization Schedule 

Construction Schedule 
 
 
 
 
 
 

 
Others
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Bidder’s Information 
 

 
 

Form ELI - 1: Bidder’s Information Sheet 
 

 

Bidder's Information 

 

Bidder's legal name 
 

 

In case of JV, legal name of each partner 
 

 

Bidder's country of constitution 
 

 

Bidder's year of constitution 
 

 

Bidder's legal address in country of constitution 
 

 

Bidder's authorized representative (name, 
 

 

address, telephone numbers, fax numbers, e- 
 

 

mail address) 
 

 

Attached  are copies of the following original documents. 

 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 
accordance with ITB 4.1 and 4.2. 

 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 17.2. 
 

 
3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 

 
 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with ITB 4.5. 
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Form ELI - 2: JV Information Sheet 
 

Each member of a JV must fill in this form 
 

 

JV / Specialist Subcontractor Information 

 

idder's legal name 
 

 

JV Partner's or Subcontractor's legal name 
 

 

JV Partner's or 
 

 

Subcontractor's country of constitution 
 

 

JV Partner's or 
 

 

Subcontractor's year of constitution 
 

 

JV Partner's or 
 

 

Subcontractor's legal address in country of 
 

 

constitution 
 

 

JV Partner's or 
 

 

Subcontractor's authorized representative 
 

 

information (name, address, telephone 
 

 

numbers, fax numbers, e-mail address) 
 

 

Attached  are copies of the following original documents. 

 

1.   articles of incorporation or constitution of the legal entity named above, in accordance with ITB 
4.1 and 4.2. 

 

2.   Authorization to represent the firm named above, in accordance with ITB .2. 
 

3.   In the case of government-owned entity, documents establishing legal and financial autonomy and 
compliance with commercial law, in accordance with ITB 4.5. 
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Form ELI - 3: Bidder’s Running Contracts**** 
Each member of a JV must fill in this form 

 
 
 
 

 
Name of 

office 

 

Bidder’s Running Contracts 

 
Contract         Source of      Date of issuance         Status of 

contract**       
Date of Issuance of 

Identification        Fund*              of Letter of                                          Taking Over 

no.                                         Acceptance                                          Certificate*** 

      

      

      

      

 

 

* Mention GON funded or DP funded or Other PE (Insert name) funded 

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and 

"Substantially completed" if taking over certificate has been issued. 

 
*** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and taking 

over certificate has been issued. 
 

****Note: Following Procurement of Works contracts shall not be counted for this purpose 
 

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D). 
 

b) The works for which tender have been invited and contracts accepted 2078-12-03 B.S (March 17, 2022 A.D) but the work 

acceptance report has been approved according to Rule 117 of PPR. 
 

c) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Part – II 
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SECTION - V 

Works Requirements 
 
 
 

 
This Section contains the Scope of Work, Specification, the Drawings, and supplementary information 

that describe the Works to be procured.
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Scope of Work 
 
 
 
 

 

Reactive Maintenance (Pothole Repair) Works on Bhimad- Rampur- 

Mityal- Arunkhola Road (NH68) along Arunkhola - Mityal Section, 

Nawalparasi (East) 
 

The major road works associated in this contract are: 
 

i.   Pothole Repair Works
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Specifications 
 

Notes on the Specifications 
 

 

A set of  precise and clear specifications is a prerequisite  for  Bidders to respond realistically and 

competitively to the requirements of the Employer without qualifying or conditioning their Bids. The 

specifications must be drafted to permit the widest possible competition and, at the same time, present a 

clear statement of the required standards of workmanship, materials, and performance of the goods and 

services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in 

procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation 

facilitated. The specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or current models, and incorporate all recent improvements in design 

and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is 

encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally 

written specially by the Employer or Project Manager to suit the Contract Works in hand. The available 

standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line 

Ministries can be adopted for respective civil construction works. 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same 

country or region where similar conditions prevail. The General Specifications should cover all classes of 

workmanship,  materials,  and  equipment  commonly  involved  in  construction,  however  it  may  not 

necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of Particular 

(Special) Specifications to amend and or supplement the provision of the General Specifications to meet the 

requirement of the particular Works. 

 
Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of 

standards for goods, materials, and workmanship, recognized international standards should be used as 

much as possible. Where other particular standards are used, whether national standards of Nepal or other 

standards, the specifications should state that goods, materials, and workmanship that meet other 

authoritative standards, and which ensure substantially equal or higher quality than the standards mentioned, 

will also be acceptable. 

 
Employers should decide whether technical solutions to specified parts of the Works are to be permitted. 

Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to 

the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking 

into consideration the comparative specialized advantage of potential bidders. For example: 

 
The  Employer  should  provide  a  description  of  the  selected  parts  of  the  Works  with  appropriate 

references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that 

the alternative solutions if applicable shall be at least structurally and functionally equivalent to the
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basic design parameters and specifications. 
 

 

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 

Employer,  including  drawings,  design  calculations,  technical  specifications,  breakdown  of  prices, 

proposed construction methodology, and other relevant details. 

 
Sample Clause: Equivalency of Standards and Codes 

 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and 

materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision 

of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract. 

Where such standards and codes are national, or relate to a particular country or region, other authoritative 

standards that ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject  to the Project Manager’s prior review and written consent. Differences  between  the 

standards specified and the proposed alternative standards shall be fully described in writing by the 

Contractor and submitted to the Project Manager at least 30 days prior to the date when the Contractor desires 

the Project Manager’s consent. In the event the Project Manager determines that such proposed deviations 

do not ensure substantially equal or  higher quality, the Contractor shall comply with the standards  

specified in  the documents. These  Notes  for  Preparing Specifications  are  intended  only as information 

for the Employer or the person drafting the Procurement Documents. They should not be included in the final 

documents. 
 

 
 
 
 
 
 
 
 

Standard Specifications for this Contract shall be the “Standard Specifications for 

Road and Bridge Works- 2073 (with 3rd Amendment 2082) issued under the 

authority of Government of Nepal, Ministry of Physical Infrastructure and 

Transport, Department of Roads which could be separately purchased from the 

DOR Quality Research & Development Center, Chakupat, Lalitpur at the bidder's 

own cost.
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Drawings 
 
 
 
 

 

Note: 
 

 

1.   It is customary to bind the drawings in a separate volume, which is often larger than other volumes 

of the contract documents. The size will be dictated by the scale of the drawings, which must not be 

reduced to the extent that details are reduced illegible. 
 

 

2.   A simplified map showing the location of the Site in relation to the local geography, indicating major 
roads, posts, airports, and railroads, is helpful. 

 
3.   The construction drawings, even if not fully developed, must show sufficient details to enable bidders 

to understand the type and complexity of the work involved and the price the Bill of Quantities. 
 
 
 
 
 
 

 

[Insert Drawings]
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Supplementary Information 
 

 
 
 
 

[insert supplementary information if any]
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SECTION - VI 

Bill of Quantities6
 

 
 

Notes for Unit Rate Contracts: 
 

Objectives 
The objectives of the Bill of Quantities are 
(a)  to provide sufficient information  on the quantities of Works to be performed  to enable Bids to be 

prepared efficiently and accurately; and 
(b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 

distinguish between the different classes of Works, or between Works of the same nature carried  out in 

different locations or in other circumstances which may give rise to different considerations  of cost. 

Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 

and brief as possible. 
 

Content 
The Bill of Quantities should be divided generally into the following sections: 
(a)  Preamble; 
(b) Work Items (grouped into parts); 
(c)  Day works Schedule; 
d) Provisional Sums; and 
(d) Summary. 

 
Preamble 
The Preamble  should indicate  the inclusiveness of  the unit prices,  and  should state  the methods of 
measurement which have been adopted in the preparation  of the Bill of Quantities and which are to be 
used for the measurement of any part of the works. 

 
Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics  may give rise to 

different methods of construction, or phasing of the Works, or considerations  of cost. General  items 

common to all parts of the works may be grouped as a separate section in the Bill of Quantities. 
 

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates 

quoted by the Bidders, the Day work Schedule should normally comprise the following: 
 
 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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(a)  A list of the various classes of labour, materials, and Constructional Plant for which basic day work 

rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 

which the Contractor will be paid for work executed on a day work basis. 
 

(b)  Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid. 

The  rate  to  be  entered  by the  Bidder  against  each  basic  Day  work item should  include  the 

Contractor’s profit, overheads, supervision, and other charges. 
 

Provisional Sums 
A general  provision  for  physical  contingencies  (quantity  overruns)  may  be  made  by  including  a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional  sums often facilitates budgetary  approval  by avoiding the need to request  periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency 

allowances are used, the Contract Data should state the manner in which they will be used, and under 

whose authority (usually the Project Manager’s). 

 
Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, 

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 
 

 
These Notes for Preparing  Specifications  are  intended  only as information  for the Employer or the 

person drafting the Bidding documents. They should not be included in the final documents. 
 

 

Preamble of Bill of Quantities 
 

A. General 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 
Conditions of Contract, Technical Specifications, and Drawings. 

 

 

2. The  quantities  given  in the  Bill  of  Quantities  are  estimated  and  provisional,  and are  given  to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured  by the Contractor  and verified by the Project Manager and 

valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such 

rates and prices as the Project Manager may fix within the terms of the Contract. 
 

 

3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall 

be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor. 
 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 
Contract,  include  all  construction  equipment,  labor,  supervision,  materials,  erection,  maintenance,
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insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 
implied in the Contract. 

 

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities. 
 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 
in   the   priced   Bill   of   Quantities,   and   where   no   Items   are   provided,   the   cost   shall   be 
deemed to be distributed among the rates and prices entered for the related Items of Work. 

 
7.  General  directions  and  descriptions  of  work  and  materials  are  not  necessarily  repeated  nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation  shall  be  made  before  entering  prices  against  each  item  in  the  priced  Bill  of 

Quantities. The Specification Clause references, where given in the item description of the Bills of 

Quantities, are for the convenience of bidders and generally refer to the principal relevant- specification 

clause but do not necessarily represent the whole of the specification requirements for the work required 

within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders 

obligation to complete work in accordance with all the requirements of the Specification. 
 

 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 
in part at the direction and discretion of the Project Manager in accordance with the Conditions of 
Contract. 

 

 

9.  The  method  of  measurement  of  completed  work  for  payment  shall  be  in  accordance  with  the 
Specifications. 

 

 

10. The abbreviations and symbols used in this Bill of Quantities are: [Insert as applicable] 

B. Day work Schedule 
 

 

a) General 
 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 
 

b) Day work Labor 
 

1. In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 

the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of classes 

of labor directly doing work ordered by the Project Manager and are competent to perform such work will 

be measured. The time of gangers (charge hands) actually doing work with the gangs will also be measured 

but not the time of foremen or other supervisory personnel.
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2. The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work, 

calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". 

The rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the 

amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums 

paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit, 

overheads, superintendence, liabilities and insurance and iv) charges incidental to the foregoing. 
 

c) Day work Equipment 
 

1. The Contractor shall be entitled to payments in respect of Constructional Plant already on site and employed 

on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK RATES:2 

EQUIPMENT”. The said rates shall be deemed to include due and complete allowance for depreciation, 

interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other consumables 

and all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers, 

operators and assistants also shall be included in the rate of the equipment and no separately payment shall 

be made for it. 
 

2. In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed with 

the Project Manager, the travelling time from the part of the Site where the Construction Plant was located 

when ordered by the Project Manager to be employed on day work and the time for return journey there to 

shall be included for payment. 
 

d) Day work Materials 
 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 

include overhead charges and profit as follows; 
 

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the 
Site. 

 

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 
stockpile on the Site to the place where it is to be used also shall be include in the same rate. 

 
Provisional Sums 

 
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Employer to select such specialized contractors. To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional sum should be 

followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, 

attendance, etc.
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Bill of Quantities 
 

 
 
 
 
 
 
 

[Attached]
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PART-III CONDITIONS OF CONTRACT AND 

CONTRACT FORMS
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General Conditions of Contract 
 

 

This Section provides the General Conditions of Contract that will apply to the Contract for which the 
 

Biding document is issued. 

General 

1. Definitions         1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount  means the amount accepted in the Letter of 

Acceptance   for  the   execution   and  completion   of  the  Works   and  the 

remedying of any defects. 

(b)  The   Activity   Schedule   is  a  schedule  of  the  activities  comprising  the 

construction, installation, testing, and commissioning  of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and Compensation Events. 

(c) Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid. 

(d) Compensation Events are those defined in GCC 50 hereunder. 

(e) The Completion Date is the date of completion of the Works as certified by 

the Project Manager, in accordance with GCC 68.1. 

(f) The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in GCC 2.3 

below. 

(g)The  Contractor is  the  party  whose  Bid  to  carry  out  the  Works has been 

accepted by the Employer. 

(h)The  Contractor’s Bid  is  the  completed  bidding  document  submitted  by  the 

Contractor to the Employer. 

(i)The Contract  Price is the Accepted Contract Amount stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the Contract. 

(j) Days are calendar days; months are calendar-months. 

(k) Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

(l) A Defect is any part of the Works not completed in accordance with the Contract. 

(m) The Defects Liability  Certificate is the certificate issued by Project Manager 

upon correction of defects by the Contractor. 

(n) The Defects Liability Period is the period calculated from the Completion Date 

where the Contractor remains responsible for remedying defects. 

(o) Drawings include calculations and other information provided or approved by 

the Project Manager for the execution of the Contract. 

(p) The Employer is the party who employs the Contractor to carry out the Works, as 

specified in the SCC. 

(q) Equipment is the Contractor’s machinery and vehicles brought temporarily to 

the Site to construct the Works. 

(r) Force Majeure means an exceptional event or circumstance: which is beyond a
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Party's control; which such Party could not reasonably have  provided against 

before entering into the Contract; which, having arisen, such Party could not 

reasonably have avoided or overcome; and, which is not substantially attributable 

to the other Party. 

(s) The Initial  Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 

(t) In writing or written means hand written, type written, printed or electronically 

made, and resulting in permanent record. 

(u) The Intended Completion  Date  is the date on which it is intended that the 

Contractor shall complete the Works.           The  Intended  Completion  Date  is 

specified in the SCC. The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or an acceleration order. 

(v) Letter of Acceptance means the formal acceptance by the Employer of the Bid 

and denotes the formation of the contract at the date of acceptance. 

(w) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

(x) Party means the Employer or the Contractor, as the context requires. 

(y) SCC means Special Conditions of Contract 

(aa)  Plant   is  any  integral  part  of  the  Works  that  shall  have  a  mechanical, 

electrical, chemical, or biological function. 

(bb)  The  Project Manager is  the  person  named  in  the  SCC  (or  any  other 

competent person appointed by the Employer and notified to the Contractor, 

to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract. 

(cc) Retention  Money means the aggregate of all monies retained by the Employer 

pursuant to GCC 54.1. 

(dd) Schedules means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Bids, as included in the Contract. 

Such document may include the Bill of Quantities, data, lists, and schedules of 

rates and/or prices. 

(ee) The Site is the area defined as such in the SCC. 

(ff)  Site  Investigation Reports  are  those  that  were  included  in  the  bidding 

documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

(gg)  Specification   means  the  Specification  of  the  Works  included  in  the 

Contract and any modification or addition made or approved by the Project 

Manager. 

(hh) The Start Date is given in the SCC. It is the latest date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide 

with any of the Site Possession Dates. 

(ii) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work 

on the Site. 

(jj) Temporary Works are works designed, constructed, installed, and removed 

by  the  Contractor  that  are  needed  for construction or installation of the
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 Works. 

(kk) A Variation is an instruction given by the Project Manager which varies the 

Works 

(ll) The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the SCC. 

2. Interpretation 
 

2.1 In interpreting these GCC, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. 

The Project Manager shall provide instructions clarifying queries about these GCC. 

 

2.2 If sectional completion is specified in the  SCC, references in the GCC to the 

Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

 

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority: 

(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letter of Bid, 

(d) Special Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 

(g) Drawings, 
 

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 
 

(i) Any other document listed in the SCC as forming part of the Contract. 

3. Language and 

Law 

 

3.1 The language of the Contract and the law governing the Contract are stated  in the 
SCC. 

 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the 

import of goods and services prohibitions in the Employer’s country when 
 

(a) by an act of compliance with a decision of the United Nations Security Council 

taken under Chapter VII of the Charter of the United Nations, the Employer’s 

Country prohibits any import of goods from, or any payments to, a particular 

country, person, or entity. Where the Employer’s  country prohibits payments  

to  a  particular  firm  or  for  particular  goods  by  such  an  act  of compliance, 

that firm may be excluded. 

4.Contract 
 

4.1  The  Parties  shall  enter  into  a  Contract  Agreement  within  15  days  after  the 
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Agreement Contractor  receives  the  Letter  of  Acceptance,  unless  the  Special  Conditions 

establish otherwise. The Contract Agreement shall be based upon the attached 
Contract forms in Section IX. 

 

4.2 Without altering the basic nature or scope of work, the contract may be amended 
upon mutual written consent as per prevailing Public Procurement Law. 

5. Assignment 
 

5.1 
 

Neither Party shall assign the whole or any part of the Contract or any benefit or 

interest in or under the Contract. However, either Party 

 (a)        may assign the whole or any part with the prior agreement of the other 
Party, at the sole discretion of such other Party; and 

 

(b)        may, as security in favor of a bank or financial institution, assign its 
right to any moneys due, or to become due, under the Contract. 

6. Care     and   
6.1 The Specification and Drawings shall be in the custody and care of the Employer. 

Supply      of          Unless otherwise stated in the Contract, one copy of the Contract and of each 
Documents             subsequent  Drawing  shall  be  supplied  to  the  Contractor,  who  may  make  or 

request further copies at the cost of the Contractor. 

 

 

  

6.2 Each of the Contractor’s Documents shall be in the custody and care of the 

Contractor, unless and until taken over by the Employer. Unless otherwise stated 

in the Contract, the Contractor shall supply to the Engineer six copies of each of 

the Contractor’s Documents. 

 
 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named 

in the Specification, the Contractor’s Documents (if any), the Drawings and 

Variations and other communications given under the Contract. The Employer’s 

Personnel shall have the right of access to all these documents at all reasonable times. 

 
 

6.4 If a Party becomes aware of an error or defect in a document which was prepared 

for use in executing the Works, the Party shall promptly give notice to the other Party 

of such error or defect. 

7. Confidential   
7.1 The Contractor’s and the Employer’s Personnel shall disclose all such confidential 

Details                    and  other  information  as  may  be  reasonably  required  in  order  to  verify  the 

Contractor’s compliance with the Contract and allow its proper implementation. 

 

 
 

7.2 Each of them shall treat the details of the Contract as private and confidential, except 

to the extent necessary to carry out their respective obligations under the Contract 

or to comply with applicable Laws. Each of them shall not publish or disclose any 

particulars of the Works prepared by the other Party without the previous  

agreement  of  the  other  Party.  However,  the  Contractor  shall  be permitted to 

disclose any publicly available information, or information otherwise required to 

establish his qualifications to compete for other projects. 

 
 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 
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  such documents, data and other information it receives from the Employer to the 

extent required for the Subcontractor(s) to perform its work under the Contract, in 

which   event   the   Contractor   shall   obtain   from   such   Subcontractor(s)   an 

undertaking of confidentiality similar to that imposed on the Contractor under this 

Clause. 

8.   

  

9. Joint and   
9.1 If the Contractor is a joint venture of two or more entities , all such entities shall 

be  jointly  and  severally  liable  to  the  Employer  for  the  fulfillment  of  the 

provisions of the Contract, and shall designate one of such persons to act as a leader  

with  authority  to  bind  the  joint  venture.  The  contractor  shall  not handover 

the  responsibility of  the  contract to  any  one  member or some members 

of Joint Venture or any other parties, not involved in the contract. The 

composition or  the constitution of the joint venture  shall not  be altered without 

the prior consent of the Employer. 

 Several 

 Liability 

10.   

 
's               contractual matters between the Employer and the Contractor in the role representing 
s the Employer. 

 Manager 

 Decision 

11. Delegation 
 

11.1 The Project Manager may delegate any of his duties and responsibilities to other 

people after notifying the Contractor, and may cancel any delegation after notifying 

the Contractor. 

12.  
12.1 Communications between parties that are referred to in the Conditions shall be 

 
issuing of approvals, certificates, consents, determinations, notices and requests, these 

communications shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as stated 

in the SCC; and 
 

(b) delivered, sent or transmitted to the address for the recipient’s communications as 
stated in the Contract. However: 

(i)  if  the  recipient  gives  notice  of  another  address,  communications  shall 
thereafter be delivered accordingly; and 

(ii) if the recipient has not stated otherwise when requesting an approval or 
consent, it may be sent to the address from which the request was issued. 

 

Approvals, certificates, consents and determinations shall not be unreasonably withheld or 
delayed. 

 Commun 

 ions 

  
 

12.2 A  Notice shall be  effective  when delivered or  on the  Notice’s  effective  date, 
whichever is later. 

13. 
 

13.1 For GON Funded: 

 

 
 
 
 
 
 
 

Compliance 

with Laws 

 

8.1 The Contractor shall, in performing the Contract, comply with applicable Laws of 

Nepal.

 
 
 
 
 
 
 
 
 
 
 

Project 
 

10.1  Except  where  otherwise  specifically  stated,  the  Project  Manager  shall  decide
 
 
 
 
 
 
 
 
 

icat effective only when in writing. Wherever these Conditions provide for the giving or
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Subcontracti 

ng 

A list of approved Subcontractors including its value/works is included as Article 2 
(k)   of   contract   Agreement.   Approval   by   the   Employer   for   any   of   the 
Subcontractors shall not relieve the Contractor from any of its obligations, duties, 
or responsibilities under the contract. 

 

For DP Funded: 
 

The Contractor may subcontract with the approval of the Project Manager, 
but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting shall not alter the Contractor’s obligations. Bidders 
may propose subcontracting up to the percentage of total value of contracts as 
specified in the SCC. The Sub contractor shall meet the qualification 
requirement as specified in SCC. 

 

13.2 The contractor shall give prior notice to the Employer clearly specifying the 
nature, scope, and responsibilities of the work to be performed, to engage 
other subcontractors, material suppliers, equipment suppliers, service providers, 
or other persons or entities during the implementation of the contract. 

 

13.3 Before notifying the Employer as per GCC 13.2, the contractor shall enter 
into a written agreement with the subcontractor, material suppliers, equipment 
suppliers, service providers, or other persons or entities clearly specifying the 
scope  of  work,  responsibilities,  quality  requirements,  duration,  payment 
terms, security, labor-related obligations, and conditions relating to 
performance of the work. 

 

13.3 Any subcontracting arrangement made in accordance with GCC 13.2 shall 
not relieve the Contractor of any of its obligations or liabilities under the 
Contract. 

 

13.4 The contractor shall provide the Employer with details of the payments made 
to   the   subcontractor,   material   suppliers,   equipment   suppliers,   service 
providers, or other persons or entities engaged under GCC 13.1 and/or GCC 
13.2. 

 

13.5 If the contractor is found not to have made payment to the subcontractor, 
material suppliers, equipment suppliers, service providers, or other persons or 
entities  engaged under GCC 13.1 and/or GCC 13.2 in accordance with the 
terms of the agreement, the Employer may determine the amount payable to 
such subcontractor, material suppliers, equipment suppliers, service providers, 
or other persons or entities and make payment to them from any remaining dues 
to be paid to the contractor, retention money, or forfeited performance security. 

14.             Other 

Contractors 

 

14.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors, as referred to in the SCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may 

modify the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification 
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15 Personnel   

15.1 The Contractor shall employ the key personnel and use the equipment identified 
and                         

in its Bid to carry out the Works, or other personnel and equipment approved by 
Equipment              

the Project Manager. The Project Manager shall approve any proposed replacement 

of key personnel and equipment only if their relevant qualifications or characteristics 

are substantially equal to or better than those proposed in the Bid. 

 

 

  

15.2 If the Project Manager asks the Contractor to remove a person who is a member of 

the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the work in the Contract. 

  

15.3 If the Employer, Project Manager, or Contractor determines, that any employee 

of the Contractor be determined to have engaged in corrupt, fraudulent, collusive, 

coercive, or other prohibited practices during the execution of the Works, then 

that employee shall be removed in accordance with Clause 15.2 above. 

16. Employer’s   
16.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and                         and the Contractor carries the risks which this Contract states are Contractor’s risks. 
Contractor's 

Risk 

 

 

 

17. Employer’s   
17.1 From the Start Date until the Defects Liability Certificate has been issued, the 

Risks                        
following are Employer’s risks: 

 

(a) The risk of personal injury, death, or loss of or damage 
 

to property (excluding the Works, Plant, Materials, and Equipment), which are 

due to 
 

(i) use or occupation of the Site by the Works or for the purpose of the 
Works, which is the unavoidable result of the Works or 

 

(ii) negligence, breach of statutory duty, or interference with any legal 

right by the Employer or by any person employed by or contracted to 

him except the Contractor. 
 

(b) The risk of damage to the Works, Plant, Materials, and Equipment  to the 

extent  that  it  is  due  to  a fault  of  the  Employer  or in the Employer’s 

design, or due to war or radioactive contamination directly affecting the 

country where the Works are to be executed. 

 

 
 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, the 

risk of loss of or damage to the Works, Plant, and Materials is an Employer’s risk 

except loss or damage due to 
 

(a) a Defect which existed on the Completion Date, 
 

(b)  an  event  occurring  before  the  Completion  Date,  which  was  not  itself  an 
Employer’s risk, or 

 

(c) the activities of the Contractor on the Site after the Completion Date. 
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18.  Contractor’s 

 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the 

risks of personal injury, death, and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s 

risks are Contractor’s risks. 

Risks 

19. Insurance 
 

19.1 The Contractor shall provide insurance in the joint names of the Employer and 

the Contractor from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the SCC for the following events which are due 

to the Contractor’s risks: 
 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c)  loss  of  or  damage  to  property  (except  the  Works,  Plant,  Materials, and 

Equipment) in connection with the Contract; and 
 

(d) Personal injury or death. 

 

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All such 

insurance shall provide for compensation to be payable in the proportions of Nepalese 

Rupees required to rectify the loss or damage incurred. 

 

19.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided 

and recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

 

19.4 Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager. 

 

19.5 Both parties shall comply with any conditions of the insurance policies. 

20. Site    
20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

Investigation              referred  to  in  the  SCC,  supplemented  by any information  available  to  the 
Reports                      Contractor. 

 

 

21. Contractor to 

Construct 

the Works 

 

21.1  The  Contractor  shall  construct  and  install  the  Works  in  accordance  with the 
Specifications and Drawings. 

22.  The  Works 
 

22.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance  with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and complete 

them within the intended Completion Date. 

to             Be 

Completed 

within 

intended 
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Completion  

Date  

23.   Design   by 

contractor 

and 

 

23.1  The  contractor  shall  be  responsible  for  the  design  of  permanent  works  as 
specified in SCC. 

Approval by 
 

23.2  Contractor  shall  be  responsible  for  design  of  the  Temporary  Works.  The 

Contractor  shall  submit  Specifications  and  Drawings  showing the  proposed 

Temporary Works to the Project Manager, for his approval. 

the     Project 

Manager 

 
 

23.3 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project Manager 

before their use. 

 
 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of temporary works. 

24. Safety,    
24.1 The Contractor shall, throughout the execution, and completion of the works and 

Security and              remedying of any defects therein: 
Protection of 

the                               
a. Have full regard for the safety of all persons entitled to be upon the site and keep 

the site (so as the same is under his control) and the works (so far as the same 
Environment                    are not completed or occupied by the Employer) in an orderly state appropriate 

to the avoidance of danger to such persons. 
 

b. Provide and maintain at his own cost all lights, guards, fencing, warning signs 

and watching, when necessary or required by the Project Manager or by any duly 

constituted authority, for the protection of the Works of for the safety and 

convenience of the public or others. 
 

c. Take all reasonable steps to protect the environment on and off the site and to 

avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation. 
 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as soon 
as possible to protect them from erosion. 

 

e. Any spoil or material removed from drains shall be disposed of to designated 
stable tipping areas as directed by the Project Manager. 

 

f. Shall not use fuel wood as a means of heating during the processing or preparation 
of any materials forming part of the works. 

 

g. The Project Manager shall have the power to disallow any working practice or 

activity of the Contractor or direct that such practices or activities be modified 

should the Project Manager consider, on the advice of the relevant Government 

Departments, that the practices or activities will be harmful to wildlife. 
 

h. Provide on the Site such lifesaving apparatus as may be appropriate and an 

adequate and easily accessible first aid outfit or such outfits as may be required 
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 by any government ordinance, factory act, etc., subsequently published and 

amended from time to time. 

 
 

24.2  The  Contractor shall comply  with  the  Employer’s  Occupational  Health and 

Safety (OHS) Policy, Guideline and/or Operating Manual, if any, as specified in 

the SCC. 

25. Discoveries 
 

25.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the employer. The Contractor shall 

notify the Project Manager of such discoveries and carry out the Project Manager’s 

instructions for dealing with them. 

26. Possession    
26.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

of the Site                 possession of a part is not given by the date stated in the SCC, the Employer shall 
be deemed to have delayed the start of the relevant activities, and this shall be a 

Compensation Event. 

 

27. Access to the 

Site 

 

27.1 The Contractor shall allow the Project Manager and any person authorized by the 

Project Manager access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

28.Instructions,  

28.1 The Contractor shall carry out all instructions of the Project Manager which 
comply with the applicable laws where the Site is located. Inspections 

and Audits 
 

 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 

Subcontractors and sub consultants to keep accurate and systematic accounts and 

records in respect of the Works in such form and details as will clearly identify 

relevant time changes and costs. 

 
 

28.3  The  Contractor  shall  permit  the  GoN/DP  and/or  persons  appointed  by  the 

GoN/DP to inspect the Site and/or the accounts and records of the Contractor and 

its sub-contractors relating to the performance of the Contract, and to have such 

accounts and records audited by auditors appointed by the GoN/DP if required by 

the GoN/DP. The Contractor’s attention is drawn to Sub-Clause 73.2 which 

provides, inter alia, that acts intended to materially impede the exercise of the 

GoN’s/DP’s inspection and audit rights provided for under this Sub-Clause 

constitute a obstructive practice subject to contract termination. 

29.Dispute 
 

29.1 The Employer and the Contractor shall attempt to settle amicably  by direct 
negotiation  any  disagreement  or  dispute  arising between  them  under  or  in 
connection with the Contract. 

Settlement 

 
 

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract 
which cannot be settled amicably within thirty (30) days after receipt by one 
Party of the other Party‘s request for such amicable settlement may be referred 
to Arbitration within 30 days after the expiration of amicable settlement period. 

30. Procedures 

for Disputes     
30.1  In  case of  arbitration,  the  arbitration  shall  be  conducted  in  accordance  with 

procedures in accordance with law of Nepal at the place given in the SCC. 
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B. Staff and Labor 

31.           Forced   
31.1 The Contractor shall not employ forced labor, which consists of any work or 

Labor                         service, not  voluntarily performed, that is exacted from an individual under 
threat of force or penalty. This covers any kind of involuntary or compulsory 
labor,  such  as  indentured  labor,  bonded  labor,  or  similar  labor–contracting 
arrangements. 

32. Child Labor 
 

32.1 The  Contractor shall not employ children in a  manner that is economically 

exploitative,  or  is  likely  to  be  hazardous,  or  to  interfere  with,  the  child's 

education, or to be harmful to the child's health or physical, mental, spiritual, 

moral, or social development. Where national laws have provisions for 

employment of minors, the Contractor shall follow those laws applicable to the 

Contractor. Children below the age of 18 years shall not be employed in dangerous 

work. 

33.Non- 
 

33.1 The Contractor shall not make employment decisions on the basis of personal 
discriminatio characteristics unrelated to inherent job requirements. The Contractor shall base 

n  and  Equal the  employment  relationship  on  the  principle  of  equal  opportunity  and  fair 

Opportunity treatment, and shall not discriminate with respect to aspects of the employment 

relationship, including recruitment and hiring, compensation (including wages and 

benefits), working conditions and terms of employment, access to training, 

promotion, termination of employment or retirement, and discipline. In countries 

where national law provides for non-discrimination in employment, the Contractor 

shall comply with national law. When national laws are silent on 

nondiscrimination in employment, the Contractor shall meet this Sub clause's 

requirements. Special measures of protection or assistance to remedy past 

discrimination   or   selection   for   a   particular   job   based   on   the   inherent 

requirements of the job shall not be deemed discrimination. 

B1. Time Control 

34. Program 
 

34.1 Within the time stated  in the SCC, after the date of the Letter of Acceptance, 

the  Contractor  shall  submit  to  the  Project  Manager  for  approval  a  Program 

showing the general methods, arrangements, order, and timing for all the activities in 

the Works. In the case of a lump sum contract, the activities in the Program shall be 

consistent with those in the Activity Schedule. 

 

34.2 An update of the Program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of  the 

remaining work, including any changes to the sequence of the activities. 

 

34.3  The  Contractor  shall  submit  to  the  Project  Manager for  approval  an  updated 

Program  at  intervals  no  longer  than  the  period  stated   in  the   SCC.   If  the 

Contractor  does not submit an updated Program within this period, the Project 

Manager  may  withhold  the  amount  stated  in  the  SCC from the  next  payment 

certificate and continue to withhold this amount until the next payment after the 

date on which the overdue Program has been submitted. In the case of a lump sum 

contract, the Contractor shall Provide an updated Activity Schedule within 15 days of 
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 being instructed to by the Project Manager. 

 
 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 

obligations. The Contractor may revise the Program and submit it to the Project 

Manager again at any time. A revised Program shall show the effect of Variations 

and Compensation Events. 

35. Extension of 

the  Intended 

Completion 

Date 

 

35.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion 

to be achieved by the Intended Completion  Date without the Contractor taking 

steps to accelerate the remaining work, which would cause the Contractor to incur 

additional cost. 

 

35.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation  Event or Variation 

and submitting full supporting information at least 21 days prior to the intended 

completion date. If the Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. Along with full 

supporting information, the contractor shall also submit a revised work schedule and 

ensure that the Performance Security, Insurance, and Advance Payment Security 

remain valid. 
 

Within fifteen (15) days of the receipt of Letter of Extension of Intended Completion 

Date from the Employer, the contractor shall submit Performance Security, 

Advanced Payment Guarantee (if any) and Insurance Policy documents as required 

with extended validity. 

 

35.3 If the contractor fails to submit Performance Security, Advanced Payment 

Guarantee (if any) and Insurance Policy documents, as required with extended 

validity within the prescribed time as per ITB 35.2, the Contractor shall pay 

fine at the rate of 0.01% of the final contract price (without VAT but including 

PS) per day for a maximum of fifteen (15) days. The Employer may deduct the 

fine from payments due to the Contractor. 

36. Acceleration 
 

36.1 When the Employer wants the Contractor to finish before the Intended Completion  

Date,  the  Project  Manager  shall  obtain  priced  proposals  for achieving the 

necessary acceleration from the Contractor. If the Employer accepts these 

proposals, the Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

 

36.2 If the Contractor’s priced proposals for acceleration are accepted by the Employer, 
they are incorporated in the Contract Price and treated as a Variation. 

37. Delays   
37.1 The Project Manager may instruct the Contractor to delay the start or progress of 

Ordered     by            
any activity within the Works. 

the      Project 

Manager 
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38.Management  

38.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

Meetings 

 
 

38.2 The Project Manager shall record the business of management meetings and provide 

copies of the record to those attending the meeting and to the Employer. The 

responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management  meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

39.  Early   
39.1 The Contractor shall warn the Project Manager at the earliest opportunity  of 

specific  likely  future  events  or circumstances  that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the Works. 

The Project Manager may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the Contract Price and 

Completion Date. The estimate shall be provided by the Contractor as soon as 

reasonably possible. 

Warning 

  
 

39.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Project Manager. 

C. Quality Control 

40. Iden tifying    
40.1 The Project Manager shall check the Contractor’s work and notify the Contractor of 

 
responsibilities. The Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project Manager considers may 

have a Defect. 

  

41. Tests 
 

41.1 If the Project Manager instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no Defect, the 

test shall be a Compensation Event. 

42.Correction  of  

42.1 The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at issuance of taking over 

certificate pursuant to GCC clause 69.2, and is defined in the SCC. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

Defects 

 
 

42.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Project Manager’s notice. 

43.Uncorrected 
 

43.1 If the Contractor has not corrected a Defect within the time specified in the Project 

Manager’s notice, the Project Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

Defects 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Defects 
 

any Defects that are found. Such checking shall not affect the Contractor’s
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D. Cost Control 

44.        Contract   
44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain priced 

Price                          items for the Works to be performed by the Contractor. The Bill of Quantities is 
used to calculate the Contract Price. The Contractor will be paid for the quantity of 
the work accomplished at the rate in the Bill of Quantities for each item. 

 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 

activities for the Works to be performed by the Contractor. The Activity Schedule is 

used to monitor and control the performance  of activities  on which  basis the 

Contractor  will  be  paid.  If  payment  for  Materials  on  Site  shall  be  made 

separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 

45.  Changes  in 
 

45.1 In the case of an Unit Rate contract: 
 

(a) If the final quantity of the work done differs from the quantity in the Bill of 

Quantities  for  the  particular  item  by  more  than  25  percent,  provided  the 

change exceeds 2 percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 
 

(b) If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 

the   Contract 

 

  

46. Variations  

46.1 All Variations shall be included in updated Programs, and, in the case of a lump 
sum contract, also in the Activity Schedule, produced by the Contractor. 

 

46.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the Variation when requested to do so by the Project Manager. The Project 

Manager shall assess the  quotation,  which  shall  be given  within  seven  (7) 

days of the request or within any longer period stated by the Project Manager 

and before the Variation is ordered. 

 

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

Variation and make a change to the Contract Price, which shall be based on the 

Project Manager’s own forecast of the effects of the Variation on the Contractor’s 

costs. 

 

46.4 If the Project Manager decides that the urgency of varying the work would prevent 

a quotation being given and considered without delaying the work, no quotation 

shall be given and the Variation shall be treated as a Compensation Event. 

 

46.5 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning. 
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46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to an 

item description in the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC 45.1 or the timing of 

its execution do not cause the cost per unit of quantity to change, the rate in the 

Bill of Quantities shall be used to calculate the value of the Variation. If the cost per 

unit of quantity changes, or if the nature or timing of the work in the Variation does 

not correspond with items in the Bill of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of work. 

47.Cash      Flow  

47.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule, 
is updated, the Contractor shall provide the Project Manager with an updated 
cash flow forecast. 

Forecasts 

48.Payment 
 

48.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

 

  

 

48.3 The value of work executed shall be determined by the Project Manager. 

 

48.4 The value of work executed shall comprise: 
 

(a) In the case of an Unit Rate contract,  the value of the quantities of work 

in the Bill of Quantities that have been completed; or 
 

(b)  In  the  case  of a lump  sum  contract,  the  value  of  work  executed shall 

comprise the value of completed activities in the Activity Schedule. 

 

48.5  The  value  of  work  executed  shall  include  the  valuation  of  Variations  and 

Compensation Events. 

 

48.6 The Project Manager may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information. 

49. Payments 
 

49.1 Payments shall be adjusted for deductions for advance payments and retention. The 

Employer shall pay the Contractor the amounts certified by the Project Manager 

within  30  days  of  the  date of  each certificate.  If  the  Employer  makes a late 

payment, the Contractor shall be paid interest as indicated  in the SCC on the late 

payment in the next payment. Interest shall be calculated from the date by which the 

payment should have been made up to the date when the late payment is made. 

 
49.2 If an amount certified is increased  in a later certificate  or as a result of an 

award by an Arbitrator,  the Contractor shall be paid interest upon the delayed 

payment as set out in this clause. Interest shall be calculated from the date upon 
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which the increased amount would have been certified in the absence of dispute. 

 

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be 

paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract. 

50.Compensatio 
 

50.1 The following shall be Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date pursuant to GCC 26.1. 

 

(b) The Employer modifies the Schedule of Other Contractors in a way that affects 

the work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional 

tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have 
been  assumed  before  issuance  of  the  Letter  of  Acceptance  from  the 
information issued to  bidders (including the  Site  Investigation Reports), 
from information available publicly and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or 

other reasons. 
 

(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and they 

cause delay or extra cost to the Contractor. 
 

(i)  The advance payment is delayed. 
 

(j)  The effects on the Contractor of any of the Employer’s Risks. 
 

(k)   The   Project   Manager   unreasonably   delays   issuing   a   Certificate   of 

Completion. 

n Events 

 

50.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended. The Project Manager  

shall  decide  whether  and  by  how  much  the  Contract  Price  shall  be increased  

and whether  and by how much the Intended Completion Date shall be extended. 

 

50.3 As soon as information demonstrating effect of each Compensation Event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed 

by the Project Manager, and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust 
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the Contract Price based on the Project Manager’s own forecast. The Project 
Manager shall assume that the Contractor shall react competently and promptly to 
the event. 

 

50.4 The Contractor shall not be entitled to compensation to the  extent  that  the 

Employer’s   interests  are  adversely   affected  by the  Contractor’s  not  having 

given early warning or not having cooperated with the Project Manager. 

51. Tax 
 

51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 30 days before the submission of bids for the 
Contract and the date of the last Completion certificate. The adjustment shall be the 
change in the amount of tax payable by the Contractor, provided such changes 
are not already reflected in the Contract Price or are a result of GCC 53. 

52. Currency 
 

52.1 The currency of Contracts shall be Nepalese Rupees. 

53.Price 
 

53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 
in the  SCC.  If so provided, the amounts certified in each payment certificate, 
before deducting for Advance Payment, shall be adjusted by applying the respective 
price adjustment factor to the payment amounts due. 

 

  

  

  

 

 
7 For complex Works involving several types of construction work with different inputs, a family of Formulae 

will be necessary. The various items of Day work may also require different formulae, depending on the nature and 

source of the inputs 
8         Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to 

fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of A, 

b, c, d, etc., should be one. 
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 the above cost elements at the date specified in Sub-Clause 53.4 

 

53.3 Sources of Indices and Weightings: The sources of indices shall be those listed 

in the Bidding Forms- Table of Price Adjustment data, as approved by the 

Project  Manager  and  stated  in  SCC.  Indices  shall  be  appropriate  for  their 

purpose and shall relate to the Contractor’s proposed source of supply of inputs 

on the basis of which his Contract shall have been computed. As the proposed 

basis for price adjustment, the Contractor shall have submitted with his bid the 

tabulation of Weightings and Source of Indices in the Bidding Forms, which 

shall be subject to approval by the Project Manager. 

 

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall be 

those prevailing on the day 30 days prior to the latest date for submission of 

bids. Current indices or prices shall be those prevailing on the day 30 days 

prior to the last day of the period to which a particular Interim Payment Certificate 

is related. If at any time the current indices are not available, provisional indices 

as determined by the Project Manager will be used, subject to subsequent 

correction of the amounts paid to the Contractor when the current indices become 

available. 

 

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding 

Forms shall be adjusted if, in the opinion of the Project Manager, they have been 

rendered unreasonable, unbalanced or inapplicable as a result of varied or 

additional work already executed or instructed under Clause 46 or for any other 

reason. 

 

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 

then the Contract is subject to price adjustment only for construction material in 

accordance with this clause. If the prices of the construction materials stated in the 

contract is increased or decreased in an unexpected manner in excess of ten (10%) 

percent in comparison  to the base price construction  material stated in 

Section  –IV, Bidding  Forms-Table  of Price  Adjustment  Data,  then the price  

adjustment  for  the  increase  or  decrease  of  price  of  the  construction material 

beyond 10% shall be made by applying the following formulas: 
 

For unexpected increase in price 
 

P =[R1 -(R0 ×1.10)]× Q 
 

For unexpected decrease in price P 
 

= [R1 -(R0 ×0.90)]× Q 

Where: 

“P” is price adjustment amount 
 

“R1” is the present price of the construction material (Source of indices shall be those 
listed in the Bidding forms) 

 

“R0” is the base price of the construction material 
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 “Q” is quantity of the construction material consumed in construction during the 

period of price adjustment consideration If the Base price and source is to be 

proposed by the Bidder as per the provision made in Section –IV, Bidding Forms- 

Table  of Price  Adjustment  Data  then the Base price  and source  filled  by 

Bidder  for  the  construction  material  stated  in the  Bidding  Form  shall  be 

subject  to the approval  of the Project  manager  and shall  be as stated  in 

SCC.. 

 

53.7 The Price Adjustment amount shall be limited to a maximum of the initial Contract 

Amount as specified in the SCC. 

 

53.8 The Price Adjustment  provision shall not be applicable for delayed period if 

the contract is not completed in time due to the delay caused by the contractor or 

the contract is a Lump sum Contract. 

54. Retention 
 

54.1 The Employer shall retain from each payment due to theContractor the proportion 

stated in the SCC until Completion of the whole of the Works. 

 

54.2  Upon  the issue of  a Defects  Liability Certificate  by  the Project Manager,  in 

accordance with GCC 70.1, half the total amount retained shall be repaid to the 

Contractor  and  half  when  the  Contractor  has  submitted  the  evidence  of 

submission of tax return to the concerned Internal Revenue Office. 

 

54.3 The Contractor may substitute retention money with an unconditional bank 

guarantee issued from Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law if: 
 

(a) at least eighty (80) percent of the whole works have been completed, 
 

(b) progress of the works is satisfactory in accordance  with the Contract as 

per approved work schedule, and 
 

(c)  it  can  be  assured  that  the  works  can  be  completed  at  the  intended 

completion date. 
 

The validity of the bank guarantee under this sub-clause shall be at least 30 days 

beyond the end of Defect Liability Period. 

 

54.4 If retention money is substituted by bank guarantee in accordance with clause 

54.3, the bank guarantee shall be submitted either using the Retention Money 

Security  Form included  in Section  X  (Contract Forms)  or  in  another  Form 

acceptable to the employer. The validity of the bank guarantee shall be at least one 

month more than the end of defect liability period. 

55.Liquidated 

Damages 

 

55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated  

in the SCC for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the 

amount defined in the SCC. The Employer may deduct liquidated damages from 
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 payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

 

55.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate. The Contractor shall be 

paid interest on the overpayment, calculated from the date of payment to the date 

of repayment, at the rates specified in GCC 49. 

56. Bonus 
 

56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day 

stated in the SCC for each day (less any days for which the Contractor is paid 

for acceleration)  that the Completion is earlier than the Intended Completion 

Date. The Project Manager shall certify that the Works are complete, although they 

may not be due to be complete. 

57.Advance 

Payment 

 

57.1 Unless otherwise stated  in SCC, the Employer shall make advance payment to 

the Contractor of the amounts  stated in the SCC, in two equal installments 

by  the  date  stated in  the SCC,  against provision by the Contractor of an 

unconditional bank guarantee from Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law in a form acceptable to 

the Employer in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the Contractor. 

Interest shall not be charged on the advance payment. 
 

The validity of the bank guarantee under this sub-clause  shall be at least 30 

days beyond the end of intended completion date. 
 

The contractor shall submit the list of activities for which the Advance Payment 

for mobilization to be used along with their time schedules. 

 

57.2 The Contractor is to use the advance payment only to pay for the purpose of 

construction site preparation, establishment of temporary camp facilities, 

construction   of   workers’   housing,   mobilization   of   labors,   materials   or 

equipment etc required specifically for execution of the Contract. The Contractor 

shall demonstrate that advance payment has been used in this way by supplying 

copies of invoices or other documents to the Project Manager. 

 

57.3 The advance payment shall be repaid by deducting proportionate amounts, as stated 

in SCC,  from payments otherwise due Contractor, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be taken 

of the advance payment or its repayment in assessing valuations of work done,   

Variations,   price   adjustments,   Compensation   Events,   Bonuses,   or Liquidated 

Damages. 
 

57.4 If the advance provided under GCC 57.1 is not repaid due to non-performance of 

the works under the contract, by the contractor within the time period specified 

in the contract, the Employer shall recover the advance by enforcing the bank 
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 guarantee as provided under GCC 57.1, and shall also recover interest on the 

advance amount from the contractor at a rate stated in SCC. 

58. Securities  

58.1 The Performance Security, including any additional security required as per ITB 
29.5, shall be provided to the Employer no later than the date specified in the 
Letter of Acceptance and shall be issued in an amount specified in the SCC, by 
a Commercial Bank or Financial Institution eligible to issue Bank Guarantee as 
per prevailing Law in Nepal in accordance with the conditions of Contract using 
Sample  Form for the Performance Security included in Section IX (Contract 
Forms),  or  another  form  acceptable  to  the  Employer,  and  denominated  in 
Nepalese Rupees. The Performance Security shall be valid until a date 30 days 
beyond the end of the Defect Liability Period. 

 

Any additional performance security required as per ITB 29.5 shall be valid until a 
date 30 days beyond the end of the intended completion date. 

 

58.2 The performance security issued by any foreign Bank outside Nepal must be 

counter guaranteed by a Commercial Bank or Financial Institution eligible to 

issue Bank Guarantee as per prevailing Law in Nepal. 

59. Day works 
 

59.1 If applicable, the Day works rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 
 

59.2 All work to be paid for as Day works shall be recorded by the Contractor on 

forms  approved  by  the  Project  Manager.  Each  completed  form  shall  be 

verified and signed by the Project Manager within two days of the work being 

done. 
 

59.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 

forms. 

60.     Cost of    
60.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the  Contractor’s  cost  if  the  loss  or  damage 

arises from the Contractor’s acts or omissions. 

Repairs 

F. Force Majeure 

61.Definition  of 
 

61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before entering 

into the Contract; 
 

(c) which,  having  arisen,  such  Party  could  not  reasonably  have  avoided  or 

overcome; and 
 

(d) which is not substantially attributable to the other Party. 

Force 

Majeure 

 
 

61.2  Force  Majeure  may  include,  but  is  not  limited  to,  exceptional  events  or 

circumstances of the kind listed below, so long as conditions (a) to (d) above are 

 

83



RDBHT/337310113/083/84-04 

 

 

  satisfied: 

  (a)   war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 
 

(b)   rebellion,  terrorism,  sabotage  by  persons  other  than  the  Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war; 
 

(c)   riot,  commotion,  disorder,  strike  or  lockout  by  persons  other  than  the 

Contractor’s Personnel; 
 

(d)   munitions of war, explosive materials, ionizing radiation or contamination 

by radio-activity, except as may be attributable to the Contractor’s use of such 

munitions, explosives, radiation or radio-activity; and 
 

(e)   natural catastrophes such as  earthquake,  hurricane, typhoon  or  volcanic 

activity. 

62. Notice of   
62.1 If a Party is or will be prevented from performing its substantial obligations under 

the Contract by Force Majeure, then it shall give notice to the other Party of the 

event or circumstances constituting the Force Majeure and shall specify the 

obligations, the performance of which is or will be prevented. The notice shall 

be given within 14 days after the Party became aware, or should have become 

aware, of the relevant event or circumstance constituting Force Majeure. 

 Force 

 Majeure 

  
 

62.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 

   

62.3  Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under 

the Contract. 

63. Duty to   
63.1 Each Party shall at all times use all reasonable endeavors to minimize any delay 

in the performance of the Contract as a result of Force Majeure. 
 Minimize 

 Delay 
  

 

63.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

64.  
 

64.1 If the Contractor is prevented from performing its substantial obligations under 
 

 
 

Contractor shall be entitled subject to GCC 30 to 
 

(a)  an extension of time for any such delay, if completion is or will be delayed, 

under GCC35 ; and 
 

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to 

(d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), occurs in the 

Country, payment of any such Cost, including the costs of rectifying or 

  

  

 Majeure 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Consequenc 

es  of  Force 

 

the Contract by Force Majeure of which notice has been given under GCC 62, 

and  suffers  delay and/or incurs Cost  by reason of such  Force  Majeure, the
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 replacing  the  Works  and/or  Goods  damaged  or  destructed  by  Force 

Majeure, to the extent they are not indemnified through the insurance policy 

referred to in GCC 19. 

 
 

64.2 After receiving this notice, the Project Manager shall proceed in accordance with 

GCC 10 to agree or determine these matters. 

65. Force   
65.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Majeure                     
Works to relief from force majeure on terms additional to or broader than those 

Affecting                   specified in this Clause, such additional or broader force majeure  events or 
Subcontract               circumstances shall not excuse the Contractor’s nonperformance or entitle him to 
or                               relief under this Clause. 

 

 

 

 

66.Optional 
 

66.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 90 days by reason of Force Majeure of which notice has been 

given under GCC 62, or for multiple periods which total more than 150 days 

due to the same notified Force Majeure, then either Party may give to the other 

Party a notice of termination of the Contract. In this event, the termination shall 

take effect 7 days after the notice is given, and the Contractor shall proceed in 

accordance with GCC 72.5. 

Termination, 

Payment and 

Release 

 
 

66.2 Upon such termination, the Project Manager shall determine the value of the work 

done and issue a Payment Certificate, which shall include 
 

(a)  the amounts payable for any work carried out for which a price is stated in 

the Contract; 
 

(b)  the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 

delivery: this Plant and Materials shall become the property of (and be at the 

risk of) the Employer when paid for by the Employer, and the Contractor 

shall place the same at the Employer’s disposal; 
 

(c)  other Costs or liabilities which in the circumstances were reasonably and 

necessarily incurred by the Contractor in the expectation of completing the 

Works; 
 

(d)  the Cost of removal of Temporary Works and Contractor’s Equipment from 

the Site and the return of these items to the Contractor’s works in his country 

(or to any other destination at no greater cost); and 
 

(e)  the Cost of repatriation of the Contractor’s staff and labor employed wholly 

in connection with the Works at the date of termination. 

 

67. Release from 

Performance 
67.1 Notwithstanding any other provision of this Clause, if any event or circumstance 

outside the control of the Parties (including, but not limited to, Force Majeure) 

arises, which makes it impossible or unlawful for either or both Parties to fulfill 

its  or  their  contractual  obligations  or  which,  under  the  law  governing  the 
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 Contract, entitles the Parties to be released from further performance of the 

Contract, then upon notice by either Party to the other Party of such event or 

circumstance, 

(a)     the  Parties  shall   be  discharged  from  further   performance,  without 

prejudice to the rights of either Party in respect of any previous breach of 

the Contract; and 

(b)    the sum payable by the Employer to the Contractor shall be the same as 

would have been payable under GCC 66 if the Contract had been terminated 

under GCC 66. 

G. Finishing the Contract 

68. Completion 
 

68.1  The  Contractor  shall  request  the  Project  Manager  to  issue  a  certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding that 

the work is completed. 

 

68.2 In addition to the other provisions, before acceptance of the completed works, 

Employer shall verify and assure that such works are within the set objective, 

quality and appropriate to operate and use. 

69. Taking Over 
 

69.1 In the contractor’s  Opinion, if the works are complete and ready for taking 

over,  the  contractor  may  apply  by  notice  to  the  Project  Manager  for  a 

Taking-Over   Certificate.   If  the  Works   are  divided   into  Sections,   the 

Contractor  may  similarly  apply  for  a  Taking-Over   Certificate  for  each 

Section. 

 

69.2 The Project Manager  shall, within 30 days after receiving  the Contractor’s 
application: 

 

(a) issue the Taking-Over  Certificate to the Contractor if physical progress of 

works is at least ninety (90) percent in accordance with the Contract except 

for any minor outstanding  work and defects (as listed in the Taking-Over 

Certificate)  which  will  not  substantially  affect  the  use  of  the  Works  or 

Section  for  their  intended  purpose  (either  until  or  whilst  this  work  is 

completed and these defects are remedied); or 
 

(b) reject the application, giving reasons and specifying the work required to be 

done by the Contractor  to enable the Taking-Over  Certificate to be issued. 

The Contractor shall then complete this work before issuing a further notice 

under this Sub-Clause. 

 

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject the 

Contractor’s  application  within the period of 30 days, and if the Works or 

Section (as the case may be) are substantially completed in accordance with 

the  Contract,  the  Taking-Over  Certificate  shall  be  deemed  to  have  been 

issued on the last day of that period. 

70. Final 
 

70.1 The Contractor shall supply the Project Manager with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of 
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Account the Defects Liability Period. The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within 60 

days of receiving the Contractor’s account if it is correct and complete. If it is not, 

the Project Manager shall issue within 60 days a schedule that states the scope of 

the corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Project Manager shall decide on the 

amount payable to the Contractor and issue a payment certificate. 

71. Operating    
71.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

and                             Contractor shall supply them by the dates stated in the SCC. 
 

 
 

 

Manuals           71.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the SCC pursuant to GCC 71.1, or they do not receive the Project Manager’s 

approval, the Project Manager shall withhold the amount stated  in the  SCC 

from payments due to the Contractor. 

 

72. Termination 
 

72.1 The Employer may terminate the Contract at any time if the contractor; 
 

a.    does not commence the work as per the Contract, 

b.   abandons the work without completing, 
c.    fails to achieve progress as per the Contract. 

 

72.2 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

 

a)the  Contractor  uses  the  advance  payment  for  matters  other  than  the 
contractual obligations, 

 

b)the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project 
Manager; 

 

c)the  Project  Manager  instructs  the  Contractor  to  delay  the  progress of the 
Works, and the instruction is not withdrawn within 30 days; 

 

d)the Employer or the Contractor is made bankrupt or goes  into  liquidation 
other than for a reconstruction or amalgamation. 

 

e)a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 90 days of the date of the Project Manager’s certificate; 

 
f) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

 
g)the Project Manager gives two consecutive Notices to update the Program 

and accelerate the works to ensure compliance with GCC Sub clause 22.1 

and the Contractor fails to update the Program and demonstrate acceleration 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

Maintenance 
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of the works within a reasonable period of time determined by the Project 

Manager; 

 
h)the Contractor does not maintain a Security, which is required; 

 

i) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined 

in the SCC; and 
 

j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to 

GCC 73.1. 
 

k)The Contractor fails to submit Performance Security, Advanced Payment 

Guarantee (if any) and Insurance Policy documents with extended validity within 

the time prescribed pursuant to GCC 35.3. 

 

72.4 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under GCC 72.3 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

 

72.5  Notwithstanding  the  above,  the  Employer  may  terminate  the  Contract  for 

convenience. 

 

72.5  Notwithstanding  the  above,  the  Employer  may  terminate  the  Contract  for 

convenience. 

72.6 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

73.Fraud       and 
 

73.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 15 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the 

Site. 
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  (iii)  “collusive  practice”6    is  an  arrangement  between  two  or  more  parties 
designed   to   achieve   an   improper   purpose,   including   to   influence 
improperly the actions of another party; 

 

(iv)  “coercive practice”7 is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

  (v)   “obstructive practice” is 
 

(aa) deliberately destroying, falsifying, altering or concealing of evidence 

material to the investigation or making false statements to investigators in 

order to materially impede a investigation into allegations of a corrupt, 

  fraudulent,             coercive             or             collusive             practice; 
  and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s inspection and 
audit rights provided for under GCC28.3. 

   

73.3 The contractor shall be prosecuted for offenses under prevailing criminal laws, if 
the contractor: 

 

(i) Misuses the Advance Payment or payments received from the Employer; (ii) 

Receives payment by submitting false information or documents; 

(iii) Abandons the works before completion; 
 

(iv) Commits a serious violation of the contract; or 
 

(v) Causes loss or damage to the Employer. 

74.  Black    
74.1 Without prejudice to any other rights of the Employer under this Contract, GoN, 

Public Procurement Monitoring Office (PPMO), on the recommendation of 
procuring entity, may blacklist a Bidder or contractor for its conduct for a period of 
one (1) to three (3) years on the following grounds and seriousness of the act 

committed by the bidder or contractor: 
 

(a) if it is established that the Contractor has committed substantial defect in 

implementation of the contract or has not substantially fulfilled its obligations under 

the contract or the completed work is not of the specified quality as per the contract. 
 

(b) If convicted from a court of law in a criminal offense liable to be disqualified for 

taking part in procurement contract, 
(c) If it is established that the Contractor has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 

 Listing 

75.   

 

Contractor, the Project Manager shall issue a certificate for the value of the work 

 
issue of the certificate. Additional Liquidated Damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the Contractor, the 

 upon 

 Termin 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payment 
 

 

ation 

 

75.1 If the Contract is terminated because of a fundamental breach of Contract by the 

 
done and Materials ordered less advance payments received up to the date of the
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 difference shall be a debt payable to the Employer. 

 
 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the work done, Materials ordered, the reasonable cost of 

removal of Equipment, repatriation of the Contractor’s personnel employed solely 

on the Works, and the Contractor’s costs of protecting and securing the Works, 

and less advance payments received up to the date of the certificate. 

 75.3 If the Contract is terminated because of fundamental breach of Contract or for 

any other fault by the Contractor, the Employer may: 
 

(a) withhold further payments to the Contractor until the costs of design, execution, 

completion and remedying of any defects, liquidated damages (if any), and all other 

costs incurred by the Employer, have been established, and/or 
 

(b) recover from the Contractor any losses and damages incurred by the Employer 

and any extra costs of completing the Works, after allowing for any sum due to the 

Contractor, as Government dues. After recovering any such losses, damages and 

extra costs, the Employer shall pay any balance to the Contractor. 
 

(c) forfeit the Performance Security. 
 

If  the  total  amount  due  to  the  Employer  exceeds  any  payment  due  to  the 
Contractor, the difference shall be a debt payable to the Employer. 

76. Property  

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer if the Contract is terminated because of 
the Contractor’s default. 

77.Release  from  

77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the 
Site safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 

Performance 

78. Suspension   
78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from which

 
 of              DP           part of the payments to the Contractor are being made: 

 Loan/Credit/ 

 Grant                       
a.   the Employer is obligated to notify the Contractor of such suspension within 7 

days of having received the DP's suspension notice; and 

 b.   if the Contractor has not received sums due him within the 30 days for payment 

provided for in GCC 49.1, the Contractor may immediately issue a 15-day 

termination notice. 

79. Eligibility 
 

79.1 The Contractor shall have the nationality of an eligible country as specified in 

Section V of the bidding document. The Contractor shall be deemed to have the 

nationality  of  a  country  if  the  Contractor  is  a  citizen  or  is  constituted,  or 
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 incorporated, and operates in conformity with the provisions of the laws of that 

country. This criterion shall also apply to the determination of the nationality of 
proposed  subcontractors  or  suppliers  for  any  part  of  the  Contract  including 
related services. 

 
 

79.2 The materials, equipment, and services to be supplied under the Contract shall 

have their origin in eligible source countries as specified in SCC and all 

expenditures under the Contract will be limited to such materials, equipment, 

and services. At the Employer’s request, the Contractor may be required to provide 

evidence of the origin of materials, equipment, and services. 

 
 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 

equipment are mined, grown, produced, or manufactured, and from which the 

services are provided. Materials and equipment are produced when, through 

manufacturing, processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its basic 

characteristics or in purpose or utility from its components. 

80.ProjectManag  

80.1 The Project Manager’s duties and authorities are restricted to the extent as stated 
in the SCC. er’s    Duties 

and 

Authorities 

81.Quarries  and 
 

81.1 Any quarry operated as part of this Contract shall be maintained and left in a stable 

condition without steep slopes and be either refilled or drained and be landscaped 

by appropriate planting. Rock or gravel taken from a river shall be removed over 

some distance so as to limit the depth of material removed at any one location, not 

disrupt the river flow or damage or undermine the river banks. The Contractor shall 

not deposit excavated material on land in Government or private ownership except 

as directed by the Project Manager in writing or by permission in writing of the 

authority responsible for such land in Government ownership, or of the owner or 

responsible representative of the owner of such land in private ownership, and only 

then in those places and under such conditions as the authority, owner or responsible 

representative may prescribe. 

Spoil 

Dumps 

82. Local   
82.1 The prices bid by the Contractor shall include all taxes that may be levied in 

accordance to the laws and regulations in being in Nepal on the date 30 days prior 
to the closing date for submissions of Bids on the Contractor’s equipment, plant 
and  materials  acquired  for  the  purpose  of  the  Contract  and  on  the  services 
performed under the Contract. Nothing in the Contract shall relieve the Contractor 
from his responsibility to pay any tax that may be levied in Nepal on profits made 
by him in respect of the Contract. 

Taxation 

83. Value Added 

Tax 

 

83.1 The Contract is not exempted from value added tax. An amount specified in the 

schedule of taxes shall be paid by the Contractor in the concerned VAT office within 

time frame specified in VAT regulation. 

84. Income   
84.1 The Contractor’s staff, personnel and labor will be liable to pay personal income 
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 Taxes on             taxes in Nepal in respect of their salaries and wages, as are chargeable under the 
laws and regulations for the time being in force, and the Contractor shall perform 
such duties in regard to such deductions as may be imposed on him by such laws 
and regulations. 

 Staff 

  
 

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be made 

only upon submittal by the Contractor of a certificate of income tax clearance from 

the Government of Nepal. 

85.  uties,   
85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil, and 

and             lubricating  oil,  cement,  timber,  iron  and  iron  goods  locally  procured  by  the 
 

reimbursement or payment in that respect shall be made to the Contractor. 

 Taxes 

  

  
 

85.2 The Contractor shall familiarize himself with GON the rules and regulations with 

regard to customs, duties, taxes, clearing of goods and equipment, immigration and 

the  like, and  it  will  be necessary for  him  to  follow  the  required  procedures 

regardless of the assistance as may be provided by the Employer wherever possible. 

  
 

85.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost of 

extracting construction materials such as sand, stone/boulder, gravel, etc. from the 

river  beds  or  quarries.  Such  prices  will  be  levied  by  the  concerned Local 
  Government (LG)    as  may  be  in  force  at  the  time.  The  Contractor,  sub- 
  contractor(s) employed directly by him and for whom he is responsible, will not be 

exempted from payment of royalties, taxes or other kinds of surcharges on these 
construction  materials  so  extracted  and  paid  for  to  the  concerned Local 
Government (LG) 

86.  Member  of 

Government 

 

86.1 No member or officer of GoN or the Employer or the Project Manager or any of 

their respective employees shall be in any way personally bound or liable for the 

act or obligations of the Employer under the Contract or answerable for any default 

or omission in the observance or performance of any of act, matter or thing which 

are herein contained. 

,    etc,    not 

Personally 

Liable 

87.  Approval  of 
 

87.1 No explosives of any kind shall be used by the Contractor without the prior consent 

of the Employer in writing and the Contractor shall provide, store and handle these 

and all other items of every kind whatsoever required for blasting operations, all at 

his own expense in a manner approved in writing by the Employer. 

Use           of 

Explosives 

 

88 
 

Compl 
 

iance 
 

88.1  The  Contractor  shall  comply  with  all 
 

relevant  ordinances,  instructions  and 
 with  regulations  which  the  Government,  or other  person  or  persons  having  due 
 Regulations authority, may issue from time to time regarding the handling, transportation, 

 for  storage and use of explosives.  

 Explosives   

89. Permi ssion   
89.1 The Contractor shall at all times maintain full liaison with and inform well in 

advance,  and  obtain  such  permission  as  is  required  from  all  Government 

 

 
 
 
 
 
 
 
 
 
 
 

D 
 

 

Royalties 

 
 

 
Contractor for the works shall be included in the Contract rates and prices and no
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for Blasting authorities, public bodies and private parties whatsoever concerned or affected, or 

likely to be concerned or affected by blasting operation. 

 90.Records      of 

Explosives 

 

90.1 Before the beginning of the Defects Liability Period, the Contractor shall account to 

the satisfaction of the Project Manager for all explosives brought on to the Site 

during the execution of the Contract and the Contractor shall remove all unused 

explosives from the Site on completion of works when ordered by the Project 

Manager. 

 91.           Traffic 

Diversion 

 
 

91.1 The Contractor shall include the necessary safety procedures regarding and pedestrian  

traffic  diversion  that  is  needed  in  execution  of  the  works.  The Contractor shall 

include in his costing of works, any temporary works or diversion that are needed 

during the construction period. All traffic diversion should be designed for the safety 

of both the motoring public and the men at work. It shall ensure the uninterrupted 

flow of traffic and minimum inconvenience to the public during the period 

concerned. As such, adequate warning signs, flagmen and other relevant safety 

precautionary measures shall be provided to warn motorists and pedestrians well 

ahead of the intended diversion as directed by the Project Manager. All traffic 

devices used shall be designed in accordance with the instruction of Project 

Manager. 

 92.            Social 
 

92.1 The contractor shall enroll the laborers, employees, or other workforce engaged in 

such work in the Social Security Fund in accordance with prevailing laws. 
 

92.2 The contractor shall be responsible to disburse the remuneration, benefits, and other 

payments of the laborers, employees, or workforce into the bank account of the 

concerned individual. 
 

92.3 The contractor shall be responsible for ensuring that the required work permit has 

been obtained in accordance with prevailing laws in respect of foreign personnel. 

Security 

Fund 
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Section VIII: Special Conditions of Contract 
 
 
 
 

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC. 

 

Road Division Bharatpur 
 
 

 

Reactive Maintenance (Pothole Repair) Works on Bhimad- Rampur- 
Mityal- Arunkhola Road (NH68) along Arunkhola - Mityal Section, 

Nawalparasi (East) 
 

Contract No.: RDBHT/337310113/083/84-04
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Special Conditions of Contract 
 

 

A. General 

 
 
 

 
GCC 1.1 (p) 

 

The Employer is:   Government of Nepal 
 

                               Ministry of Infrastructure Development 
 

                               Department of Roads 
 

                               Federal Roads Supervision & Monitoring office, Kathmandu 
 

                                Road Division Bharatpur 

 

GCC 1.1 (u) 
 

The Intended Completion Date for the whole of the Works shall be :-  4 Months from date of 

Agreement 

 
GCC 1.1(bb) & 
GCC 10.1 

 

The Project Manager is Division Chief 

 
The Project Manager and Engineer are synonyms. 

 

GCC 1.1 (ee) 
 

The Site is located at  Arunkhola - Mityal Section, Nawalparasi (East) 

 

GCC 1.1 (hh) 
 

The Start Date shall be “Within 7 days of agreement” 

 

GCC 1.1 (ll) 
 

The Works consist of Pothole Repair work 

 

GCC 2.2 
 

Sectional Completions are: : Not Applicable 

 

GCC 2.3 (i) 
 

The following documents also form part of the Contract: Minutes of Amicable Settlement as per 

GCC 29.1 

 

GCC 3.1 
 

The language of the contract is ENGLISH/NEPALI 
 

The law that applies to the Contract is the law of NEPAL 

 

GCC 11.1 
 

The Project Manager may delegate any of his duties and responsibilities. 

 

GCC 12.1 (a) 
 

The agreed electronic transmission shall be: 
 

rdbharatpur7@gmail.com 

 

GCC 14.1 
 

Schedule of other contractors: Not Applicable 

 

GCC 19.1 
 

The minimum insurance amounts and deductibles shall be: 
 

1.   The minimum cover for loss of or damage to the Works, Plant and Materials is: 115 % 
of the Contract Amount. 

 2. The maximum deductible for insurance of the Works and of Plant and Materials is: : 

mailto:rdbharatpur7@gmail.com
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GCC 20.1 

  
 

3. 
 

 

4. 
 
 

5. 
 
 

6. 
 
 

7. 

[Value as per the Nepal Insurance Authority] 
 

The minimum cover for loss or damage to immovable Equipment/plants is : 100% (i.e 
Replacement Cost) 
 

The maximum deductible for insurance of immovable Equipment/plant is:[Value as per 

the Nepal Insurance Authority] 
 

The minimum cover for loss of or damage to other property is: [Nrs. 10,00,000.00]9
 

with unlimited number of occurrences 
 

The maximum deductible for insurance of other property is:  [Value as per the Nepal 
Insurance Authority] 
 

The minimum cover for personal injury or death insurance 
 

i.  for the Contractor’s employees, is that specified in the Labor act of Nepal and 
 

ii. for other people, including the Employer's/ Engineer's staff, is NRs 1 million with an 
unlimited number of occurrences 

 

Site  Investigation  Reports  are:  The  Contractor   shall  make  their  own  investigation  and 

judgment with regards to the construction site and quantity of suitable construction materials. 

The employer shall have no liability for any conclusion inferred by the bidder. No additional 

payment  shall  be  made  for  transportation  of  material   due  to  non-availability   of  local 

construction materials. 

 
The following shall be designed by the Contractor Not Applicable 

 

GCC 23.1 

 

GCC 24.2 
 

Occupational  Health  &  Safety  (OHS)  policy  for  Road  infrastructure  Development  and 
Management 2080, Guidelines 2080, Operating manual 2080 of DOR 

 

GCC 26.1 
 

The Site Possession Date(s) shall be: within 7 days from agreement date after submission of work 

schedule, Quality Assurance Plan and Insurance documents. 

 

GCC 30.1 
 

The place of arbitration shall be: NEPCA, Kathmandu, Nepal 

  

C. Time Control 

 

GCC 34.1             The Contractor shall submit for approval a Program for the Works within  7 days from the date of 

the Letter of Acceptance. 

 

GCC 34.3 
 

The period between Program updates is NA 
 

The amount to be withheld for late submission of an updated Program is NA 

  
GCC 35 GCC Clause 35.1 is replaced by   

 

 
 

9 The amount depends on location, environment of construction site, surrounding property etc. and hence differs 

case to case. Suitable amount should be inserted depending upon site condition and surrounding environment.
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The  contract shall  not  be subjected  to extension  of the  Intended Completion  Date.  If 

Contractor  fails  to  Complete  the  work  within  the  stipulated  intended  Completion  date 

because of any force majeure causes and/or any reasons which are falling under the Employer's 

Risk, then the contract shall be terminated as per GCC 72.5. 
 

GCC Clause 35.2 is deleted. 

 

D. Quality Control 
 

GCC 42.1 
 

The Defects Liability Period is: 90 days. 

 

E. Cost Control 

 

GCC 49.1 
 

Prevailing Interest Rate 0% 

 

GCC 53.1 
 

Not Applicable 
 

GCC 53.6 
 

Base    Price    of    Construction    Materials    applicable    for    price    adjustment    shall    be 

as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price Bid 

which is approved by the Project manager and attached as Annex-1. 
 

GCC 53.7 
 

The Price Adjustment amount shall be limited to a maximum of : 

For GoN Funded: 25 percentage of the initial Contract Amount (without VAT but including PS) 
 

For DP Funded: Not Applicable 
 

GCC 54.1 
 

The proportion of payments retained is: 5 (five) percent. 

 

GCC 55.1 
 

Not Applicable 

 

GCC 56.1 
 

Not Applicable 
 

GCC 57.1 
 

The provision of Advance Payments “Applicable” in the contract. 
 

The Advance Payments shall be: 20%  of the Contract amount (without VAT but including 
PS) and shall be paid in two equal installments. 

 

1st Installment 10 % 
 

Upon Submission of Insurance documents, Quality Assurance Plan, and Work Schedule against 

Advance Payment Guarantee issued by Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law in Nepal. 
 

2nd Installment 10 % 
 

Upon contractor’s full mobilization on site and after the contractor completes the physical progress 

which is not less than 10 (Ten) % of the Contract Price against Advance Payment Guarantee issued 

by Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per prevailing Law 

in Nepal. 
 

The advance payment guarantee shall be valid until 30 days beyond the intended completion date for 

whole of the work. 
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GCC 57.3 
 

Deductions from Payment Certificates will commence in the first certificate in which the value of 

works executed exceeds 30% of the Contract Price. 
 

Deduction will be at the rate of [X*100/(80-30)] % of the respective monthly Interim Payment 

Certificate  (IPC) until such time as the advance payment  has  been  repaid;  provided  that  the 

advance  payment  shall  be completely repaid prior to the end of 80 % of the approved contract 

price.( X;-% of advance payment) 
 

GCC 57.4 
 

Recover interest on the advance amount from the Contractor should be at a rate of 10 %. 
 

GCC 58.1 
 

The Performance Security amount is: 5% of bid price 
 

The Bid Price shall be without VAT but including Provisional Sum 
 

Additional amount may be increased based on ITB 29.5 
 

G. Finishing the Contract 

 

GCC 71.1 
 

The date by which operating and maintenance manuals are required is; Not Applicable 

GCC 71.2 The date by which “as built” drawings are required is: Not Applicable  
 

GCC 72.3 (i) 
 

The maximum number of days is: Not Applicable 

GCC 79.2 
 

GoN Funded, For GoN funded: For the purpose of Country of Origin: “all Countries” 

 

GCC 80 
 

The Project Manager has to obtain the specific approval of the Employer for taking any of the 

following actions: 
 

a.   Approving subcontracting of any part of the works under General Conditions of Contract 

Clause 13; 
 

b.   Certifying additional costs determined under General Conditions of Contract Clause 50; 
 

c.   Determining start date under General Conditions of Contract Clause 1; 
 

d.   Determining the extension of the intended Completion Date under General Conditions of 
Contract Clause 35; 

 

e.   Issuing a Variation under General Conditions of Contract Clause 1 and 46, except in an 

emergency situation, as reasonably determined by the Project Manager; emergency situation 

may be defined as the situation when protective measures must be taken for the safety of 

life or of the works or of adjoining property. 
 

f.    Adjustment of rates under General Conditions of Contract Clause 45; 
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Section IX: Contract Forms 
 
 
 
 

This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and when required Advance Payment Security and Retention Money Security, shall 

only be completed by the successful Bidder after contract award.
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Letter of Intent 
[on letterhead paper of the Employer] 

 

 

Date: ... ………………… 
 

 
 

To: .................................................Name and address of the Contractor.......................... 
 

 

Subject: …………………… Issuance of letter of intent to award the contract............ 
 

This is to notify you that, it is our intention to award the contract ... ...............................................[insert date] 
 

............................for execution of the ... .............................................................................................[insert 
 

name of the contract  and identification  number, as given in the Contract  BDS/SCC] to you as your bid 

price Nepalese Rupees ............................................ [insert amount  of contract  price in figures and words 

including taxes] as corrected and modified in accordance with the Instructions to Bidders is hereby selected 

as substantially responsive evaluated bid closest to the Average Bid Price. 

 

 
 
 
 

Authorized Signature: ……………………………… 

Name: ... ……………………………………………. 

Title: ………………………………………………. 

 

 
CC: 

[Insert name and address of all other Bidders, who submitted the bid] 
 

 
[Notes on Letter of Intent 
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the Employer 

and for providing information to other unsuccessful bidders who participated in the bid as regards to the outcome of 

the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the successful 

Bidder only after evaluation and selection of substantially responsible evaluated bid closest to the Average Bid Price.]
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Letter of Acceptance 
[on letterhead paper of the Employer] 

 
 

Date: …………………….. 
 
 

To: ……………………………………Name and address of the Contractor……………... 
 

Subject: …………………….Notification of Award 
 
 

This is to notify that your Bid for the Invitation of Bids dated ................................[Insert  date  of bid 

invitation] …………………………..for execution of the……………………..[Insert name of the contract 

and  identification  number,  as given in the Contract  BDS/SCC] ……………………... for the Contract 

price of Nepalese Rupees [insert amount in figures and words including taxes], as corrected in accordance 

with the Instructions to Bidders is hereby accepted in accordance with the Instruction to Bidders. 
 

 

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with 

Performance Security of NRs. ………. in accordance with the Conditions of Contract, using for that 

purpose  the  Performance  security  Form  included  in  Section  X  (Contract  Forms)  of  this  Bidding 

Document. 
 

 
 
 
 
 

Authorized Signature: …………………………………... 

Name and Title of Signatory: ……………………………



102 

 

 

 

Contract Agreement 
THIS AGREEMENT made the ...............................day of…..between……………………. name of the 
Employer      ………………(hereinafter        “the       Employer”),       of      the      one      part,      and 
……………………………name of the Contractor …………………(hereinafter “the Contractor”), of 
the other part: 

 

WHEREAS  the  Employer  desires  that  the  Works  known  as  ………………………....  name  of  the 

Contract ..............................should be executed by the Contractor, and has accepted a Bid by the Contractor 

for the execution and completion of these Works and the remedying of any defects in the sum of NRs 

…..........…..[insert amount  of contract  price in words and figures including  taxes](hereinafter “the 

Contract Price”). 
 

The Employer and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to. 
 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 

This Agreement shall prevail over all other Contract documents. 

(a) the Letter of Acceptance; 

(b) the Letter of Bid; 

(c) the Addenda Nos ................................... [Insert addenda numbers if any] 
(d) the Special Conditions of Contract; 

(e) the List of Eligible Countries as per GCC, 

(f) the General Conditions of Contract; 

(g) the Specification; 

(h) the Drawings; 

(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 
(j) Table of Price Adjustment Data 

(k) List of Approved Subcontractors 

(l) Minutes of Amicable Settlement as per GCC 29.1 
 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects 

therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of Nepal on the day, month and year indicated above. 

 

Signed by …………………………. 
for and on behalf the Contractor in the presence of 
Witness, Name, Signature, Address, Date 

 
Signed by………………………….. 

for and on behalf of the Employer in the presence of 
Witness, Name, Signature, Address, Date
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Witness, Name Signature, Address, Date List of Approved 

Subcontractors 
 
 
 

In  accordance  with  GCC  Sub-Clause  13.1,  The  following  Subcontractors  are  approved  for 

carrying out the work as specified below. 

 
Name of 

Subcontractors 

 

Description of Works 
Value/Percentage 

of subcontract 
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Performance Security 
 

(On letterhead paper of the Bank) 
 
 

............................ Bank’s Name, and Address of Issuing Branch or Office ................................... 

Beneficiary: .............................................. [Insert Name and Address of Employer] …………………....... 

Date: .................................................. 
 
 

Performance Guarantee No.:…………………………………………………. 
 

 

We have been informed that ...     ... [insert name of the Contractor, which in the case of a joint venture shall 

be the name of the joint venture] (hereinafter called "the Contractor") has been notified by you to sign the 

Contract No. ……………….. [insert reference number of the Contract] for the execution of ……….. [insert 

name of contract and brief description of Works] (hereinafter called "the Contract"). 
 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 
 

 

At the request of the Contractor, we................................................. .   [insert    name    of   the   Bank]    hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees 
...............[insert amount in figures* and amount in words) such sum being payable in Nepalese Rupees, upon 
receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is 
in breach of its obligation(s) under the Contract, without your needing to prove or to show grounds for your 
demand or the sum specified therein. 

 

 

This guarantee shall expire, no later than the…………[insert day]……………..Day of …………[insert 

month, year]……… **, and any demand for payment under it must be received by us at this office on or 

before that date. 
 

 
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions,, ICC 
Publication No. 758 , .except that the supporting statement under Article 15(a) is hereby excluded.. 

 

 
 

………………………………………… 
 

Seal of Bank and Signature(s) 
 

Note: 

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 

 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 
in Nepalese Rupees. 

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in the event of an 

extension of the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the 

Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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Advance Payment Security 
 

(On letterhead paper of the Bank ) 
 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 
 

Beneficiary: ………………………[Insert Name and address of employer] 
 

Date : ………………………………… 
 

Advance Payment Guarantee No…………………………….. 
 

We have been informed that ……………… [insert name of the Contractor,  which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract 

No. ..... [ insert refrence  number  of the contract]  ……………dated …………… [insert agreement  date] 

with you, for the execution of .......[Insert name of the contract and brief description of Works] (hereinafter 

called "the Contract"). 
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 

sum Nepalese Rupees ……………. [insert  amount  in figures*and  in words] is to be made against an 

advance payment guarantee. 
 

At the request of the Contractor, we....................................... [insert name of the Bank] hereby irrevocably 

undertake  to  pay  you  any  sum  or  sums  not  exceeding  in  total  an  amount  of  Nepalese  Rupees 
………………….[insert  amount in figures*. =and  amount  in words] upon receipt by us of your first 
demand in writing accompanied by a written statement stating that the Contractor is in breach of its 
obligation under the Contract because the Contractor: 

 

(a) Used the advance payment for purposes other than the costs of mobilization in respect of the Works. 

Or 
 

(b) .Has failed to repay the advance payment when it has become due and payable in accordance with 
the conditions of the contract, specifying the amount payable by the contractor. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as indicated in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the 

interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for 

payment,  or  on  the  ..  [insert  day].....  day  of  ...  [insert  month,  year]...**,  whichever  is  earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or 

before that date. 
 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions,, ICC 
Publication No. 758 , except that the supporting statement under Article 15(a) is hereby excluded.. 

 
 
 

Note: 

…………………………………………………… 

Seal of Bank and Signature(s)

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 

*The Guarantor  shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance 

payment as specified in the Contract. 

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an extension of 

the time for  completion of  the Contract,  the  Employer would need to request  an  extension of  this guarantee  from  the 

Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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Retention Money Security 
 

(On letterhead paper of the Bank) 
 

............................ Bank’s Name, and Address of Issuing Branch or Office................................... 

 
Beneficiary:                                               [Insert name and Address of Employer] 

 
Date:                                   [Insert date of issue] 

 
RETENTION MONEY GUARANTEE  No.:   [Insert guarantee  reference number] 

 
 
 

We have been informed that                                [insert name of Contractor,  which in the case of a joint venture 

shall  be  the  name  of  the  joint  venture]  (hereinafter called  "the  Contractor") has  entered  into  Contract No. 

                           [insert  reference  number  of the  contract]  dated                        with the Beneficiary, for the 

execution of                                          [insert name of contract and brief description of Works] (hereinafter called 
"the Contract"). 

 
Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 

the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole 

works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved 

work schedule and it can be assured that the works can be completed at the intended completion date, payment of 

[insert the amount of the Retention Money] is to be made against a Retention Money guarantee. 

 
At the request of the Contractor, we, .. . [insert  name  of the  Bank]  …………………., as Guarantor, hereby 

irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees 

                         [insert  amount  in  figures  andamount  in  words]1  upon receipt by us of the Beneficiary’s complying 

demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the 

Contract, without your needing to prove or show grounds for your demand or the sum specified therein. 

 
This guarantee shall expire no later than the …[insert day]... day of ……[insert month, year… 2, and any demand 
for payment under it must be received by us at the office indicated above on or before that date. 

 
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions,, ICC Publication 

No. 758 , except that the supporting statement under Article 15(a) is hereby excluded. 
 

…………………………………………………… 

Seal of Bank and Signature(s) 
 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 
 

1The Guarantor shall insert the amount of the Retention Money. 
 

2Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should note that in the 
event of an extension of this date for completion of the Contract, the Employer would need to request an extension of this 
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee.
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Annex-1 
Table of Price Adjustment Data 

[GCC 53.1] 
 
 

Code 

 
 

Index Description 

 

Source 

of 

Index* 

 

Base 

Value 

and Date 

 

Employer's Proposed 

Weighting Range 

(coefficient) 

 

Bidder's Proposed 

Weighting 

(coefficient)** 

 

1 
 

2 
 

3 
 

4 
 

5 
 

6 

 
 

Non - adjustable (A) 
  

 

0.15 
 

0.15 

 
 

Labor (b) 
    

 
 

Materials (c) 
    

 
 

Equipment usage (d) 
    

  
 

Total 
  

 

1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of Price 

Adjustment Data”  in Bidding Forms (Section-IV) after  verification by the Employer in case of the 

alternative provision of Bidder proposed value and weighting coefficient. 
 

Table of Price Adjustment Data 
[GCC 53.6] 

 

Code 
 

Construction 

Material* 

 

Unit 
 

Base Price (NRs/Unit) ** (Ex- 

factory) 

 

Source (Factory)** 

 

1 
 

2 
 

3 
 

4 
 

5 

 

1 
 

Bitumen 
 

Per kg 
  

     

     

 

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in the 

table shall be taken into consideration. 
 

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in 

Bidding Forms  (Section-IV) after  verification  by  the  Employer  in  case of the  alternative 

provision of Bidder proposed source and base price.



 

 

 

 
 

 
 
 

Contract Identification No :  RDBHT/337310113/083/84-04 

 
Government of Nepal 

Ministry of Infrastructure Development 

Department of Roads 

Federal Road Supervision & Monitoring Office, Kathmandu 

Road Division, Bharatpur 

Chitwan 

 
BILL OF QUANTITIES

Name of the Work : Reactive Maintenance (Pothole Repair) Works on  Bhimad- Rampur-Mityal- Arunkhola Road (NH68) 

Location of the Work : Arunkhola - Mityal Section, Nawalparasi (East) 
 

S.N. 
 

Description of Works 
 

Unit 
 

Quantity 
Bidder's Rate 

(NRs.) 

 

Bidder's Rate (in words) 
 

Total (NRs.) 

1 General Works      
 
1.1 

Insurance  for  loss  of or damage  to  works,  plant, material,  equipment,  property and 

personnel injury or death and third party as per contract data including mobilization, 

demobilization expenses for manpower, equipment  and performance bond commision. 

 
LS 

 
1 

   

2 Reactive Maitenance Works      
 
2.1 

Providing and laying 50mm thick penetration macadam over prepared Base by providing 

a layer of compacted crushed coarse aggregate with applications of bituminous binder and 

key aggregates as per Drawing and Technical Specifications. [ SS 1304] 

 
Sqm 

 
400 

   

 

 
2.3 

Providing required  material  and  repairing the pot  holes including  removal of  failed 

material, trimming and finishing the surface applying tack coat on the sides and base of 

excavation,  backfilling  with  hot  premix  carpet  and  compaction  as  per  Technical 

Specification and instruction of the Engineer.[2903] 

 

 
sqm 

 

 
2960 

   

Total  

VAT @ 13%  

Grand Total with VAT  

 

Signature of Authorised Person: 

Name of Authorised Person: 

Contractor's Name: 

Address and Telephone No.: 

Seal: 

Date: 
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