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Guidance Notes on the Use of
The Standard Bidding Document

This Standard Bidding Document for Procurement of Works, has been prepared by the Government of Nepal
(GoN), Public Procurement Monitoring Office (PPMO) to facilitate Bidding Procedures used for the
procurement of Works through National competitive bidding (NCB) procedure with qualification
requirements (Procurement of value up to NRs.20 million) and is applicable to all the Public Entities as
defined in the Public Procurement Act, 2063.

Guidance notes in the Standard Bidding Document within the left square bracket and right square bracket
and guidance footnotes are intended as information for preparing the bidding documents and hence should be
deleted in the final document.

This document has 9 Sections, of which Section I (Instructions to Bidders) and Section VIII (General
Conditions of Contract) must not be altered or modified under any circumstances. The Invitation for Bid
(IFB) is a copy for advertisement that provides relevant and essential information to help the Bidders to
decide whether or not to participate in the particular bidding process, this is provided in the Biding
Document for information only.

The Procuring Entity should provide its specific needs in the Bid Data Sheet (BDS), the Special Conditions
of Contract (SCC) and the detailed requirements of the procurement in the Works Requirements.

This Standard Bidding Document, when properly completed should provide all the information that a
Bidder needs in order to prepare and submit a bid. This should also provide a sound basis on which a
Procuring Entity can fairly, transparently and accurately carry out evaluation of the Bids received from
the bidders.

The Procuring Entity, before publishing the Invitation for Bids, should identify and approve from the
competent authority the procurement requirements, its technical features, and cost estimate.
Furthermore, the Procuring Entity should keep in mind the availability of the budget and possible slicing
and packaging of the procurement requirements.

If any amendments on Public Procurement Act, 2063 or Public Procurement Regulation, 2064 are made, the
Procuring Entity shall incorporate such amendments when preparing a particular Bidding Document.

Brief description of different sections of the Standard Bidding Document and how a Procuring Entity should
use these when preparing a particular Bidding Document is detailed below:
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SECTION [

Instructions to Bidders (ITB)

This Section provides relevant information to help the Bidders to prepare their Bids. Information is
also provided on the submission, opening, and evaluation of Bids and on the award of Contract.

The Instructions to Bidders (ITB) specify the procedures that regulate the bidding process. The ITB
contain standard provisions that have been designed to remain unchanged and to be used without
modifying their text. The ITB clearly identify the provisions that may need to be specified for a
particular bidding process and require that such specification be introduced through the BDS.

The Instructions to Bidders are not a Contract document and, therefore, are not a part of the
Contract.

SECTION 11

Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) contains information and provisions that are specific to each bidding process.
The Employer must specify in the BDS provisions that supplement the information and requirements specified
in Section I, Instructions to Bidders. All information shall be provided; no clause shall be left blank.

To facilitate the preparation of the BDS, the clauses in the BDS format are numbered with the same
numbers as the corresponding ITB clauses. The instructions included in the BDS are to guide the
Employer on how to enter all required information.

SEcrioN 111
Evaluation and Qualification Criteria (EOC)

The purpose of the Evaluation and Qualification Criteria (EQC) is to specify the criteria that
determine the substantially responsive bid closest to the Average Bid Price and the qualifications of the
Bidder to perform the contract. The Procuring Entity shall prepare the EQC by taking into account the
nature, quantity and or amount of the procurement and include it as a part of the Bidding Document. In
determining the Evaluation and Qualification Criteria, the Procuring Entity shall follow the guidance
incorporated on this section and shall not limit the competition or make onerous criteria.

The EQC is not a part of the Contract document.
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SEcTioNn IV

Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of his Bid.

This Section provides the standard format for the Letter of Technical and Price Bid, table of price
adjustment data, Bid Security Form, Technical proposal form, Bidder's information and qualification forms
to be submitted by the Bidder.

SEcTION V
Works Requirements

This section contains the volumes of information that describe the Works to be constructed and includes
Specification, the Drawings, and supplementary information that describe the Works to be procured
Personnel Requirements and Equipment Requirements.

SECTION VI

Bill of Quantities (BOQ)

This Section provides estimated information on the itemized quantities in sufficient detail to
distinguish between the different classes of Works to be performed by the bidder and enable to the Bidder to
prepare priced bill of quantities efficiently and accurately.

Secrion VII
General Conditions of Contract (GCC)

The GCC contain standard provisions that have been designed to remain unchanged and to be used
without modifying their text. This Section provides the General Conditions of Contract that will apply to
the Contract for which the Biding document is issued. The GCC clearly identify the provisions that may
normally need to be specified for a particular bidding process and require that such information be
introduced through the SCC.
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Secrion VI
Special Conditions of Contract (SCC)

The contents of this Section supplement Section VII: General Conditions of Contract. The Special
Conditions of Contract shall be prepared by the Procuring Entity.

The Special Conditions of Contract (SCC) contain provisions that the GCC require be specified for a
particular bidding process. The Employer should include at the time of issuing the Bidding Document,
all information that the GCC indicate shall be provided in the SCC. No SCC Clause should be left blank.

To facilitate the preparation of the SCC, the Clauses in the SCC format are numbered with same
numbers as the corresponding GCC Clauses. The instructions included in the SCC are to guide the
Employer to provide the required information.

The SCC is a part of the Contract Document,; therefore, the Procuring Entity shall provide the
information in appropriate manner as indicated in the SCC.

SEction IX
Contract Forms

This Section contains the Sample format for letter of intent, Letter of Acceptance, Contract Agreement
Form, the forms for Performance Security, Advance Payment Security and Retention Money Security.
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BIDDING DOCUMENT

for

THE PROCUREMENT OF

Bridge Maintenance and Safety

Upgradation work along Karnali
Highway (NH58)

National Competitive Bidding (NCB)
Single-Stage: One-Envelope (1S1E) Bidding Procedure

With Qualification Requirement

[For use in NCB Works up to NRs.20 Million]

Bridge Sector No. 5, Surkhet

Issued on: 14 October 2026

Issued to: All Eligible Bidders
Invitation for Bids No.: TNN-01/083/84
NCB No.:

Contract Identification No.: BSSKT/337011324/083/84-02
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Abbreviations
BD .o Bidding Document
BDF ... oot Bidding Forms
BDS . s Bid Data Sheet
BOQ... . o Bill of Quantities
COF ...t Contract Forms
DP...o e Development Partners
DOLL.. oottt Department of Local Infrastructure
€GP Electronic Government Procurement
ELL ... oo o Eligibility
EQC ... .o e, Evaluation and Qualification Criteria
EXP ..o Experience
FIN oo e Financial
GCC ... ot e General Conditions of Contract
GONL L Government of Nepal
ICC... o e International Chamber of Commerce
IFB o Invitation for Bids
ITB... . s Instructions to Bidders
TV s Joint Venture
LIT oo ot s Litigation
NCB... . e National Competitive Bidding
PAN .o Permanent Account Number
PPA L. e Public Procurement Act
PPMO... . o Public Procurement Monitoring Office
PPR ... o s Public Procurement Regulations
PL e Profit & Loss
PS Provisional Sum
SBD ... o e Standard Bidding Document
SCC .ttt et Special Conditions of Contract
TS e e Technical Specifications
VAT oo e Value Added Tax
WRQ ... cts s Works Requirements

! “GoN” word indicates all public entities according to Public Procurement Act, 2063
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Invitation for Bids

Government of Nepal
Ministry of Infrastructure Development
Departments of Road
Federal Road Supervision and Monitoring Office, Surkhet
Bridge Sector No. S, Surkhet

Invitation for Bids No: TNN-01/083/84
Date of publication: 2083/06/28 (2026/10/14 AD)

1. The Government of Nepal, Department of Road has allocated funds or received a loan/credit/grant from BIMP III
towards the cost of Bridge Sector No. 5, Surkhet and intends to apply part of the funds to cover eligible payments
under the Contract for BSSKT/337011324/083/84-02. Bidding is open to all eligible Nepalese Bidders. The estimated
amount for the works is NRs. 1,72,61,624.13 (without VAT & Contingency but including PS).

2. Bridge Sector No. 5, Surkhet invites sealed bids or electronic bids from eligible bidders for the construction of

Bridge Maintenance and Safety Upgradation work along Karnali Highway (NH58) under National Competitive

Bidding procedures. Only eligible bidders with the following key qualifications should participate in this bidding:
Minimum Work experience of similar size and nature: The Bidders must have successfully or substantially
completed at least one Slab Culvert/Box Culvert/Bridge construction or Bridge maintenance works or
Road safety works.

3. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office

of Bridge Sector No. 5, Surkhet, surkhetbridgesector@gmail.com, telephone: 9858036220 and facsimile

numbers: 083 — 590220 or may visit our website dor.gov.np/bs-surkhet.

4. A complete set of Bidding Documents may be purchased from the office Bridge Sector No. 5, Surkhet by eligible
Bidders on the submission of a written application, along with the copy of company/firm registration certificate, and
upon payment of a non-refundable fee of 3000 till 2083/07/17 (2026/11/03 AD) during office hours in the account as
specified below.

Name of the Bank: Nepal Bank Limited, Surkhet

Name of Office: Bridge Sector No. 5, Surkhet

Office Code no. : 337016804

Account no.: 1000100200010000

Rajaswa (revenue) Shirshak no. : 14229

5. Pre-bid meeting shall be held at Bridge Sector No. 5, Surkhet at 13:00 PM 2083/07/09 (2026/10/26 AD).

6. Sealed or electronic bids must be submitted to the office Bridge Sector No. 5, Surkhet by hand/courier before
12:00 Noon on 2083/07/18 (2026/11/04 AD). Bids received after this deadline will be rejected.

7. The bids will be opened in the presence of Bidders' representatives who choose to attend at 13:00 PM on 2083/07/18
(2026/11/04 AD) at the office of Bridge Sector No. 5, Surkhet. Bids must be valid for a period of 90 days from the
bid submission deadline and must be accompanied by a bid security or scanned copy of the bid security in pdf format in
case of e-bid, amounting to a minimum of Nrs. 510,000, which shall be valid for 30 days beyond the validity period of
the bid on 2083/11/20 (2027/03/04 AD).

8. If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be
considered as the last date. In such case the validity period of the bid and bid security shall remain the same as specified
for the original last date of bid submission.
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SECTION -1

Instructions to Bidders

This section specifies the procedures to be followed by Bidders in the preparation and submission of
their Bids. Information is also provided on the submission, opening, and evaluation of bids and on
the award of contract.

A. General

1.1 In connection with the Invitation for Bids indicated in the Bid Data
Sheet (BDS), the Employer, as indicated in the BDS, issues this Bidding
Document for the procurement of Works as specified in Section V (Works

1. Scope of Bid

Requirements). The name, identification, and number of lots (Contracts) /
multiple contracts of the National Competitive Bidding (NCB) are
provided in the BDS.

1.2 Throughout this Bidding Document:

(a) the term “in writing” means communicated in written form and
delivered against receipt through e-GP system or e-mail or fax or
courier;

(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) “day” means calendar day.

2.1 GoN Funded: In accordance with its annual program and budget,
2. Source of Funds . . . .

approved by the GoN, the implementing agency indicated in the BDS plans
to apply a portion of the allocated budget to eligible payments under the

contract(s) for which this Bidding Document is issued. or

Public Entities' own Resource Funded: In accordance with its annual
program and budget, approved by the public entity, the implementing agency
indicated in the BDS plans to apply a portion of the allocated budget to
eligible payments under the contract(s) for which this Bidding Document is
issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter
called “funds”) from the Development Partner (hereinafter called “the DP”)
indicated in the BDS toward the cost of the project named in the BDS. The
GoN intends to apply a portion of the funds to eligible payments under the
contract(s) for which this Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the
GoN and upon approval by the DP in accordance with the terms and

conditions of the financing agreement between the GoN and the DP
(hereinafter called the “Loan/Grant Agreement”), and will be subject in all
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respects to the terms and conditions of that Loan/Grant Agreement. No party
other than the GoN shall derive any rights from the Loan Agreement or have
any claim to the funds.
3 Fraud and 3.1 The Government of Nepal (GoN) requires that the Procuring Entities as
Corruption well as bidders, suppliers and contractors and their sub-contractors under

GoN/DP-financed contracts, shall adhere to the highest standard of ethics
during the procurement and execution of such contracts. In this context, the
Employer;
(a) defines, for the purposes of this provision, the terms set forth below
as follows:

1) “Corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(i)  “Fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

(iii)  “Coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of a party;

(iv) “Collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose, including
influencing improperly the actions of another party.

(iv)  “Obstructive practice” means:

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a GoN/DP
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or intimidating
any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or
(bb) acts intended to materially impede the exercise of the
GoN’s/DP’s inspection and audit rights provided for under sub-
clause 3.5 below.

(b)  will reject bid(s) if it determines that the bidder has, directly or

through an agent, engaged in corrupt, fraudulent, collusive, coercive, or

obstructive practices in competing for the contract in question;

3.2 The Bidder shall not carry out or cause to carry out the following acts
with an intention to influence the implementation
of the procurement process or the procurement agreement:

(a) give or propose improper inducement directly or indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involving in such act,
(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the
person or the property of any person to be involved in the
procurement proceedings,
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(f) collusive practice among bidders before or after submission of bids
for distribution of works among bidders or fixing artificial/
uncompetitive bid price with an intention to deprive the Employer
the benefit of open competitive bid price,

(g) contacting the Employer with an intention to influence the Employer
with regards to the bids or interference of any kind in examination
and evaluation of the bids during the period from the time of opening
of the bids until the notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a
Bidder for a period of one (1) to three (3) years for its conduct including on
the following grounds and seriousness of the act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which disqualifies
the Bidder from participating in the contract,

(b) if it is established that the contract agreement signed by the Bidder
was based on false or misrepresentation of Bidder’s qualification
information,

(c) if it at any time determines that the firm has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices in competing for, or in executing, a GoN/DP-
financed contract.

(d) if the successful bidder fails to sign the contract.

(e) if the bidder fails to inform or informs after the specified time about the
saturation of the maximum number of contracts as per [TB 4.11.

(f) a Bidder requests for withdrawal or modification of its bid:

(1) after the Bid Submission deadline and during the period of validity
specified by the Bidder on the Letter of Bid, in case of electronic
submission;

(i1) from the period twenty-four hours prior to bid submission deadline
up to the period of bid validity specified by the Bidder on the Letter of
Bid, in case of hard copy submission.

(g) if the bidder does not provide clarifications of its Bid by the date and
time set in the Employer’s request for clarification pursuant to ITB
27.1.

(h) a Bidder changes the prices or substance of the bid while providing
information pursuant to ITB 27.1.

3.4 A bidder declared blacklisted and ineligible by the GoN, Public
Procurement Monitoring Office (PPMO), by a competent authority under the
prevailing law for failure to repay a loan disbursed by a bank or financial
institution, and/or the DP in case of DP funded project, shall be ineligible to
bid for a contract during the period of time determined by the GoN, PPMO,
the competent authority and/or the DP.

3.5 The Contractor shall permit the GoN/DP to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to
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have them audited by auditors appointed by the GoN/DP, if so, required by
the GoN/DP.

3.6 DP Funded: In pursuance of the fraud and corruption policy, the DP.

(a) will reject a proposal if it determines that the bidder recommended
for award has directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing
for the contract in question;

(b) will cancel the portion of the loan/ credit/ grant allocated to a contract
if it determines at any time that representative(s) of the GoN or of a
beneficiary of the fund engaged in corrupt, fraudulent, collusive, or
coercive practices during the procurement or the execution of that
contract, without the GoN having taken timely and appropriate
action satisfactory to the DP to remedy the situation.

3.7 In case of a natural person or firm/institution/company which is already
declared blacklisted and ineligible by the GoN, any other new or existing
firm/institution/company owned partially or fully by such Natural person or
Owner or Board of director of blacklisted firm/institution/company; shall not
be eligible bidder.

4.1 A Bidder may be a natural person, private entity, or government - owned
entity subject to ITB 4.5 or any combination of them in the form of a Joint
Venture (JV) under an existing agreement, or with the intent to constitute a
legally-enforceable joint venture. In the case of a JV:

4. Eligible Bidders

(a) all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms. Maximum
number of JV shall be as specified in the BDS. The qualification
requirement of the parties to the JV shall be as specified in Section
IIT Evaluation and Qualification Criteria, and

(b) the JV shall nominate a Representative who shall have the authority
to conduct all business for and on behalf of any and all the parties of
the JV during the bidding process and, in the event the JV is awarded
the Contract, during Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the
nationality of any country or eligible countries mentioned in the BDS. A
Bidder shall be deemed to have the nationality of a country if the Bidder is a
citizen or is constituted, or incorporated, and operates in conformity with the
provisions of the laws of that country. This criterion shall also apply to the
determination of the nationality of proposed sub-Contractors or suppliers for
any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to be in
a conflict of interest with one or more parties in this bidding process, if:

(a) they have controlling partners in common; or

(b) they receive or have received any direct or indirect subsidy from any
of them; or

Page | 11



"'ﬂor No 5, su‘\‘“

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to
information about or influence on the Bid of another Bidder, or
influence the decisions of the Employer regarding this bidding
process; or

(e) a Bidder participates in more than one bid in this bidding process
either individually or as a partner in a joint venture. Participation by
a Bidder in more than one Bid will result in the disqualification of all
Bids in which the party is involved. However, this does not limit the
inclusion of the same sub-Contractor in more than one bid; or

(f) a Bidder or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the Contract
that is the subject of the Bid; or

(g) a Bidder or any of its affiliates has been hired (or is proposed to be
hired) by the Employer as Engineer for the Contract.

(h) a Bidder that has a close business or family relationship with a
professional staff of the Procuring Entity.

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in
accordance with ITB 3, at the date of the deadline for bid submission or
thereafter, shall be disqualified. A firm shall not be eligible to participate in any
procurement activities under an DP-financed, -administered, or -supported
project while under temporary suspension or debarment by DP pursuant to the
DP's Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by the DP, or enforced by other DPs pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A bid from a temporary
suspended or debarred firm will be rejected.

4.5 Enterprises owned by Government shall be eligible only if they can
establish that they are legally and financially autonomous and operate
under commercial law, and that they are not a dependent agency of the
GoN.

4.6 Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.

4.7 In case a prequalification process has been conducted prior to the
bidding process, this bidding is open only to prequalified Bidders.

4.8 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the
United Nations, Nepal prohibits any import of goods or contracting
of works or services from that country or any payments to persons or
entities in that country.

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits
commercial relations with that country, provided that the DP is
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satisfied that such exclusion does not preclude effective competition
for the supply of goods or related services required;

(c) DP Funded: a firm has been determined to be ineligible by the DP in
relation to their guidelines or appropriate provisions on
preventing and combating fraud and corruption in projects financed
by them.

4.9 The bidder shall meet the eligibility criteria specified in section III
(Evaluation and Qualification Criteria) of bid document.

4.10 The Bidder, including all parties constituting the Bidder, shall be
ineligible to participate in the open competitive bidding process if it has
already secured maximum number of construction contracts (in open
competitive bidding) as specified in BDS and has not yet completed the work
as stipulated in the respective contracts.

4.11 For the purpose of ITB 4.10 above, the bidder shall declare that the
bidder, and all parties constituting the Bidder have not already secured
maximum number of construction contracts (in open competitive bidding in
procurement of works) as specified in BDS. If the bidder, and all parties
constituting the Bidder has participated in bidding processes of many public
entities and during that period the maximum number of contracts have been
attained as specified saturates due to issuance of letters of acceptance by a
particular public entity, the bidder shall inform in writing to all other
concerned public entities, where the bidder have participated in bidding
process, within three days of issuance of last letter of acceptance that
saturates the maximum number of contracts as specified.

5. Eligible Materials,
Equipment and
Services

5.1 The materials, equipment and services to be supplied under the Contract
shall have their origin in any source countries as defined the BDS| above
and all expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, Bidders may be
required to provide evidence of the origin of materials, equipment and
services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced or manufactured, and
from which the services are provided. Materials and equipment are
produced when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results that
differs substantially in its basic characteristics or in purpose or utility from its
components.

B. Contents of Bidding Documents

6. Sections of Bidding
Document

6.1 The Bidding Document consist of Parts I, II, and III, which include
all the Sections indicated below, and should be read in conjunction with any
Addenda issued in accordance with ITB 8.

PART I Bidding Procedures
Section I Instructions to Bidders (ITB)
Section II Bid Data Sheet (BDS)
Section III Evaluation and Qualification Criteria (EQC)
Section IV Bidding Forms (BDF)
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PART II Requirements
Section V Works Requirements (WRQ)
Section VI Bill of Quantities (BOQ)
PART III Conditions of Contract and Contract Forms
Section VII General Conditions of Contract (GCC)
Section VIII Special Conditions of Contract (SCC)
Section IX Contract Forms (COF)

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding
Document.

6.3 The Employer is not responsible for the completeness of the Bidding
Document and their Addenda, if they were not obtained directly from the source
stated by the Employer in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all information or
documentation required by the Bidding Document may result in the rejection
of the bid.

7.1 A prospective Bidder requiring any clarification of the Bidding
Document shall contact the Employer in writing at the Employer’s address

7. Clarification of

Bidding Document, o : . . o 8 -
Site Visit. Pre-Bid indicated in BDS or raise any question or curiosity during the pre-bid
Meeting ’ meeting if provided for in accordance with ITB 7.4. The Employer shall be

required to make available as soon as possible the answer to such question or
curiosity in writing to any request for clarification, provided that such
request is received as mentioned in ITB 7.5. The Employer shall forward
copies of its response to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3, including a description of the inquiry
but without identifying its source. Should the Employer deem it necessary to
amend the Bidding Document as a result of a request for clarification, it shall
do so following the procedure under ITB 8 and ITB 22.2.

7.2 The Bidder is encouraged to visit and examine the Site of Works and its
surroundings and obtain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the bid and entering into a
Contract for construction of the Works. The costs of visiting the Site shall be
at the Bidder’s own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the Bidder, its personnel, and
agents will release and indemnify the Employer and its personnel and agents
from and against all liability in respect thereof, and will be responsible for
death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that may be raised at
that stage.

7.5 The Bidder is requested, as far as possible, to submit any questions in
writing, to reach the Employer as mentioned in BDS.
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7.6 Minutes of the pre-bid meeting, including the text of the questions raised,
without identifying the source, and the responses given, together with any
responses prepared after the meeting, will be transmitted promptly to all
Bidders who have acquired the Bidding Document in accordance with ITB
6.3. Any modification to the Bidding Document that may become necessary
as a result of the pre-bid meeting shall be made by the Employer exclusively
through the issue of an addendum pursuant to ITB 8 and not through the
minutes of the pre-bid meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8.1 At any time prior to the deadline for submission of bids, the Employer
may amend the Bidding Document by issuing addendum or several addenda..

8. Amendment of
Bidding Document

8.2 Any addendum issued shall be part of the Bidding Document and shall
be communicated in writing to all who have obtained the Bidding Document
from the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may, at its
discretion, extend the deadline for the submission of bids, pursuant to ITB 22.2.
However, the time available to submit bids shall not be less than five days since
amendment in bidding document.

C. Preparation of Bids

9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the bidding process.

9. Cost of Bidding

10.1 The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed literature
that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in the
language specified in the BDS, in which case, for purposes of interpretation
of the Bid, such translation shall govern.

10. Language of Bid

11. Documents 11.1 The Bid shall comprise the following:

Comprising the Bid (a) Letter of Bid;

(b) completed Schedules, in accordance with ITB 12 and 14, or as
stipulated in the BDS;

(¢) Bid Security, in accordance with ITB 19;

(d) alternative bids, at Bidder’s option and if permissible, in accordance
with ITB 13;

(e) written confirmation authorizing the signatory of the Bid to commit
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the Bidder, in accordance with ITB 20.2;

(f) documentary evidence in accordance with ITB 17 establishing the
Bidder’s qualifications to perform the Contract;

(g) Technical Proposal in accordance with ITB 16;

(h) In the case of a bid submitted by a JV, the JV agreement, or letter of
intent to enter into a JV including a draft agreement, indicating at
least the parts of the Works to be executed by the respective partners;

(1) Table of Price Adjustment (if applicable); and

(j) any other required documents, which is not against the provision of
Procurement Act/Regulation/Directives and Standard Bidding
Document issued by PPMO as specified in the BDS.

11.2 The Bidder is solely responsible for the authenticity of the documents
submitted by the Bidder.

12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11,
shall be prepared using the relevant forms in Section 4 (Bidding Forms), if so
provided. The forms must be completed without any alterations to the text, and
no substitutes shall be accepted. All blank spaces shall be filled in with the
information requested.

12. Letter of Bid and
Schedules

13.1 Unless otherwise indicated in the BDS, alternative bids shall not be

13. Alternative Bids )
considered.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, as will the method of
evaluating different times for completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB
13.4 below, Bidders wishing to offer technical alternatives to the
requirements of the Bidding Document must first price the Employer’s
design as described in the Bidding Document and shall further provide all
information necessary for a complete evaluation of the alternative by the
Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if
any, of the evaluated Bidder whose Bid Price is closest to the Average Bid
Price conforming to the basic technical requirements shall be considered
by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works. Such parts will
be identified in the BDS and described in Section V (Works Requirements). The
method for their evaluation will be stipulated in Section III (Evaluation and
Qualification Criteria).

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and

14. Bid Prices and in the Schedules shall conform to the requirements specified below.

Discounts

14.2 The Bidder shall submit a bid for the whole of the works described in
ITB 1.1 by filling in prices for all items of the Works, as identified in
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Section IV (Bidding Forms). In case of Unit Rate Contracts, the Bidder shall
fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Bidder will
not be paid for by the Employer when executed and shall be deemed covered
by the rates for other items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Bid shall be the total price of the
Bid, excluding any discounts offered.

14.4 Unconditional discounts, if any, and the methodology for their
application shall be quoted in the Letter of Bid, in accordance with I[TB 12.1.

14.5 If so indicated in ITB 1.1 and ITB 32.4, bids are invited for individual
Contracts or for any combination of Contracts (packages). Bidders wishing to
offer any price reduction for the award of more than one Contract shall
specify in their bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Price reductions or
discounts shall be submitted in accordance with ITB 14.4, provided the bids
for all Contracts are submitted and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of Contract,
the prices quoted by the Bidder shall be fixed. If the prices quoted by the
Bidder are subject to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract, the Bidder shall
furnish the indices and weightings for the price adjustment formulae in the
Table of Adjustment Data in Section IV (Bidding Forms) and the
Employer may require the Bidder to justify its proposed indices and
weightings.

Non-compliance of the data stipulated by the bidder in Tables of Adjustment
Data with the requirements specified in Section [V (Bidding Forms) shall not
be grounds for bid rejection and such non-compliance will be subject to

clarification and rectification during bid evaluation process, prior to contract
award.

14.7 The bidder is subject to local taxes such as VAT, social charges or income
taxes on nonresident international personnel, and also duties, fees, levies on
amounts payable by the employer under the Contract.

All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 30 days prior to the
deadline for submission of bids, shall be included in the rates and prices and
the total bid price submitted by the Bidder.

15. Currency of Bid 15.1 The currency of the bid and payment shall be in Nepalese Rupees.

and Payment

16.1 The Bidder shall furnish a Technical Proposal including a statement of
16. Documents

work methods, equipment, personnel, schedule and any other information as

Comprising the . . . . . . .
stipulated in Section IV (Bidding Forms), in sufficient detail to demonstrate

Technical Proposal _ i
the adequacy of the Bidders’ proposal to meet the work requirements and

the completion time.
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17.1 To establish its qualifications to perform the Contract in accordance
with Section III (Evaluation and Qualification Criteria) the Bidder shall

17. Documents

Establishing the . . . . . .
Qualifications of the provide the information requested in the corresponding information sheets
Bidder included in Section IV (Bidding Forms).

18.1 Bids shall remain valid for the period specified in the BDS. The bid

18. Period of Validity o ; ; o i .
validity period shall start from the bid submission deadline as prescribed by

of Bids
the Employer in accordance with ITB 22.1. | If the prescribed bid submission

deadline date falls on a government holiday, then the next working day shall
be considered as the bid submission deadline date. In such case the validity
period of the bids shall be considered from the original bid submission
deadline date.

In the case of electronic bid submission, if any technical issue arises in the
handling of the e-GP system, the PPMO may extend the deadline for bid
submission. However, the validity period of the bids shall still be counted
from the original bid submission deadline.

A bid valid for a shorter period shall be rejected by the Employer as
nonresponsive.

18.2 In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of validity
of their Bids. The request and the responses shall be made in writing. If a bid
security is requested in accordance with ITB 19, it shall also be extended
30 days beyond the deadline of the extended validity period. A Bidder may
refuse the request without forfeiting its bid security. A Bidder granting
the request shall not be required or permitted to modify its Bid and to include
any additional conditions against the provisions specified in Bid Documents.

19. Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security
as specified in the BDS. In case of e-submission of bid, the Bidder shall
upload scanned copy of Bid security letter at the time of electronic submission
of the bid. The Bidder accepts that the scanned copy of the Bid security shall,
for all purposes, be equal to the original. The details of original Bid Security
and the scanned copy submitted with e-bid should be the same otherwise the
bid shall be non-responsive.

19.2 The bid security shall be, at the Bidder’s option, in any of the following
forms:

(a) an unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal
or;

(b) a cash deposit voucher in the Employer's Account as specified in
BDS.

In the case of a bank guarantee, the bid security shall be submitted
either using the Bid Security Form included in Section IV (Bidding
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Forms) or in another Form acceptable to the employer. The form must
include the complete name of the Bidder. The bid security shall be valid for
minimum thirty (30) days beyond the original validity period of the bid, or
beyond any period of extension if requested under ITB 18.2.

A bid security valid for a shorter period shall be rejected by the Employer as
nonresponsive.

19.3 The bid security issued by any foreign Bank outside Nepal must be
counter guaranteed by a Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal in Nepal.

19.4 Any bid not accompanied by an enforceable and substantially compliant
bid security shall be rejected by the Employer as nonresponsive. In case of e-
Submission, if the scanned copy of an acceptable Bid Security letter is not
uploaded with the electronic Bid, then the Bid shall be rejected.

19.5 The public entity shall return the bid securities except those that are to be
forfeited as per ITB 19.6 to the respective bidders within three (3) days after the
successful bidder has furnished the required performance security and signed
the Contract Agreement pursuant, to ITB 38.1 and ITB 39.1.
19.6 The bid security shall be forfeited if:

(a) a Bidder requests for withdrawal or modification of its bid, except as
provided in ITB 18.2:

(1) during the period of bid validity specified by the Bidder on the Bid, in
case of electronic submission;

(ii) from the period twenty-four hours prior to bid submission deadline up to
the period of bid validity specified by the Bidder on the Letter of Bid, in
case of hard copy submission.

(b) a Bidder changes the prices or substance of the bid while providing
information pursuant to ITB 27.1;

(c) a Bidder involves in fraud and corruption pursuant to ITB 3.1;

(d) the successful Bidder fails to:

(i) furnish a performance security in accordance with ITB 32.5 and
ITB 38.1; or

(ii) sign the Contract in accordance with ITB 39.1; or
(iii) accept the correction of arithmetical errors pursuant to ITB 31.1;

(e) if the bidder fails to inform about the saturation of maximum number of
contracts as per ITB 4.10.

19.7 The Bid Security of a JV shall be in the name of the JV that submits
the bid. If the JV has not been legally constituted at the time of bidding, the
Bid Security shall be in the names of all future partners as named in the letter
of intent mentioned in ITB 4.1.

20.1 The Bidder shall prepare one original of the documents comprising the
bid as described in ITB 11 and clearly mark it ORIGINAL”. Alternative
bids, if permitted in accordance with ITB 13, shall be clearly marked
“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the

20. Format and
Signing of Bid
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number specified in the BDS, and clearly mark each of them “COPY.” In
the event of any discrepancy between the original and the copies, the original
shall prevail.

In case of e-submission of bid, the Bidder shall submit his bid electronically in
PDF or web forms files as specified in ITB Clause 21.1(b), If a Bidder submits
both the electronic bid and a bid in hard copy within the bid submission
deadline, then the submitted Bids shall be accepted for evaluation provided that
the facts and figures in hard copy confirm to those in electronic bid. If there is
any major discrepancy in fact and figures in the electronic bid and bid in hard
copy, it shall be treated as two separate bids from one Bidder and both the Bids
shall be disqualified, as per ITB Clause 4.3 (¢).

20.2 The original and all copies of the bid shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of the
Bidder. This authorization shall consist of a written confirmation as specified
in the BDS and shall be attached to the bid. The name and position held by
each person signing the authorization must be typed or printed below the
signature. All pages of the bid, except for un amended printed literature, shall
be signed or initialed by the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting shall be
valid only if they are signed or initialed by the person signing the bid.

D. Submission and Opening of Bids

21.1 Bidders may always submit their bids by mail or by hand or by
courier. When so specified in the BDS, bidders shall have the option of
submitting their bids electronically. Procedures for submission, sealing and
marking are as follows:

21. Sealing and
Marking of Bids

(a)Bidders submitting bids by mail, by hand or by courier

i. Bidders shall enclose the original and each copy of the Bid,
including alternative bids, if permitted in accordance with ITB
13, in separate sealed envelopes, duly marking the envelopes as

“ORIGINAL”, “ALTERNATIVE” and “COPY.” These envelopes
containing the original and the copies shall then be enclosed in
one single envelope.

ii. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding process
indicated in BDS 1.1; and

(dd) bear a warning not to open before the time and date for bid
opening.

iii. If all envelopes are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement
or premature opening of the bid.
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(b) Electronic Bid Submission Procedures: Bidders submitting Bids
electronically shall follow the electronic bid submission procedure
specified in this clause as follows:

i. For e-submission, the bidder is required to register in the e-GP
portal https://www.bolpatra.gov.np. for downloading and
submitting the bid electronically.

ii.Interested bidders may either purchase the bidding documents
from the employer's office as specified in the invitation for bid
(IFB) or bidders registered in the e-GP portal of PPMO may
download the bidding document from
http://www.bolpatra.gov.np after login.

iii. The bidder shall then prepare/fill the documents and forms
included in the issued bid documents or the downloaded bid
documents from the e-GP portal of PPMO -

http://www.bolpatra.gov.np. as applicable. The required
documents and forms shall be prepared in PDF form and/or shall
be filled in the web forms in the e-GP system as specified below.

S. | Document Requirement | Remarks

N.

1 Letter of Bid Mandatory | PDF/Web
Forms

2 Bid Security / Bank | Mandatory PDF
Guarantee

3 Company / Firm| Mandatory PDF
registration Certificate

4 VAT and PAN| Mandatory PDF
registration Certificate

5 Business Registration| Mandatory | PDF
Certificate (Licence)

6 Tax Clearance | Mandatory PDF
Certificate / Tax return
submission evidence /
evidence of time
extension

7 Power of Attorney of | Mandatory | PDF
Bid signatory

8 Business Registration| Mandatory; | PDF
Certificate

9 Joint venture agreement | Mandatory Mandatory in case of

JV Bids Only
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10 | Qualification Mandatory Web Forms (Experience,
Information
Turnover, etc.)
11 | Applicable Price | Mandatory; | Web Forms
Adjustment Table If applicable
12 | Completed BOQ Mandatory Web Forms
12 | Additional documents| Mandatory PDF
specified in ITB 11.1 (j) | (if any)

Note:

a) The documents specified as “Mandatory” should be included in
e-submission and non-submission of the documents shall be
considered as non-responsive bid.

b) Bidders (all partners in case of JV) should verify/update their
profile documents as appropriate for the specific bid before
submitting their bid electronically.

iv. The Bidder shall then upload the PDF bid files and submit the
complete bid online through e-GP portal of PPMO-
http://www.bolpatra.gov.np within the specified date and time.

v) Bidders are advised to download the bid submission report to
ensure that all the documents/ files are up to date and complete.

vi) The Bidder / Bid shall meet the following requirements and
conditions for e-submission of bids;

aa) The e-submitted bids must be readable through open standards
interfaces. Unreadable and or partially submitted bid files (not
complying as per ITB Clause 21.1(d) shall be considered
incomplete and rejected for further bid evaluation.

bb) In addition to electronically submitted PDF files/web forms, the
Bidder shall be required to submit original bid security letter/
documents and clarifications as specified in ITB Clause 27. If a
bidder does not submit the original Bid security letter and
requested documents and or clarifications within the specified time
limit then the bid shall not be considered for further evaluation.

cc) If major discrepancy is found between the electronically submitted
PDF bid files and the documents/ clarifications provided by the
Bidder as per ITB Clause 27, then the bid shall not be considered
for further evaluation.

dd) The facility for submission of bid electronically through e-
submission is to promote transparency, non-discrimination,
equality of access, and open competition in the bidding process.
The Bidders are fully responsible to use the e- submission facility
properly in e-GP portal of PPMO- http://www.bolpatra.gov.np as
per specified procedures and in no case the Employer shall be held
liable for Bidder's inability to use this facility.
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ee) When a bidder submits electronic bid through the PPMO e-GP
portal, it is assumed that the bidder has prepared the bid by
studying and examining the complete set of the Bidding
documents including specifications, drawings and conditions of
contract.

ff) Bidders who submit electronic bid should deposit the bidding
document fee as specified in IFB and upload the scan copy (in pdf
format) of the deposit voucher at the time of bid submission. The
deposited amount shall be verified by the Employer during the bid
evaluation process. The submitted Bid shall be non-responsive and
shall not be evaluated if the cost for bidding document is not
deposited as specified in the IFB.

22.1 Bids must be received by the Employer at the address and no later

22. Deadline for than the date and time indicated in the BDS.

Submission of Bids
In case of e-submission, the standard time for e-submission is Nepalese
Standard Time as set out in the server. The e-procurement system will accept
the e-submission of bid from the date of publishing of notice and will
automatically not allow the e-submission of bid after the deadline for
submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in accordance with
ITB 8, in which case all rights and obligations of the Employer and Bidders
previously subject to the deadline shall thereafter be subject to the deadline
as extended.

23.1 The Employer shall not consider any bid that arrives after the
deadline for submission of bids, in accordance with ITB 22. Any bid received
by the Employer after the deadline for submission of bids shall be declared
late, rejected, and returned unopened to the Bidder.

23. Late Bids

24.1 A Bidder may withdraw, or modify its bid after it has been
submitted either in hard copy or by e-submission. Procedures for withdrawal
or modification of submitted bids are as follows:

(1) Bids submitted in hard Copy

a) Bidders may withdraw or modify its bids by sending a written notice
in a sealed envelope, duly signed by an authorized representative,
and shall include a copy of the authorization in accordance with
ITB 20.2 before 24 hours prior to the last deadline of submission
of bid. The corresponding modification of the bid must
accompany the respective written notice. All notices must be:

(aa) prepared and submitted in accordance with ITB 20 and ITB
21l,and in addition, the respective envelopes shall be
clearly marked “WITHDRAWAL”, “MODIFICATION;”
and

(bb) received by the Employer twenty-four hour hours prior to
the deadline prescribed for submission of bids, in
accordance with ITB 22.

i) E-submitted bids.

24. Withdrawal, and
Modification of Bids

a) Bidder may submit modification or withdrawal prior to the
deadline prescribed for submission of bids through e-GP system
by using the forms and instructions provided by the system.
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Once a Bid is withdrawn, bidder will not be able to submit
another bid for the same bid.

b) Withdrawal and modification of bids through hard copy shall not
be considered in case of e-submitted bids

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be
returned unopened to the Bidders after completion of the bid opening.

24.3 Except in case of any modification or correction in bid document
made by procuring entity, Bidder may submit request for withdrawal or
modification only one time.

24.4 In case of hard copy bid, no bid may be withdrawn if the bid has
already been modified; except in case of any modification or correction in
bid document by procuring entity.24.5 Request for withdrawal or
modification must be made through the same medium of submission.
Request for withdrawal or modifications through different medium shall not
be considered.

24.5 The following provisions apply for withdrawal or modification of the
Bids:

(1) In case of bids submitted in hard copy no bid shall be withdrawn or
modified in the interval between 24 hours prior to the deadline
for submission of bids and the expiration of the period of bid
validity specified by the Bidder on the Letter of Bid or any extension
thereof.

(i1) In case of e-submitted bids no bids shall be withdrawn or modified in
the interval between deadline for submission of bids and the expiration
of the period of bid validity specified by the Bidder on the Letter of Bid
or any extension thereof.

25. Bid Opening 25.1 The Employer shall open the bids in public at the address, date and time
specified in the BDS in the presence of Bidders' designated representatives
and anyone who choose to attend.

25.2 The Employer shall download the e-submitted bid files. The e-
procurement system allows the Employer to download the e-submitted bid
files (report) only after bid opening date and time after login
simultaneously by at least two members of the Bid opening committee.

25.3 Electronically submitted bid shall be opened at first in the same time
and date as specified above. Electronic Bids shall be opened one by one
and read out. The e-submitted bids must be readable through open
standards interfaces. Unreadable and or partially submitted bid files shall
be considered incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and
read out and the envelope with the corresponding bid shall not
be opened, but returned to the Bidder. No bid withdrawal shall be Permitted
unless the corresponding withdrawal notice contains
a valid authorization to request the withdrawal and is read out
at bid opening. Next, envelopes marked “MODIFICATION”
shall be opened and read out with the corresponding bid. No
bid modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request
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the modification and is read out at bid opening. Only envelopes
that are opened and read out at bid opening shall be considered
further.

25.5 All other envelopes shall be opened one at a time, reading out: the
name of the Bidder; the Bid Price(s), including any discounts and
alternative bids and indicating whether there is a modification; the presence
of a bid security and any other details as the Employer may consider
appropriate. Only discounts and alternative offers read out at bid opening
shall be considered for evaluation.

No bid shall be rejected at bid opening except for late bids, in accordance
with [TB 23.1.

25.6 The Employer shall prepare a record of the bid opening that shall
include, as a minimum: the name of the Bidder and whether there
is a withdrawal, or modification; the Bid Price, per Contract if
applicable, including any discounts and alternative offers; and
the presence or absence of a bid security. The Bidders’ representatives who
are present shall be requested to sign the record. The omission of a Bidder’s
signature on the record shall not invalidate the contents and effect of the
record.

E. Evaluation and Comparison of Bids

26. Confidentiality

26.1 Information relating to the examination, evaluation, comparison, and
post-qualification of bids and recommendation of Contract award, shall not
be disclosed to Bidders or any other persons not officially concerned with

such process until information on Contract award is communicated to all
Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of]
the bids or Contract award decisions may result in the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it may do so in writing.

27. Clarification of Bids

27.1 To assist in the examination, evaluation, and comparison of the bids,
and qualification of the Bidders, the Employer may, at its discretion, ask
any Bidder for a clarification of its bid. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall not be
considered. The Employer’s request for clarification and the response shall
be in writing. No change in the prices or substance of the bid shall be sought,
offered, or permitted, except to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the bids, in accordance with
ITB 31. In case of e-submission of bid, upon notification from the employer,
the bidder shall also submit the original of documents comprising the bid as
per ITB 11.1 for verification of submitted documents for acceptance of the e-
submitted bid.

27.2 If a Bidder does not provide clarifications of its bid by the date and time
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set in the Employer’s request for clarification, its bid shall be rejected.

28. Deviations,
Reservations, and
Omissions

28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the
Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

29. Determination of
Responsiveness

29.1 The Employer’s determination of a bid’s responsiveness is to be based
on the contents of the bid itself, as defined in ITB11.

29.2 A substantially responsive bid is one that meets the requirements of the
Bidding Document without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that,

(a) if accepted, would:

(1) affect in any substantial way the scope, quality, or performance of
the Works specified in the Contract;

or

(ii) limit in any substantial way, inconsistent with the Bidding
Document, the Employer’s rights or the Bidder’s obligations under the
proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive bids.

29.3 The Employer shall examine the technical aspects of the bid
submitted in accordance with ITB 16, Technical Proposal, in particular, to
confirm that all requirements of Section V (Works Requirements) have been
met without any material deviation, reservation or omission.

29.4 If a bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material deviation,
reservation, or omission.

29.5 In case of e-submission bids, the Employer evaluates the bid on the
basis of the information in the electronically submitted bid files. If the
Bidder cannot substantiate or provide evidence to establish the
information provided in e-submitted bid through documents/ clarifications
as per ITB Clause 27.1, the bid shall not be considered for further
evaluation.

30. Nonconformities,
Errors, and Omissions

30.1 Provided that a bid is substantially responsive, the Employer may
waive any non-conformities in the bid.

30.2 Provided that a bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities in the bid related to documentation requirements.
Requesting information or documentation on such nonconformities shall
not be related to any aspect of the price of the bid. Failure of the Bidder
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to comply with the request may result in the rejection of its bid.

30.3 Provided that a bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid Price.
To this effect, the Bid Price may be adjusted, for comparison purposes
only, to reflect the price of a missing or non-conforming item or
component. The adjustment shall be made using the methods indicated in
Section III (Evaluation and Qualification Criteria).

30.4 If minor discrepancies are found such as in technical specification,
description, feature which does not make the bid to be rejected, then the
cost, which is calculated to the extent possible due to such differences,
shall be included while evaluating the bid.

30.5 If the value of such non-conformities is found to be more than fifteen
percent of the quoted amount of the bidder on account of minor
discrepancies pursuant to ITB 30.4, such bid shall be considered
ineffective in substance and shall not be involved in evaluation.

31.1 Provided that the bid is substantially responsive, the Employer shall

31. Correction of correct arithmetical errors on the following basis:

Arithmetical Errors
(a) only for unit price Contracts, if there is a discrepancy between the

unit price and the total price that is obtained by multiplying the unit
price and quantity, the unit price shall prevail and the total price shall
be corrected, unless in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in which case the
total price as quoted shall govern and the unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total shall be
corrected; and

(c) If there is a discrepancy between the bid price in the Summary of
Bill of Quantities and the bid amount in item (c) of the Letter of Bid,
the bid price in the Summary of Bill of Quantities will prevail and the
bid amount in item (c) of the Letter of Bid will be corrected.

(d) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related to
an arithmetic error, in which case the amount in figures shall prevail
subject to (a), (b) and (c) above.

31.2 If a Bidder does not accept the correction of arithmetical errors, its
bid shall be disqualified and its bid security shall be forfeited.

32.1 The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be permitted.

32. Evaluation of Bids

32.2 To evaluate a bid, the Employer shall consider the following:

(a) the bid price, excluding Value Added Tax and Provisional Sums
in the Summary Bill of Quantities, for Unit Rate Contracts, or
Schedule of Prices for lump sum Contracts, but including Day work
items, where priced competitively;

(b) adjustment for correction of arithmetic errors in accordance with
ITB 31.1;
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(c) adjustment due to discounts offered in accordance with ITB 14.4;
(d) adjustment for nonconformities in accordance with I'TB 30.3;

(e) application of all the evaluation factors indicated in Section III
(Evaluation and Qualification Criteria).

If the evaluated Bid Price of the Bidder is more than 30 (thirty)
percent below or substantially higher than the cost estimate, the
Employer shall reject the Bid as non-responsive.

32.3 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in bid evaluation.

32.4 If this Bidding Document allows Bidders to quote separate prices for
different lots (Contracts), and to award multiple Contracts to a single
Bidder as specified in BDS, the methodology to determine the lowest
evaluated price of the Contract combinations, including any discounts
offered in the Letter of Bid, is specified in Section III (Evaluation and
Qualification Criteria).

32.5 If the bid for a Unit Rate Contract, evaluated as per ITB 33.1, is front-
loaded or has quoted abnormally high rate for any item believing that the
item was underestimated, the Employer shall require the Bidder to provide
clarification along with detailed rate analysis, for any or all items of the
Bill of Quantities as per ITB 27.1. The rate analysis submitted shall be
analyzed and compared against prevailing norms and rates, on the basis of
the work execution methodology, technology, and management methods
specified by the bidder. If the clarification is deemed unsatisfactory, the
Employer shall require that the amount of the performance security be
increased at the expense of the Bidder as specified in BDS.

32.6 In case of e-submission bids, the Employer evaluates the bid on the
basis of the information in the electronically submitted bid files. If the
Bidder cannot substantiate or provide evidence to establish the
information provided in e-submitted bid through documents/
clarifications as per ITB Clause 27.1, the bid shall not be considered for
further evaluation.

32.7 If all the Bids evaluated are substantially higher than the cost estimate,
the employer may negotiate with the bidder who submitted the lowest
evaluated substantially responsive Bid to propose a lump sum discount rate in
order to bring the bid price within the approved cost estimate. However, no
change in the substance of the bid is permitted during the negotiations.

32.8 If no agreement can be reached as per ITB 32.7, the employer shall
cancel the procurement proceedings.

33. Comparison of Bids

33.1 The Employer shall compare all substantially responsive bids in
accordance with ITB 32.2. The Employer shall determine the Average Bid
Price of all the substantially responsive Bids. The Bid Price which is
closest to the Average Bid Price AND is not substantially higher than the
cost estimate shall be selected for awarding the contract.

In case two or more Bid Prices are determined to be equally closest to the
Average Bid Price, the Bid Price which is below the Average Bid Price
shall be selected for awarding the contract.

33.2 While evaluating the Bid Price as per ITB 33.1, if the Bid Price of two
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or more Bidders is found to be equal, the Employer shall select the bid for
awarding the contract by drawing of lots in presence of Bidders’ designated
representatives who choose to attend in date, time and place as notified by
the Employer in writing to the concerned bidders. The Bidders’
representatives who are present shall be requested to sign a record
evidencing their attendance. The omission of a Bidder’s signature on the
record or the absence of a Bidder during the drawing of lots shall not
invalidate the contents and the effect of the record. The method of drawing
of lots shall be determined by the Employer.

34. Qualification of the 34.1 The Employer shall determine to its satisfaction whether the Bidder

B that is selected as per ITB 32.7 and ITB 33 and substantially responsive bid
Bidder meets the qualifying criteria specified in Section III (Evaluation and
Qualification Criteria).

34.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuant to I'TB 17.1.

343 An affirmative determination of qualification shall be a
prerequisite for award of the Contract to the Bidder. A negative
determination shall result in disqualification of the bid, in which event the
Employer shall proceed to the next Bidder whose Bid Price is closest to
the previously determined Average Bid Price to make a similar
determination of that Bidder’s qualifications to perform satisfactorily.

35. Employer’s Right to 35.1 The Employer reserves the.right to'accept or r.eject any bid, and to

. annul the bidding process and reject all bids at any time prior to Contract
Accept Any Bid, and to award, without thereby incurring any liability to Bidders. In case of
Reject Any or All Bids | annulment, all bids submitted and specifically, bid securities, shall be promptly
returned to the Bidders.

35.2 The public entity shall give notice of the rejection of bids or the
cancellation of the procurement proceedings pursuant to ITB 35.1, along
with the reasons for such rejection or cancellation, to all bidders
participating in the bid.

35.3 Where any bidder requests, within thirty (30) days of the
communication of the notice pursuant to ITB 35.2, the grounds for the
rejection of all bids or the cancellation of the procurement proceedings, the
public entity shall provide such information to that bidder.

F. Award of Contract

36.1 The Employer shall award the Contract to the Bidder whose Bid
Price is selected as per ITB 32 and ITB 33 and is substantially responsive
to the Bidding Document, provided further that the Bidder is determined to
be qualified to perform the Contract satisfactorily.

36. Award Criteria

37 Letter of Intent to 37.1 The Employer shall notify the concerned Bidder whose bid has been

' selected in accordance with ITB 36.1 within seven days of the selection of the
Award the Contract/ bid, in writing that the Employer has intention to accept its bid and the
Notification of Award information regarding the name, address and amount of selected bidder shall
be given to all other bidders who submitted the bid.
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37.2 After issuance of the notice under ITB 37.1 if the concerned bidder
provides information pursuant to ITB 4.11 regarding saturation of
maximum number of contracts, the employer shall disqualify the bidder
and shall select the next Bidder whose Bid Price is closest to the
previously determined Average Bid Price in accordance with ITB 36.1
and notify accordingly as per ITB 37.1.

37.3 If no bidder submits an application pursuant to ITB 40 within a
period of seven days of the notice provided under ITB 37.1, the Employer
shall, accept the bid selected in accordance with ITB 36.1 and Letter of
Acceptance shall be communicated to the selected bidder prior to the
expiration of period of Bid validity, to furnish the performance security
and sign the contract within fifteen days.

37.4 After communicating letter of acceptance under ITB 37.3, if the
concerned bidder provides information pursuant to ITB 4.11 regarding
saturation of maximum number of contracts, the employer shall reject the
bid of that bidder and shall select the next Bidder whose Bid Price is
closest to the previously determined Average Bid Price in accordance
with ITB 36.1 and shall issue the notice accordingly as per ITB 37.1. In
such case bid security of the rejected bidder shall not be forfeited.

38.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from
38. Performance the Employer, the successful Bidder shall furnish the performance security
Security in an amount equal to 5 (five) percent of the Bid Price (without VAT but
including PS) from Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law in Nepal in accordance with
the conditions of Contract using Sample Form for the Performance Security
included in Section IX (Contract Forms), or another form acceptable to the
Employer. The performance security issued by any foreign Bank outside
Nepal must be counter guaranteed by a Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal in
Nepal. .

38.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security or to sign the Contract Agreement shall constitute
sufficient grounds for the annulment of the award and forfeiture of the bid
security. In that event the Employer may award the Contract to the next
Bidder whose Bid Price is closest to the previously determined Average
Bid Price in accordance with ITB 36.1 whose offer is substantially
responsive and is determined by the Employer to be qualified to perform
the Contract satisfactorily. The process shall be repeated according to ITB
37.

39.1 The Employer and the successful Bidder shall sign the Contract
Agreement within the period as stated ITB 38.1.

39. Signing of Contract

39.2 At the same time, the Employer shall affix a public notice on the result of
the award on its notice board and make arrangement for causing such notice
to be affixed on the notice board also of the District Coordination
Committee, District Administration Office, Provincial Treasury and
Controller Office and District Treasury and Controller Office. The
Employer may make arrangements to post the notice into its website, if it
has; and if it does not have, into the website of the Public Procurement
Monitoring Office, identifying the bid and lot numbers and the following
information: (i) the result of evaluation of bid; (ii) date of publication of
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notice inviting bids; (iii) name of newspaper; (iv) reference number of
notice; (v) item of procurement; (vi) name and address of bidder making
contract and (viii) contract price.

39.3 Within thirty (30) days from the date of issuance of notification
pursuant to ITB 37.1 unsuccessful bidders may request in writing to the
Employer for a debriefing seeking explanations on the grounds on which
their bids were not selected. The Employer shall promptly respond in
writing to any unsuccessful Bidder who, requests for debriefing.

39.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB
39.1, the Public Procurement Monitoring Office shall blacklist the bidder on
recommendation of the Public Entity.

40.1 If a Bidder is dissatisfied with the Procurement proceedings or the
40. Complaint and decision made by the Employer in the intention to award the Contract, it
Review may file an application to the Chief of the Public Entity within Seven (7)
days of providing the notice under ITB 37.1 by the Public Entity, for review
of the proceedings stating the factual and legal grounds.

40.2 Late application filed after the deadline pursuant to ITB 40.1 shall not
be processed.
40.3 The chief of Public Entity shall, within five (5) days after receiving the
application, give its decision with reasons, in writing pursuant to ITB 40.1:
(a) whether to suspend the procurement proceeding and indicate the
procedure to be adopted for further proceedings; or
(b) to reject the application.
The decision of the chief of Public Entity shall be final.
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Section — II Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the information

or requirements included in Section I. Instructions to Bidders.

A. General

ITB 1.1 | The number of the Invitation for Bids is: TNN-01/083/84

ITB 1.1 | The Employer is: Bridge Sector No. 5, Surkhet

ITB 1.1 Multiple Contract or lots (contracts) is not applicable

ITB 2.1 | The name of the Project is: Bridge Maintenance and Safety Upgradation work along Karnali
Highway (NHS58).

The implementing agency is: Bridge Sector No. 5, Surkhet.

ITB 4.1 | For GoN Funded:
(a) | Maximum number of partners in a joint venture shall be : 3 (three)

B4 | For GoN funded: Eligible countries: Nepal.

https://blacklist.ppmo.gov.np

ITB 44 https://www.worldbank.org/en/projects-operations/procurement/debarred-firms

ITB For GoN Funded:

4.10 | The Bidder, including all parties constituting the Bidder, shall be ineligible to participate in
& | the open competitive bidding process if it has already secured five (5) construction contracts
2’13 (in open competitive bidding) and has not yet completed the work as stipulated in the

respective contracts.
Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S
(March 17,2022 A.D);

b) The works for which tender have been invited and contracts accepted after 2078-12-03
B.S1 (Marc}% 17,2022 A.D) but the work acceptance report has been approved according to
Rule 117 of PPR;

¢) The works for which tenders were invited or contracts accepted under all types of
foreign assistance.

For DP Funded:
[select one options as per DPs Policy]

There is no limit on number of running contracts that a Bidder, and all parties constituting
the Bidder can have

or
Maximum number of running contracts that a Bidder, and all parties constituting the Bidder

can have shall be : /5]
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ITB5.1 | For GoN funded: For the purpose of Country of Origin: “all Countries”.

B. Bidding Document

ITB 7.1 | For clarification purposes only, the Employer’s address is:

Attention: Project Manager

Address: Bridge Sector No. 5, Surkhet

Telephone: 9858036220

Facsimile number: 083 — 590220

Electronic mail address: surkhetbridgesector@gmail.com

ITB 7.4 | A Pre-Bid meeting “shall ” held. Pre-Bid Meeting will
Take place at the following date, time and place:
Date: 2083/07/09 (2026/10/26 AD)

Time:13:00 PM
Place: Bridge Sector No. 5, Surkhet
A site visit “shall not be” organized by the Employer.

ITB 7.5 | Time for request: Requests for clarification should be received by the Employer no later than
10 days prior to the deadline for submission of bids.

C. Preparation of Bids

ITB 10.1 | The language of the bid is: English / Nepali.

ITB 11.1 | In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the
(b) | bid, including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for
lump sum contracts: NA

ITB 11.1 | The Bidder shall submit with its bid the following additional documents:NA
\)

ITB 13.1 | Alternative bids “shall not be” permitted.

ITB 13.2 | Alternative times for completion “shall not be” permitted.

If alternative times for completion are permitted, the evaluation method will be as specified in
Section III (Evaluation and Qualification Criteria).

ITB 13.4 | Alternative technical solutions shall be permitted for the following parts of the Works:

If alternative technical solutions are permitted, the evaluation method will be as specified in
Section III (Evaluation and Qualification Criteria).

ITB 14.6 | The prices quoted by the Bidder “shall not be” subject

to adjustment during the performance of the Contract.

ITB 18.1 | The bid validity period shall be: 90(Ninety) days.
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ITB 19.1 | The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal with a minimum of NRs.
510,000, which shall be valid for 30 days beyond the validity period of the bid.

ITB 19.2 | Account Name: District Treasury Controller Office, Surkhet (Ko. Le Ni. Ka)
(b) Bank Name: Rastriya Banijya Bank
Bank Address: Surkhet

Account Number: 4080100102030000

ITB 20.1 | In addition to the original of the bid, the number of copy/ies is/are: Not Applicable

ITB 20.2 | The written confirmation of authorization to sign on behalf of the Bidder shall
indicate:

(a) The name and description of the documentation required to demonstrate the
authority of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed
by all parties (i) stating that all parties shall be jointly and severally liable, and (ii)
nominating a Representative who shall have the authority to conduct all business
for and on behalf of any and all the parties of the JV during the bidding process
and, in the event the JV is awarded the Contract, during contract execution.

D. Submission and Opening of Bids

ITB 21.1 | Bidders shall have the option of submitting their bids: by hand / by courier

ITB 22.1 | For bid submission purposes only, the Employer’s address is:
Attention: Project Manager

Address: Bridge Sector No. 5, Surkhet

The deadline for bid submission is:

Date: 2083/07/18 (2026/11/04 AD)

Time: 12:00 Noon

ITB 25.1 | The bid opening shall take place at:

Address: Bridge Sector No. 5, Surkhet

Date: 2083/07/18 (2026/11/04 AD)

Time: 13:00 PM

E. Evaluation and Comparison of Bids

ITB 32.4 | Bidders are “not permitted” to quote separate prices for lots (Contracts), and a single Bidder
will be awarded multiple lots (Contracts) based on provision of Paragraph 1.2, Multiple
Contracts Section 111 (Evaluation and Qualification Criteria):

ITB 32.5 | The amount of the performance security be increased by Eight (8) percent of the quoted bid
price without VAT but including PS.
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Section — III Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by
post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise
minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in
disqualification. In accordance with ITB 32 and ITB 34, no other methods, criteria and factors shall be
used. The Bidder shall provide all the information requested in the forms included in Section IV (Bidding
Forms).

1. Evaluation
In addition to the criteria listed in I'TB 32.2 (a) - (e) the following criteria shall apply:

Note:
Use the evaluation criteria listed below as appropriate and required for the project.

1.1 Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's
technical capacity, to mobilize key equipment and personnel for the contract consistent with
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and
fully in accordance with the requirements stipulated in Section V (Works Requirements).

Non-compliance with equipment and personnel requirements described in Section V (Works
Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to

clarification and rectification prior to contract award.

1.2 Multiple Contracts
Pursuant to Sub-Clause 32.4 of the Instructions to Bidders, if Works are grouped in multiple
contracts, evaluation will be as follows:

Works are grouped in multiple contracts and pursuant to Sub-Clause 32.4 of the Instructions to
Bidders, the Employer will evaluate and compare Bids on the basis of a contract, or a combination
of contracts, or as a total of contracts in order to arrive at the least cost combination for the
Employer by taking into account discounts offered by Bidders in case of award of multiple
contracts.

Qualification Criteria for Multiple Contracts:

The criteria for qualification shall be the sum of the minimum requirements for respective individual
contracts as specified under items 2.3.2, 2.3.3, 2.3.4 and 2.4.2b.

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a). of Section III, the
evaluation shall be done as below:

N is the minimum number of contracts required as per Specific Construction Experience (2.4.2(a)).

V is the minimum value of a single contract as per Note (2) of 2.4.2 Specific Construction

Experience
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i. Minimum requirements for combined contract(s) shall be the aggregate requirements for each
contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall be
different contracts:

Contract 1: N1 contracts, each of minimum value V1;
Contract 2: N2 contracts, each of minimum value V2;
Contract 3: N3 contracts, each of minimum value V3;
----etc.
Or
ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all
such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---,
1.3 In Case, other than Multiple Contracts
Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to the
Bidder or Bidders offering the bids closest to the average Bid Price, subject to the selected
Bidder(s) meeting the required qualification which shall be the sum of the minimum requirements
for respective individual contracts. Under this case, Contract shall be awarded based on Least Cost

Combination to the Employer.

1.4 Completion Time
An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:

[Insert project specific requirements|

1.5 Alternative Technical Solutions
Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:
[Insert project specific requirements|

1.6 Quantifiable Nonconformities, Errors and Omissions
[Insert project specific requirements|

The evaluated amount of quantifiable nonconformities, errors and/or omissions shall be determined by
ascertaining the price of such effect on an equal basis by adjusting the same to the quoted price of the bid.
A bid having minor deviations and having no material deviation to cause any serious effect upon the
scope, quality, characteristics, terms and conditions, performance or any other requirements stated in
the bidding documents and acceptable to the Employer can be considered to be substantially
responsive.
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2. Qualification
2.1 Eligibility

as described in ITB Sub-
Clause 4.10.

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
. Requirements
ity All Partners Each One
Combined Partner Partner
2.1.1 Conflict of Interest
No conflicts of interest in | must meet existing or must meet not Letter of Bid
accordance with ITB | requirement | intended JV requirement applicable
Sub-Clause 4.3. must meet
requirement
2.1.2 Government-owned Entity
Bidder required to meet | must meet existing or must meet not Letter of Bid,
conditions of ITB Sub- | requirement intended JV requirement applicable | Forms ELI -
Clause 4.5. must meet 1,ELI-2,
requirement with
attachments
2.1.3 UN Eligibility
Not having been declared | must meet existing or must meet not Letter of Bid
ineligible based on a | requirement | intended JV requirement applicab
United Nations resolution must meet le
or Employer's country requirement
law, as described in ITB
Sub-Clause 4.8.
2.1.4 Bidder’s Running Contracts
Bidder’s have not yet| mustmeet existing or must meet not Letter of Bid,
secured five (5) number of | requirement | intended JV requirement applicab ELI-3
construction contracts® (in must meet le
open competitive bidding) requirement

2 Note: Following Procurement of Works contracts shall not be counted for this purpose
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D);

b) The works for which tender have been invited and accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the work
acceptance report has been approved according to Rule 117 of PPR;

¢) The works for which tenders were invited or contracts accepted all types of foreign assistance
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2.1.5 Other Eligibility
Firm or Company | must meet | not must meet | not Document
Registration Certificate requirement | applicable requirement applicable | attachment
Business Registration | must meet | not applicable | must meet | not Document
Certificate (License requirement requirement applicable | attachment
VAT and PAN | must meet | not applicable | must meet | not Document
Registration certificate requirement requirement applicable | attachment
Tax Clearance Certificate | must meet | not applicable | must meet | not Document
for F/Y 2082/83 or Tax | requirement requirement applicable | attachment
Clearance Certificate
/Tax return submission
evidence for F/Y
2082/83
Additional requirements | ............ | ceiiiiis | i | e | e
[Insert if any]
2.2 Pending Litigation
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirements
All Partners Each One
Combined Partner Partner
2.1.1 Pending Litigation
All pending must meet not applicable must meet not Form LIT - 1
litigation shall be | requirement by requirement by | applicable
treated as resolved itself or as itself or as
against the Bidder | partner to past partner to past or
and so shall in total | or existing JV existing JV
not represent more
than ...... a.....
percent  of  the
Bidder's net worth.
Note:

(1) The percentage should normally be within the range of 50% to 100% of the Bidder's net worth.
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2.3 Financial Situation

calculated as the difference
between total assets and total
liabilities should be positive.

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirements
All Partners Each One
Combined Partner Partner
2.3.1 Historical Financial Performance
Submission of  audited | must meet not must meet not Form FIN - 1
balance sheets and income | requirement | applicable requirement | applicable with
statements, for the last attachments
w.(2).....years to
demonstrate the current
soundness of the Bidder's
financial position. As a
minimum, a Bidder's net
worth for the last year

Note:

(2) The financial information provided by a Bidder should be reviewed in its entirety to allow a truly informed judgment,
and the pass-fail decision on the financial position of the Bidder should be given on this basis. Balance sheet of
the past three to five years period which shall be decided according to the nature of the work.

2.3.2 Average Annual Construction Turnover

Minimum average annual
construction  turnover  of
NRS .....(3)...... calculated
as total certified payments
received for construction
contracts in progress or
completed, within best three
years out of last ten fiscal
years.

must meet
requirement

must meet must meet
requirement | ...... “)...
of the
requirement

must meet

of the
requirement

Form FIN -2

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted wholesale

price index of Nepal Rastra Bank.

Note:

(3) The amount stated should normally not be less than 1.5 x V/T, the estimated annual turnover in the subject
contract based on a straight-line projection of the Engineer's estimated cost (V), over the contract duration (T) in
year. The Engineer's estimated cost (V) is taken without VAT and contingencies but including provisional sum
.Contract duration less than one year shall be considered one year. The multiplier of 1.5 may be reduced up tol
(one) in accordance with the size, nature and complexity of contracts.

(4) Usually not less than 25 %
(5) Usually not less than 40 %
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2.3.3 Financial Resources

Using Forms FIN - 3
and FIN - 4 in Section
IV (Bidding Forms) the
Bidder must
demonstrate access to,
or availability of]
financial resources such

as  liquid  assets®,
unencumbered real
assets, and other
financial resources,
(other than any
contractual advance

payments) to meet the
cash-flow requirement

f... (6).....

must

meet

requirement

must meet
requirement

must meet
ee(7)eew Of
the
requirement

must meet
ee(8).... Of
the
requirement

Form FIN -

Note:

(6) Construction cash flow requirement for a number of months (to the nearest half-month), determined as the total
time needed by the Employer to pay a contractor's invoice, allowing for (a) the actual time consumed for
construction, from the beginning of the month invoiced, (b) the time needed by the Project Manager to issue the
monthly payment certificate, (c) the time needed by the Employer to pay the amount certified, and (d) a
contingency period of one month to allow for unforeseen delays. The total period should not exceed 5 months. The
assessment of the monthly amount should be based on a straight-line projection of the estimated cash flow
requirement over the particular contract period, neglecting the effect of any advance payment and retention monies,
but including contingency allowances in the estimated contract cost.]

(7) Usually not less than 25 %
(8) Usually not less than 40 %

2.3.4 Required Bid Capacity

The bidding capacity of the
bidder should be equal to or

more than the NRs... (9)

must meet must meet | must meet ...... must meet Form FIN
requirement requirement (10)...... .1D)...... -4 and
of the of the FormSFIN
requirement requirement )

Note

(9) The amount stated should be 80 % to 100 % of Engineer’s Estimate( without VAT and Contingencies but including
Provision Sum )in round figure
(10) Usually not less than 25 %
(11) Usually not less than 40 %

Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-securities,

marketable securities, trade receivables, short-term financing receivables and other assets that can be converted into cash

within ONE YEAR.
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2.4 Experience

the role of contractor,
subcontractor, or
management contractor for
at least the last
(12).....years prior to the
applications  submission
deadline.

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
. Requirements
Entity All Partners Each One
Combined Partner Partner
2.4.1 General Construction Experience
Experience under | must meet not applicable | must meet not Form EXP - 1
construction contracts in | requirement requirement | applicable

Note:

(12) Insert number of years in words and figures. The time period is normally 5 years , but may be

reduced to not less than 3 years, according to the nature of works.

2.4.2 Specific Construction Experience

(a) Contracts of Similar Size and Nature

Participation as Prime
contractor, management
contractor, or subcontractor, in
at least One (1) contract within
the last ten (10) years that have
been successfully or are
substantially® completed and
that are similar to the proposed
works. The similarity shall be
based on the physical size,
complexity, methods,
technology or other
characteristics as described;

1) The Bidders must have
successfully or substantially
completed at least one Slab
Culvert/Box Culvert/Bridge
construction or Bridge
maintenance works or Road
Safety works.

must meet
requirement

must meet
requirement

not
applicable

not
applicable

Form EXP-
2(a)
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Only the net amount worked out after deducting the amount for VAT shall be computed and such amount shall be
adjusted to the present value by applying wholesale price index of Nepal Rastra Bank.

Note:
(13) Insert amount in Nepalese rupees, which is usually 40% (in above round figure in thousand) of the estimated value
(without VAT and contingencies but including provisional sum) of the subject contract.
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(b) Construction Experience in Key Activities

Participation as Prime contractor, | must meetall | must meet all not not Form
management contractor, or | requirements | requirements | applicable | applicable | EXP -
subcontractor, within a last ten (10) 2(b)

years that have been successfully or
substantially® completed, for the
above or other contracts stipulated in
2.4.2 (a) above, a minimum annual
production rate on construction
experience in the following key
activities:

[List activities indicating number or rate
of production as applicable; for the key
activity (ies) in the subject contract. The
rates should be about 80% of the
estimated annual production rates of the
key activity(ies) in the subject contract
as needed to meet the expected
construction  schedule — with  due
allowance  for  adverse  climatic
conditions. Contract duration less than
one year shall be considered one year
for calculation of annual production
rates.]

# A contract for which a Taking-Over Certificate has been issued shall be considered as substantially
completed.

%

Under Criterion 2.4.2 (a), the specified requirements define the similarity of contracts, whereas the
key activities or production rates to be specified under Criterion 2.4.2 (b) define the required
capability of the Bidder to execute key components of the Works. There shall be no inconsistency or
duplication of requirements between Criteria 2.4.2(a) and 2.4.2(b).

For the rate of production, the rate of production shall be on the basis of the average during the

Only the activities having weightage 10 percent or more of the total estimated amount that should be
manufactured or built by contractor should be considered as key activities

Key activities or production rates to be specified shall not restrict innovation and better quality.

Key activities or production rates of different contracts for a particular duration can be added while

While specifying key activities or production rates, it shall be assured and to be recorded by public
entity so that sufficient bidders with required qualification are available in market for adequate

Key activities or production rates to be specified shall be unambiguous e.g. environmental friendly,

While specifying Key activities or production rates, the similarity shall be based on the complexity,

*
entire contract period.
*
*
%
evaluating
*
competition
*
international/high standard, complex technology etc.
*
methods or technology to be adopted.
*

The activities that can be sub-contracted or readily available in the market (e.g. lift, elevator,
electrical works, special type of facilities etc.) shall not considered as key activities.
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Section — [V Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid.

=T = o) = o 46
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Form EXP — 1: General Construction EXPErience........c.cccuvrviierierienieeieeiiesiiesieestesieeeeeieesieesenesnneens 66
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Letter of Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s
complete name and address.

Date: oo

Name 0f the CONIIACE: .......ocvevvieieieeeeeeeeeeeeeeeeee e

To: [Insert Complete name of Employer] . .....................ooooiiimiiiiiiiii e

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8;

(b) We offer to execute in conformity with the Bidding Documents the following Works: [Insert
Description of the works]

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the
options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities

Option 1, in case of single contract: Total price is: finsert the total price of the Bid in words and
figures];

Or

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): finsert the total
price of each lot in words and figures]; (ii) Total price of subject contract [say Lotl] and Lot2
[another contract] [insert the total price in words and figures]; (iii) Total price of subject contract
[say Lotl]and Lot3 [another contract] finsert the total price in words and figures]; Total price of
subject contract [say Lot1], Lot2 [another contract], Lot3 [another contract], ..c.e.veeenreeensnns [insert
the total price in words and figures];

(d) The discounts offered and the methodology for their application for subject contract [single contract]
2 (R [For Bidding Documents not provisioning multiple
contracts]

Add following if Bidding Document provisions applicability of multiple contracts:
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The discounts offered and the methodology for their application for subject contract [say Lot1] and

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2
[another contract] and Lot3 [another o) 111 1 | PO ,

[Note:

1. Formulate possible combinations depending upon the number of lots under Bidding Process and
modify accordingly Paragraph (c) and (d)]

(e) Our bid shall be valid for a period of [insert validity period as specified in ITB 18.1] days from the
date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall
remain binding upon us and may be accepted at any time before the expiration of that period,;

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Document;

(g) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from eligible countries or any countries [insert the nationality of the Bidder, including
that of all parties that comprise the Bidder if the Bidder is a consortium or association, and the
nationality of each Subcontractor and Supplier]; 2 and meet the requirements of ITB 3.4 and ITB
3.5,

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB 4.3;

(1) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding
process in accordance with ITB 4.3, other than alternative offers submitted in accordance with ITB 13;

(§) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the
contract, has not been declared ineligible, under the Employer’s country laws or official regulations or by
an act of compliance with a decision of the United Nations Security Council;

(k) [Use one of the two options as appropriate, “We are not a government owned entity” or "we
are a government owned entity but meet the requirements of ITB 4.5 ;

() We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

(m) We declare that we are solely responsible for the authenticity of the documents submitted by us.
The document and information submitted by us are true and correct. If any document/information
given is found to be concealed at a later date, we shall accept any legal actions by the Employer.

(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you
may receive;
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(p) We agree to permit the Employer/DP or its representative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors appointed by the
Employer.

(q) We declare that we have not yet secured five (5)* number of construction contract (in open
competitive bidding) as described in ITB Sub-Clause 4.10.

(v) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with
the requirements set forth in Section V (Works Requirement) and our technical proposal, or as
otherwise agreed with the Employer.

(s) If awarded the contract, the person named below shall act as Contractor’s Representative:

Name: [insert complete name of the person signing the Bid]

In the capacity of: [insert legal capacity of person signing the Bid]

4 Note: Following Procurement of works contracts shall not be counted for this purpose

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D);

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022
A.D) but the work acceptance report has been approved according to Rule 117 of PPR;

¢) The works for which tender were invited or contracts acceptedunder all types of foreign assistance
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Table of Price Adjustment Data®

[To be used if Price Adjustment is applicable

as per GCC 44.1]
Source Base Employer's Proposed Bidder's Proposed
Code | Index Description of Value Weighting Range Weighting
Index* | and Date (coefficient) (coefficient)**
1 2 3 4 5 6
Non - adjustable
0.15 0.15
(A)
Labor (b)
Materials (c)***
Equipment usage
(d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each

item.

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
or
Rate fixed by District Rate Fixation Committee
(b) Material: “National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank
(c) Equipment usage:
"National Wholesale Price Index" “Machinery and Equipment” of Nepal Rastra Bank

or

"Fuel" Price fixed by Nepal Oil Corporation.

> Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract
award.
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** Bidders proposed weightings should be within the range specified by the Employer in column - 5
***Note: The materials can be broken down into major construction materials if necessary. In this case the source of

index shall be the specified by Employer, preferably as per the published ex-factory price or published price from the
sole authorized seller.

Table of Price Adjustment Data®
[To be used if Price Adjustment is applicable

as per GCC 44.7]
Code Construction Unit Base Price (NRs/Unit) (Ex- Source (Factory)**
Material* factory)
1 2 3 4 5
1. Petrol
2. Diesel
3. Cement
4. Reinforcement

* Major construction materials to be specified by Employer in column - 2.

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed

by bidder) in column 4 and 5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of
the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price
adjustment, the Ex-factory price of the same source shall be taken into consideration.

% Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract

award.

Page | 50



£

et

e

! ‘% "Cu[ &“@
nofRoa*' &

"’“or No 5, 5\“““

b

f :"1:‘,;

X\

Bid Security
Bank Guarantee
Bank’s Name, and Address of Issuing Branch or Office
(On letterhead paper of the Bank)

Beneficiary: .......ccocooeveenenienne. [Insert name and address of Employer| .......................................

D 17N
Bid SECUITEY INO.: ..ttt b ettt et st et et e b et et eb e e bt ebesbeebesbe st eseebeeneeneeneebens

We have been informed that. .............. [Insert name of the Bidder| (hereinafter called “the Bidder”)
intends to submit its bid (hereinafter called “the Bid”) to you for the execution of ............... [Insert
name of Contractf. ............... under Invitation for Bids No. ...... [Insert IFB No./............ (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.

At the request of the Bidder, we...................... [Insert name of Bank]. .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
NRs..............[Insert amount in figures and .amount in words] ................... upon receipt by us of

your first demand in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid during the period of bid validity specified by the Bidder in the Form
of Bid; or
(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or
(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1 of ITB; or
(d) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i)
fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance
security, in accordance with the ITB;
(e) if the bidder fails to inform about the saturation of maximum number of contracts as per ITB 4.10 or
() is involved in fraud and corruption in accordance with the ITB.

This guarantee will remain in force up to and including the date ......... [Insert number of
daysj............days after the deadline for submission of Bids as such deadline is stated in the instructions to
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this guarantee should reach the Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the

Bidder unless notified by you for the release of the guarantee.
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758 except that the supporting statement under Article 15(a) is hereby excluded.

.. .Bank’s seal and authorized signature(s) . . .
Note:

The bid security of .........ccooviiiiii. has been counter guaranteed by the Bank.......................on
.. (Applicable for Bid Security of Foreign Banks).
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Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others

Technical Proposal Format
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Personnel
Form PER - 1: Proposed Personnel
Bidders should provide the names of suitably qualified personnel to meet the specified requirements

for each of the positions listed in Section V (Work Requirements). The data on their experience should be
supplied using the Form below for each candidate.

Aca.demi.c Total Work Experience in
No. Name Position* | Qualification Experience Similar Works
[Years] [years]

1.
2.
3.
4.
5.

*  As listed in Section V (Work Requirements).
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Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below.

Position

Personal Information

Name Date of Birth

Professional qualifications

Present employment

Name of employer

Address of employer

Telephone Contact (manager/personnel officer)
Fax E-mail

Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From To

Company, Project, Position and Relevant Technical and
Management Experience
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Equipment
Form EQP- 1: Proposed Equipment
The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the

requirements for the key equipment listed in Section V (Work Requirements). A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

Type of Equipment
Equipment Information Name of manufacturer Model and power rating
Capacity Year of manufacture
Current Status Current location
Details of current commitments
Source Indicate source of the equipment
1 Owned 1 Rented 1 Leased (1 Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner

Address of owner

Telephone Contact name and title
Fax email

Agreements Details of rental / lease / manufacture agreements specific to the
project
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Bidder’s Information and Qualification Format

Site Organization
Method Statement
Mobilization Schedule
Construction Schedule

Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information
Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of constitution

Bidder's authorized representative (name,
address, telephone numbers, fax numbers, e-

mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and ITB 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above required to
comply with ITB 4.5.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV / Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner’s or

Subcontractor's country of constitution

JV Partner’s or

Subcontractor's year of constitution

JV Partner’s or

Subcontractor's legal address in country of

constitution

JV Partner’s or

Subcontractor's  authorized representative
information  (name, address, telephone

numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB

4.1 and 4.2.

2. Authorization to represent the firm named above, in accordance with I[TB 20.2.

3. Inthe case of government-owned entity, documents establishing legal and financial autonomy and

compliance with commercial law, in accordance with ITB 4.5.
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Form ELI - 3: Bidder’s Running Contracts®***
Each member of a JV must fill in this form

Bidder’s Running Contracts

N ] Contract Date of issuance Status of
ame o contract®*
Identification | Source of of Letter of
office
no. Fund* Acceptance

Date of Issuance of
Taking Over
Certificate***

* Mention GON funded or DP funded or Other PE (Insert name) funded

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and "Substantially

completed" if taking over certificate has been issued.

** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and taking over

certificate has been issued.

****Note: Following Procurement of works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D);
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b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the work
acceptance report has been approved according to Rule 117 of PPR;
¢) The works for which tender were invited or contracts accepted under all types of foreign assistance

Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form

Pending Litigation

"] No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification
Criteria)
("] Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification Criteria)

% M D Value of Pending Value of Pending
ear atter in Dispute .
p Claim in NRS Claim as a Percentage
on Net Worth
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Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [in NRS]

Year1: Year2: Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

o Attached are copies of financial statements (balance sheets including all related notes, and income statements)
for the last three or above years, as indicated above, complying with the following conditions.

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.
Historic financial statements must be audited by a certified auditor.
Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms
of the amounts billed to clients for each year for work in progress or completed to NRs at the end of the

period reported.

(Construction only)

Annual Turnover Data for the Last 10 Years

Year

Amount Currency

-Average Annual Construction Turnover
(Best three years within the last 10 fiscal
years)
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Form FIN - 3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other
financial means, net of current commitments, available to meet the total construction cash flow demands of
the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).

Financial Resources

Source of financing

Amount (in NRS)

1]

199
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Form FIN — 4: Bid Capacity

Each Bidder or member of a JV must fill in this form

Bid Capacity = [(5 x A) — B]

A = Average Annual Turnover of best three years out of last ten fiscal years.
B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from

FIN-S.

A,in B, in Bid Capacity,

S Damelolt iy S Million | Million |  in Million

Total Bid Capacity:

Signature of Bidder
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Form FIN-5: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments ( For Calculation of B with reference of FIN-3)
Esti Time in Month
Initial or Revised Value of stimated Time in Mont
Employer's Contract Contract ] to Complete the
Contract . Contract outstanding ;
Name of Name of the Contact . Amount in | Date (yyyy- . outstanding works
No. Share in % . Duration works [In
Contract Contractor/s | Address, Tel, Millions mm) e 4 (f) = (c) + (d) — Date of
(a) (months) Millions, NRS | Do .
Fax (b) (©) Invitation of Bid
(a) (e)
®
1
2
3
4
Signature of Bidder

# The Outstanding Works means Contract Price (excluding VAT) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the
relevant documentary evidence to substantiate the facts/figures.

Note 1: “B” shall be calculated as : B = Z {

(e)x(a)
(f)

}CU , If (f) is less than 12, then value of (f) shall be taken as 12.

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works
shall be taken equal to 12 months.
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Form EXP — 1: General Construction Experience

Each Bidder or member of a JV must fill in this form.

General Construction Experience

Starting
Month Year

Ending
Month
Year

Year

Contract Identification and Name and
Address of Employer Brief Description of the
Works Executed by the Bidder

Role of
Bidder
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Form EXP — 2(a): Specific Construction Experience

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of..... Contract Identification
Total Contract Amount 3 NRS | Status of the 7 Substantially
........... Contract: Completed
(1 Completed
Award Date Completion Date
/Substantially
Completion Date
Role in Contract (1 Contractor | (] Management | (]
Contractor Subcontractor
If Partner in a JV or subcontractor, | Percent of | Amount
specify participation of total contract | Total
amount

Employer’s Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section I11

Note :

The Employer should insert here contract
size, complexity, methods, technology, or
other characteristics as described in Section
I (Evaluation and Qualification Criteria),
Clause 2.4.2 (a) against which the bidder
demonstrates similarity in the box on the

right-hand-side.
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Form EXP — 2(b): Specific Construction Experience in Key Activities

Fill up one (1) form per contract.

Construction Experience in Key Activities

specify participation of total contract
amount

Contract No............ (1) (R Contract Identification
Total Contract Amount CINRS .eveeeeee Status of  the | (1 Substantially
Contract: Completed
(1 Completed
Award Date Completion
Date/Substantially
Completion Date
Role in Contract (1 Contractor O Management | (] Subcontractor
Contractor
If Partner in a JV or subcontractor, | Percent of Total Amount

Employer’s Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (b) of Section III

Note:

The
production rate(s) for the key activity

Employer should insert here
(activities) subject contract against
which the bidder demonstrates in the
box on the right-hand-side production
rates achieved by him on previous
contracts.
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Section — V Works Requirements

This Section contains the Scope of Work, Specification, the Drawings, supplementary information that
describe the Works to be procured, Personnel Requirements and Equipment Requirements.

Table of Contents

SCOPE Of WOTK.oiiioorniiciirnricssssnnicssssnnicssssasiossssssiosssssssosssssssosssssssessssassesssssssessssssssssssssssssssssssssssssssssssans 71
SPECHICALIONS . .uveiieicrrniiciirsnricssssanicssssanicssssariossssasiossssssiosssssssosssssssessssassesssssssessssssssssssssssssssssssssssssssssssses 72
DIFAWINES c.uuveriuriinniiiierinsninssticsssnisssnncsseesssnsssssssssessssssessssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssans 74
Supplementary INfOrmation.......ceeeceeiciencisecisercnsninsencseecssnencsssnesssnssssecsssesssssssssssssssssssssesssssssans 75
Personnel REQUITEIMENLS .......coouiereisreissenssenssnicsnecsecssnnsseisssicssscssnessesssesssassssssssssssesssasssssssssssssssssssssssss 80
Equipment REQUITEMENLS ......ccouieriiniiiseiiseicsicsenssenssensssisssecssecssessnssssissssssssessesssssssasssssssssessasssassssses 81
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Scope of Work

Bridge Maintenance and Sc;tfety Upgradation
work along Karnali Highway (NH58).
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Specifications

Notes on the Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Employer without qualifying or conditioning their Bids.
The specifications must be drafted to permit the widest possible competition and, at the same time,
present a clear statement of the required standards of workmanship, materials, and performance of
the goods and services to be procured. Only if this is done will the objectives of economy, efficiency
and fairness in procurement be realized, responsiveness of Bids be ensured, and the subsequent task
of bid evaluation facilitated. The specifications should require that all goods and materials to be
incorporated in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric
units is encouraged by the Funding Agency in case of funding assisted projects. Most specifications
are normally written specially by the Employer or Project Manager to suit the Contract Works in
hand. The available standard specification of works of Ministry of Infrastructure Development, Other line
Ministries and concerned departments can be adopted for respective civil construction works.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same
country or region where similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction, however it may not
necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of
Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to
meet the requirement of the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of
standards for goods, materials, and workmanship, recognized international standards should be used as
much as possible. Where other particular standards are used, whether national standards of Nepal or other
standards, the specifications should state that goods, materials, and workmanship that meet other
authoritative standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

Employers should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential bidders. For example:

The Employer should provide a description of the selected parts of the Works with appropriate
references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that
the alternative solutions if applicable shall be at least structurally and functionally equivalent to the
basic design parameters and specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical specifications, breakdown of prices,
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proposed construction methodology, and other relevant details.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or
revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in
the Contract. Where such standards and codes are national, or relate to a particular country or region,
other authoritative standards that ensure a substantially equal or higher quality than the standards and
codes specified will be accepted subject to the Project Manager’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Project Manager at least 30 days prior to
the date when the Contractor desires the Project Manager’s consent. In the event the Project Manager
determines that such proposed deviations do not ensure substantially equal or higher quality, the
Contractor shall comply with the standards specified in the documents.

These Notes for Preparing Specifications are intended only as information for the Employer or the
person drafting the Procurement Documents. They should not be included in the final documents.

[Insert Specifications]
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Drawings

Note:

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes
of the contract documents. The size will be dictated by the scale of the drawings, which must not be
reduced to the extent that details are reduced illegible.

2. A simplified map showing the location of the Site in relation to the local geography, indicating major
roads, posts, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders
to understand the type and complexity of the work involved and the price the Bill of Quantities.

[Insert Drawings]
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Supplementary Information

A. List of Bridges for Maintenance and road safety upgradation work

S.N | Bridge Number Bridge Name Road Name District | Chainage | Length | Span No
(Km) (m)
1 64/H012/021 Taule Khola Pul Chinchu-Surkhet Road | Surkhet | 77+310 | 19.45 1
2 64/H012/022 Toli Khola Pul Chinchu-Surkhet Road | Surkhet | 78+370 | 89.60 3
3 64/H012/024 Hataru Khola Pul | Chinchu-Surkhet Road | Surkhet | 85+910 | 30.90 1
4 64/H012/025 Saaj Gotheri Pul Chinchu-Surkhet Road | Surkhet | 88+250 16 1
5 64/H012/027 Sisneri Khola Pul | Chinchu-Surkhet Road | Surkhet | 89+620 | 16.45 1
6 64/H012/029 | Baganara Khola Pul | Chinchu-Surkhet Road | Surkhet | 89+890 31 1
7 64/H012/030 Bheri Pul Chinchu-Surkhet Road | Surkhet | 94+370 120 1
8 64/H012/031 Siri Khola Chinchu-Surkhet Road | Surkhet | 94+660 | 25.40 1
9 64/H012/032 | Thulo Biureni Bridge | Chinchu-Surkhet Road | Surkhet | 98+780 | 19.45 1
10 | 64/H012/033 | Sano Biureni Bridge | Chinchu-Surkhet Road | Surkhet | 99+990 | 19.45 1
11 Masina Pul Chinchu-Surkhet Road | Surkhet 15 1
12 Gagre Khola Pul Chinchu-Surkhet Road | Surkhet 25 1
13 | 64/H012/035 Neware Khola Pul | Chinchu-Surkhet Road | Surkhet | 107+690 25 1
14 | 64/H013/001 Girighat Bridge Surkhet-Jumla Road | Surkhet | 119+210 | 40.25 2
15 | 64/H013/002 Sot Khola Surkhet-Jumla Road | Surkhet | 130+120 | 58.48 3
16 Patal Khola Surkhet-Jumla Road | Surkhet 20 1
17 | 64/H013/004 Maine Khola Surkhet-Jumla Road | Dailekh | 172+500 | 20.50 1
18 Lamchudi Khola Pul | Surkhet-Jumla Road | Dailekh 15 1
19 Kuwa Khola Pul Surkhet-Jumla Road | Dailekh 20 1
20 Kale Khola Pul Surkhet-Jumla Road | Dailekh 25 1
21 | 64/H013/007 | Paduka Khola Bridge | Surkhet-Jumla Road | Dailekh | 165+160 | 19.80 1
22 | 63/H013/008 Paltada Khola Surkhet-Jumla Road | Dailekh | 185+250 36
23 | 63/H013/009 Ramaghat Bridge Surkhet-Jumla Road | Dailekh | 190+500 | 63.80 3
24 | 63/H013/011 Sai Khola Surkhet-Jumla Road | Dailekh | 108+200 | 20.3
25 Kanegad Khola Surkhet-Jumla Road | Dailekh 20 1
26 Guiye Khola Surkhet-Jumla Road | Dailekh 25 1
27 Khidgijiula Pul Surkhet-Jumla Road | Dailekh 12 2
28 | 63/H013/016 Ghattekhola Surkhet-Jumla Road | Dailekh | 240+120 40 1
Note:

Bridge maintenance and safety improvement works may be carried out on bridges other than those listed in

the above table, provided that such bridges are located along National Highways or Strategic Road

Networks (SRN) and are identified by the Engineer during contract implementation
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B. Environmental, Social, Health and Safety (ESHS) Requirements

1. The Contractor shall comply with:
*  Environmental Protection Act & Regulations of Government of Nepal
*  The Labour Act & Rule of Government of Nepal
+  Environmental and Social Management Framework (ESMF), 2023 published by DoR

¢+ Occupational Health & Safety (OHS) policy for road infrastructure Development and Management
2080, Guidelines 2080, Operating Manual 2080 of DoR

*  E&S monitoring as per Environmental Management Action Plan (EMAP), ESMF, and related of
E&S documents of DoR,

*  Occupational Health and Safety monitoring in accordance with Occupational Health & Safety
checklist of OHS Operating Manual and consultation with the Employer etc.

* Redressal of grievances from the stakeholders, community and workers with the establishment of
Grievance Redress Mechanism (GRM) and other relevant sections of Bidding Document.
2. The Code of Conduct (OHS, GBV/SEA/SH etc.) should be written in plain language comprehensible to
the workers and signed by each worker to indicate that they have:

+ received a copy of the code;
* had the code explained to them;
+ acknowledged that adherence to this Code of Conduct is a condition of employment; and

+ understood that violations of the Code can result in serious consequences, up to and
including dismissal, or referral to legal authorities.

C. Environmental Management Action Plan (EMAP):

Proposed Mitigation Measures Implementation | Monitoring Frequency | Monitoring
Responsibility Parameter(s)
Responsibility
Water pollution
e Proper disposal of waste materials in | Contractor/ Visual During BB/GESU/E&S
designated site to sustain the water quality. inspection Construction | team

Solid waste will not be thrown in waterway or | Sub-contractor
any water body present in the area.

e Prohibit entry of waterway by construction
vehicles and machinery and prohibit washing
of vehicles in the river

e Allocate construction materials and waste
storage sites away from the river banks

o Ensure that vehicles and plant are not stored
nearby watercourse, or in ecologically sensitive
areas, overnight or when not in use

Flora and fauna

e Ensure that construction activity does not | Contractor / Sub- | Visual During BB/GESU/E&S
require the cutting of tree and other vegetation | contractor inspection Construction | team
e lllegal hunting and fishing during construction and post
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Proposed Mitigation Measures

Implementation
Responsibility

Monitoring
Parameter(s)

Frequency

Monitoring

Responsibility

period by the construction workforce will be
strictly controlled.

e  Construction camp will be supplied with LPG
and the use of fuel wood will be discouraged.

e River flow will not be completely blocked
during any time of construction

e Works requiring diversion of water flow are
conducted at high speed

e Spillage of toxic and hazardous chemicals on
water bodies will be avoided.

construction

Dust and Noise pollution

o Keep stockpiles of aggregate materials covered
to avoid suspension or dispersal of fine soil
particles during windy days or disturbance
from stray animals.

e Avoid burning of site clearance debris (trees,
undergrowth) or construction waste materials

e The contractors would ensure keeping noise
levels from construction vehicles and
machinery is within safe limits.

e  Vehicular and machinery will not be allowed to
operate at nighttime.

e  Pressure horns will not be allowed to be used
by the for the construction vehicles.

e The contractors would ensure keeping noise
levels from construction vehicles and
machinery to be within safe limits.

e Providing construction workers with suitable
hearing protection such as earmuffs etc.

e Plan activities in  consultation  with
communities so that noisiest activities are
restricted to being undertaken during periods
that will result in least disturbance.

Contractor / Sub-
contractor

Visual
inspection

Provision of
PPEs to the
workers

During
Construction

BB/GESU/E&S
team

Waste Management

o Generated solid waste will be disposed by
considering the existing practices of waste
management in the area.

e  The debris (rejected material) produced during
construction would be disposed-off in
approved/allocated disposal sites.

e Leftover material would not be dumped into
watercourses.

e Open Burning of waste should be strictly
prohibited.

e  The hazardous waste will be properly collected
and stored in in appropriate containers with
clearly visible labels for safe transportation

Contractor / Sub-
contractor

Visual
inspection

During
Construction
and post
construction

BB/GESU/E&S
team
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Proposed Mitigation Measures

Implementation
Responsibility

Monitoring
Parameter(s)

Frequency

Monitoring

Responsibility

Vehicular Traffic Management

e Provide safe and convenient passage for
vehicles, pedestrians and livestock, and will not
cause any hurdle on the road for commuters.

e Ensure the safety of traffic during construction
work and provide, erect and maintain
barricades, including signs, markings, flags,
lights and flagmen required for the information
of traffic passing through the construction site.

Contractor / Sub-
contractor

Visual
inspection

During

Construction
and post
construction

BB/GESU/E&S
team

Occupational Health and Safety

e Workers should be facilitated by providing
appropriate work specific PPE’s;

e  Unauthorized personnel will not be allowed to
access the proposed project site without
permission

e Provision of first aid facilities for workers at
site for meeting the emergency needs of
workers

e Comply with all national and DoR's OHS
operating manual and the ESMF.

e Provide minimum required training on
occupational health and safety regulations and
use of PPE.

e Insurance of workers for unforeseen accidents.

e Provisions of lighting arrangement if work
performed at night

e Maintaining of incident/accident records and
reporting  to  project/sector  office/OHS
specialist. (if major or fatal cases arise) for
unforeseen accidents

Contractor / Sub-
contractor

Visual
inspection

During
Construction
and post
construction

BB/GESU/E&S
team

Socio-Culture and Cultural Heritage

e Contractor will not cause any damage or harm
to cultural sites around the project area

e  Pollution such as noise and dust generation will
be avoided while working in close to religious
and cultural sites

e Site Reinstate/restoration must be completed
after completion the project.

e  All code of conducts related to the OHS, GBV
etc. will be considered and implemented.

Contractor / Sub-
contractor

Visual
inspection

During
Construction
and post
construction

BB/GESU/E&S
team

Labor Living and Working Conditions

Page | 78




\

e

T,
P

Sector No. 5, 5“““6\

Proposed Mitigation Measures

Implementation
Responsibility

Monitoring
Parameter(s)

Frequency

Monitoring

Responsibility

The worker's Grievance redressal mechanism
must be developed communicated among
workers to lodge complains;

The living quarters should be provided to
worker with all adequate facilities (bedding,
mosquito net, fan, safe drinking water, separate
kitchen and sanitation etc.)

Avoiding Gender Based Violence.

Use of child and forced labor will be strictly
prohibited.

Contractor / Sub-
contractor

Visual
inspection

During

Construction
and post
construction

BB/GESU/E&S
team

Sexual exploitation and abuse/ harassment (SEA/H) related to project workforce

Comply with all relevant national laws and
legislations.

Include SEA/SH requirements including
aspects relating to preventing GBV and SEA/H
and zero tolerance for these behaviors.

Ensure that workers are well briefed on the
GBYV and SEA/H requirements.

Provide separate facilities for female and male
workers.

Contractor / Sub-
contractor

Visual
inspection

During
Construction
and post

construction

BB/GESU/E&S
team

Grievances Recording and Handling

Grievances recording mechanism must be
communicated to the internal staff, the general
public and among workers to lodge complains.
Develop a grievance logbook for recording and
tracking grievances at the worksite (to be
maintained manually if web-based systems are
not accessible

Close consultation with local communities to
identify optimal solutions where needed.
Community grievances will be recorded and
responded to on an urgent basis

Contractor shall give preference to local
community members in the Project Area of
Influence with respect to the employment of
unskilled labor if interested

Contractor / Sub-
contractor

Visual
inspection

During
Construction
and post

construction

BB/GESU/E&S
team

Site Restoration/Reinstate

All the projected related
Reinstate/restoration/Rehabilitation (i.e., camp,
utility service, public infrastructure etc.) works
must be completed after completion the project.

Contractor / Sub-
contractor

Visual
inspection

Site
reinstated

During
Construction
and post
construction

BB/GESU/E&S
team
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Personnel Requirements

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel
that meet the following requirements:

SN. Position Required No. Academic Total Work Experience in
Qualification Experience Similar Works
[When position [Years] [years]
demands]

1.
2.
3.
4.
5.
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Equipment Requirements

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed

below:

No.

Equipment Type and Characteristics

Minimum Number Requirement
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Section— VI Bill of Quantities’

Notes for Unit Rate Contracts:

Objectives

The objectives of the Bill of Quantities are

(a) To provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) When a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts),

(c) Day works Schedule;

d) Provisional Sums; and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under
which the Contractor will be paid for work executed on a day work basis.

7 In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this

section.
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(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the
Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price
increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises. Where such provisional sums or contingency
allowances are used, the Contract Data should state the manner in which they will be used, and under
whose authority (usually the Project Manager’s).

Summary
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward,

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies
(upward price adjustment) where applicable.

These Notes for Preparing Bill of Quantitiesare intended only as information for the Employer or the
person drafting the Bidding documents. They should not be included in the final documents.
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Preamble of Bill of Quantities

General

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional, and are given to

provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Project Manager and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at
such rates and prices as the Project Manager may fix within the terms of the Contract.

. For any item for which measurement is based on records made before or during construction the records

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall
be solely at the Engineer’s discretion. The cost of any such investigation shall be borne by the
Contractor.

. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities.

. The whole cost of complying with the provisions of the Contract shall be included in the Items provided

in the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities. The Specification Clause references where given in the item description of the Bills of
Quantities are for the convenience of bidders and generally refer to the principal relevant- specification
clause but do not necessarily represent the whole of the specification requirements for the work required
within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders
obligation to complete work in accordance with all the requirements of the Specification.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or
in part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

The method of measurement of completed work for payment shall be in accordance with the
Specifications.

The abbreviations and symbols used in this Bill of Quantities are: [Insert as applicable]
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B. Day work Schedule

a)
1

b)
1

2.

<)
1.

2.

d)

General

. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

Day work Labor

. In calculating payments due to the Contractor for the execution of day works, the hours for labor will be

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of
classes of labor directly doing work ordered by the Project Manager and are competent to perform such
work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work,
calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1 LABOUR".
The rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the
amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums
paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor’s profit,
overheads, superintendence, liabilities and insurance and iv) charges incidental to the foregoing.

Day work Equipment

The Contractor shall be entitled to payments in respect of Constructional Plant already on site and
employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK
RATES:2 EQUIPMENT”. The said rates shall be deemed to include due and complete allowance for
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other
consumables and all overhead, profit and administrative costs related to the use of such equipment. The
cost of drivers, operators and assistants also shall be included in the rate of the equipment and no
separately payment shall be made for it.

In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the

actual number of working hours will be eligible for payment, except that where applicable and agreed
with the Project Manager, the travelling time from the part of the Site where the Construction Plant was
located when ordered by the Project Manager to be employed on day work and the time for return journey
there to shall be included for payment.

Day work Materials

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;

(1) The rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the
Site.

(ii) The cost of hauling materials for use on work ordered to be carried out as day work, from the store or
stockpile on the Site to the place where it is to be used also shall be include in the same rate.
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Provisional Sums

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Employer to select such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional sum should
be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.
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Bill of Quantities

Contract No.:-BSSKT/337011324/083/84-02

No.

Description of Works

Unit

Quantity

Rate in
Figures

Rate in Words

Amount

Provisional Sum

1.1

Relocation of Utilities and services/ minor
infrastructures and others as per specifications and
instruction of the Engineer.

PS

1.00

50000.00

Fifty Thousand
only

1.2

Environmental and Social safeguard including
OHS, road safety activities, environmental
protection works, dewatering around the bridge
sites including precautionary measures of labour
for epidemic/ pandemic for works as directed by
Engineer.

PS

1.00

100000.00

One Lakh only

Sub-Total 1

General Items

2.1

Insurance for the loss or Damage to works, plant,
material, equipment, property and personal injury
or death including third party up to end of the
Maintenance period as per condition of contract.

LS

1.00

Sub-Total 2

Structural Works

3.1

Earth work in excavation of foundation of
structure in ordinary soil including construction
of shoring and bracing, removal of stumps and
other deleterius matter and backfilling with
approved Materials as per drawings and technical
specifications @ Depth upto 3m ( mechanical
means). [SS/SP-907]

Cum

432.75

32

Providing and laying of hand pack Stone soling
with 150 to 200 mm thick stones and packing
with smaller stone on prepared surface as per
Drawing and Technical Specifications. [SS/SP-
1000]

Cum

36.00

33

Providing and laying of PCC (Grade M 15) in
foundation, including all necessary Formworks &
supports complete as per Drawing and Technical
Specifications. [SS/SP-2000]

Cum

2.00

34

Providing and laying of Reinforced Cement
Concrete (Grade M25) including all necessary
Formworks & supports complete as per Drawing
and Technical Specifications. [SS/SP-2000]

Cum

5.50

35

Providing and laying , fitting and placing HYSD
bar reinforcement in structure as per drawing and
Technical specification including lead and lift and
as per instruction of engineer all complete.
[SS/SP-2014]

Kg

441.17
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3.6

Providing and laying of Machine Made
Mechanically  selvedged  double  twisted
hexagonal mesh type 100mm x 120 mm Gabion
boxes with diapharagms, with binding wire 2.4
mm, mesh wire 3.0 mm and selvedged wire 3.90
mm, placing in position including stretching,
forming compartments; tying with bracing wires
and tie wires; tying down the lid, providing and
filling stone / boulder in gabion boxes / mattresses
etc. including dressing, beding, bonding etc. all
complete as per special specification and
drawings. [SS/SP-2402]

Cum

798.00

3.7

Providing and laying of Machine Made
Mechanically  selvedged  double  twisted
hexagonal mesh type 100mm x 120 mm Gabion
mattresses (0.5 m height) with diapharagms, with
binding wire 2.4 mm, mesh wire 3.0 mm and
selvedged wire 3.90 mm, placing in position
including stretching, forming compartments; tying
with bracing wires and tie wires; tying down the
lid, providing and filling stone / boulder in gabion
boxes / mattresses etc. including dressing, beding,
bonding etc. all complete as per special
specification and drawings. [SS/SP-2402]

Cum

100.50

3.8

Providing and Laying Plum concrete (Boulder
mixed concrete) (60% M 15/40 concrete and 40%
boulders/stones) including Formwork as per
Drawing and Technical Specification. [SS/SP-
2421]

Cum

362.60

39

Providing and laying of a geotextile filter between
pitching and embankment slopes as per Drawing
and Technical Specifications.[SS 2404]

Sqm

408.00

Sub-Total 3

Road Safety Works

4.1

Providing and fixing 50 mm medium class GI
pipe for railing, complete as per drawing and
Technical Specification or as directed by
Engineer. [SS/SP-3105]

44.70

4.2

Providing and laying of hot applied thermoplastic
compound at least 2mm thick including
reflectorizing glass beads on smooth surface as
per DoR Traffic Sign Manual/ Specifications. The
finished surface to be level, uniform and free from
streaks and holes. [SS/SP-1504]

Sqm

600.00

43

Providing and installation, and fixing of gratings
on bridge deck complete as per Drawing and
Technical specifications. [SS 3105]

Nos.

80.00

44

Providing and erecting a "W" metal beam crash
barrier comprising of 3mm thick corrugated sheet
metal beam rail, 70 cm above road/ground level,
fixed on ISMC series channel vertical post,
150x75x5 mm spaced 2m center to center, 1.8 m
high, 1.Im below ground/road level metal beam
rail to be fixed on the vertical post with a spacer
of channel section 150x 75x5mm, 330mm long
complete as per drawing and techincal
specifications. [SS/SP-1514]

500.00

Page | 88




tofROa&

SPorision nd
lor No. ssuf*

4.5

Providing and painting two coats after filling the
surface with the synthetic enamel paint in all
shads on concrete/plaster surfaces with Priming
the Surface as per Drawing and Technical
Specifications. [SS-1501]

Sqm

2,253.26

4.6

Supplying and erecting traffic sign in place
including 50 mm dia steel tube, 2 mm thick steel
plate, all cement concrette, painting , writing and
supporting steel angle nut and bolt etc all
complete a) 2 m x 1.39 m size bigger traffic sign
with back support and two or more post as per
DOR Traffic sign manual/Specifications. [SS-
15017 (Bridge Information Board)

Nos.

20.00

4.7

Supplying and erecting traffic sign in place
including 50 mm dia steel tube, 2 mm thick steel
plate, cement concrette, painting , writing and
supporting steel angle nut and bolt etc all
complete a) 60 cm Dia circular, 60 cm equilateral
triangle and 60 cm x 45 cm rectangular shaped
sign (single post) as per DOR Traffic sign
manual/Specifications.[SS-1501]

Nos.

30.00

4.8

Providing and installation of 150 mm * 150 mm
1.50 m long delineators (road way indicators,
hazard markers, object markers), 80-100 cm high
above ground level, painted black and white in 20
cm wide strips, buried or pressed into the ground
and conforming to the drawings and Technical
Specifications. [SS/SP-1507]

Nos.

240.00

Sub-Total 4

Total with PS (1-4)

PS

Total Without PS

VAT 13%

Grand Total with VAT and PS
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Section- VII General Conditions of Contracts
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SEcTION - VII
General Conditions of Contract

Bridge Sector No. 5, Surkhet

Bridge Maintenance and Safety Upgradation work
along Karnali Highway (NH58).

BSSKT/337011324/083/84-02
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SECTION - VII

General Conditions of Contract

This Section provides the General Conditions of Contract that will apply to the Contract for which the

Biding document is issued.

A. General

1. Definitions

1.1 Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the
remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising the
construction, installation, testing, and commissioning of the Works in a lump
sum contract. It includes a lump sum price for each activity, which is used for
valuations and for assessing the effects of Variations and Compensation
Events.

(c) Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

(d) Compensation Events are those defined in GCC 41 hereunder.

_(e) The Completion Date is the date of completion of the Works as certified by
the Project Manager, in accordance with GCC 52.1.

(f) The Contract is the Contract between the Employer and the Contractor to
execute, complete, and maintain the Works. It consists of the documents listed
in GCC 2.3 below.

(g) The Contractor is the party whose Bid to carry out the Works has been
accepted by the Employer.

(h) The Contractor’s Bid is the completed bidding document submitted by the
Contractor to the Employer.

(1) The Contract Price is the Accepted Contract Amount stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the Contract.

(j) Days are calendar days; months are calendar-months.

(k) Day works are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

(1) A Defect is any part of the Works not completed in accordance with the Contract.

(m) The Defects Liability Certificate is the certificate issued by Project Manager
upon correction of defects by the Contractor.

(n) The Defects Liability Period is the period calculated from the Completion Date
where the Contractor remains responsible for remedying defects.

(o)_.Drawings include calculations and other information provided or approved by
the Project Manager for the execution of the Contract.
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(p) The Employer is the party who employs the Contractor to carry out the Works,
as specified in the SCC.

(q) Equipment is the Contractor’s machinery and vehicles brought temporarily to
the Site to construct the Works.

(r) Force Majeure means an exceptional event or circumstance:
which is beyond a Party's control; which such Party could not reasonably have
provided against before entering into the Contract; which, having arisen, such
Party could not reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

(s) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

(t) The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is
specified in the SCC. The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or an acceleration order.

(u) Letter of Acceptance means the formal acceptance by the Employer of the
Bid and denotes the formation of the contract at the date of acceptance.

(v) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

(w) Party means the Employer or the Contractor, as the context requires.
(x) SCC means Special Conditions of Contract

(y) Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

(aa) The Project Manager is the person named in the SCC (or
any other competent person appointed by the  Employer
and notified to the Contractor, to act in replacement of the
Project = Manager) who is responsible for  supervising  the
execution of the Works and administering the Contract.

(bb)  Retention = Money means the aggregate of all  monies
retained by the Employer pursuant to GCC 45.1.

(cc) The Site is the area defined as such in the SCC.

(dd) Site Investigation Reports are those that were included in the bidding
documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

(ee) Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Project Manager.

(ff) The Start Date is given in the SCC. It is the latest date when the Contractor
shall commence execution of the Works. It does not necessarily coincide with
any of the Site Possession Dates.

(gg) A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work
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on the Site.

(hh) Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the Works.

(i) A Variation is an instruction given by the Project Manager which varies the
Works.

(i) The Works are what the Contract requires the Contractor to construct, install, and
turn over to the Employer, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about
these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the
Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of
priority:
(a) Contract Agreement,
(b) Letter of Acceptance,
(c) Letter of Bid,
(d) Special Conditions of Contract,
(e) General Conditions of Contract,
(f) Specifications,
(g) Drawings,
(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and
(i) Any other document listed in the SCC as forming part of the Contract.

2.4 The Parties shall enter into a Contract Agreement within 15 days after the
Contractor receives the Letter of Acceptance, unless the Special Conditions
establish otherwise. The Contract Agreement shall be based upon the attached
Contract forms in Section IX.

2.5 Without altering the basic nature or scope of work, the contract may be amended
upon mutual written consent as per prevailing Public Procurement Law.

3. Language and
Law

3.1 The language of the Contract and the law governing the Contract are stated in the
SCC.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the
import of goods and services prohibitions in the Employer’s country when

(a) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, the
Employer’s Country prohibits any import of goods from, or any payments to, a
particular country, person, or entity. Where the Employer’s country prohibits
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compliance, that firm may be excluded.
4. Project 4.1 Except where otherwise specifically stated, the Project Manager shall decide
Manager's contractual matters between the Employer and the Contractor in the role representing
Decisions the Employer.

5. Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may cancel
any delegation after notifying the Contractor.

6.
Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. Wherever these Conditions provide for the giving or
issuing of approvals, certificates, consents, determinations, notices and requests,
these communications shall be:

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as stated
in the SCC; and

(b) delivered, sent or transmitted to the address for the recipient’s communications
as stated in the Contract. However:

(1) if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

(1) if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.

Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed.

A notice shall be effective only when delivered or on the Notice’s effective date,
whichever is later.

7. Subcontracting

7.1 For GON Funded:

A list of approved Subcontractors including its value/works is included as Article 2
(k) of Contract Agreement Approval by the Employer for any of the Subcontractors
shall not relieve the Contractor from any of its obligations, duties, or responsibilities
under the contract.

For DP Funded:

The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations. Bidders may propose
subcontracting up to the percentage of total value of contracts as specified in the
SCC. The Sub contractor shall meet the qualification requirement as specified in
SCC.

7.2 The contractor shall give prior notice to the Employer clearly specifying the nature,
scope, and responsibilities of the work to be performed, to engage other
subcontractors, material suppliers, equipment suppliers, service providers, or other
persons or entities during the implementation of the contract.

7.3 Before notifying the Employer as per GCC 7.2, the contractor shall enter into a
written agreement with the subcontractor, material suppliers, equipment suppliers,
service providers, or other persons or entities clearly specifying the scope of work,
responsibilities, quality requirements, duration, payment terms, security, labor-
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related obligations, and conditions relating to performance of the work.

7.3 Any subcontracting arrangement made in accordance with GCC 7.2 shall not relieve
the Contractor of any of its obligations or liabilities under the Contract.

7.4 The contractor shall provide the Employer with details of the payments made to the
subcontractor, material suppliers, equipment suppliers, service providers, or other
persons or entities engaged under GCC 7.1 and/or GCC 7.2.

7.5 If the contractor is found not to have made payment to the subcontractor, material
suppliers, equipment suppliers, service providers, or other persons or entities
engaged under GCC 7.1 and/or GCC 7.2 in accordance with the terms of the
agreement, the Employer may determine the amount payable to such subcontractor,
material suppliers, equipment suppliers, service providers, or other persons or
entities and make payment to them from any remaining dues to be paid to the
contractor, retention money, or forfeited performance security.

8. Other
Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
Other Contractors, as referred to in the SCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may
modify the Schedule of Other Contractors, and shall notify the Contractor of any
such modification

9. Personnel and
Equipment

9.1 The Contractor shall employ the key personnel and use the equipment identified
in its Bid to carry out the Works, or other personnel and equipment approved by
the Project Manager. The Project Manager shall approve any proposed replacement
of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is a member of
the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection
with the work in the Contract.

10. Employer’s
and Contractor's
Risk

10.1 The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor’s
risks.

11. Employer’s
Risks

11.1 From the Start Date until the Defects Liability Certificate has been issued, the
following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage

to property (excluding the Works, Plant, Materials, and Equipment), which are
due to

(1) use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works or

(i1) negligence, breach of statutory duty, or interference with any legal
right by the Employer or by any person employed by or contracted to
him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in the Employer’s
design, or due to war or radioactive contamination directly affecting the
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country where the Works are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the
risk of loss of or damage to the Works, Plant, and Materials is an Employer’s risk
except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an
Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

12. Contractor’s
Risks

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the
risks of personal injury, death, and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and Equipment) which are not
Employer’s risks are Contractor’s risks.

13. Insurance

13.1 The Contractor shall provide insurance in the joint names of the Employer and
the Contractor from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the SCC for the following events which are due
to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All
such insurance shall provide for compensation to be payable in the proportions of
Nepalese Rupees required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of
the Project Manager.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. Site
Investigation
Reports

14.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC, supplemented by any information available to
the Bidder.

15. Contractor to
Construct the
Works

15.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

16. The Works to
Be Completed

16.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program submitted by the
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within intended
Completion Date

Contractor, as updated with the approval of the Project Manager, and complete
them within the intended Completion Date.

17. Design by
contractor and
Approval by the
Project Manager

17.1 The contractor shall be responsible for the design of permanent works as
specified in SCC.

17.2 Contractor shall be responsible for design of the Temporary Works. The
Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, for his approval.

17.3 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project Manager
before their use.

17.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of temporary works.

18. Safety,
Security and
Protection of the
Environment

18.1 The Contractor shall, throughout the execution, and completion_of the works and
remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the site and keep
the site (so as the same is under his control) and the works (so far as the same
are not completed or occupied by the Employer) in an orderly state appropriate
to the avoidance of danger to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when necessary or required by the Project Manager or by any
duly constituted authority, for the protection of the Works of for the safety and
convenience of the public or others.

c. Take all reasonable steps to protect the environment on and off the site and to
avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or other causes
arising as a consequence of his methods of operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as soon
as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed off to designated
stable tipping areas as directed by the Project Manager.

f. Shall not use fuel wood as a means of heating during the processing or
preparation of any materials forming part of the works.

g. The Project Manager shall have the power to disallow any working practice or
activity of the Contractor or direct that such practices or activities be modified
should the Project Manager consider, on the advice of the relevant Government
Departments, that the practices or activities will be harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be appropriate and an
adequate and easily accessible first aid outfit or such outfits as may be required
by any government ordinance, factory act, etc., subsequently published and
amended from time to time.

18.2 The Contractor shall comply with the Employer’s Occupational Health and
Safety (OHS) Policy, Guideline and/or Operating Manual, if any, as specified
in the SCC.
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19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of @ the
Employer. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager’s instructions for dealing with them.

20. Possession of
the Site

20.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the SCC, the Employer shall
be deemed to have delayed the start of the relevant activities, and this shall be a

Compensation Event.

21. Access to the
Site

21.1 The Contractor shall allow the Project Manager and any person authorized by the
Project Manager access to the Site and to any place where work in connection
with the Contract is being carried out or is intended to be carried out.

22. Instructions,
Inspections  and
Audits

22.1 The Contractor shall carry out all instructions of the Project Manager which

comply with the applicable laws where the Site is located.

22.2 The Contractor shall permit the GoN/DP and/or persons appointed by the
GoN/DP to inspect the Site and/or the accounts and records of the Contractor and
its sub-contractors relating to the performance of the Contract, and to have such
accounts and records audited by auditors appointed by the GoN/DP if required
by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause 57.2 which
provides, inter alia, that acts intended to materially impede the exercise of the
GoN’s/DP’s inspection and audit rights provided for under this Sub-Clause

constitute an obstructive practice subject to contract termination.

23. Dispute
Settlement

23.1 The Employer and the Contractor shall attempt to settle amicably by direct
negotiation any disagreement or dispute arising between them under or in
connection with the Contract.

23.2 Any dispute between the Parties as to matters arising pursuant to this Contract
which cannot be settled amicably within thirty (30) days after receipt by one Party
of the other Party‘s request for such amicable settlement may be referred to
Arbitration within 30 days after the expiration of amicable settlement period.

24. Procedures

24.1 In case of arbitration, the arbitration shall be conducted in accordance with the

for Disputes arbitration procedures in accordance with law of Nepal at the place given in the
SCC.
B. Time Control
25. Program 25.1 Within the time stated in the SCC, after the date of the Letter of Acceptance,

the Contractor shall submit to the Project Manager for approval a Program
showing the general methods, arrangements, order, and timing for all the activities in
the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

25.2 An update of the Program shall be a program showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

25.3 The Contractor shall submit to the Project Manager for approval an updated
Program at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program within this period, the Project
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Manager may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment after the
date on which the overdue Program has been submitted. In the case of a lump sum
contract, the Contractor shall Provide an updated Activity Schedule within 15 days of
being instructed to by the Project Manager.

25.4 The Project Manager’s approval of the Program shall not alter the Contractor’s
obligations. The Contractor may revise the Program and submit it to the Project
Manager again at any time. A revised Program shall show the effect of Variations
and Compensation Events.

26. Extension of
the Intended

Completion Date

26.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

26.2 The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project
Manager for a decision upon the effect of a Compensation Event or Variation and
submitting full supporting information at least 21 days prior to the intended
completion date. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall not
be considered in assessing the new Intended Completion Date. Along with full
supporting information the contractor shall also submit a revised work schedule
and ensure that the Performance Security, Insurance, and Advance Payment
Security remain valid.

Within fifteen (15) days of the receipt of Letter of Extension of Intended
Completion Date from the Employer, the contractor shall submit Performance
Security, Advanced Payment Guarantee (if any) and Insurance Policy documents
as required with extended validity.

26.3 If the contractor fails to submit Performance Security, Advanced Payment
Guarantee (if any) and Insurance Policy documents, as required with extended
validity within the prescribed time as per ITB 26.2, the Contractor shall pay fine
at the rate of 0.01% of the final contract price (without VAT but including PS)
per day for a maximum of fifteen (15) days. The Employer may deduct the fine
from payments due to the Contractor.

27. Acceleration

27.1 When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the Employer accepts
these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

27.2 If the Contractor’s priced proposals for acceleration are accepted by the Employer,
they are incorporated in the Contract Price and treated as a Variation.

28.Delays
Ordered by the
Project Manager

28.1 The Project Manager may instruct the Contractor to delay the start or progress of
any activity within the Works.

29. Management
Meetings

29.1Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review
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the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

29.2 The Project Manager shall record the business of management meetings and
provide copies of the record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

30. Early
Warning

30.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon
as reasonably possible.

30.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Project Manager.

C. Quality Control

31.  Identifying
Defects

31.1The Project Manager shall check the Contractor’s work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

32. Tests

32.1If the Project Manager instructs the Contractor to carry out a test not specified in
the Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no Defect, the
test shall be a Compensation Event.

33._Correction of
Defects

33.1 The Project Manager shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at issuance of taking over
certificate pursuant to GCC clause 53.2, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

33.2 Every time notice of a Defect is given; the Contractor shall correct the notified
Defect within the length of time specified by the Project Manager’s notice.

34. Uncorrected
Defects

34.1_If the Contractor has not corrected a Defect within the time specified in the
Project Manager’s notice, the Project Manager shall assess the cost of having
the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

35. Contract
Price

35.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain priced
items for the Works to be performed by the Contractor. The Bill of Quantities is
used to calculate the Contract Price. The Contractor will be paid for the quantity of
the work accomplished at the rate in the Bill of Quantities for each item.

35.2In the case of a lump sum contract, the Activity Schedule shall contain the priced
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activities for the Works to be performed by the Contractor. The Activity Schedule
is used to monitor and control the performance of activities on which basis the
Contractor will be paid. If payment for Materials on Site shall be made separately,
the Contractor shall show delivery of Materials to the Site separately on the
Activity Schedule.

36. Changes in
the Contract
Price

36.1 In the case of an Unit Rate contract:

(a) If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent, provided the
change exceeds 2 percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 10 percent,
except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of any rate in the
Bill of Quantities.

36.2In the case of a lump sum contract, the Activity Schedule shall be amended by the
Contractor to accommodate changes of Program or method of working made at the
Contractor’s own discretion. Prices in the Activity Schedule shall not be altered
when the Contractor makes such changes to the Activity Schedule.

37.Variations

37.1 All Variations shall be included in updated Programs, and, in the case of a lump
sum contract, also in the Activity Schedule, produced by the Contractor.

37.2 The Contractor shall provide the Project Manager with a quotation for carrying
out the Variation when requested to do so by the Project Manager. The Project
Manager shall assess the quotation, which shall be given within seven (7)
days of the request or within any longer period stated by the Project Manager
and before the Variation is ordered.

373 If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the Contract Price,
which shall be based on the Project Manager’s own forecast of the effects of the
Variation on the Contractor’s costs.

37.4 If the Project Manager decides that the urgency of varying the work would
prevent a quotation being given and considered without delaying the work, no
quotation shall be given and the Variation shall be treated as a Compensation
Event.

37.5_The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

37.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to an
item description in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC 36.1 or the timing of
its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per
unit of quantity changes, or if the nature or timing of the work in the Variation does
not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work.

38. Cash Flow

38.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule,
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Forecasts is updated, the Contractor shall provide the Project Manager with an updated
cash flow forecast.

39.Payment 39.1 The Contractor shall submit to the Project Manager monthly statements of the

Certificates estimated value of the work executed less the cumulative amount certified

previously.

39.2 The Project Manager shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor within 30 days of submission by contractor.

39.3 The value of work executed shall be determined by the Project Manager.

39.4 The value of work executed shall comprise:

(a) In the case of an Unit Rate contract, the value of the quantities of work in
the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall
comprise the value of completed activities in the Activity Schedule.

39.5 The value of work executed shall include the valuation of Variations and
Compensation Events.

39.6 The Project Manager may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

40. Payments

40.1 Payments shall be adjusted for deductions for advance payments and retention. The
Employer shall pay the Contractor the amounts certified by the Project Manager
within 30 days of the date of each certificate. If the Employer makes a late
payment, the Contractor shall be paid interest as indicated in the SCC on the late
payment in the next payment. Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment is made.

40.2 If an amount certified is increased in a later certificate or as a result of an
award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be calculated
from the date upon which the increased amount would have been certified in the
absence of dispute.

40.3 Items of the Works for which no rate or price has been entered in BOQ shall not be
paid for by the Employer and shall be deemed covered by other rates and prices in
the Contract.

41.Compensatio
n Events

41.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession
Date pursuant to GCC 20.1.

(b) The Employer modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on time.
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(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of the Letter of Acceptance from the
information issued to bidders (including the Site Investigation Reports),
from information available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or
other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and they
cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

(D) Force majeure events as determined by the Project Manager.

41.2 If a Compensation Event would cause additional cost or would prevent the work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be
extended.

41.3 As soon as information demonstrating effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed
by the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust
the Contract Price based on the Project Manager’s own forecast. The Project
Manager shall assume that the Contractor shall react competently and promptly to
the event.

41.4 The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor’s not having
given early warning or not having cooperated with the Project Manager.

42.Tax 42.1The Project Manager shall adjust the Contract Price if taxes, duties, and other
levies are changed between the date 30 days before the submission of bids for the
Contract and the date of the last Completion certificate. The adjustment shall be the
change in the amount of tax payable by the Contractor, provided such changes
are not already reflected in the Contract Price or are a result of GCC 44.

43.Currency 43.1The currency of Contracts shall be Nepalese Rupees.

44 Price 44 .1Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in

Adjustment the SCC. If so provided, the amounts certified in each payment certificate, before

deducting for Advance Paﬁlment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due.
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44.2 Adjustment Formulate®: The adjustment to the Interim Payment Certificates in
respect of changes in cost and legislation shall be determined from separate formulae
for each of the types of construction work to be performed and Plant to be supplied.
The formulae will be of the following general type:

Mn

+ tiEn+ t
Mo Eo @ °°¢

Ay
P = Lo ¢

Where:

pn is a price adjustment factor to be applied to the amount for the payment of
the work carried out in the subject month, determined in accordance with Sub-
Clause 40;

A is a constant, specified in the Bidding Forms- Table of Price Adjustment data,
representing the nonadjustable portion in contractual payments;’

b, ¢, d, etc., coefficients representing the estimated proportion of each cost
element (labor, materials, equipment usage, etc.) in the Works or sections
thereof, net of Provisional Sums, as specified in the SCC;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements
for month “n,” determined pursuant to Sub-Clause 44.4, applicable to each cost
element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to
the above cost elements at the date specified in Sub- Clause 44.4

44.3 Sources of Indices and Weiﬁhtings: The sources of indices shall be those listed
in the Bidding Forms- Table of Price Adjustment data, as approved by the
Project Manager and stated in SCC. Indices shall be appropriate for their
purpose and shall relate to the Contractor’s proposed source of supply of inputs
on the basis of which his Contract shall have been computed. As the proposed
basis for price adjustment, the Contractor shall have submitted with his bid the
tabulation of Weightings and Source of Indices in the Bidding Forms, which
shall be subject to approval by the Project Manager.

44.4 Base, Current and Provisional Indices: The base cost indices or prices shall be
those 8revailing on the day 30 days prior to the latest date for submission of
bids. Current indices or prices shall be those prevailing on the day 30 days
prior to the last day of the period to which a particular Interim Payment
Certificate is related. If at any time the current indices are not available,
provisional indices as determined by the Project Manager will be used, subject
to subsequent correction of the amounts paid to the Contractor when the
current indices become available.

44.5 Weightings: The weightings for each of the factors of cost given in the Bidding
Forms shall be adjusted if, in the opinion of the Project Manager, they have been
rendered unreasonable, unbalanced or inapplicable as a result of varied or
additional work already executed or instructed under Clause 38 or for any other
reason.

For complex Works involving several types of construction work with different inputs, a family of Formulae
will be necessary. The various items of Day work may also require different formulae, depending on the nature and
source of the inputs

Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to
fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of
A, b, ¢, d, etc., should be one.
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44.6 Subsequent Legislation: If, after the date 30 days prior to the latest date for
submission of bids for the Contract, there occur changes to any National Statute,
Ordinance, Decree, or other Law or any regulation or by-law of any local or other
duly constituted authority, or the introduction of any such Statute, Ordinance,
Decree, Law, regulation or by-law which causes additional or reduced cost to the
Contractor, other than under the preceding sub-clauses of this clause, in the
execution of the Contract, such additional or reduced cost shall, after due
consultation with the Employer and the Contractor, be determined by the Project
Manager and shall be added to or deducted from the Contract Price and the
Project Manager shall notify the Contractor accordingly, with a copy to the
Employer. Notwithstanding the foregoing, such additional or reduced cost shall not
be separately paid or credited if the same shall already have taken into account in the
indexing of any inputs to the Price Adjustment Formulae in accordance with the
provisions of Sub-Clauses 44.2

44.7 Where, price adjustment provision is not applicable pursuant to Sub-clause 44.1
then the Contract is subject to price adjustment only for construction material in
accordance with this clause. If the prices of the construction materials stated in
the contract is increased or decreased in an unexpected manner in excess of ten
(10%) percent in comparison to the base price construction material stated
in Section —IV, Bidding Forms-Table of Price Adjustment Data, then the
price adjustment for the increase or decrease of price of the construction
material beyond 10% shall be made by applying the following formulas:

For unexpected increase in price
P =[R, -(Ro x1.10)]x Q

For unexpected decrease in price
P =[R; -(R x0.90)]x Q

Where:

“P” is price adjustment amount

“R;” is the present price of the construction material (Source of indices shall be those
listed in the Bidding forms)

“Ry” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction during the
period of price adjustment consideration

If the Base price and source is to be proposed by the Bidder as per the provision made
in Section -1V, Bidding Forms-Table of Price Adjustment Data then the Base
price and source filled by Bidder for the construction material stated in the
Bidding Form shall be subject to the approval of the Project manager and shall
be as stated in SCC..

44.8 The Price Adjustment amount shall be limited to a maximum of the initial Contract
Amount as specified in the SCC.

44.9 The Price Adjustment provision shall not be applicable for delayed period if
the contract is not completed in time due to the delay caused by the contractor
or the contract is a Lump sum Contract or a Fixed Budget Contract.
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45. Retention

45.1 The Employer shall retain from each payment due to the Contractor the
proportion stated in the SCC until Completion of the whole of the Works.

45.2Upon the issue of a Defects Liability Certificate by the Project Manager, in
accordance with GCC 54.1, half the total amount retained shall be repaid to the
Contractor and half when the Contractor has submitted the Tax evidence
document issued by the concerned Internal Revenue Office that the contractor has
submitted their Income Returns.

45.3The Contractor may substitute retention money with an unconditional bank
guarantee issued from Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law if:

(a) at least eighty (80) percent of the whole works have been completed,

(b) progress of the works is satisfactory in accordance with the Contract as per
approved work schedule, and

(c) it can be assured that the works can be completed at the intended completion
date.

45.4 If retention money is substituted by bank guarantee in accordance with clause
45.3, the bank guarantee shall be submitted either using the Retention Money
Security Form included in Section X (Contract Forms) or in another Form
acceptable to the employer. The validity of the bank guarantee shall be at least one
month more than the end of defect liability period.

46. Liquidated
Damages

46.1 The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the SCC for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the SCC. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

46.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Project Manager shall correct any overpayment of liquidated damages by
the Contractor by adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of payment to the date
of repayment, at the rates specified in GCC.-40.

47 Bonus

47.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day
stated in the SCC for each day (less any days for which the Contractor is paid
for acceleration) that the Completion is earlier than the Intended Completion
Date. The Project Manager shall certify that the Works are complete, although they
may not be due to be complete.

48. Advance
Payment

48.1 Unless otherwise stated in SCC, the Employer shall make advance payment to
the Contractor of the amounts stated in the SCC in a separate bank account
maintained for the contract, in two equal installments by the date stated in
the SCC, against provision by the Contractor of an unconditional bank
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guarantee from Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal in accordance with the conditions of
Contract using Sample Form for the Advance Payment Security included in
Section [X (Contract Forms), or another form acceptable to the Employer in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the Contractor. Interest
shall not be charged on the advance payment.

The validity of the bank guarantee under this sub-clause shall be at least 30
days beyond the end of intended completion date.

48.2 The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the
Contract. The Contractor shall demonstrate that advance payment has been used in
this way by supplying copies of invoices or other documents to the Project
Manager.

48.3 The advance payment shall be repaid by deducting proportionate amounts, as stated
in SCC, from payments otherwise due Contractor, following the schedule of
completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of work
done, Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

48.4 If the advance provided under GCC 48.1 is not repaid due to non-performance of
the Works under the contract, by the contractor within the time period specified
in the contract, the Employer shall recover the advance by enforcing the bank
guarantee as provided under GCC 48.1, and shall also recover interest on the
advance amount from the contractor at a rate stated in SCC.

49 Securities

49.1The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
specified in the SCC, by a Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal in accordance with
the conditions of Contract using Sample Form for the Performance Security
included in Section IX (Contract Forms), or another form acceptable to the
Employer, and denominated in Nepalese Rupees. The Performance Security shall
be valid until a date 30 days beyond the end of the Defect Liability Period.

However, any additional performance security required as per ITB 32.5 shall be
valid until a date 30 days beyond the end of the intended completion date.

49.2The performance security issued by any foreign Bank outside Nepal must be
counter guaranteed by a Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law in Nepal in Nepal.

50.Day works

50.1 If applicable, the Day works rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

50.2 All work to be paid for as Day works shall be recorded by the Contractor on
forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the work being
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done.

50.3 The Contractor shall be paid for Day works subject to obtaining signed Day works

forms.
51. Cost of 51.1 Loss or damage to the Works or Materials to be incorporated in the Works
Repairs between the Start Date and the end of the Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage
arises from the Contractor’s acts or omissions.
E. Finishing the Contract
52.Completion 52.1 The Contractor shall request the Project Manager to issue a certificate of

Completion of the Works, and the Project Manager shall do so upon deciding that
the work is completed.

52.2 In addition to the other provisions, before acceptance of the completed works,
Employer shall verify and assure that such works are within the set objective,
quality and appropriate to operate and use.

53. Taking Over

53.1 In the contractor’s Opinion, if the works are complete and ready for taking over, the
contractor may apply by notice to the Project Manager for a Taking-Over
Certificate. If the Works are divided into Sections, the Contractor may similarly
apply for a Taking-Over Certificate for each Section.

53.2 The Project Manager shall, within 30 days after receiving the Contractor’s
application:

(a) issue the Taking-Over Certificate to the Contractor if physical progress of works
is at least ninety (90) percent in accordance with the Contract except for any minor
outstanding work and defects (as listed in the Taking-Over Certificate) which will
not substantially affect the use of the Works or Section for their intended purpose
(either until or whilst this work is completed and these defects are remedied); or

(b) reject the application, giving reasons and specifying the work required to be
done by the Contractor to enable the Taking-Over Certificate to be issued. The
Contractor shall then complete this work before issuing a further notice under this
Sub-Clause.

53.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject the
Contractor’s application within the period of 30 days, and if the Works or Section
(as the case may be) are substantially completed in accordance with the Contract,
the Taking-Over Certificate shall be deemed to have been issued on the last day of
that period.

54. Final
Account

54.1 The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of
the Defects Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor within 60
days of receiving the Contractor’s account if it is correct and complete. If it is
not, the Project Manager shall issue within 60 days a schedule that states the
scope of the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and issue a payment certificate.

55. Operating

55.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
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and Maintenance
Manuals

Contractor shall supply them by the dates stated in the SCC.

55.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the SCC pursuant to GCC 55.1, or they do not receive the Project Manager’s
approval, the Project Manager shall withhold the amount stated in the SCC from
payments due to the Contractor.

56. Termination

56.1 In no case, the Contractor shall terminate the Contract unilaterally without duly
notifying the Employer.

56.2 The Employer may terminate the Contract at any time if the contractor;

a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

56.3 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

56.4 Fundamental breaches of Contract shall include, but shall not be limited to the
following:

(a) The Contractor uses the advance payment for matters other than the
contractual obligations,

(b) the Contractor stops work for 30 days when no stoppage of work is shown on
the current Program and the stoppage has not been authorized by the Project
Manager;

(c) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(d) the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation.

(e) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 90 days of the date of the Project Manager’s certificate;

(f) the Project Manager gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

(g) the Contractor does not maintain a Security, which is required; and

(h) the Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the SCC.

(i) If the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract, pursuant to
GCC 57.1.

(j) The Contractor fails to submit Performance Security, Advanced Payment
Guarantee (if any) and Insurance Policy documents with extended validity within
the time prescribed pursuant to GCC 26.3.

56.5 When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under GCC 56.2 above, the
Project Manager shall decide whether the breach is fundamental or not.

56.6 Notwithstanding the above, the Employer may terminate the Contract for
convenience.
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56.7 If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

57 Fraud and
Corruption

57.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 15 days’ notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the
Site.

57.2 Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the
Works, then that employee shall be removed in accordance with Clause 9.

For the purposes of this Sub-Clause;

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another

party.

(ii) “fraudulent practice’ is any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain
a financial or other benefit or to avoid an obligation;

(iif) “collusive practice’® is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the

actions of another party;

(iv) “coercive practice’ is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to investigators
in order to materially impede a investigation into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it
from disclosing its knowledge of matters relevant to the investigation
or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the GON’s/DP’s
inspection and audit rights provided for under Sub-Clause 22.2.

57.3 The contractor shall be prosecuted for offenses under prevailing criminal laws, if
the contractor:

(i) Misuses the Advance Payment or payments received from the Employer;
(i1) Receives payment by submitting false information or documents;

(ii1) Abandons the works before completion;

(iv) Commits a serious violation of the contract; or

(v) Causes loss or damage to the Employer.

58. Black Listing

58.1 Without prejudice to any other rights of the Employer under this Contract, GoN,
Public Procurement Monitoring Office (PPMO), on the recommendation of procuring
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entity, may blacklist a Bidder or contractor for its conduct for a period of one (1) to three
(3) years on the following grounds and seriousness of the act committed by the bidder or
contractor:

(a) if it is established that the Contractor has committed substantial defect in
implementation of the contract or has not substantially fulfilled its obligations
under the contract or the completed work is not of the specified quality as per the
contract,

(b) If convicted from a court of law in a criminal offense liable to be disqualified
for taking part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

59. Payment
upon
Termination

59.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work
done and Materials ordered less advance payments received up to the date of the
issue of the certificate. Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

59.2 If the Contract is terminated because of fundamental breach of Contract or for
any other fault by the Contractor, the Employer may:

(a) withhold further payments to the Contractor until the costs of design,
execution, completion and remedying of any defects, liquidated damages (if any),
and all other costs incurred by the Employer, have been established, and/or

(b) recover from the Contractor any losses and damages incurred by the Employer
and any additional costs of completing the Works, after allowing for any sum due
to the Contractor, as Government dues. After recovering any such losses,
damages and extra costs, the Employer shall pay any balance to the Contractor.

(c) forfeit the Performance Security.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

59.3 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall issue a
certificate for the value of the work done, Materials ordered, the reasonable cost of
removal of Equipment, repatriation of the Contractor’s personnel employed solely
on the Works, and the Contractor’s costs of protecting and securing the Works,
and less advance payments received up to the date of the certificate.

60.Property

60.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer if the Contract is terminated because
of the Contractor’s default.

61. Release from
Performance

61.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.
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62.Suspension of
DP

62.1 In the event that the Donor Agency suspends the loan/ credit/grant to the Employer
from which part of the payments to the Contractor are being made:

Loan/Credit/Gra a. the Employer is obligated to notify the Contractor of such suspension within 7
nt . . ' . .
days of having received the Donor Agency's suspension notice; and
b. if the Contractor has not received sums due him within the 30 days for payment
provided for in Sub-Clause 40.1, the Contractor may immediately issue a 15-day
termination notice.
63.Project 63.1 The Project Manager’s duties and authorities are restricted to the extent as stated
Manager’s in the SCC.
Duties and
Authorities

64. Quarries and
Spoil Dumps

64.1 Any quarry operated as part of this Contract shall be maintained and left in a stable
condition without steep slopes and be either refilled or drained and be landscaped
by appropriate planting. Rock or gravel taken from a river shall be removed over
some distance so as to limit the depth of material removed at any one location, not
disrupt the river flow or damage or undermine the river banks. The Contractor
shall not deposit excavated material on land in Government or private ownership
except as directed by the Project Manager in writing or by permission in writing of
the authority responsible for such land in Government ownership, or of the owner
or responsible representative of the owner of such land in private ownership, and
only then in those places and under such conditions as the authority, owner or
responsible representative may prescribe.

65. Local
Taxation

65.1 The prices tendered by the Contractor shall include all taxes that may be levied in
accordance to the laws and regulations in being in Nepal on the date 30 days prior
to the closing date for submissions of Bids on the Contractor’s equipment, plant
and materials acquired for the purpose of the Contract and on the services
performed under the Contract. Nothing in the Contract shall relieve the Contractor
from his responsibility to pay any tax that may be levied in Nepal on profits made
by him in respect of the Contract.

66. Value Added
Tax

66.1 The Contract is not exempted from value added tax. An amount specified in the
schedule of taxes shall be paid by the Contractor in the concerned VAT office
within time frame specified in VAT regulation.

67.Income Taxes
on Staff

67.1The Contractor’s staff, personnel and labor will be liable to pay personal income
taxes in Nepal in respect of their salaries and wages, as are chargeable under the
laws and regulations for the time being in force, and the Contractor shall perform
such duties in regard to such deductions as may be imposed on him by such laws
and regulations.

67.2 The issue of the Final Account Certificate pursuant to clause 54shall be made only
upon submittal by the Contractor of a certificate of income tax clearance from the
Government of Nepal.

68. Duties, Taxes
and Royalties

68.1 Any element of royalty, duty or tax in the price of any goods including fuel oil, and
lubricating oil, cement, timber, iron and iron goods locally procured by the
Contractor for the works shall be included in the Contract rates and prices and no
reimbursement or payment in that respect shall be made to the Contractor.

68.2 The Contractor shall familiarize himself with GON the rules and regulations with
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regard to customs, duties, taxes, clearing of goods and equipment, immigration
and the like, and it will be necessary for him to follow the required procedures
regardless of the assistance as may be provided by the Employer wherever
possible.

68.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost of

extracting construction materials such as sand, stone/boulder, gravel, etc. from the
river beds or quarries. Such prices will be levied by the concerned local
government as may be in force at the time. The Contractor, sub-contractor(s)
employed directly by him and for whom he is responsible, will not be exempted
from payment of royalties, taxes or other kinds of surcharges on these construction
materials so extracted and paid for to the concerned local government.

69.Member  of
Government, etc,
not  Personally
Liable

69.1 No member or officer of GoN or the Employer or the Project Manager or any of

their respective employees shall be in any way personally bound or liable for the
act or obligations of the Employer under the Contract or answerable for any
default or omission in the observance or performance of any of act, matter or thing
which are herein contained.

70.Approval of
Use of
Explosives

70.1 No explosives of any kind shall be used by the Contractor without the prior consent

of the Employer in writing and the Contractor shall provide, store and handle these
and all other items of every kind whatsoever required for blasting operations, all at
his own expense in a manner approved in writing by the Employer.

71.Compliance
with Regulations
for Explosives

71.1

The Contractor shall comply with all relevant ordinances, instructions and
regulations which the Government, or other person or persons having due
authority, may issue from time to time regarding the handling, transportation,
storage and use of explosives.

72.  Permission
for Blasting

72.1 The Contractor shall at all times maintain full liaison with and inform well in

advance, and obtain such permission as is required from all Government
authorities, public bodies and private parties whatsoever concerned or affected, or
likely to be concerned or affected by blasting operation.

73.Records
Explosives

of

73.1 Before the beginning of the Defects Liability Period, the Contractor shall account to

the satisfaction of the Project Manager for all explosives brought on to the Site
during the execution of the Contract and the Contractor shall remove all unused
explosives from the Site on completion of works when ordered by the Project
Manager.

74 Traffic
Diversion

74.1

The Contractor shall include the necessary safety procedures regarding and
pedestrian traffic diversion that is needed in execution of the works. The
Contractor shall include in his costing of works, any temporary works or diversion
that are needed during the construction period. All traffic diversion should be
designed for the safety of both the motoring public and the men at work. It shall
ensure the uninterrupted flow of traffic and minimum inconvenience to the public
during the period concerned. As such, adequate warning signs, flagmen and other
relevant safety precautionary measures shall be provided to warn motorists and
pedestrians well ahead of the intended diversion as directed by the Project
Manager. All traffic devices used shall be designed in accordance with the
instruction of Project Manager.

75. Social

75.1 The contractor shall enroll the labourers, employees, or other workforce engaged
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Security Fund in such work in the Social Security Fund in accordance with prevailing laws.

75.2 The contractor shall be responsible to disburse the remuneration, benefits, and
other payments of the labourers, employees, or workforce into the bank account
of the concerned individual.

75.3 The contractor shall be responsible for ensuring that the required work permit has
been obtained in accordance with prevailing laws in respect of foreign
personnel.,
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Section — VIII Special Conditions of Contract (SCC)

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.

Bridge Sector No. 5, Surkhet

Bridge Maintenance and Safety Upgradation
work along Karnali Highway (NH5S).

BSSKT/337011324/083/84-02
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Special Conditions of Contract

A. General

GCC 1.1

® The Employer is Bridge Sector No. 5, Surkhet

GCC 1.1 (t) | The Intended Completion Date for the whole of the Works shall be 30™ Jestha 2084 .

GCCs 1.1 The Project Manager is Project Manager

(aa) & 4.1 The Project Manager and Engineer are synonyms.

GCC 1.1 | The Site is located at Bridge Maintenance and Safety Upgradation work along Karnali

(co) Highway (NH58) and is defined in drawings No. : NA

GCC 1.1 | The Start Date shall be 7 days from date of signing agreement.

(ff)

GCC 1.1 | The Works consist of Bridge Maintenance and Safety Upgradation work.
Wi))

GCC2.2 Sectional Completions are: NA

GCC 2.3 (i) | The following documents also form part of the Contract:
Addendums if any

Minutes of the meeting for Amicable Settlement as per GCC 29.1.
EMAP

GCC3.1 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL

GCC 6.1 (a) | The agreed electronic transmission shall be;
For Employer: surkhetbridgesector@gmail.com and

For Contractor:

GCC 8.1 Schedule of other contractors: NA

GCC 13.1 The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materials is:
115% of the Contract Amount.

2. The maximum deductible for insurance of the Works and of Plant and Materials is:
[insert value as per the provision of Nepal Insurance Authority.

3. The minimum cover for loss or damage to immovable Equipment/plants is : 100 %
(i.e. Replacement Cost)

4. The maximum deductible for insurance of Immovable Equipment/plant is: [insert
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value as per the provision of Nepal Insurance Authority.

5. The minimum cover for loss of or damage to other property is:/insert amount]"’
with unlimited number of occurrences

6.The maximum deductible for insurance of other property is: finsert value as per the
provision of Nepal Insurance Authority.

7.The minimum cover for personal injury or death insurance
i. for the Contractor’s employees is that specified in the Labor act of Nepal and

ii. for other people is:finsert amount between 0.7 to 1 million] with an unlimited
number of occurrences

GCC 14.1

Site Investigation Reports are: NA

GCC17.1

The following shall be designed by the Contractor: NA

GCC 18.2

Occupational Health & Safety (OHS) policy for road infrastructure Development
and Management 2080, Guidelines 2080, Operating manual 2080 of DoR

GCC 20.1

The Site Possession Date(s) shall be: 7 days from date of signing agreement at Surkhet-
Dailekh-Kalikot Section along Karnali Highway (NHSS).

GCC24.1

The place of arbitration shall be: Kathmandu / As per provision in law.

B. Time Control

GCC25.1

The Contractor shall submit for approval a Program for the Works within 15 days from the
date of the Letter of Acceptance.

GCC 253

The period between Program updates is 90 days.

The amount to be withheld for late submission of an updated Program is NA

C. Quality Control

GCC33.1

The Defects Liability Period is: 365 days.

D. Cost Control

GCC40.1

10%

GCC44.1

The Contract not subject to price adjustment, and the following information regarding
coefficients not apply.

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be
as specified in the Table of Adjustment Data submitted by bidder together with the Letter of
Bid which is approved by the Project manager and attached as Annex-1.

10 The amount depends on location, environment of construction site, surrounding property etc. and hence differs
case to case. Suitable amount should be inserted depending upon site condition and surrounding environment.
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GCC44.7 Base Price of Construction Materials applicable for price adjustment shall be
as per the Table of Adjustment Data submitted by Bidder together with the Letter
of Bid which is approved by the Project manager and attached as Annex-1

GCC 44.8 | The Price Adjustment amount shall be limited to a maximum 25 % percentage of the initial
Contract Amount (without VAT but including PS).

GCC 45.1 The proportion of payments retained is:

For GoN Funded: 5 (FIVE) PERCENT.

GCC46.1 The liquidated damages for the whole of the Works are 0.05 PERCENT of the final
Contract Price (without VAT but including PS) per day. The maximum amount of
liquidated damages for the whole of the Works is 10 PERCENT of the final Contract
Price (without VAT but including PS).

GCC47.1 The provision of bonus Not Applicable in the contract.

GCC 48.1 The provision of Advance Payments is Applicable in the contract. If Applicable, the
Advance Payments shall be: 20 percent of initial contract amount (without VAT but
including PS) and shall be paid in two equal installments and to the Contractor. First
installment of 10 (ten) %shall be made to the contractor upon submission of equivalent
acceptable bank guarantee for advance payment,insurance document and quality
assurance plan as per condition of contract. Second installment of 10 (ten) % shall be
made after the contractor completes the physical progress which is not less than 10 (ten)
% of the contract price upon submission of equivalent acceptable bank guarantee for
advance payment. The advance payment guarantee shall be valid until 30 days beyond the
intended completion date for whole of the work.

GCC48.3 Deductions from Payment Certificates will commence in the first certificate in which the
value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate of
40% of the respective Monthly Interim Payment Certificate until such time as the advance
payment has been repaid; provided that the advance payment shall be completely repaid prior
to the end of 80 % of the approved contract price .

GCC48.4 Recover interest on the advance amount from the Contractor should be at a rate of 10 %.
GCC49.1 The Performance Security amount is: NRs. ............... [Insert Amount prior to the
Contract agreement.

[insert Performance Security amount including an additional amount based on ITB 38.1
and/or ITB 32.5 if the Employer has increased the Performance Security amount|

E. Finishing the Contract

GCC55.1 The date by which operating and maintenance manuals are required is: NA

GCC 55.2 | The date by which “as built” drawings are required is;:NA

The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals is: NA
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4 . .
(C}}SC 56 The maximum number of days is: 200
GCC 63 The Project Manager has to obtain the specific approval of the Employer for taking any of

the following actions:
a. Approving subcontracting of any part of the works under General Conditions of
Contract Clause 7;
b. Certifying additional costs determined under General Conditions of Contract
Clause 42;

c. Determining start date under General Conditions of Contract Clause 1;
d. Determining the extension of the intended Completion Date under General
Conditions of Contract Clause 27;

e. Issuing a Variation under General Conditions of Contract Clause 1 and 38, except in an
emergency situation, as reasonably determined by the Project Manager; emergency
situation may be defined as the situation when protective measures must be taken for
the safety of life or of the works or of adjoining property.

f. Adjustment of rates under General Conditions of Contract Clause 37,

Note: ” % of advance payment x 100/(80-30)
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Section — IX Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and when required Advance Payment Security and Retention Money Security, shall
only be completed by the successful Bidder after contract award.

Letter of INteNt...cuciiiiniiniiisinsninsiinsinniiniinsniessicssicsecsseesssesssesssssssesssesssssssssssssssssessssssasssasssassssssses 125
Letter 0f ACCEPLANCE ..ueeveuererverescnrrcssnnissnisssnnessnsisssssssssssssassossnssssssssssassssssssssnssssssssssasssssssossnssssasssssnses 126
CoNtract AGreemEeN ... uccieceseciseecsrecssecsecssesssacssansssncssnessessssssssssssssssssssssssssssesssasssassssesssssssasssasssassssses 127
List of ApProved SUDCONEIACLOYS ...cccevueicererescneressarsssnrisssssossssrssssssssasssssssossnssssssssssnssssssssssassssssssssnses 128
Performance SECULILY ....ciceecnveinieiciseissnncseecssueresssnessseessnnecsssescssncsssesssssssssssssssssssssssssssssssssssssseses 129
Advance Payment SECULILY .....ccecveeiivverciseeiseicssnissnncsssecsssencsssnesssnesssesssssssssssssssssssssssssssssssssssasess 130
Retention MONEY SECULILY c.ueciivuiiirreiirsencsseressnercsssessssnncssseesssescsssnsssssssssssssssssssssssssssssssssssssssssssssssses 132
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Letter of Intent

[On letterhead paper of the Employer|

Date: ... cooovviiiiii,
To: ... ...[Insert name and address of the Contractor]............................
Subject: Issuance of letter of intent to award the contract ............
This is to notify you that, it is our intention to award the contract... . [Insert date] ............................ for

execution of the... . [Insert name of the contract and identification number, as given in the Contract
Data/SCC]J to you as your bid price Nepalese Rupees...............ccccecvvveevrrecirrecennennns [Insert amount of contract
price in figures and words] as corrected and modified in accordance with the Instructions to Bidders is

hereby selected as substantially responsive evaluated bid closest to the Average Bid Price.

Authorized Signature: ............cooviiiiiiiiiiinen.,

NaAME: oo

TItE: o,

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to
the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and
sent to the successful Bidder only after evaluation and selection of substantially responsible evaluated bid closest to
the Average Bid Price.]
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Letter of Acceptance

[On letterhead paper of the Employer|

Date: .ooovvviiiiiiin
TO: e [Insert name and address of the Contractor] ..................
SUDJECE: vttt Notification of Award
This is to notify that your Bid for the Invitation of Bids dated [Insert date of bid
invitation] ................................ for execution of the........................., [Insert name of the contract
and identification number, as given in the Contract BDS/SCC] ........................... for the Contract

price of Nepalese Rupees [insert amount of contract price in figures and words], as corrected in
accordance with the Instructions to Bidders is hereby accepted in accordance with the Instruction to

Bidders.
You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with
Performance Security of NRs. ......... [Insert Performance Security and its validity] ........ as specified

in the SCC consisting of a Bank Guarantee in the format included in Section IX (Contract Forms) of this

Bidding Document.

The Employer shall forfeit the bid security, in case you fail to furnish the Performance Security and to sign

the contract within specified period.

Authorized Signature: ...........ccovviiiiiiiiiii,

Name and Title of Signatory: ............c.cooeiviiiinnenn.
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Contract Agreement

THIS AGREEMENT made the ............ccoooiiiiiniiniiinceneeeeeeday of o
between.........oovvviiiiiiiiiiiinnnn, name of the Employer .............ccccoviiiiiiiiiiinnn, (hereinafter
“the Employer”), of the one wpart, and....................cooiiil. name of the Contractor

.................................... (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as .......................o name of the
Contract .......ccocceeveeneeeneene should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the remedying of any defects in the sum
of NRs .................. [Insert amount of contract price in words and figures including taxes| (hereinafter
“the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement.

(a) the Letter of Acceptance;

(b) the Letter of Bid;

(c) the Addenda NOS ........ccoeveerrerrrecerrernnas [Insert addenda numbers ifanyf .....................
(d) the Special Conditions of Contract;

(e) the General Conditions of Contract;

(f) the Specification;

(g) the Drawings;

(h) Insert “Bills of Quantities (BOQ)” or “Scehdules of Prices” (for Lump Sum Contracts),; and
(i) Table of Price Adjustment Data

(j) List of Approved Subcontractors

(B) oo [Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with

the laws of Nepal on the day, month and year indicated above.

Signed by ......ccveiiiiiiiii Signed by........covvvviiiiiiiii

for and on behalf the Contractor in the presence for and on behalf of the Employer in the presence
of of

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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List of Approved Subcontractors

In accordance with GCC Sub-Clause 7.1, The following Subcontractors are approved for carrying
out the work as specified below.

Name of Value/P t
Description of Works auesrercentage
Subcontractors of subcontract
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Performance Security
(On letterhead paper of the Bank)
.................................. Bank’s Name, and Address of Issuing Branch or Office.........................ccoovvuen...
Beneficiary: ......coceoeoeuiineeeeeeeeeeeeee [Insert Name and Address of Employer] ...........................
Date: ...

Performance Guarantee NO.: ......oooitiiit it e e

We have been informed that ........... [insert name of the Contractor, which in the case of a joint venture shall
be the name of the joint venture| (hereinafter called "the Contractor") has been notified by you to sign the
Contract No. .......... [insert reference number of the Contract| for the execution of ............ [insert name of
contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we... . [Insert name of the Bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of Nepalese Rupees............... [Insert amount in figures*® and
amount in words] such sum being payable in Nepalese Rupees, upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under
the Contract, without your needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later than the....[/insert day].... Day of...[insert month, year] . **, and any
demand for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions,, ICC
Publication No. 758 , .except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
* The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract in
Nepalese Rupees.

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should
note that in the event of an extension of the time for completion of the Contract, the Employer would
need to request an extension of this guarantee from the Guarantor. Such request must be in writing and
must be made prior to the expiration date established in the guarantee.
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Advance Payment Security

(On letterhead paper of the Bank)

Beneficiary: ...l [Insert Name and address of employer]
Date: ...

Advance Payment Guarantee NO..............ccevvviiiiinnnnnnn

We have been informed that ...... [insert name of the Contractor, which in the case of a joint venture shall be the name
of the joint venture| (hereinafter called "the Contractor™) has entered into Contract No. ..... [Insert reference number of
the Contract]...............dated ...... [insert agreement datej......... with you, for the execution of ... .......[Insert name
of the contract and brief description of Works| ................ (hereinafter called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
Nepalese Rupees ................ [insert amount in figures* and amount in words] ..... is to be made against an advance
payment guarantee.

At the request of the Contractor, we... . [insert name of the Bank] ...................... hereby irrevocably undertake to
pay you any sum or sums not exceeding in total an amount of Nepalese Rupees ...................... [insert amount in
figures® and amount in words] ... .) upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor:

a) used the advance payment for purposes other than the costs of mobilization in respect of the Works;

.(b) has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the contract, specifying the amount payable by the contractor.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid
by the Contractor as indicated in copies of interim statements or payment certificates which shall be presented to us.
This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that
eighty (80) percent of the Contract Price has been certified for payment, or on the .../Insert day].... day of ....[Insert
Month, Year]..**, whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees URDG), 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final
document.
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*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the

advance payment as specified in the Contract.
** Insert the date Thirty days after the intended completion date. The Employer should note that in the event of an

extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date

established in the guarantee.
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Retention Money Security

(On letterhead paper of the Bank)

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number|

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract
No. [insert reference number of the contract| dated with the Beneficiary, for
the execution of [insert name of contract and brief description of Works/
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
up to the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of
the whole works have been completed, progress of the works is satisfactory in accordance with the Contract as
per approved work schedule and it can be assured that the works can be completed at the intended completion
date, payment of [insert the amount of the Retention Money] is to be made against a Retention Money
guarantee.

At the request of the Contractor, we, [insert name of the Bank] , as Guarantor, hereby irrevocably undertake to
pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees ............ [insert
amount in figures andamount in words]' upon receipt by us of the Beneficiary’s complying demand
supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than the ...[/Insert day].... day of ...[Insert Month, Year] * ..., and any
demand for payment under it must be received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[Seal of Bank and signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
finalproduct.

! The Guarantor shall insert the amount of the Retention Money.

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer

should note that in the event of an extension of this date for completion of the Contract, the Employer would need to
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior
to the expiration date established in the guarantee.
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Annex-1
Table of Price Adjustment Data
[GCC 44.1]
Index Source of Base Emplf)yeI: s Proposed Bidder s Pr.oposed
Code Descrintion Index* Value and Weighting Range Weighting
P Date (coefficient) (coefficient)**
1 2 3 4 5 6
Non -
adjustable (A) 0.15 0.15
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of
Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in
case of the alternative provision of Bidder proposed value and weighting coefficient.
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Table of Price Adjustment Data

[GCC 44.7]
Code Construction Unit Base Price (NRs/Unit) ** (Ex- Source (Factory)**
Material* factory)
1 2 3 4 5

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in
the table shall be taken into consideration.

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in
Bidding Forms (Section-1V) after verification by the Employer in case of the alternative
provision of Bidder proposed source and base price.
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