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Abbreviations
BD oot Bidding Document
BDF ...t Bidding Forms
BDS e Bid Data Sheet
BOQ o Bill of Quantities
COF ..o Contract Forms
DP e e Development Partners
DOLI ...t . Department of Local Infrastructure
€-GP oo Electronic Government Procurement
ELL ot et esseicaseeseeas e Eligibility
EQC ... oo Evaluation and Qualification Criteria
EXP oot Experience
FIN Lot eveseeaenieneas o Financial
GCC ... it General Conditions of Contract
GON L Government of Nepal
ICC ottt International Chamber of Commerce
IFB oo Invitation for Bids
ITB ..ottt Instructions to Bidders
TV e Joint Venture
LIT oo et oo Litigation
NCB ... oottt seees National Competitive Bidding
NRS. ot Nepalese Rupees
PAN .o et Permanent Account Number
PPA ..t Public Procurement Act
PPMO ... oo Public Procurement Monitoring Office
PPR ..o e Public Procurement Regulations
PL ottt Profit & Loss
P Provisional Sum
SBD ..t Standard Bidding Document
SCC et s Special Conditions of Contract
TS et Technical Specifications
VAT ..ttt Value Added Tax
WRQ et oo Works Requirements

' “GoN” word indicates all public entities according to Public Procurement Act, 2063
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Invitation for Bids

Government of Nepal (GoN)
Ministry of Infrastructure Development
Department Of Roads
Federal Road Supervision and Monitoring Office
Road Division Hetauda

Invitation for Bids No: 07/2083/084
Date of publication: October 16, 2026 (2083/06/30)

1. Road Division Hetauda has allocated funds from GoN towards the cost of Upgrading of
Tribhuvan Rajpath from Miteri Bridge to Ghantaghar Road, Parsa (Chainage Km 00+000 to
Km 04+000) and intends to apply part of the funds to cover eligible payments under the Contract
Jfor TRP/RDHTD/33701130/083/84-26. Bidding is open to all eligible as per Section V of bidding
document.

2. Road Division Hetauda invites sealed bids from eligible bidders for the construction of
Upgrading of Tribhuvan Rajpath from Miteri Bridge to Ghantaghar Road, Parsa (Chainage
Km 00+000 to Km 04+000) under National Competitive Bidding — Single Stage Two Envelope
Bidding procedures.

Only eligible bidders with the following key qualifications should participate in this bidding:

e Minimum Average Annual Construction Turnover of the best 3 years within the last 10
years: NRs 1280.00 million.
e Minimum Work experience of similar size and nature: NRs 1280.00 million

3. Under the Single Stage, Two Envelope Procedure, Bidders are required to submit
simultaneously two separate sealed envelopes, one containing (i) the Technical Bid and the
other (ii) the Price Bid, both in turn enclosed in one sealed envelope as per the provision of ITB
21 of the Bidding Document.

4. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of
Road Division Hetauda, Hetauda-10, Makwanpur, 057-520311, roaddivisionhetauda@gmail.com
and website dor.gov.np/hetauda

5. A complete set of Bidding Documents shall be purchased from the office Road Division Hetauda,
Hetauda-10, Makwanpur by eligible Bidders on the submission of a written application, along
with the copy of company/firm registration certificate, and upon payment of a non-refundable fee
of NRs 20000 till November 05, 2026 during office hours in the account as specified below.

Information to deposit the cost of bidding document in Bank:

Name of the Bank: Nepal Bank Limited, City Office, Hetauda

Name of Office: District Treasury Controller Office (Ko.Le.Ni.Ka.) Hetauda, Makwanpur
Office Code no. : 337013201, Account no.: 00101000000001001001

Rajaswa (revenue) Shirshak no. : 14229

6. Pre-bid meeting shall be held at Road Division Hetauda at October 26, 2026, 11:00 hours.
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Sealed bids must be submitted to the office Road Division Hetauda, Hetauda-10, Makwanpur
by hand or courier or mail(hulak) before 12:00 hours on November 06, 2026. Bids received after
this deadline will be rejected.

The bids will be opened in the presence of Bidders' representatives who choose to attend at
November 06, 2026 , 13:00 hours at the office of Road Division Hetauda, Hetauda-10,
Makwanpur. Bids must be valid for a period of 120 days from the bid submission deadline and
must be accompanied by a bid security, amounting to a minimum of NRs 60.00 million, which
shall be valid for 30 days beyond the validity period of the bid.

If the last date of purchasing and /or submission falls on a government holiday, then the next
working day shall be considered as the last date. In such case the validity period of the bid and bid
security shall remain the same as specified for the original last date of bid submission.



Part I: BIDDING PROCEDURES
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Section I: Instructions to Bidders (ITB)

This section specifies the procedures to be followed by Bidders in the preparation and submission
of their Bids. Information is also provided on the submission, opening, and evaluation of bids and
on the award of contract.
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Section I: Instructions to Bidders

A. General

1. Scope of
Bid

1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), the
Employer, as indicated in the BDS, issues this Bidding Document for the procurement of
Works as specified in Section VI (Works Requirements). The name, identification, and
number of lots (contracts) / multiple contracts of the National Competitive Bidding
(NCB) are provided in the BDS.

1.2 Throughout this Bidding Document:
(a) the term “in writing” means communicated in written form and delivered against receipt
through e-GP system or email or fax or courier;
(b) except where the context requires otherwise, words indicating the singular also
include the plural and words indicating the plural also include the singular; and
(c) “day” means calendar day.

2. Source of
Funds

2.1 GoN Funded: In accordance with its annual program and budget, approved by the GoN,
the implementing agency indicated in the BDS plans to apply a portion of the allocated
budget to eligible payments under the contract(s) for which this Bidding Document is
issued.

Or

Public Entities' own Resource Funded: In accordance with its annual program and
budget, approved by the public entity, the implementing agency indicated in the BDS
plans to apply a portion of the allocated budget to eligible payments under the contract(s)
for which this Bidding Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter called “funds™)
from the Development Partner (hereinafter called “the DP”) indicated in the BDS
toward the cost of the project named in the BDS. The GoN intends to apply a portion of
the funds to eligible payments under the contract(s) for which this Bidding Document is
issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and upon
approval by the DP in accordance with the terms and conditions of the financing
agreement between the GoN and the DP (hereinafter called the “Loan/Grant
Agreement”), and will be subject in all respects to the terms and conditions of that
Loan/Grant Agreement. No party other than the GoN shall derive any rights from the
Loan Agreement or have any claim to the funds.

3. Fraud and
Corruption

3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-contractors
shall adhere to the highest standard of ethics during the procurement and execution of
such contracts. In pursuance of this;

(a) the Employer adopts, for the purposes of this provision, the terms as defined
below:
(1) “corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another party;
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(ii) “fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain
a financial or other benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the
actions of another party.

v) “obstructive practice” means (a) deliberately destroying, falsifying, altering, or
concealing of evidence material to an investigation; (b) making false statements
to investigators in order to materially impede an investigation; (c) failing to
comply with requests to provide information, documents, or records in connection
with an investigation; (d) threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or
from pursuing the investigation; or (e) materially impeding GoN/DP’s contractual
rights of audit or access to information; and

vi) “integrity violation” is any act which violates Anticorruption Policy, including (i)
to (v) above and the following: abuse, conflict of interest, violations of GoN/DP
sanctions, retaliation against whistleblowers or witnesses, and other violations of
Anticorruption Policy, including failure to adhere to the highest ethical standard.

(b) the Employer will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity violations
in competing for the contract;

(c) DP will cancel the portion of the financing allocated to a contract if it determines at any
time that representative(s) of the GoN/or of a beneficiary of DP-financing engaged
in corrupt, fraudulent, collusive, or coercive practices or other integrity violations
during the procurement or the execution of that contract, without the GoN having
taken timely and appropriate action satisfactory to DP to remedy the situation.

d) DP will impose remedial actions on a firm or an individual, at any time, in accordance
with DP's Anticorruption Policy and related Guidelines (as amended from time to
time), including declaring ineligible, either indefinitely or for a stated period of time,
to participate in DP-financed, -administered, or -supported activities or to benefit
from an DP-financed, -administered, or -supported contract, financially or otherwise,
if it at any time determines that the firm or individual has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations; and

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the GoN /DP, if so, required by the GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the following acts with an intention
to influence the implementation of the procurement process or the procurement agreement:
(a) give or propose improper inducement directly or indirectly,
(b) distortion or misrepresentation of facts,
(c) engaging in corrupt or fraudulent practice or involving in such act,
(d) interference in participation of other competing bidders,
(e) coercion or threatening directly or indirectly to cause harm to the person or the

property of any person to be involved in the procurement proceedings,
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() collusive practice among bidders before or after submission of bids for distribution of
works among bidders or fixing artificial/uncompetitive bid price with an intention
to deprive the Employer the benefit of open competitive bid price,

(g) Contacting the Employer with an intention to influence the Employer with regards
to the bids or interference of any kind in examination and evaluation of the bids
during the period from the time of opening of the bids until the notification of award
of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for a
period of one (1) to three (3) years for its conduct including on the following grounds and
seriousness of the act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which disqualifies the Bidder
from participating in the contract,

(b) if it is established that the contract agreement signed by the Bidder was based on false
or misrepresentation of Bidder’s qualification information,

(c) if it at any time determines that the firm has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for, or
in executing, a GoN/DP-financed contract.

(d) if the Successful Bidder fails to sign the Contract.

(e) if the bidder fails to inform or informs after the specified time about the saturation of
the maximum number of contracts as per ITB 4.10.

(f) a Bidder requests for withdrawal or modification of its bid:

(1) after the Bid Submission deadline and during the period of validity specified by the
Bidder on the Letter of Technical Bid and Price Bid, in case of electronic submission;
(ii) from the period twenty-four hours prior to bid submission deadline up to the period
of bid validity specified by the Bidder on the Letter of Technical Bid and Price Bid,
in case of hard copy submission.

(g) if the bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification as per ITB 27.1.

(h) a Bidder changes the prices or substance of the bid while providing information
pursuant to ITB 27.1.

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement Monitoring
Office (PPMO), by a competent authority under the prevailing law for failure to
repay a loan disbursed by a bank or financial institution, and/or the DP in case of
DP funded project, shall be ineligible to bid for a contract during the period of time
determined by the GoN, PPMO, the competent authority, and/or the DP.

3.5 In case of a natural person or firm/institution/company which is already declared blacklisted
and ineligible by the GoN, any other new or existing firm/institution/company owned
partially or fully by such Natural person or Owner or Board of director of blacklisted
firm/institution/company; shall not be eligible bidder.

3.6 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and GCC 72.3(j).

4. Eligible
Bidders

4.1 A Bidder may be a natural person, private entity, or government owned entity subject to ITB
4.5 or any combination of them in the form of a Joint Venture (JV) under an existing

agreement, or with the intent to constitute a legally-enforceable joint venture. In the case of a
IV:

(a) all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms. Maximum number of JV shall be as specified
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in the BDS and

(b) the JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the JV during the bidding
process and, in the event the JV is awarded the Contract, during Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an eligible
country, in accordance with Section V (Eligible Countries). A Bidder shall be deemed
to have the nationality of a country if the Bidder is a citizen or is constituted, or incorporated,
and operates in conformity with the provisions of the laws of that country. This criterion
shall also apply to the determination of the nationality of proposed sub-contractors or
suppliers for any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of interest
shall be disqualified. A Bidder may be considered to be in a conflict of interest with one or
more parties in this bidding process, if any of, including but not limited to, the following

apply:
(a) they have controlling shareholders in common; or
(b) they receive or have received any direct or indirect subsidy from any of them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third parties, that
puts them in a position to have access to material information about or improperly
influence the Bid of another Bidder, or influence the decisions of the Employer
regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process either individually
or as a partner in a joint venture. This will result in the disqualification of all Bids in
which it is involved. However, subject to any finding of a conflict of interest in terms
of ITB 4.3 (a)-(d) above, this does not limit the participation of the same subcontractor
in more than one bid; or

(f) a Bidder or any of its affiliated entity, participated as a consultant in the preparation
of the design or technical specifications of the works that are the subject of the Bid; or

(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be
hired) by the Employer as Engineer for the Contract.

(h) a Bidder that has a close business or family relationship with a professional staff
of the Procuring Entity.

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance with ITB 3,
at the date of the deadline for bid submission or thereafter, shall be disqualified. A firm
shall not be eligible to participate in any procurement activities under an DP-financed,
-administered, or -supported project while under temporary suspension or debarment
by DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether such debarment
was directly imposed by the DP, or enforced by other DPs pursuant to the Agreement
for Mutual Enforcement of Debarment Decisions. A bid from a temporary suspended
or debarred firm will be rejected.

4.5 Enterprises owned by Government shall be eligible only if they can establish that they
are legally and financially autonomous and operate under commercial law, and that they
are not a dependent agency of the GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the
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Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations, Nepal prohibits any
import of goods or contracting of works or services from that country or any
payments to persons or entities in that country. Where Nepal prohibits payments to
a particular firm or for particular goods by such an act of compliance, that firm
may be excluded;

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits commercial
relations with that country, provided that the DP is satisfied that such exclusion
does not preclude effective competition for the supply of goods or related services
required;

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP in relation to
their guidelines or appropriate provisions on preventing and combating fraud and
corruption in projects financed by them.

4.8 In case a prequalification process has been conducted prior to the bidding process, this
bidding is open only to prequalified Bidders.

4.9 The Bidder, including all parties constituting the Bidder, shall be ineligible to participate
in the open competitive bidding process if it has already secured maximum number of
construction contracts (in open competitive bidding) as specified in BDS and has not yet
completed the work as stipulated in the respective contracts

4.10 For the purpose of ITB 4.9 above, the bidder shall declare that the bidder, and all parties
constituting the Bidder have not already secured maximum number of construction
contract (in open competitive bidding) as specified in BDS. If the bidder, and all parties
constituting the Bidder has participated in bidding processes of many public entities and
during that period the maximum number of contracts have been attained as specified
saturates due to issuance of letters of acceptance by a particular public entity, the bidder
shall inform in writing to all other concerned public entities, where the bidder have
participated in bidding process, within three days of issuance of last letter of acceptance
that saturates the maximum number of contracts as specified.

5. Eligible
Materials,
Equipment
and Services

5.1 The materials, equipment and services to be supplied under the Contract shall have their
origin in any source countries as defined in accordance with Section V (Eligible
Countries) and all expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, Bidders may be required to
provide evidence of the origin of materials, equipment and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and
equipment are mined, grown, produced or manufactured, and from which the services
are provided. Materials and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a commercially
recognized product results that differs substantially in its basic characteristics or in
purpose or utility from its components.

B. Contents of Bidding Documents

6. Sections of

6.1 The Bidding Document consist of Parts I, 11, and III, which include all the Sections
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Bidding
Document

indicated below, and should be read in conjunction with any Addenda issued in
accordance with ITB 8.

PART I Bidding Procedures
Section I Instructions to Bidders (ITB)
Section 11 Bid Data Sheet (BDS)
Section 111 Evaluation and Qualification Criteria (EQC)
Section IV Bidding Forms (BDF)
Section V Eligible Countries

PART II Requirements
Section VI Works Requirements (WRQ)
Section VII  Bill of Quantities (BOQ)

PART III Conditions of Contract and Contract Forms
Section VIII  General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)
Section X Contract Forms (COF)

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding Document.

6.3 The Employer is not responsible for the completeness of the Bidding Document and their
Addenda, if they were not obtained directly from the source stated by the Employer in the
Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the
Bidding Document and to furnish with its bid all information and documentation as is
required by the Bidding Documents. Failure to furnish all information or documentation
required by the Bidding Document may result in the rejection of the bid.

7. Clarification
of Bidding
Document,
Site Visit,
Pre-Bid
Meeting

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall contact the
Employer in writing at the Employer’s address indicated in BDS or raise any question or
curiosity during the pre-bid meeting if provided for in accordance with ITB 7.4. The
Employer will respond in writing to any request for clarification, provided that such
request is received within the period as mentioned in ITB 7.5. The Employer shall
forward copies of its response to all Bidders who have acquired the Bidding Document in
accordance with ITB 6.3, including a description of the inquiry but without identifying
its source. Should the Employer deem it necessary to amend the Bidding Document as
a result of a request for clarification, it shall do so following the procedure under ITB 8
and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself, on its own risk and responsibility, all information that may be necessary
for preparing the bid and entering into a Contract for construction of the Works. The costs
of visiting the Site shall be at the Bidder’s own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only
upon the express condition that the Bidder, its personnel, and agents will release and
indemnify the Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided
for in the BDS. The purpose of the meeting will be to clarify issues and to answer questions
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on any matter that may be raised at that stage.

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as
mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without
identifying the source, and the responses given, together with any responses prepared after
the meeting, will be transmitted promptly to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3. Any modification to the Bidding Document that
may become necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an addendum pursuant to ITB 8 and not through the
minutes of the pre-bid meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

8. Amendment
of Bidding
Document

8.1 At any time prior to the deadline for submission of bids, the Employer may amend the
Bidding Document by issuing addendum or several addenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall be communicated
in writing to all who have obtained the Bidding Document from the Employer in
accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Employer may, at its discretion, extend the deadline for the
submission of Bids, pursuant to ITB 22.2. However, the time available to submit bids shall
not be less than five (5) days since amendment in bidding document,

C. Preparation of Bids

9. Cost of
Bidding

9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid,
and the Employer shall in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

10. Language
of Bid

10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer, shall be written in the language specified in the BDS.
Supporting documents and printed literature that are part of the Bid may be in another
language provided they are accompanied by an accurate translation of the relevant passages
in the language specified in the BDS, in which case, for purposes of interpretation of
the Bid, such translation shall govern.

11.
Documents
Comprising
the Bid

11.1  The Bid shall comprise two envelopes submitted simultaneously, one called the
Technical Bid containing the documents listed in ITB 11.2 and the other the Price Bid
containing the documents listed in ITB 11.3, both envelopes enclosed together in an
outer single envelope.

11.2 The Technical Bid shall comprise the following:
(a) Letter of Technical Bid,
(b) Bid Security in accordance with ITB 19;

(c) alternative Technical Bid, at Bidder’s option and if permissible, in accordance
with ITB 13;
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(d) written confirmation authorizing the signatory of the Bid to commit the Bidder,
in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the Bidder’s
qualifications to perform the contract;

(f) Technical Proposal in accordance with ITB 16;

(g) Bids submitted by a Joint Venture shall include a copy of the Joint Venture
Agreement entered into by all partners. Alternatively, a Letter of Intent to
execute a Joint Venture Agreement in the event of a successful Bid shall be
signed by all partners and submitted with the Bid, together with a copy of the
proposed agreement. The Joint Venture agreement, or letter of intent to enter
into a Joint Venture including a draft agreement shall indicate at least the parts
of the Works to be executed by the respective partners;

(h) list of subcontractors, in accordance with ITB 34 (If any); and
(i) Any other documents required in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid;

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 14, or
as stipulated in the BDS;

(c) alternative price Bids, at Bidder’s option and if permissible, in accordance with
ITB 13;

(d) Table of Price adjustment (if applicable) ; and
(e) Any other document required in the BDS.

11.4 The Bidder is solely responsible for the authenticity of the submitted documents.

11.5 The Technical Bid shall not include any financial information related to the Price
Bid. A Technical Bid containing such material financial information shall be
declared non-responsive.

12. Letter of
Bid and
Schedules

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed under
ITB 11, shall be prepared using the relevant forms in Section IV (Bidding Forms) and
in Section VII (Bill of Quantities). The forms must be completed without any alterations
to the text, and no substitutes shall be accepted. All blank spaces shall be filled in with
the information requested.

13. Alternative
Bids

13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered.

13.2 When alternative times for completion are explicitly invited, a statement to that effect
will be included in the BDS, as will the method of evaluating different times for
completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, Bidders
wishing to offer technical alternatives to the requirements of the Bidding Document must
first price the Employer’s design as described in the Bidding Document and shall
further provide all information necessary for a complete evaluation of the alternative by
the Employer, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the evaluated Bidder whose Bid
Price is closest to the Average Bid Price conforming to the basic technical
requirements shall be considered by the Employer.
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13.4 When specified in the BDS, Bidders are permitted to submit alternative technical
solutions for specified parts of the Works. Such parts will be identified in the BDS and
described in Section VI (Works Requirements). The method for their evaluation will be
stipulated in Section III (Evaluation and Qualification Criteria).

14. Bid Prices
and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the
Schedules shall conform to the requirements specified below.

14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling
in prices for all items of the Works, as identified in Section VII (Bill of Quantities). In
case of Unit Rate Contracts, the Bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against which no rate or price is entered
by the Bidder will not be paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid,
excluding any discounts offered. Absence of the total price in the Letter of Price Bid may
result in rejection of the Bid.

14.4 The Bidder shall quote any discounts and the methodology for their application in the
Letter of Price Bid, in accordance with ITB 12.1.

14.5 If so indicated in ITB 1.1and ITB 35.4, bids are invited for individual Contracts or for any
combination of Contracts (packages). Bidders wishing to offer any price reduction for the
award of more than one Contract shall specify in their bid the price reductions applicable
to each package, or alternatively, to individual Contracts within the package. Price
reductions or discounts shall be submitted in accordance with ITB 14.4, provided the
Bids for all Contracts are submitted and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices
quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to
adjustment during the performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices and weightings for the
price adjustment formulae in the Table of Adjustment Data in Section IV (Bidding
Forms) and the Employer may require the Bidder to justify its proposed indices and
weightings.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 30 days prior to the deadline for submission of bids, shall
be included in the rates and prices and the total bid price submitted by the Bidder.

15. Currency
of Bid and
Payment

15.1 The currency of the bid and payment shall be in Nepalese Rupees.

16.
Documents
Comprising
the
Technical
Proposal

16.1 The Bidder shall furnish a Technical Proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV
(Bidding Forms), in sufficient detail to demonstrate the adequacy of the Bidders’
proposal to meet the work requirements and the completion time.
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17. 17.1 To establish its qualifications to perform the Contract in accordance with Section III
Documents (Evaluation and Qualification Criteria) the Bidder shall provide the information
Els;abhshmg requested in the corresponding information sheets included in Section IV (Bidding
Qualificatio Forms).
ns of the
Bidder
18. Period of | 18.1 Bids shall remain valid for the period specified in the BDS. The bid validity period shall
V?llldlty of start from the bid submission deadline as prescribed by the Employer in accordance with
Bids ITB 22.1. If the prescribed bid submission deadline date falls on a government holiday,
then the next working day shall be considered as the bid submission deadline date. In
such case the validity period of the bids shall be considered from the original bid
submission deadline date.
In the case of electronic bid submission, if any technical issue arises in the handling of
the e-GP system, the PPMO may extend the deadline for bid submission. However, the
validity period of the bids shall still be counted from the original bid submission deadline.
A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.
18.2 In exceptional circumstances, prior to the expiration of the bid validity period, the
Employer may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing. If a bid security is requested in
accordance with ITB 19, it shall also be extended 30 days beyond the deadline of the
extended validity period. A Bidder may refuse the request without forfeiting its bid
security. A Bidder granting the request shall not be required or permitted to modify its
Bid and to include any additional conditions against the provisions specified in Bid
Documents.
19. Bid 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as specified in
Security the BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid

security letter at the time of electronic submission of the bid. The Bidder accepts that the
scanned copy of the Bid security shall, for all purposes, be equal to the original. The
details of original Bid Security and the scanned copy submitted with e-bid should be the
same otherwise the bid shall be non-responsive.

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(a) an unconditional bank guarantee from Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in BDS.

In the case of a bank guarantee, the bid security shall be submitted
either using the Bid Security Form included in Section IV (Bidding
Forms) or in another Form acceptable to the employer. The form must include the
complete name of the Bidder. The bid security shall be valid for minimum thirty (30) days
beyond the original validity period of the bid, or beyond any period of extension if
requested under ITB 18.2.

A bid security valid for a shorter period shall be rejected by the Employer as nonresponsive.

19.3 The bid security issued by any foreign Bank outside Nepal must be counter guaranteed
by Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in Nepal.

19.4 Any bid not accompanied by an enforceable and substantially compliant bid security
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shall be rejected by the Employer as nonresponsive. In case of e- Submission, if the scanned
copy of an acceptable Bid Security letter is not uploaded with the electronic Bid then Bid
shall be rejected.

19.5 The public entity shall return the bid securities except those that are to be forfeited as per
ITB 19.6 to the respective bidders within three (3) days after the successful bidder has
furnished the required performance security and signed the Contract Agreement pursuant,
to ITB 40.1 and ITB 41.1.

19.6 The bid security shall be forfeited if:
GoN funded:

(a) a Bidder requests for withdrawal or modification of its bid, except as provided in ITB
18.2:

(1) during the period of bid validity specified by the Bidder on the Letter of Technical
Bid and Price Bid, in case of electronic submission;

(i1) from the period twenty-four hours prior to bid submission deadline up to the period
of bid validity specified by the Bidder on the Letter of Technical Bid and Price Bid,
in case of hard copy submission.

(b)a Bidder changes the prices or substance of the bid while providing information
pursuant to clause 27.1;

(c) a Bidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to:

(1) furnish a performance security in accordance with ITB 35.5, ITB 35.8 and ITB
40.1; or

(ii) sign the Contract in accordance with ITB 41.1; or
(iii) accept the correction of arithmetical errors pursuant to clause 33.1;

(e) if the bidder fails to inform about the saturation of the maximum number of
contracts as per [TB 4.10.

DP funded:

The bid security shall be forfeited

(a) if a Bidder withdraws its bid during the period of bid validity specified by the
Bidder on the Letters of Technical Bid and Price Bid, except as provided in ITB
18.2; or

(b) if the successful Bidder fails to

(i) furnish a performance security in accordance with ITB 35.5 and ITB 40.1;
or

(i) sign the Contract in accordance with ITB 41.1; or
(iii) accept arithmetical corrections in accordance with ITB 33.1.

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture that
submits the bid. If the Joint Venture has not been legally constituted at the time of bidding,
the Bid Security shall be in the names of all future partners as named in the letter of
intent mentioned in ITB 4.1.

20. Format
and Signing
of Bid

20.1 The Bidder shall prepare one original set of the Technical Bid and one original of the
Price Bid comprising the Bid as described in ITB 11 and clearly mark it “ORIGINAL
— TECHNICAL BID” and “ORIGINAL - PRICE BID.” Alternative bids, if
permitted in accordance with ITB 13, shall be clearly marked “ALTERNATIVE”. In
addition, the Bidder shall submit copies of the bid in the number specified in the BDS,
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and clearly mark each of them “COPY.” In the event of any discrepancy between the
original and the copies, the original shall prevail.

In case of e-submission of bid, the Bidder shall submit his bid electronically in PDF or web
forms files as specified in ITB Clause 21.1(b).

20.2 The original and all copies of the bid shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Bidder. This authorization
shall consist of a written confirmation as specified in the BDS and shall be attached to
the bid. The name and position held by each person signing the authorization must be
typed or printed below the signature. All pages of the bid, except for un amended
printed literature, shall be signed or initialed by the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if they
are signed or initialed by the person signing the bid.

D. Submission and Opening of Bids

21. Sealing
and Marking
of Bids

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or by
mail/by hand/by courier. Procedures for submission, sealing and marking are as follows:

(a) Bidders submitting bids by mail, by hand or by courier

shall enclose the original of the Technical Bid, and the original of the Price Bid and
each copy of the Technical Bid and Price Bid, including alternative bids, if
permitted in accordance with ITB 13, in separate sealed envelopes, duly marking
the envelopes as “ORIGINAL TECHNICAL BID”, “ORIGINAL - PRICE BID”,
“ALTERNATIVE” and “COPY No. — TECHNICAL BID” and “COPY NO.
PRICE BID” These envelopes containing the original and the copies shall then be
enclosed in one single envelope.

(b) Bidders submitting Bids electronically shall follow the electronic bid submission
procedure specified in this clause.

1.

ii.

iii.

iv.

Vi.

The bidder is required to register in the e-GP system
https://www.bolpatra.gov.np/egp following the procedure specified in e-GP
guideline.

Interested bidders may either purchase the bidding document from the
Employer's office as specified in the Invitation for Bid (IFB) or bidders may
download the IFB and bidding document from e-GP system.

The registered bidders need to maintain their profile data required during
preparation of bids.

The bidder can prepare their technical and price bids using data and documents
maintained in bidder’s profile and forms/format provided in bidding document
by Employer. The bidder may submit bids as a single entity or as a joint
venture. The bidder submitting bid in joint venture shall have to upload joint
venture agreement along with partner(s) Bolpatra ID provided during bidder’s
registration.

Bidders (all partners in case of JV) should update their profile data and
documents required during preparation and submission of their technical bids.
In case of bid submission in JV, the consent of the partners shall be obtained
through the confirmation link sent to the registered email address and the
partners shall have to acknowledge their confirmation.

The required forms and documents shall be part of technical bids.
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No. | Document Requirement Remarks
1. Letter of Technical Bid Mandatory PDF
2. Bid Security / Bank | Mandatory PDF
Guarantee
3. Firm or Company| Mandatory PDF
registration Certificate
4. VAT and PAN| Mandatory  (for | PDF
registration Certificate | domestic
bidders only)
S. Business Registration| Mandatory PDF
Licence
6. Tax Clearance | Mandatory  (for | PDF
Certificate/Tax ~ return | domestic
submission bidders only)
evidence/evidence of
time extension
7. Power of Attorney of Bid | Mandatory PDF
signatory
8. Joint venture agreement | Mandatory in case | PDF
of
JV Bids Only
9. Qualification Documents | Mandatory Using  profile  data(financial
details, contract details etc.) and
Technical Proposal
10. | Additional documents] | Mandatory (Ifany) | PDF
specified in ITB 11.2 (i)
The required forms and documents shall be part of price bids.
No. | Document Requirement Remarks
1. Letter of Price Bid Mandatory PDF
2. Completed Bill of Quantities (BoQ) Mandatory Online Forms
3. Price Adjustment Table Mandatory (If | Online Forms
applicable)
4. Additional Documents specified in | Mandatory (If | PDF
ITB 11.3 (e) any)

Note:

a) The documents specified as “Mandatory” should be included in e-submission and
non-submission of the documents shall be considered as non-responsive bid.

b) Bidders (all partners in case of JV) should verify/update their profile documents as
appropriate for the specific bid before submitting their bid electronically.

vii. After providing all the details and documents, two separate bid response
documents i.e technical bids and price bids will be generated from the system.
Bidders are advised to download and verify the response documents prior to
bid submission.

viii. For verifying the authentic user, the system will send one time password
(OTP) in the registered e-mail address of the bidder. System will validate the

OTP and allow bidder to submit their bid.
ix. Electronically submitted bids can be modified and/or withdrawn through
system. The bidder may modify their bids multiple times online within bid
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submission date and time specified in e-GP system. Once a Bid is withdrawn,
bidder won’t be able to submit another bid response for the same bid.

x. The Bidder / Bid shall meet the following requirements and conditions for e-
submission of bids;

aa) The e-submitted bids must be readable through PDF reader.

bb) The facility for submission of bid electronically through e-submission is
to promote transparency, non-discrimination, equality of access, and open
competition in the bidding process. The Bidders are fully responsible to
use the e- submission facility properly in e-GP system as per specified
procedures and in no case the Employer shall be held liable for Bidder's
inability to use this facility.

cc) When a bidder submits electronic bid through the PPMO e-GP portal, it is
assumed that the bidder has prepared the bid by studying and examining
the complete set of the Bidding documents including specifications,
drawings and conditions of contract.

21.2. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding process indicated in BDS 1.1;
and

21.3 The outer envelope and the inner envelope containing Technical Proposal shall bear a
warning not to open before the time and date for the opening of Technical Bid in
accordance with ITB 25.1.

21.4 The inner envelope containing the Price Bid shall bear a warning not to open until
advised by the Employer in accordance with ITB 25.7

21.5 If all envelopes are not sealed and marked as required, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

22. Deadline
for

Submission
of Bids

22.1 Bids must be received by the Employer at the address and no later than the date and
time indicated in the BDS.

In case of e-submission, the standard time for e-submission is Nepal Standard Time as
set out in the server. The e-procurement system will accept the e-submission of bid from
the date of publishing of notice and will automatically not allow the e-submission of bid
after the deadline for submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the submission of bids by
amending the Bidding Document in accordance with ITB 8, in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

23. Late Bids

23.1 The Employer shall not consider any bid that arrives after the deadline for submission
of bids, in accordance with ITB 22. Any bid received by the Employer after the deadline
for submission of bids shall be declared late, rejected, and returned unopened to the Bidder.

24,
Withdrawal,
and
Modification

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has been
submitted either in hard copy or by e-submission. Once a Bid is withdrawn, bidder shall
not be able to submit another bid for this bidding process. Procedures for withdrawal or
modification of submitted bids are as follows:
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of Bids

(i) Bids submitted in Hard Copy
GoN Funded:

a) Bidders may withdraw or modify its bids by sending a written notice in a sealed
envelope, duly signed by an authorized representative, and shall include a copy of
the authorization in accordance with I'TB 20.2. The corresponding modification
of the bid must accompany the respective written notice. All notices must be:

(aa) prepared and submitted in accordance with ITB 20 and ITB 21, and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL”, “MODIFICATION;” and

(bb) received by the Employer twenty; four hours prior to the deadline
prescribed for submission of bids, in accordance with ITB 22.

DP Funded:

A Bidder may withdraw or modify its Bid — Technical or Price — after it has been

submitted by sending a written notice, duly signed by an authorized representative,

and shall include a copy of the authorization in accordance with ITB 20.2, (except

that withdrawal notices do not require copies). The corresponding modification of

the Bid must accompany the respective written notice. All notices must be

(a)prepared and submitted in accordance with ITB 20 and ITB 21 (except that
withdrawal notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” and
“MODIFICATION;” and

(b)received by the Employer prior to the deadline prescribed for submission of
Bids, in accordance with ITB 22.

i) E-submitted bids.

a) Bidder may submit modification or withdrawal prior to the deadline prescribed
for submission of bids through e-GP system by using the forms and instructions
provided by the system.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be opened. In
case of hard copy submission, the Bid will be returned unopened to the Bidders.

24.3 The following provisions apply for withdrawal or modification of the Bids:
GoN Funded:

(1) In case of bids submitted in hard copy no bid shall be withdrawn or modified in the
interval between 24 hours prior to the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Letter of Bid or
any extension thereof.

(i1) In case of e-submitted bids no bids shall be withdrawn or modified in the interval
between deadline for submission of bids and the expiration of the period of bid validity
specified by the Bidder on the Letter of Technical Bid and Price Bid or any extension
thereof.

DP Funded:

No Bid may be withdrawn or modified in the interval between the deadline for submission
of Bids and the expiration of the period of bid validity specified by the Bidder on the Letters
of Technical Bid and Price Bid or any extension thereof.

24.4 Except in case of any modification or correction in bid document made by procuring
entity, Bidder may submit request for withdrawal or modification only one time.
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24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already been modified;
except in case of any modification or correction in bid document by procuring entity.

24.6 Request for withdrawal or modification must be made through the same medium of
submission. Request for withdrawal or modifications through different medium shall
not be considered.

25.Bid
Opening

25.1 The Employer shall open the Technical Bids in public at the address, on the date and time
specified in the BDS in the presence of Bidders' designated representatives who choose
to attend. The Price Bids will remain unopened and will be held in custody of the
Employer until the specified time of their opening. If the Technical Bid and Price Bid
are submitted together in one envelope, the Employer shall reject the Bid as
nonresponsive.

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP system allows
the Employer to download the e-submitted technical bid only after bid opening date
and time after login simultaneously by at least two members of the Bid Opening
Committee.

25.3 Electronically submitted Technical Bid shall be opened at first in the same time and
date as specified above. Electronic Bids shall be opened one by one and read out. The
e-submitted technical bids must be readable through open standards interfaces.
Unreadable and or partially submitted bid files shall be considered incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelope with the corresponding Bid shall not be opened, but returned to the Bidder. No
bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains a
valid authorization to request the withdrawal and is read out at bid opening. Next,
envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding bid. No Technical Bid and/or Price Bid modification shall be permitted
unless the corresponding modification notice contains a valid authorization to request
the modification and is read out and recorded at bid opening. Only the Technical Bid, both
Original as well as Modification, are to be opened, read out, and recorded at the opening.
Price Bids, both Original and Modification, will remain unopened in accordance with ITB
25.1.

25.5 All other envelopes holding the Technical Bid shall be opened one at a time, reading
out: the name of the Bidder; whether there is a modification; the presence of a bid security
and any other details as the Employer may consider appropriate. Only Technical Bids
read out and recorded at bid opening shall be considered for evaluation. No bid shall be
rejected at opening of Technical Bids except for late bids, in accordance with ITB 23.1.

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall include, as
a minimum: the name of the Bidder and whether there is a withdrawal, or modification;
and the presence or absence of a bid security. The Bidders’ representatives who are
present shall be requested to sign the record. The omission of a Bidder’s signature on the
record shall not invalidate the contents and effect of the record.

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite bidders
who have submitted substantially responsive Technical Bids and who have been
determined as being qualified for award to attend the opening of the Price Bids. The
date, time, and location of the opening of Price Bids will be advised in writing by the
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Employer. Bidders shall be given at least 7 days' notice for the opening of Price Bids.

25.8 The Employer will notify Bidders in writing who have been rejected on the grounds
of their Technical Bids being substantially nonresponsive to the requirements of the
Bidding Document and return their Price Bids unopened.

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who submitted
substantially responsive Technical Bids, in the presence of Bidders' representatives
who choose to attend at the address, on the date, and time specified by the Employer.
The Bidder’s representatives who are present shall be requested to sign a register
evidencing their attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and the following
read out and recorded:

(a) the name of the Bidder;

(b) whether there is a modification;

(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, modifications, and alternative offers read out and recorded
during the opening of Price Bids shall be considered for evaluation. No Bid shall be
rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that shall include,
as a minimum, the name of the Bidder, the Bid Price (per lot if applicable), any
discounts, modifications and alternative offers. The Bidders’ representatives who are
present shall be requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record.

E. Evaluation and Comparison of Bids
26. ) 26.1 Information relating to the examination, evaluation, comparison, and post-qualification of
Conﬁden‘ual bids and recommendation of Contract award, shall not be disclosed to Bidders or any
ity other persons not officially concerned with such process until information on Contract
award is communicated to all Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids or
Contract award decisions may result in the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract award,
if any Bidder wishes to contact the Employer on any matter related to the bidding
process, it may do so in writing.

27. o 27.1 To assist in the examination, evaluation, and comparison of the Technical and Price
C;?gl'glcatlon Bids, the Employer may, at its discretion, ask any Bidder for a clarification of its Bid.
of Bids

Any clarification submitted by a Bidder that is not in response to a request by the
Employer shall not be considered. The Employer’s request for clarification and the
response shall be in writing. No change in the substance of the Technical Bid or prices in
the Price Bid shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Price Bids, in

accordance with ITB 33. In case of e-submission of bid, upon notification from the
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employer, the bidder shall also submit the original of documents comprising the Technical
and Price Bid as per ITB 11.2 and ITB 11.3 for verification of submitted documents for
acceptance of the e-submitted bid.

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification, its Bid shall be rejected.

8. 28.1 During the evaluation of bids, the following definitions apply:
Deviations, (a) “Deviation” is a departure from the requirements specified in the Bidding Document;
Reservations
and (b) “Reservation” is the setting of limiting conditions or withholding from complete
bmi ssions acceptance of the requirements specified in the Bidding Document; and
(c) “Omission” is the failure to submit part or all of the information or documentation
required in the Bidding Document.

29. 29.1 The Employer shall examine the Technical Bid to confirm that all documents and
Examination technical documentation requested in ITB 11.2 have been submitted. If any of these
of Technical documents or information (except alternative Technical Bid which is optional) is
Bid missing, the bid shall be rejected.

29.2 In case of e-submission bids, the Employer shall confirm that all the documents and
information requested in ITB 21.1 have been submitted. If any of these documents or
information is missing, the bid shall be rejected.

30. _ | 30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the contents of
Detet{mma“ the bid itself, as defined in ITB 11.2.
on o
Responsiven | 30.2 A substantially responsive Technical Bid is one that meets the requirements of the Bidding
ess of Document without material deviation, reservation, or omission. A material deviation,
Technical reservation, or omission is one that,

Bid

(a) if accepted, would:

(1) affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract;

or

(i1) limit in any substantial way, inconsistent with the Bidding Document, the
Employer’s rights or the Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive bids.

30.3 The Employer shall examine the technical aspects of the Bid submitted in accordance
with ITB 16, Technical Proposal, in particular, to confirm that all requirements of
Section VI (Works Requirements) have been met without any material deviation,
reservation or omission.

30.4 If a bid is not substantially responsive to the requirements of the Bidding Document, it
shall be rejected by the Employer and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.

30.5 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate or
provide evidence to establish the information provided in e-submitted bid through
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documents/ clarifications as per ITB Clause 27.1, the bid shall not be considered for
further evaluation.

30.6 Except in case of e-submission, the Price Bid of the bidder, which is evaluated as
substantially non-responsive in technical bid, shall be returned to the respective bidders.

31. Non-
conformities
Errors, and
Omissions

31.1 Provided that a bid is substantially responsive, the Employer may waive any non-
conformities in the bid that do not constitute a material deviation, reservation, or
omission.

31.2 Provided that a Technical Bid is substantially responsive, the Employer may request
that the Bidder submit the necessary information or documentation, within a
reasonable period of time, to rectify nonmaterial nonconformities in the Technical Bid
related to documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any aspect of the Price Bid. Failure of the
Bidder to comply with the request may result in the rejection of its bid.

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the
Bid Price shall be adjusted, for comparison purposes only, to reflect the price of a
missing or non-conforming item or component. The adjustment shall be made using the
methods indicated in Section III (Evaluation and Qualification Criteria).

31.4 If the monetary value of such non-conformities is found to be more than fifteen percent
of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be considered
nonresponsive and shall not be involved in evaluation.

32 Eligibility
and
Qualificatio
n of the
Bidder

32.1 The Employer shall determine to its satisfaction during the evaluation of Technical
Bids whether Bidders meet the eligibility and qualifying criteria specified in Section
IIT (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the documentary evidence
of the Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17.1. If two
or more companies or firms have been merged prior to the submission of the bid, the
qualifications of the companies or firms existing prior to such merger shall be deemed
to form part of the qualifications of the resulting merged firm or company.

32.3 An affirmative determination shall be a prerequisite for the opening and evaluation of
a Bidder’s Price Bid. A negative determination shall result into the disqualification of
the Bid, in which event the Employer shall return the unopened Price Bid to the
Bidder.

33. Correction
of
Arithmetical
Errors

33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical errors on
the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit price and the
total price that is obtained by multiplying the unit price and quantity, the unit price
shall prevail and the total price shall be corrected, unless in the opinion of the
Employer there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected,;

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities
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and the bid amount in item (c) of the Letter of Price Bid, the bid price in the
Summary of Bill of Quantities will prevail and the bid amount in item (c) of the
Letter of Price Bid will be corrected.

(d) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (a), (b) and (c) above.

33.2 If a Bidder does not accept the correction of arithmetical errors, its bid shall be
disqualified and its bid security shall be forfeited.

34
Subcontract
ors

34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor as
submitted in the prequalification application and approved by the Employer.

In case of Post-qualification, the Employer may permit subcontracting for certain
specialized works as indicated in Section III When subcontracting is permitted by the
Employer, the sub-contractor shall meet the qualifications criteria as indicated in
section III.

Sub-contractors’ qualification and experience will not be considered for evaluation of
the Bidder. The Bidder on its own (without taking into account the qualification and
experience of the sub-contractor) should meet the qualification criteria.

Bidders may propose subcontracting up to the percentage of total value of contracts or
the volume of works as specified in the BDS.

35. Evaluation
of Price Bids

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No other
evaluation criteria or methodologies shall be permitted.

35.2 To evaluate a Price Bid, the Employer shall consider the following:

(a) the bid price, excluding Value Added Tax, and Provisional Sums, in the Summary Bill
of Quantities, for Unit Rate Contracts, or Schedule of Prices for lump sum Contracts,
but including Day work items, where priced competitively;

(b) adjustment for correction of arithmetic errors in accordance with ITB 33.1;
(c) adjustment due to discounts offered in accordance with ITB 14.4;
(d) adjustment for nonconformities in accordance with ITB 31.3;

(e) application of all the evaluation factors indicated in Section III (Evaluation and
Qualification Criteria)

If the evaluated Bid Price of the Bidder is more than 30 (thirty) percent below or
substantially higher than the cost estimate, the Employer shall reject the Bid as non-
responsive.

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in
bid evaluation.

35.4 If this Bidding Document allows Bidders to quote separate prices for different lots
(Contracts), and to award multiple Contracts to a single Bidder as specified in BDS,
the methodology to determine the lowest evaluated price of the Contract combinations,
including any discounts offered in the Letter of Price Bid, is specified in Section III
(Evaluation and Qualification Criteria).
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35.5 If the bid for a Unit Rate Contract, evaluated as per ITB 36.1, is front-loaded or has
quoted abnormally high rate for any item believing that the item was underestimated, the
Employer shall require the Bidder to provide clarification along with detailed rate
analysis, for any or all items of the Bill of Quantities as per ITB 27.1. The rate analysis
submitted shall be analyzed and compared against prevailing norms and rates, on the
basis of the work execution methodology, technology, and management methods
specified by the bidder. If the clarification is deemed unsatisfactory, the Employer shall
require that the amount of the performance security be increased at the expense of the
Bidder as specified in BDS.

35.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate or
provide evidence to establish the information provided in e-submitted bid through
documents/ clarifications as per ITB Clause 27.1, the bid shall not be considered for
further evaluation.

35.7 If all the Bids evaluated are substantially higher than the cost estimate, the employer
may negotiate with the bidder who submitted the lowest evaluated substantially
responsive Bid to propose a lump sum discount rate in order to bring the bid price
within the approved cost estimate. However, no change in the substance of the bid is
permitted during the negotiations.

35.8 If no agreement can be reached as per ITB 35.7, the employer shall cancel the
procurement proceedings.

36.
Comparison
of Bids

36.1 The Employer shall evaluate all the bid prices of the substantially responsive bids in
accordance with ITB 35.2. The Employer shall determine the Average Bid Price of
all the substantially responsive Bids. The Bid Price which is closest to the Average
Bid Price AND is not substantially higher than the cost estimate shall be selected for

awarding the contract.

In case two or more Bid Prices are determined to be equally closest to the Average
Bid Price, the Bid Price which is below the Average Bid Price shall be selected for
awarding the contract.

36.2 While evaluating the Bid Price as per ITB 36.1, if the Bid Price of two or more Bidders
is found to be equal, the Employer shall select the bid for awarding the contract by
drawing of lots in presence of Bidders’ designated representatives who choose to
attend in date, time and place as notified by the Employer in writing to the concerned
bidders. The Bidders’ representatives who are present shall be requested to sign a
record evidencing their attendance. The omission of a Bidder’s signature on the record
or the absence of a Bidder during the drawing of lots shall not invalidate the contents
and the effect of the record. The method of drawing of lots shall be determined by the

Employer.
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37. 37.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding
Employer’s process and reject all Bids at any time prior to contract award, without thereby incurring
Right to any liability to Bidders. In case of annulment, all Bids submitted and specifically, bid
Accept Any securities, shall be promptly returned to the Bidders.
Bid, and to
Reject Any 37.2 The public entity shall give notice of the rejection of bids or the cancellation of the
or All Bids procurement proceedings pursuant to ITB 37.1, along with the reasons for such

rejection or cancellation, to all bidders.

37.3 Where any bidder requests, within thirty (30) days of the communication of the notice
pursuant to ITB 37.2, the grounds for the rejection of all bids or the cancellation of the
procurement proceedings, the public entity shall provide such information to that
bidder.

F. Award of Contract
38. Award 38.1 The Employer shall award the Contract to the Bidder whose Bid Price is selected as
Criteria

per ITB 35.7, ITB 36.1 or ITB 36.2 and is substantially responsive to the Bidding
Document, provided further that the Bidder is determined to be qualified to perform
the Contract satisfactorily.

39. Letter of
Intent to
Award the
Contract/Not
ification of
Award

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in
accordance with ITB 38.1 within seven days of the selection of the bid, in writing that the
Employer has intention to accept its bid and the information regarding the name, address
and amount of selected bidder shall be given to all other bidders who submitted the bid.

39.2 After issuance of the notice under ITB 39.1 if the concerned bidder provides
information pursuant to ITB 4.10 regarding saturation of maximum number of
contracts, the employer shall disqualify the bidder and shall select the next Bidder
whose Bid Price is closest to the previously determined Average Bid Price in
accordance with ITB 38.1 and notify accordingly as per ITB 39.1.

39.3 If no bidder submits an application pursuant to ITB 42 within a period of seven days
of the notice provided under ITB 39.1, the Employer shall, accept the bid selected in
accordance with ITB 38.1 and Letter of Acceptance shall be communicated to the
selected bidder prior to the expiration of period of Bid validity, to furnish the
performance security and sign the contract within fifteen days.

39.4 After communicating letter of acceptance under ITB 39.3, if the concerned bidder
provides information pursuant to ITB 4.10 regarding saturation of maximum number
of contracts, the employer shall reject the bid of that bidder and shall select the next
Bidder whose Bid Price is closest to the previously determined Average Bid Price in
accordance with ITB 38.1 and shall issue the notice accordingly as per ITB 39.1. In
such case bid security of the rejected bidder shall not be forfeited.

40.
Performance
Security

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer, the
successful Bidder shall furnish the performance security in an amount equal to 5 (five)
percent of the Bid Price in accordance with the Conditions of Contract and subject to
ITB 35.5, from Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal using Sample Form for the Performance
Security included in Section X (Contract Forms), or another form acceptable to the
Employer. The performance security issued by any foreign Bank outside Nepal must
be counter guaranteed by Commercial Bank or Financial Institution eligible to issue Bank
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Guarantee as per prevailing Law in Nepal.

The Bid Price shall be without VAT but including Provisional Sum.

40.2 Failure of the successful Bidder to submit the above-mentioned Performance Security
or to sign the Contract Agreement shall constitute sufficient grounds for the annulment
of the award and forfeiture of the bid security. In that event the Employer may award
the Contract to the next Bidder whose Bid Price is closest to the previously determined
Average Bid Price in accordance with ITB 38.1 whose offer is substantially responsive
and is determined by the Employer to be qualified to perform the Contract satisfactorily.
The process shall be repeated according to ITB 39.

41 Signing of
Contract

41.1 The Employer and the successful Bidder shall sign the Contract Agreement within the
period as stated ITB 40.1.

41.2 At the same time, the Employer shall affix a public notice on the result of the award on its
notice board and make arrangement for causing such notice to be affixed on the notice
board also of the District Coordination Committee, District Administration Office,
Provincial Treasury and Controller Office and District Treasury and Controller Office.
The Employer may make arrangements to post the notice into its website, if it has; and
if it does not have, into the website of the Public Procurement Monitoring Office,
identifying the bid and lot numbers and the following information: (i) the result of
evaluation of bid; (ii) date of publication of notice inviting bids; (iii) name of
newspaper; (iv) reference number of notice; (v) item of procurement; (vi) name and
address of bidder making contract and (viii) contract price

41.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 39.1
unsuccessful bidders may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their bids were not selected. The Employer
shall promptly respond in writing to any unsuccessful Bidder who, requests for
debriefing.

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated ITB 40.1, the
Public Procurement Monitoring Office shall blacklist the bidder on recommendation of the
Public Entity.

42. Complaint
and Review

42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by the
Employer in opening of the price bid or the intention to award the Contract, it may file
an application to the Chief of the Public Entity within Seven (7) days of providing the
notice under ITB 25.8 and ITB 39.1 by the Public Entity, for review of the proceedings
stating the factual and legal grounds.

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be processed.

42.3 The chief of Public Entity shall, within five (5) days after receiving the application,
give its decision with reasons, in writing pursuant to ITB 42.1:
(a) whether to suspend the procurement proceeding and indicate the procedure to be adopted
for further proceedings; or
(b) to reject the application.
The decision of the chief of Public Entity shall be final for the Bid amount up to the
value as stated in 42.4.

42 4 If the Bidder is not satisfied with the decision of the Public Entity in accordance with ITB
42.3, or the decision is not given within five (5) days of receipt of application pursuant to
ITB 42.1, it can, within seven (7) days of receipt of such decision, file an application
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to the Public Procurement Review Committee of the GoN, stating the reason of its
disagreement on the decision of the chief of Public Entity and furnishing the relevant
documents, provided that its Bid amount ,equal or more than Rupees Twenty Million
(NRs. 20,000,000). The application may be sent by hand, by post, by courier, or by
electronic media at the risk of the Bidder itself.

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be processed.

42.6 Within three (3) days of the receipt of application from the Bidder, pursuant to ITB
42.4, the Public Procurement Review Committee shall notify the concerning Public
Entity to furnish its procurement proceedings, pursuant to ITB 42.3.

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the Public
Entity shall furnish the copy of the related documents to the Public Procurement
Review Commiittee.

42.8 The Public Procurement Review Committee, after inquiring from the Bidder and the
Public Entity, if needed, shall give its decision within thirty (30) days of the receipt
of the application filed by the Bidder, pursuant to ITB 42.4.

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a cash amount
or Bank guarantee from Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law equivalent to ten percent (10 %) of amount of
bid security in case of complaint against decision pursuant to ITB 25.8 and one percent
(1%) of its quoted Bid amount in case of complaint against decision pursuant to ITB
39.1 with the validity period of at least ninety (90) days from the date of the filing of
application pursuant to ITB 42 4.

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Public Procurement
Review Committee shall have to return the security deposit to the applicant, pursuant to
ITB 42.9, within seven (7) days of such decision made.

42.11 If the application submitted by the Bidder pursuant to ITB 42.4 is dismissed by the Public
Procurement Review Committee, the security deposit (Cash or Bank Guarantee) submitted
by the Bidder pursuant to ITB 42.9 shall be forfeited.

42.12 If the Employer does not implement the decision of the Public Procurement Review
Committee, the bidder may file an application to the Public Procurement Review
Committee.
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Section II: Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the information

or requirements included in Section I. Instructions to Bidders.

A. General
ITB LI | The number of the Invitation for Bids is: 07/083/084
ITB 1.1 The Employer is: Road Division Hetauda, Makwanpur
ITB 1.1 Multiple Contract or lots (contracts) is not applicable
ITB 2.1 The name of the Project is Upgrading of Tribhuvan Rajpath from Miteri Bridge to
Ghantaghar Road, Parsa (Chainage Km 00+000 to Km 04+000)
The implementing agency is Road Division Hetauda, Hetauda-10, Makwanpur
GoN Funded or DP Funded: GoN Funded
ITB4.1 (a) | For GoN Funded:
Maximum number of partners in a joint venture shall be: 3 (three)
ITB4.4 For GoN: ppmo.gov.np
ITB49 & For GoN Funded:
ITB 4.10

The Bidder, including all parties constituting the Bidder, shall be ineligible to participate in the
open competitive bidding process if it has already secured five (5) number of construction
contracts (in open competitive bidding) and has not yet completed the work as stipulated in the
respective contracts.

Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S
(March 17, 2022 A.D).

b) The works for which tender were invited and contracts accepted after 2078-12-03 B.S
(March 17, 2022 A.D) but the work acceptance report has been approved according to
Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign
assistance.




B. Bidding Document

ITB 7.1

For clarification purposes only, the Employer’s address is:
Attention: Kiran Karki ,Division chief

Address: Road Division Hetauda

Telephone: 057-520311,9855069272

Facsimile number:

Electronic mail address: roaddivisionhetauda@gmail.com

ITB 7.4

A Pre-Bid meeting shall be held. Pre-Bid Meeting will

Take place at the following date, time and place:
Date: October 26, 2026
Time: 11:00 hours

Place: Road Division Hetauda
A site visit shall not be organized by the Employer.

ITB7.5

Time for request: Requests for clarification should be received by the Employer no later than 10
days prior to the deadline for submission of bids.

C. Preparation of Bids

ITB 10.1

The language of the bid is: English

ITB 11.2 (i)

The Bidder shall submit with its Technical Bid the following additional documents:

> Up-to-date Firm/Company Registration Certificate (by all Firms in case of Joint
Venture)

> VAT Registration Certificate

> Tax Clearance Certificate/Tax return submission evidence/evidence of time
extension for fiscal Year 082/83

> Business Registration (License) Certificate
> Bank Voucher/Cash Receipt for cost of Bid Document

> In case a Bidder is a Joint Venture, the Bidder shall submit a JV Undertaking
document, as follows:

> JV Undertaking, setting out the legal undertaking between partners as a JV. This
document shall be signed by all the partners who are members of the JV, and shall be
addressed to the Employer and shall include:

a) each such member’s undertaking to be jointly and severally liable to the Employer
for the performance of the Contractor’s obligations under the Contract;

b) identification and authorization of the leader of the JV; and

¢) identification of the separate scope or part of the Works (if any) to be carried out
by each member of the JV.

The Undertaking shall indicate precisely the role of each partner of the JV, indicating
distribution of responsibilities of each partner in execution of the Works, in respect of works
execution and resource mobilization (construction equipment, key personnel, financing), and
percentage share of responsibility, in the following format:
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S.N Name of the | Role of each | Distribution of | % Participation
Partner Partner responsibilities
(Identify Lead | in execution of
Partner/Each the works
partner)

> Any documents as per addendum issued, if necessary.

ITB 11.3 (b) | In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid,
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump
sum contracts: Not Applicable

ITB 11.3 (e) | The Bidder shall submit with its Price Bid the following additional documents: Not Applicable

ITB 13.1 Alternative bids shall not be permitted.

ITB 13.2 Alternative times for completion shall not be permitted.

ITB 13.4 Alternative technical solutions shall not be permitted

ITB 14.6 The prices quoted by the Bidder shall be subject to be adjustment during the performance of the
Contract. The formula for adjusting the prices and explanatory details are specified in the GCC
Clause 53. Bidder shall fill out the Tables of Adjustment Data in Section 4 (Bidding Forms)

ITB 18.1 The bid validity period shall be One Hundred Twenty (120) days.

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal with a minimum of NRs 60.00 million,
which shall be valid for 30 days beyond the validity period of the bid.

ITB 19.2 (b) Employer’s Account

' Office Name: District Treasury Controller Office (Ko.Le.Ni.Ka.) Hetauda, Makwanpur
Bank Name: Nepal Bank Limited
Bank Address: City Office, Hetauda, Makwanpur
Account Number: 02501000002003000001
Office Code: 337013201
ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable
ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall indicate:

(a) The name and description of the documentation required to demonstrate the authority
of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by
all parties (i) stating that all parties shall be jointly and severally liable, and (ii)
nominating a Representative who shall have the authority to conduct all business for
and on behalf of any and all the parties of the JV during the bidding process and, in
the event the JV is awarded the Contract, during contract execution.
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D. Submission and Opening of Bids

ITB 21.1

Bidders shall have the option of submitting their bids by hand or courier or mail(hulak) only.

ITB 22.1

For bid submission purposes only, the Employer’s address is:
Attention: Kiran Karki, Division Chief

Address: Road Division Hetauda

The deadline for bid submission is:

Date: Nov 06, 2026 (2083/07/20)

Time: 12:00 hours

ITB 25.1

The Technical Bid opening shall take place at:
Address: Road Division Hetauda, Makwanpur
Date: Nov 06, 2026 (2083/07/20)

Time: 13:00 hours

E. Evaluation and Comparison of Bids

ITB 34.1

Contractor’s proposed subcontracting: Not Applicable

ITB35.4

Bidders are [insert “permitted” or “not permitted"] to quote separate prices for lots
(Contracts), and a single Bidder will be awarded multiple lots (Contracts) based on provision

of Paragraph 1.2, Multiple Contracts Section I1I (Evaluation and Qualification Criteria):

[If permitted to quote separate prices for lots (Contracts), insert the following otherwise

delete]
Multiple contracts comprising of following lots (contracts):Not Applicable

ITB 35.5

The amount of the performance security be increased by Eight (8) percent of the quoted bid

price without VAT but Including PS.

ITB 41.4

For DP Funded: Not Applicable
[For GoN funded delete this row]




Section III: Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by
post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise
minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in
disqualification. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be
used. The Bidder shall provide all the information requested in the forms included in Section IV (Bidding

Forms).

1. Evaluation
In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:

Note:

Use the evaluation criteria listed below as appropriate and required for the project.

1.1 Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical

capacity, to mobilize key equipment and personnel for the contract consistent with its proposal
regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance

with the requirements stipulated in Section VI (Works Requirements).

Non-compliance with equipment and personnel requirements described in Section VI (Works
Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to

clarification and rectification prior to contract award.

1.2 Multiple Contracts : Not Applicable

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows:

Award Criteria for Multiple Contracts [ITB 35.4]:

Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated taking into
account discounts offered, if any, for combined contracts. The contract(s) will be awarded to the
Bidder or Bidders offering the lowest evaluated cost to the Employer for combined contracts,
subject to the selected Bidder(s) meeting the required qualification criteria for combination of
multiple contracts as the case may be.

Qualification Criteria for Multiple Contracts:

The criteria for qualification shall be the sum of the minimum requirements for respective
individual contracts as specified under items 2.3.2, 2.3.3, 2.3.4 and 2.4.2 b.

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a) of Section III, the

evaluation shall be done as below:
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N is the minimum number of contracts required as per Specific Construction Experience

(2.4.2(a)).

V is the minimum value of a single contract as per Note (2);-or (3) of 2.4.2 Specific Construction

Experience.

i.  Minimum requirements for combined contract(s) shall be the aggregate requirements for
each contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall
be different contracts:

Contract 1: N1 contracts, each of minimum value V1;
Contract 2: N2 contracts, each of minimum value V2;
Contract 3: N3 contracts, each of minimum value V3;
----¢tc.
Or
ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all

such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---,

1.3 In Case, other than Multiple Contracts
Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to the
Bidder or Bidders offering the substantially responsive Bid closest to the Average Bid Price to
the Employer, subject to the selected Bidder(s) meeting the required qualification which shall be
the sum of the minimum requirements for respective individual contracts. Under this case, the

Contract shall be awarded based on Least Cost Combination to the Employer.

1.4 Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:

Not Applicable

1.5 Alternative Technical Solutions

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:

Not Applicable
1.6 Quantifiable Nonconformities and Omissions

Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities including

omissions, is determined as follows:

G



®

F
{

T
B i O
e

‘l

[Insert in bidding document: “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial

nonconformities shall be evaluated, but excluding omission of prices in the BoQ.The Employer will

make its own assessment of the cost of any nonmaterial nonconformities and omissions for the purpose

of ensuring fair comparison of bids.”]

2. Qualification

2.1 Eligibility

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
q Requirements
Entity All Partners Each One
Combined Partner Partner
2.1.1 Nationality
Nationality in | mustmeet must meet must meet not Letj[er Of.

) i . . . Technical Bid,
accordance with ITB | requirement requirement | requirement | applicable Forms
sub-clause 4.2 ELI_1: ELI

-2
with

attachments
2.1.2 Conflict of Interest
No conflicts of interest must meet existing or must meet not Letter of
in accordance with | requirement intended JV | requirement | applicable | Technical Bid
ITB Sub-Clause 4.3. must meet

requirement
2.1.3 Government/ DP Eligibility
Not having been must meet must meet must meet not Letter of
declared ineligible by | requirement requirement | requirement | applicable | Technical Bid
government /DP, as
described in ITB Sub-
Clause 4 4.
2.1.4 Government-owned Entity
Bidder required to must meet existing or must meet not Letter of
meet conditions of | requirement intended JV | requirement | applicable | Technical Bid,
ITB Sub-Clause 4.5. must meet Forms ELI - 1,
requirement ELI - 2, with

attachments

2.1.5 UN Eligibility
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Not having been must meet existing or must meet not Letter of
declared ineligible | requirement | intended JV | requirement applicable Technical
based on a United must meet Bid
Nations resolution or requirement
Employer's  country
law, as described in
ITB Sub-Clause 4.7.
2.1.6 Bidder’s Running Contracts
Bidders have not yet | must meet existing or must meet not Letter of
secured  five  (5)| requirement intended JV | requirement applicable Technical
number of construction must meet Bid, Form
Contracts (in open requirement ELI-3
competitive bidding) as
described in ITB Sub-
Clause 4.9.
2.1.7 Other Eligibility
Firm or Company must meet not must meet not Document
Registration requirement applicable requirement | applicable attachment
Certificate
Business Registration must meet not must meet not Document
License requirement applicable | requirement | applicable attachment
VAT and PAN must meet not must meet not Document
Registration requirement applicable | requirement | applicable attachment
certificate
Tax Clearance must meet not must meet not Document
Certificate for FY | requirement applicable | requirement | applicable attachment

2082/83 or Latest Tax
return submission
evidence .

Additional
requirements

[Insert if any]
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2.2 Pending Litigation
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirements
All Partners Each One
Combined Partner Partner
2.2.1 Pending Litigation
All pending litigation must meet not applicable must meet not Form LIT - 1
shall be treated as| requirement requirement | applicable
resolved against the | by itself or as by itself or
Bidder and so shall in | partner to past as partner to
total not represent more | or existing JV past or
than 50 percent of the existing JV
Bidder's net worth.
2.3 Financial Situation

2.3.1 Historical Financial Performance
Submission of audited | must meet not applicable must meet not Form FIN - 1
balance  sheets and | requirement requirement | applicable with
income statements, for attachments

the last three (3) years to
demonstrate the current
soundness of the Bidder's
financial position. As a
minimum, a Bidder's net
worth for the last year
calculated as the
difference between total
assets and total liabilities
should be positive.
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received for construction
contracts in progress or
completed, within best
three years out of last ten
fiscal years.

\-.— -
g
2.3.2 Average Annual Construction Turnover
Minimum average annual | must meet must meet must meet must meet | Form FIN -2
construction turnover of | requirement requirement 25% 40%
NRs 1280.00 million of the of the
caleulated as total requirement | requireme
certified payments d 4 nt

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to
present value by applying wholesale price index of Nepal Rastra Bank.

2.3.3 Financial Resources

Using Forms FIN - 3
and FIN - 4 in Section
IV (Bidding Forms)
the Bidder  must
demonstrate access to,
or availability of,
financial resources
such as liquid assets?,
unencumbered  real
assets, and  other
financial  resources,
(other  than  any
contractual  advance
payments) to meet the
cash-flow requirement
of NRs. 215.00 million

must meet
requirement

must meet
requirement

must meet must meet
25% of the 40% of the
requirement | requirement

Form FIN -
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2.3.4 Required Bid Capacity
T_he bidding capacity of the must meet must meet must meet must meet | Form FIN
bidder should be equal to or requirement | requirement 25% 40% -4 and
more than the NRs 1710.00
Form FIN
million of the of the p
requirement | requirement )
2.4 Experience
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requirement
Combined Partner Partner
2.4.1 General Construction Experience
Experience under must not must meet not Form EXP - 1
construction contracts in the meet applicable requirement | applicable
role of contractor, | requirem
subcontractor, or ent
management contractor for at
least the last 5 years prior to
the applications submission
deadline.
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Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requireme
Combined Partner Partner nt

2.4.2 Specific Construction Experience

(a) Contracts of Similar Size and Nature

NRs. 100 million**

(iv) For complex works with Estimated value (without VAT & Contingency but including PS) above

Participation as Prime
contractor, management
contractor, or

subcontractor, within the
last ten (10)) years, that
have been successfully or
are substantially”
completed and that are
similar to the proposed
works. The similarity shall
be based on the physical
size, complexity, methods,
technology or  other
characteristics as
described;

I....
2.
3....

must meet
requirement,

in at least One
(1) Contract of
Road
Construction
works with a
value of at
least NRs
1280.00
million

not applicable

must meet
requirement
in at least one
Road
Construction
with a value
of at least
NRs 215.00
million

in at least One
(1) Contract of

value of at least
NRs 1280.00

must meet
requirement,

Form EXP
—2(a)

Road
Construction
works with a

million

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to

present value by applying wholesale price index of Nepal Rastra Bank.

2 A contract for which a Taking-Over Certificate has been issued shall be considered as substantially

completed.
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Criteria Compliance Requirements Documents
. Single . ..
Requirement Joint Venture Submission
Entity Requireme
nt
All Partners Each One
Combined Partner Partner
(b) Construction Experience in Key Activities’
Participation ~as  Prime | must meet | must meet all | not applicable | not applicable | Form EXP
contractor, management all requirements -2(b)
contractor, or subcontractor, | requireme
within a last ten (10) years, nts

For the above or other
contracts  stipulated in
2.4.2(a) above, a minimum
annual production rate on
construction experience in
the following key activities
that have been successfully
or substantially? completed:

1. Annual Production of
Asphalt concrete/DBM works
of 5,386.00 cum per year in
any one year of last ten years.




2.5 Subcontractors

Not Applicable



Section IV: Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of its

Bid.



Letter of Technical Bid

The Bidder must accomplish the Letter of Technical Bid in its letter head clearly showing the
Bidder’s complete name and address.

Date: ..o

Name of the Contract: ..........ccooeeveeeeeeeeeeeeeeeeeeere e

To: [Insert Complete name of EMPIOYer] .................cocoonuon i s

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued
in accordance with Instructions to Bidders (ITB) Clause 8.

(b) We offer to execute in conformity with the Bidding Documents the following Works: [Insert
Description of the works]

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of finsert validity
period as specified in ITB 18.1 of the BDS] days from the date fixed for the bid submission deadline
in accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted
at any time before the expiration of that period.

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& ITB 3.5

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding
process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance with ITB
13.

(f) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the
contract, has not been declared ineligible by DP, under the Employer’s country laws or official
regulations or by an act of compliance with a decision of the United Nations Security Council;

(g) [We are not a government owned entity] / [We are a government owned entity but meet the
requirements of ITB 4.5];!

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do not
have any conflict of interest in accordance with ITB 4.3 and we have not been punished for an offense
relating to the concerned profession or business.

(i) We declare that we are solely responsible for the authenticity of the documents submitted by us. The
document and information submitted by us are true and correct. If any document/information given
is found to be concealed at a later date, we shall accept any legal actions by the Employer.

(j) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed by the
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Employer.
(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with
the requirements set forth in Section VI (Works Requirement) and our technical proposal, or as

otherwise agreed with the Employer.

(1) We declare that we have not yet secured five (5)° number of construction contract (in open
competitive bidding) as described in ITB Sub-Clause 4.9.

Name: [insert complete name of the person signing the Bid].

In the capacity of [insert legal capacity of person signing the Bid]

Signed [signature of the person whose name and capacity are shown abovej.....................

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder|............

Date [insert date of SIgHING[..........c.ccevneiiiniiuieiniiiiuiieieiiiiiiiiiiiiiiiieterenn

13 Note: Use one of the two options as appropriate.
Note: Following Procurement of Works contracts shall not be counted for this purpose:
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the
work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Letter of Price Bid

The Bidder must accomplish the Letter of Price Bid in its letterhead clearly showing the Bidder’s
complete name and address.

Date: ..o

Name of the CoNntract: ..........ccooeeveveeveeeeeeeeeeeeere e

To: [Insert Complete name of Employer] ...................c.cciiiiiiiiiiiiiiiiiiiiiiiiiniann,

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued
in accordance with Instructions to Bidders (ITB) Clause 8;

We offer to execute in conformity with the Bidding Documents the following Works: [Insert
Description of the works] .

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the
options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities.

Option 1, in case of single contract: Total price is: finsert the total price of the Bid in words and figures];

Or

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total price
of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 [another contract]
[insert the total price in words and figures]; (iii) Total price of subject contract [say Lot1]and Lot3 [another
contract] [insert the total price in words and figures]; Total price of subject contract [say Lotl], Lot2
[another contract], Lot3 [another contract], «v.eeveeveceeeersns [insert the total price in words and figures],

(d) The discounts offered and the methodology for their application for subject contract [single contract]
AT ..ottt e e e et [For Bidding Documents not provisioning multiple
contracts]

Add following if Bidding Document provisions applicability of multiple contracts:

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2
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The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2
[another contract] and Lot3 [another contract],........................ ,

[Note:

L.

(©

®

(e

(h)

©)
(k)

Formulate possible combinations depending upon the number of lots under Bidding Process and
modify accordingly Paragraph (c) and (d)]

Our bid shall be valid for a period of finsert validity period as specified in ITB 18.1] days from the date
fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding
Document;

We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding
process or execution of the Contract:*
Name of Recipient Address Reason Amount

We understand that this bid, together with your written acceptance thereof included in your notification
of award, shall constitute a binding contract between us, until a formal contract is prepared and
executed;

We understand that you are not bound to accept the bid closest to the Average Bid Price or any other
bid that you may receive; and

We declare that we are solely responsible for the authenticity of the documents submitted by us.

We agree to permit the Employer/DP or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed by the
Employer.

Name: [insert complete name of the person signing the Bidj..............................

In the capacity of [insert legal capacity of person signing the Bid]

Signed [signature of the person whose name and capacity are shown above] . ........

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder|............

Date [insert date of signing]........................ ...

4

If none has been paid or is to be paid, indicate “None”.
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Table of Price Adjustment Data®
[To be used if Price Adjustment is applicable as per GCC 53.1]
Employer's
Base ploy Bidder's
Source Proposed
Index Value Proposed
Code of Weighting
Description and Weighting
Index* Range
Date (coefficient)**
(coefficient)
1 2 3 4 5 6
Non -
0.15 0.15
Adjustable (A)
Labor (b) 0.037-0.087
Materials (c)*** 0.725-0.775
Equipment
P 0.013-0.063
usage (d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each
item.

n_n

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank

or rate fixed by District Rate Fixation Committee
(b) Material: "National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank

(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal Rastra
Bank or "Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in column - 5
*** The materials can be broken down into major construction materials if necessary. In this case the
source of index shall be the specified by Employer, preferably as per the published ex-factory price or
published price from the sole authorized seller.

5 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract
award.

G



Table of Price Adjustment Data®
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[To be used if Price Adjustment is applicable as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) Source
Material* (Ex-factory) (Factory)**
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2.

** Base Price and source normally to be specified by Employer (or alternatively informed to be
proposed by bidder) in column 4 and 5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of the Bid
as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price adjustment, the Ex-factory

price of the same source shall be taken into consideration.

¢ Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract

award.
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Bid Security
Bank Guarantee
Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Bank)

Beneficiary: [Insert name and address of Employer] ....................................

Date: ..ot Bid Security NO.: .ocooevieeiieirieceeeeeieeene

We have been informed that. ............. [insert name of the Bidder] (hereinafter called “the

Bidder”)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of

............... [Insert name of Contract] ............... under Invitation for Bids No. ..................[insert

IFB No.] (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we...................... . [Insert name of Bank] .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees
e [Insert amount in figures and amount in words} ................... upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid:

1) during the period of bid validity specified by the Bidder on the Letter of Technical and Price Bid,
in case of electronic submission

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity
specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy submission;
or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1 of ITB;
or

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the
performance security, in accordance with the ITB; or

(e) is involved in fraud and corruption in accordance with the ITB; or

(f) if the bidder fails to inform about the saturation of the maximum number of contracts as per ITB
4.10.

This guarantee will remain in force up to and including the date ......... number............ days after the
deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this guarantee should reach the Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by
the Bidder unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

.. .Bank’s seal and authorized signature(s) . . .
Note:
The bid security of ..........c.ceoiiiiinns has been counter guaranteed by the Bank ......................... on
weeeveerenn... (Applicable for Bid Security of Foreign Banks).
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Technical Proposal Format

Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others




Personnel

Form PER - 1: Proposed Personnel
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Bidders should provide the names of suitably qualified personnel to meet the specified requirements for
each of the positions listed in Section VI (Work Requirements). The data on their experience should be

supplied using the Form below for each candidate.

Aca.demi.c Total Work Experience in
No. Name Position* | Qualification Experience Similar

[Years] Works [years]
1.
2.
3.
4.
5.

*

As listed in Section VI (Work Requirements).
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Form PER - 2: Resume of Proposed Personnel
The Bidder shall provide all the information requested below.
Position*
Personal Information Name Date of Birth
Professional qualifications
Present employment Name of employer
Address of employer
Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From To Company, Project, Position and Relevant Technical and
Management Experience
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Form EQU: Equipment

Equipment
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The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall
be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

@) For the equipment under Bidder's ownership
Total Nos. of No. of Equipment
Equipment Type Equipment under engag@d/propose.:d for Nos. of Equipmept
No. | -4 Characteristics Bidder's ongoing/committed proposed for this
Ownership contracts contract
1.
2.
3.
4.
5.
6.
(ii) For the Equipment to be leased/hired
Total Nos. of No. of Equipment Nos. of Equipment
No Equipment Type Equipment under the engaged/committed | proposed to be
’ and Characteristics | ownership of lease/hire | for other works leased/hired for this
provider contract
1.
2.
3.
4.
5.
Type of Equipment

Equipment Information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current Status

Current location

Details of current commitments

Source

Indicate source of the equipment

("1 Owned (] Rented (T Leased ("1 Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.
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Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Email
Agreements Details of rental / lease / manufacture agreements specific to the
project

The Bidder shall be solely responsible for the data provided. However, this shall not limit the
right of Employer to verify the authenticity of submitted information.
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Bidder’s Information and Qualification Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information
Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of constitution

Bidder's authorized representative (name, address,

telephone numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above required
to comply with ITB 4.5.




Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form
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JV / Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative

fax numbers, e-mail address)

information (name, address, telephone numbers,

Attached are copies of the following original documents.

ITB4.1 and 4.2.

1. articles of incorporation or constitution of the legal entity named above, in accordance with

2. Authorization to represent the firm named above, in accordance with ITB 20.2.
3. Inthe case of government-owned entity, documents establishing legal and financial autonomy
and compliance with commercial law, in accordance with ITB 4.5.
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Form ELI - 3: Bidder’s Running Contracts’
Each member of a JV must fill in this form
Bidder's Running Contracts
Contract Date of issuance
Name of Date of Issuance
. Identification | Source of of Letter of Status of of Taking Over
o11ice Sk .
no. Fund* Acceptance contract Certificate™**

* Mention GON funded or DP funded or Other PE (Insert name) funded

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running
and "Substantially completed" if taking over certificate has been issued.

** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and
taking over certificate has been issued.

7:Note Following Procurement of Works contracts shall not be counted for this purpose
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S ( March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the
work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance
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Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form
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Pending Litigation

"1 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification
Criteria)
("1 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification

Criteria)
Value of Pending Value of Pending
Year Matter in Dispute i
P Claim in NRS Claim as a Percentage
on Net Worth
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Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [in NRS]

Year1: Year2: Year3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

o Attached are copies of financial statements (balance sheets including all related notes, and income
statements) for the last three or above years, as indicated above, complying with the following conditions.

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.
Historic financial statements must be audited by a certified auditor.
Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms
of the amounts billed to clients for each year for work in progress or completed to NRs at the end of the
period reported.

Annual Turnover Data for the Last 10 Years
(Construction only)

Year Amount Currency

- Average Annual Construction Turnover
(Best three years within the last 10 years)




Form FIN - 3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other
financial means, net of current commitments, available to meet the total construction cash flow demands
of the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).

Financial Resources
No. Source of financing Amount (in NRS)
1
2
3




Form FIN - 4: Bid Capacity

Each Bidder or member of a JV must fill in this form

Bid Capacity = [(5 x A) — B]

A = Average Annual Turnover of best three years out of last ten fiscal years.

@

i
i

‘f;

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from FIN-

4.
i A, in B, in Bid Capacity,
N Ni fB P . o o L
E Y GHLET an No Million | Million in Million

1

2

3
Total Bid Capacity:

Signature of Bidder

.



Form FIN- 5: Current Contract Commitments / Works in Progress

(@

i
i

',;

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments ( For Calculation of B with reference of FIN-3)

. . Estimated Time in Month
Initial or Revised Value of
Employer's Contract Contract . to Complete the
Contract . Contract outstanding .
Name of Name of the Contact . Amount in | Date(yyyy- . outstanding works
No. Share in % . Duration works [In
Contract Contractor/s | Address, Tel, Millions mm) - u () = (¢) + (d) — Date of
(a) (months) Millions, NRS] o . .
Fax (b) () Invitation of Bid
(d) (e)
()
1
2
3
4
Signature of Bidder

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to substantiate

the facts/figures.

Note 1: “B” shall be calculated as : B = Z |:

(e)x(a)
()

}Cl 2 , If (f) is less than 12, then value of (f) shall be taken as 12.

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be taken equal to 12 months.
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Form EXP - 1: General Construction Experience

Each Bidder or member of a JV must fill in this form.
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General Construction Experience

Starting
Month Year

Ending
Month Year

Year

Contract Identification and Name and
Address of Employer Brief Description of the
Works Executed by the Bidder

Role of
Bidder
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Form EXP - 2(a): Specific Construction Experience
Fill up one (1) form per contract.
Contract of Similar Size and Nature
Contract No............ of..... Contract Identification
Award Date Completion
Date
Role in Contract O O I
Contractor | Management Subcontractor
Contractor
Total Contract Amount O NRS
If Partner in a JV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III

Note :

The Employer should insert here contract size,
complexity, methods, technology, or other
characteristics as described in Section III
(EQC), 2.4.2 (a) against which the bidder
demonstrates similarity in the box on the right-

hand-side.

Gk\/v/\r



o et
T
o v W
R
Form EXP - 2(b): Specific Construction Experience in Key Activities
Fill up one (1) form per contract.
Contract of Similar Size and Nature
Contract No............ (1) O Contract Identification
Award Date Completion
Date
Role in Contract O I I
Contractor | Management | Subcontractor
Contractor
Total Contract Amount 0 NRS
If Partner in a JV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III

Note :

The Employer should insert here production rate(s)

for the key activity (activities) subject contract
against which the bidder demonstrates in the box on
the right-hand-side production rates achieved by him
on previous contracts.

Gk\/wv
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Section V - Eligible Countries

[This section contains the list of eligible countries. Select one option, either GoN Funded or DP
Funded.]

For GoN funded: [with estimate up to NRs. 5 billion]
For the purpose of ITB 4.2: “Nepal”; and
For the purpose of Country-of-Origin ITB 5.1 and GCC 79.2: “all Countries”

For DP funded: [attach list as per their list of eligible countries]
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Part II: REQUIREMENTS
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Section VI: Works Requirements

This Section contains the Scope of Work, Specification, the Drawings, supplementary information that
describe the Works to be procured, Personnel Requirements and Equipment Requirements.
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Scope of Work

Upgrading of Tribhuvan Rajpath from Miteri
Bridge to Ghantaghar Road, Parsa (Chainage
00+000 to 04+000)

G



Specifications

Notes on the Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Employer without qualifying or conditioning their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same time, present a
clear statement of the required standards of workmanship, materials, and performance of the goods and
services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is
encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally
written specially by the Employer or Project Manager to suit the Contract Works in hand. The available
standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line
Ministries can be adopted for respective civil construction works.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same
country or region where similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction; however, it may not necessarily
be adequate to be used in a particular Works Contract and may necessitate preparation of Particular (Special)
Specifications to amend and or supplement the provision of the General Specifications to meet the requirement
of the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of
standards for goods, materials, and workmanship, recognized international standards should be used as
much as possible. Where other particular standards are used, whether national standards of Nepal or other
standards, the specifications should state that goods, materials, and workmanship that meet other
authoritative standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

Employers should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential bidders. For example:

The Employer should provide a description of the selected parts of the Works with appropriate references
to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that the alternative
solutions if applicable shall be at least structurally and functionally equivalent to the basic design
parameters and specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical specifications, breakdown of prices, proposed

construction methodology, and other relevant details.
G



Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials
to be furnished, and work performed or tested, the provisions of the latest current edition or revision of the
relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract. Where
such standards and codes are national, or relate to a particular country or region, other authoritative standards
that ensure a substantially equal or higher quality than the standards and codes specified will be accepted
subject to the Project Manager’s prior review and written consent. Differences between the standards specified
and the proposed alternative standards shall be fully described in writing by the Contractor and submitted to
the Project Manager at least 30 days prior to the date when the Contractor desires the Project Manager’s
consent. In the event the Project Manager determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards specified in the
documents.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Procurement Documents. They should not be included in the final documents.

[Standard Specifications for this Contract shall be the “Standard Specifications for Road and Bridge
Works, 2073 3rd Amendment 2082” issued under the authority of Government of Nepal, Ministry of
Physical Infrastructure & Transport, Department of Roads which could be separately purchased from
the Quality Research and Development Center (QRDC), DOR Central Laboratory, Chakupat,
Lalitpur at the bidder's own cost]
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Drawings
Note:

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes
of the contract documents. The size will be dictated by the scale of the drawings, which must not be
reduced to the extent that details are reduced illegible.

2. A simplified map showing the location of the Site in relation to the local geography, indicating major
roads, posts, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders
to understand the type and complexity of the work involved and the price the Bill of Quantities.

[Insert Drawings]
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Supplementary Information

[insert supplementary information if any|



Personnel Requirements
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Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel
that meet the following requirements:

SN.

Position

Required No.

Academic
Qualification

[When position
demands]

Experience
[Years]

Total
Work

Experience
in Similar
Works
[years]

Contract Manager

Master’s degree
in civil
engineering or

equivalent

10

Site Engineer

Bachelor’s
degree in civil

engineering

Quality Control
Engineer

Bachelor’s
degree in civil

engineering

Environment
Safeguard/Safety

Engineer

Bachelor’s
degree in
civil/environment

engineering
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Equipment Requirements

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed
below:

No. Equipment Type and Characteristics Min. Number Requirement
1. Excavator with Breaker (>0.50 m3) 2
2 Motor Grader (> 100 HP) 1
3. Pneumatic Roller (> 8 Ton) 1
4. Asphalt Paver with Electronic Sensor 1
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Section VII: Bill of Quantities®

Notes for Unit Rate Contracts:

Objectives

The objectives of the Bill of Quantities are

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately, and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule,

d) Provisional Sums, and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under
which the Contractor will be paid for work executed on a day work basis.

8In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s

profit, overheads, supervision, and other charges.
Provisional Sums

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in
part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward,
with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies
(upward price adjustment) where applicable.

Preamble of Bill of Quantities

A. General

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered and
carried out, as measured by the Contractor and verified by the Project Manager and valued at the rates
and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Project Manager may fix within the terms of the Contract.

3. For any item for which measurement is based on records made before or during construction the records
shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor.

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the
Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are
stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall be
deemed to be covered by other rates and prices entered in the Bill of Quantities.

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided
in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be
distributed among the rates and prices entered for the related Items of Work.

7. General directions and descriptions of work and materials are not necessarily repeated nor summarized
in the Bill of Quantities. References to the relevant sections of the Contract documentation shall be
made before entering prices against each item in the priced Bill of Quantities. The Specification Clause
references where given in the item description of the Bills of Quantities are for the convenience of bidders
and generally refer to the principal relevant- specification clause but do not necessarily represent the whole
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of the specification requirements for the work required within the item. The presence of a Specification
clause reference shall not in any way reduce the Bidders obligation to complete work in accordance with
all the requirements of the Specification.

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in

part at the direction and discretion of the Project Manager in accordance with the Conditions of Contract.

9. The method of measurement of completed work for payment shall be in accordance with the Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are:/Insert as applicable]

B. Day work Schedule
a)General

1.

Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

b) Day work Labor

L.

In calculating payments due to the Contractor for the execution of day works, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of classes
of labor directly doing work ordered by the Project Manager and are competent to perform such work will
be measured. The time of gangers (charge hands) actually doing work with the gangs will also be measured
but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work,
calculated at the basic rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". The
rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the
amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums
paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit,
overheads, superintendence, liabilities and insurance and iv) charges incidental to the foregoing.

¢) Day work Equipment

L.

The Contractor shall be entitled to payments in respect of Constructional Plant already on site and employed
on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK RATES:2
EQUIPMENT™. The said rates shall be deemed to include due and complete allowance for depreciation,
interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other consumables
and all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers,
operators and assistants also shall be included in the rate of the equipment and no separately payment shall
be made for it.

. In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the

actual number of working hours will be eligible for payment, except that where applicable and agreed with
the Project Manager, the travelling time from the part of the Site where the Construction Plant was located
when ordered by the Project Manager to be employed on day work and the time for return journey there to
shall be included for payment.

d) Day work Materials
1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;
(1) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling
expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the Site.
(i1) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or
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stockpile on the Site to the place where it is to be used also shall be include in the same rate.
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Provisional Sums

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Employer to select such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional sum should be
followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities,
attendance, etc.
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Bill of Quantities

Item
No.

Item Description

Unit

Quantity

Unit Rate
(NPR)
[In Figure]

Unit Rate (NPR)
[In words]

PART A : General

Al1.01

Insurances for the loss of damage to works, plant, material, equipment,
property and third party property and person, personnel injury or death
all complete, as per technical specification .[SP/SS 100]

Job

1.00

A1.02

Providing laboratory space, furniture, laboratory equipment, human
resources, transportation facilities, maintaining and operating, etc. of the
material testing laboratory at site and off-site(including third party),
additional tests if any required as per technical specification. The
furniture and equipment of the lab shall remain the property of the
Contractor upon completion of the contract, as per technical
specification. [SP/SS 504]

Month

30.00

Al1.03

Routine/Regular Maintenance of road during construction and defect
liability/notification period, as per technical specification and as per
instruction of Engineer etc. [SP/SS 109]

Mon

48.00

Al1.04

Providing and installation of site information notice board with size of
1.8*1.2m, as per technical specification. [SP/SS 110]

Nos

2.00

Al1.05

Prepare and supply of project record (video documentary) of the site
before, during and after the site works as per technical specification
[SP/SS 116]

Set

1.00
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Al1.06

GIS Data Creation: Preparation and submission of GIS database showing
newly constructed road, drainage structures, existing utilities (electrical,
telecommunication, water and sewer lines) in a format suitable for
transferring to GIS database at the completion, as per technical
specification and instruction of Engineer all complete [SS/SP 100]

Job

1.00

PART B: ROAD WORKS

B1 SITE CLEARANCE

B 1.01

Clearing and grubbing road land of all categories including removal of
anthills, uprooting rank vegetation, grass, bushes, shrubs, saplings and
trees girth up to 300 mm, removal of stumps of trees cut earlier and
disposal of unserviceable material and stacking of serviceable material
to be used or auctioned, up to a lead to Environmental Safe Tipping Site
including removal and disposal of top organic soil as per Drawing and
Technical Specification .[SP/SS 201]

40,000.00

B2 EARTHWORK

B2.01

Roadway Excavation in all types of soil as per drawing and technical
specification, including removal of stumps and other deleterious matter,
transportation and disposal of excavated materials at environmentally
safe tipping sites, dewatering, etc. all complete as per Drawings and
Standard Specifications. [SP/SS 905, 906]

12,609.25

B2.02

Earthwork in excavation of foundation of structures in all type of soil
including construction of shoring and bracing, dewatering, removal of
stumps and other deleterious matter , backfilling with approved material
and disposal of surplus excavated materials at environmentally safe
tipping sites as per drawings and technical specifications. [SP/SS 907,
908]

18,531.00
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B2.03

Providing & Filling with suitable soil for plantation in Median and Island
with approved material with all lifts and leads, transporting to site,
spreading, grading to required slope to meet requirement as per Drawing
and Technical Specifications. [SP/SS 1205]

13,728.00

B2.04

Providing , laying and fixing of geotextile (filter fabrics), as per Drawing
and Technical Specification. [SP/SS 2400,2600]

7,560.00

B2.05

Construction of embankment with approved material with all lifts and
leads, providing, laying, spreading and compacting in layers to meet
requirement all complete as per Drawing and Technical Specifications.
[SP/SS 909, 910]

38,762.00

B3 PAVEMENT WORKS

B3.01

Sub- Grade

Scarifying the existing bituminous road surface and disposing unusable
materials including transportation at safe tipping site etc. all complete as
per specification [SP/SS 1003]

40,550.00

Scarifying the existing Base Course and screening, sorting out reusable
materials and disposing unusable materials including transportation at
safe tipping site etc. all complete as per specification. [SP/SS 1003]

40,550.00

Preparation of sub grade to designed level, grade and camber including
watering and compaction etc all complete as per Drawing and Technical
Specification. [SP/SS1003]

87,901.60

B3,02

Sub-base and Base

Providing and laying of Scarified Base Course as granular sub-base of
required grading on prepared surface, mixing at OMC, and compacted to
designed grade, line, level, super-elevation, camber and desired density
etc all complete as per Drawing and Technical specification [SP/SS
1201]

4,055.00
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Providing and laying of granular sub-base of required grading on
prepared surface, mixing at OMC, and compacted to designed grade,
line, level, super-elevation, camber and desired density etc all complete
as per Drawing and Technical specification. [SP/SS 1201]

55,155.47

Providing, laying, spreading and compacting graded stone aggregate to
wet mix macadam specification including premixing the Material with
water at OMC laying in uniform layers in base course on well prepared
surface and compacting to achieve required density as per Drawing and
Technical Specifications. [SP/SS 1208]

28,110.80

B3.03

Prime Coat

Providing and applying prime coat with hot bitumen (including cutter)on
prepared surface of granular base including cleaning of road surface and
spraying at rate by mechanical means as per Technical specification.
[SP/SS 1302]

Lit.

103,996.44

B3.04

Tack Coat

Providing and applying tack coat with hot Bitumen at specified rate on
the prepared surfaces including cleaning as per Technical Speciation,
etc. all complete. [SP/SS 1302]

Lit.

124,799.58

B3.05

Asphalt Concrete Work

Providing and laying dense bituminous macadam(Binder Courses) using
crushed aggregates of specified grading, premixed with bituminous
binder and filler as per Drawing and Technical Specifications. [SP/SS
1308]

10,280.00
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Providing and laying Bituminous concrete/ Asphalt concrete(Wearing
Course) for cycle lane using crushed aggregates of specified grading,
b premixed with bituminous binder and filler as per Drawing and Technical
Specifications. [SP/SS 1309]

492.00

Providing and laying Bituminous concrete/ Asphalt concrete(Wearing
Course) using crushed aggregates of specified grading, premixed with
c bituminous binder and filler as per Drawing and Technical
Specifications. [SP/SS 1309]

6,058.60

B4 ROAD STRUCTURES

B4.01 RETAINING STRUCTURES

Providing, laying and levelling of dry stone soling works and packing
with smaller stones in the foundation/floor etc. all complete as per
specification. [SP/SS 3111]

772.80

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Plain Cement Concrete of grade M 15 all complete including
b. formwork as per Drawing and Technical Specifications. Nominal
Aggregate Size 40mm [SP/SS 2000]

515.20

Providing and placing plum concrete (Boulder mixed Concrete) with
60% M15/40 concrete and 40% boulders/stones as per specification,
c. using concrete mixer and vibrator Including formwork, curing, testing
etc. all complete as per specification and drawing. [SP/SS 3113]

6,818.55
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Providing mechanically woven double twisted gabion boxes/crates
/mattress with diaphragm including rolling, cutting and with lacing wire
of Heavy zinc coated Hexagonal mesh type 100 mm x 120 mm,mesh
wire 3 mm, selvage wire 3.9 mm, lacing wire 2.4 mm ; assembling
Gabion boxes mattresses, palcing in position including stretching,
forming compartments; tying with bracing wires and tie wires; tying
down the lid complete; and providing and filling stone / boulder in gabion
boxes / mattresses etc. including dressing, beding, bonding and all
transporation as per specification. [SP/SS 2402]

1,940.00

c.

Providing, laying, fixing in positions of Geo-textile (filter fabrics) as per
Drawing and Technical Specification. [SP/SS 2404]

2,268.00

B4.02 DRAINAGE WORKS

i)

HUMEPIPE LAYING

Earthwork in excavation of foundation of structures in all type of soil
including construction of shoring and bracing, dewatering, removal of
stumps and other deleterious matter , backfilling with approved material
and disposal of surplus excavated materials at environmentally safe
tipping sites as per drawings and technical specifications. [SP/SS 907,
908]

39,200.00

Providing and Laying Reinforced cement concrete 1200 mm internal
diameter NP3 Flush jointed pipe including fixing with cement mortar
1:2 as per Drawing and Technical Specifications.[SP/SS 701]

Rm

8,000.00

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Plain Cement Concrete of grade M 15/40 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

7,993.92

ii)

RECTANGULAR DRAIN

Providing, laying and levelling flat 1st class brick soling all complete as
per Drawing and Technical Specification.[SP/SS 3112]

18,536.00
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Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Plain Cement Concrete of grade M 15/40 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

1,854.00

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Reinforced Cement Concrete of grade M 25 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

351.00

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Reinforced Cement Concrete of grade M 30 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

11,092.00

Providing and laying Reinforcement Fe 500 including cutting, bending,
binding, fixing in position etc. all complete as per drawing and technical
specification [SP/SS 2014]

Ton

690.11

iii)

BRICK MANHOLE CONSTRUCTION

Earthwork in excavation of foundation of structures in all type of soil
including construction of shoring and bracing, dewatering, removal of
stumps and other deleterious matter , backfilling with approved material
and disposal of surplus excavated materials at environmentally safe
tipping sites as per drawings and technical specifications. [SP/SS 907,
908]

3207.60

Providing, laying and levelling flat 1st class brick soling all complete as
per Drawing and Technical Specification.[SP/SS 3112]

916.45

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Plain Cement Concrete of grade M 15/40 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

91.64

Providing and laying first class Brick Masonry in Cement sand mortar
(1:4) in Foundation / structure,mixing mortar with concrete mixture, etc
all complete , as per Drawing and Technical Specifications.[SP/SS 2500]

1016.97
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Providing and applying 12.5 mm thick cement plaster including 1:4
cement sand mortar mixing, scaffolding, curing etc. complete as per
drawing and technical specification. .[SP/SS 2500]

908.01

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Reinforced Cement Concrete of grade M 20 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

16.02

Providing and fixing 16mm ® GI metal steps(ring) with cement concrete
@30 cm c/c for inspection of manhole all complete as per drawing and
Technical Specification [SP/SS 2000]

Kg

2401.60

Providing and fixing C.I. Manhole cover of 24 " (600mm) dia. (Heavy
duty 208 kg) with frame at requird level including concreting nut bolting
etc. all complete as per drawing and specification etc. [SP/SS 631]

Nos

160.00

iv)

BOX CULVERT

Earthwork in excavation of foundation of structures in all type of soil
including construction of shoring and bracing, dewatering, removal of
stumps and other deleterious matter , backfilling with approved material
and disposal of surplus excavated materials at environmentally safe
tipping sites as per drawings and technical specifications. [SP/SS 907,
908]

815.08

Providing, laying and levelling of dry stone soling works and packing
with smaller stones in the foundation/floor etc. all complete as per
specification. [SP/SS 3111]

161.55

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Plain Cement Concrete of grade M 15/40 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

185.83
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Providing and placing plum concrete (Boulder mixed Concrete) with
60% M15/40 concrete and 40% boulders/stones as per specification,
using concrete mixer and vibrator Including formwork, curing, testing
etc. all complete as per specification and drawing. [SP/SS 3113]

363.60

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Reinforced Cement Concrete of grade M 30 all complete
including formwork as per Drawing and Technical Specifications.
[SP/SS 2000]

1,859.85

Providing and laying Reinforcement Fe 500 including cutting, bending,
binding, fixing in position etc. all complete as per drawing and technical
specification [SP/SS 2014]

Ton

141.41

Providing suitable material and Back filling with granular material,
behind abutment ,wall, wing, wall and return wall etc all complete as per
Drawing and Technical Specifications. [SP/SS 908, 910]

268.98

BS ROAD FURNITURE AND TRAFFIC SAFETY MEASURES

B5.01

Median,Footpath & Boundary Wall

a.

Providing, laying and levelling flat 1st class brick soling all complete as
per Drawing and Technical Specification.[SP/SS 3112]

17,600.00

Providing, mixing, placing in position, vibrating, compacting, finishing,
curing of Plain Cement Concrete of grade M 10 all complete including
formwork as per Drawing and Technical Specifications. Nominal
Aggregate Size 40mm [SP/SS 2000]

1,155.00

Providing and laying first class Brick Masonry in Cement sand mortar
(1:4) in Foundation / structure,mixing mortar with concrete mixture, etc
all complete , as per Drawing and Technical Specifications.[SP/SS 2500]

1,611.00

Providing and applying 12.5 mm thick cement plaster including 1:4
cement sand mortar mixing, scaffolding, curing etc. complete as per
drawing and technical specification. .[SP/SS 2500]

400.00
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Providing and laying of M25 precast cement concrete Kerb 35 cm * 20
cm * 30 cm ( H*B*L) with 12 mm thick 1:3 cement sand mortar bedding
and joints including foundation excavation levelling as per Drawing and
Technical Specifications. [SP/SS 1401]

Rm

30,240.00

Providing and Laying of 60mm thick rectangular cement
concrete( Grade M25 ) interlocking block (blended Multi Colour ) with
dimensions 200mm* 1 00mm*60mm for footpath over 50 mm thick stone
dust, all complete. [SP/SS 1400]

41,985.60

Providing and laying Tactile Matrix Slab (Single Color) with
Compressive  Strength  M25 . 40mm thickness dimension:
400mmx400mmx40mm all complete as per specification. [SP/SS 1400]

6,048.00

Providing, jointing and laying PE-100,6 kg/cm2 HDPE pipes with or
without collar etc. complete in place as per Drawing andTechnical
Specifications.( 200 mm outer dia. NS-40) [SP/SS 700, 3100]

Rm

12,000.00

Providing, jointing and laying PE-100,6 kg/cm2 HDPE pipes with or
without collar etc. complete in place as per Drawing andTechnical
Specifications.( 355 mm outer dia. NS-40) [SP/SS 700,3100]

Rm

4,000.00

Providing and laying subsurface drain with filter material and perforated
PVC pipe of 100 mm internal diameter , closely jointed, perforations
ranging from 3 mm to 6 mm depending upon size of material surrounding
the pipe, with 150 mm bedding below the pipe and 300 mm cushion
above the pipe,. as per Drawing and Specifications [SP/SS 2414]

Rm

3,780.00

B5.02

ROAD SAFETY AND TRAFFIC MANAGEMENT WORKS

&
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Providing and fixing 60cm. Dia. Circular, 60cm. equilateral traingle and
80cm.x 60cm. rectangular shaped sign (single post) of warning,
mandatory and informatory sign board of 2 mm thick MS Sheet with
back support angle 75x40x4.8 mm frame fixed firmly fixed to the ground
by means of properly designed foundation with M 20 grade cement
concrete 300 mm x 300 mm x 300 mm, 1 as per drawings and Technical
Specification/ DOR Publication [SP/SS 1500]

Nos

100.00

Providing and installation of precast Reinforced cement concrete M15
kilometer-post including painting, printing etc all complete as per
Standard Drawings and Technical Specification or as instructed by the
Engineer: [SP/SS 1506]

Nos

10.00

Providing, fencing and erecting 50 mm dia heavy GI steel pipe railing in
3 rows on precast M 20 grade RCC vertical posts 1.8 metres high (1.2 m
above GL) with 3 holes 50 mm dia for pipe, fixed 2 metres center to
centre, Painting with Two coat of enamel paint work over primer coat of
approved colour and shade in post including cleaning, etc. all complete
as per Drawing and Technical Specifications. [SP/SS 3105]

Rm

7,960.00

Providing and Painting two coats after filling the surface with synthetic
enamel paint in all shades on Kerbs as per the Drawings and the
Technical Specifications. [SP/SS 1500]

17,539.20

Providing and laying Road Marking with hot applied thermoplastic
compound (at least 2mm thick) with reflectorizing glass beads on
pavement surface as specified in Traffic Sign Manual, as per the
Drawings and the Technical Specifications. [SP/SS 1504]

8,370.00

B5.03

STREET LIGHTING WORKS
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Supply and Installation of 10 sq. mm 2 core, Aluminium, Armoured
power cable, Armoured (XLPE insulation) IS marked or equivalent as
a. per IS 7098 part I & part 11, IS 1554 part I and part II and 1S-694, as per
instruction of engineer.[SP/SS 1500]

Rm

13,200.00

Providing and fixing Street Lighting Systems automatically switched on
and off and auto dimming opetion, including excavation, fixing in
position and concreting (including M25/20 concrete,reinforcement as
schedule - 1.40m*0.50m*0.50m as per drawing) etc. all complete as per
specification and drawing in median,footpath and tapered portion of
intersection etc all complete as per specification. ( Specification :- 1.8
meter overhang Twin Arm if fixed in the medain and on one side if fixed
on the footpath, 2 X 100 Watt LED AC Street light with auto on-off
switch and auto dimming option system, heavy octagonal conical Pole of
Height 10 meter, no. of side-8, Top dia.-90 mm, base dia.-200 mm,wall
b thickness minimum-3 mm,Base plate of (300*300*20 mm), anchor of
base plate with 24 mm. dia bolt of 750 mm length, door length (opening)-
500mm, Galvanized pole with all electrical accessories fittings system
etc. all complete). All the specification should be fulfilled and satisfied
by the manufacturer and is the responsibility of the contractor - should
submit for approval prior to the supply and Installation of street light all
complete as per specification and as directed by the Engineer. [SP/SS
1500]

Nos

300.00

Providing, jointing and laying PE-100,6 kg/cm2 HDPE pipes with or
without collar etc. complete in place as per Drawing andTechnical
Specifications.( 32 mm outer dia. NS-40) [SP/SS 700,3100]

Rm

4,000.00

PART C: ENVIRONMENTAL MITIGATION WORKS AND BIO-
ENGINEERING
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Provision of safety clothing and equipment, first aid/medical facilities
and other safety measure for labour and contractor's employees including

C1.01 e Month 30.00
Employer's personnel and visitors [SP/SS 111]
Providing and maintaining sturdy barricades, fences and caution signs as
C1.02 | per Drawings or as instructed by the Engineer, at all active sites. [SP/SS | Month 30.00
100
Con]trolling air pollution through water sprinkling as instructed by the | gm-
C1.03 Engineer.[SP/SS 111] Mon 120.00
Providing & laying Grass turfing work including cutting, transporting,
CL.04 placing in position and water sprinkling etc all complete.[SP/SS 2800] m’ 16,856.00
PART D: DAY WORKS
SCHEDULE OF DAY WORKS
D1.01 | Labour
a. Skilled labour (Mason, Carpenter, mechanics etc.) per-day 100.00
b. Unskilled labour (Including Unskilled, helpers, assistant operators etc.) | per-day 200.00
D1.02 | Equipment with operators
a. Tipper/truck > 5 Cu m capacity Hr 400.00
c. Wheel Loader > 2.5 Cum. Capacity Hr 300.00
d Excavator With Breaker and Bucket >0.75 Cum. Capacity Hr 500.00
D1.03 | Material
a. Concrete NP3 Pipe 300mm Diameter Rm 100.00
b. Concrete NP3 Pipe 450mm Diameter Rm 100.00
c. HDPE pipe different sizes Kg 3,000.00
PART E: PROVISIONAL SUMS
Relocation of utilities/services including both major and minor
infrastructures i.e Electric poles, irrigation canal, pipes, cables, Temples,
E1.01 | Mosque, Church, Graveyards, compound wall & any other items may PS 1.00 127.500,000.00 Rs Twelve crore 75 lakh only.

needed as per site conditions. [SP/SS 3100]
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Compensatory tree plantation as per specification and rules for
department of forest with care up to the period of DLP in the location as
EL.02 per instruction of the engineer as per technical specification [SP/SS PS 1.00 2,000,000.00 Rs Twenty Lakh only.
3100]
Payment of Electric charges of the street lights within DLP period " th onl
E1.03 [SP/SS 3100] PS 1.00 1,500,000.00 Rs Fifteen Lakh only.
Traffic Safety works, Design and construction of intersections and
EL.O5 | junctions as per specification [SP/SS 3100] PS 1.00 15,000,000.00 Rs One crore fifty lakh only.
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General Conditions of Contract

This Section provides the General Conditions of Contract that will apply to the Contract for which the

Biding document is issued.

A. General

1. Definitions 1.1 Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted
in the Letter of Acceptance for the execution and completion
of the Works and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity, which is used for
valuations and for assessing the effects of Variations and
Compensation Events.

(c) Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

(d) Compensation Events are those defined in GCC 50
hereunder.

(e) The Completion Date is the date of completion of the
Works as certified by the Project Manager, in accordance
with GCC 68.1.

(f) The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC 2.3 below.

(g) The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

(h) The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

(1) The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in accordance
with the Contract.

(j) Days are calendar days; months are calendar-months.

(k) Dayworks are varied work inputs subject to payment on a time
basis for the Contractor’s employees and Equipment, in
addition to payments for associated Materials and Plant.

(1) A Defect is any part of the Works not completed in accordance
with the Contract.

(m) The Defects Liability Certificate is the certificate issued by
Project Manager upon correction of defects by the Contractor.

(n) The Defects Liability Period is the period calculated from the
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Completion Date where the Contractor remains responsible
for remedying defects.

(o) Drawings include calculations and other information
provided or approved by the Project Manager for the execution
of the Contract.

(p) The Employer is the party who employs the Contractor to carry
out the Works, as specified in the SCC.

(q9) Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

(r) Force Majeure means an exceptional event or circumstance:
which is beyond a Party's control; which such Party could not
reasonably have provided against before entering into the
Contract; which, having arisen, such Party could not
reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

(s) The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

(t) In writing or written means hand written, type written, printed
or electronically made, and resulting in permanent record.

(u) The Intended Completion Date is the date on which it is

intended that the Contractor shall complete the Works.

The Intended Completion Date is specified in the

SCC. The Intended Completion Date may be revised only by

the Project Manager by issuing an extension of time or an
acceleration order.

(v) Letter of Acceptance means the formal acceptance by the
Employer of the Bid and denotes the formation of the contract
at the date of acceptance.

(W) Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.
(x) Party means the Employer or the Contractor, as the context
requires.
(y) SCC means Special Conditions of Contract
(aa) Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or
any other competent person appointed by the Employer
and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract.

(cc) Retention Money means the aggregate of all monies
retained by the Employer pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules,
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completed by the Contractor and submitted with the Letter
of Bids, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of
rates and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

(gg) Specification means the Specification of the Works
included in the Contract and any modification or addition
made or approved by the Project Manager.

(hh) The Start Date is given in the SCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

(i1) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work
in the Contract, which includes work on the Site.

(jj) Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

(kk) A Variation is an instruction given by the Project Manager
which varies the Works.

(II) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined
in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also
means female or neuter, and the other way around. Headings have
no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about these
GCC.

2.2 If sectional completion is specified in the SCC, references in the
GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date
for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(a) Contract Agreement,
(b) Letter of Acceptance,
(c) Letters of Technical Bid and Price Bid,
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(d) Special Conditions of Contract,
(e) General Conditions of Contract,
(f) Specifications,

(g) Drawings,

(h) Bill of Quantities (or Schedules of Prices for lump sum
contracts), and

(1) Any other document listed in the SCC as forming part of the
Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are
stated in the SCC.

3.2. Throughout the execution of the Contract, the Contractor shall
comply with the import of goods and services prohibitions in the
Employer’s country when
(a) by an act of compliance with a decision of the United

Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Employer’s Country
prohibits any import of goods from, or any payments to, a
particular country, person, or entity. Where the employer’s
country prohibits payments to a particular firm or for
particular goods by such an act of compliance, that firm may
be excluded.

4. Contract Agreement

4.1 The Parties shall enter into a Contract Agreement within 15 days
after the Contractor receives the Letter of Acceptance, unless the
Special Conditions establish otherwise. The Contract Agreement
shall be based upon the attached Contract forms in Section X.

4.2 Without altering the basic nature or scope of work, the contract
may be amended upon mutual written consent as per prevailing
Public Procurement Law.

5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract
or any benefit or interest in or under the Contract. However,
either Party

(a) may assign the whole or any part with the prior
agreement of the other Party, at the sole discretion of]
such other Party; and

(b) may, as security in favor of a bank or financial
institution, assign its right to any moneys due, or to
become due, under the Contract.

6. Care and Supply of
Documents

6.1 The Specification and Drawings shall be in the custody and care
of the Employer. Unless otherwise stated in the Contract, one
copy of the Contract and of each subsequent Drawing shall be
supplied to the Contractor, who may make or request further
copies at the cost of the Contractor.

6.2 Each of the Contractor’s Documents shall be in the custody and
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care of the Contractor, unless and until taken over by the
Employer. Unless otherwise stated in the Contract, the Contractor
shall supply to the Engineer six copies of each of the Contractor’s
Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,
publications named in the Specification, the Contractor’s
Documents (if any), the Drawings and Variations and other
communications given under the Contract. The Employer’s
Personnel shall have the right of access to all these documents
at all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall
promptly give notice to the other Party of such error or defect.

7. Confidential Details

7.1 The Contractor’s and the Employer’s Personnel shall disclose all
such confidential and other information as may be reasonably
required in order to verify the Contractor’s compliance with the
Contract and allow its proper implementation.

7.2 Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their
respective obligations under the Contract or to comply with
applicable Laws. Each of them shall not publish or disclose any
particulars of the Works prepared by the other Party without the
previous agreement of the other Party. However, the Contractor
shall be permitted to disclose any publicly available information,
or information otherwise required to establish his qualifications
to compete for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which
event the Contractor shall obtain from such Subcontractor(s) an
undertaking of confidentiality similar to that imposed on the
Contractor under this Clause.

8. Compliance with Laws

8.1 The Contractor shall, in performing the Contract, comply with
applicable Laws of Nepal.

9. Joint and Several Liability

9.1 If the Contractor is a joint venture of two or more entities, all such
entities shall be jointly and severally liable to the Employer for
the fulfillment of the provisions of the Contract, and shall
designate one of such persons to act as a leader with authority to
bind the joint venture. The contractor shall not handover the
responsibility of the contract to any one member or some
members of Joint Venture or any other parties, not involved in
the contract. The composition or the constitution of the joint
venture shall not be altered without the prior consent of the
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Employer.
10. Project Manager's 10.1 Except where otherwise specifically stated, the Project Manager
Decisions shall decide contractual matters between the Employer and the

Contractor in the role representing the Employer.

11. Delegation 11.1 The Project Manager may delegate any of his duties and
responsibilities to other people after notifying the Contractor, and
may cancel any delegation after notifying the Contractor.

12. 12.1 Communications between parties that are referred to in the
Communications Conditions shall be effective only when in writing. Wherever these
Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices and requests, these
communications shall be:

(a) in writing and delivered by hand (against receipt), sent by mail
or courier, or transmitted using any of the agreed systems of
electronic transmission as stated in the SCC; and

(b) delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract. However:

(1) if the recipient gives notice of another address,
communications shall thereafter be delivered accordingly;
and

(i1) if the recipient has not stated otherwise when requesting an
approval or consent, it may be sent to the address from
which the request was issued.

Approvals, certificates, consents and determinations shall not be
unreasonably withheld or delayed.

12.2 A Notice shall be effective when delivered or on the Notice’s
effective date, whichever is later.

13. 13.1
Subcontracting For GON Funded: A list of approved Subcontractors including
its value/works is included as Article 2 (k) of Contract
Agreement Approval by the Employer for any of the
Subcontractors shall not relieve the Contractor from any of its

obligations, duties, or responsibilities under the contract.

For DP Funded: The Contractor may subcontract with the
approval of the Project Manager, but may not assign the Contract
without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations. Bidders may propose

subcontracting up to the percentage of total value of contracts as
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specified in the SCC. The Sub contractor shall meet the

qualification requirement as specified in SCC.

13.2 The contractor shall give prior notice to the Employer clearly
specifying the nature, scope, and responsibilities of the work to
be performed, to engage other subcontractors, material
suppliers, equipment suppliers, service providers, or other
persons or entities during the implementation of the contract.

13.3 Before notifying the Employer as per GCC 13.2, the contractor
shall enter into a written agreement with the subcontractors,
material suppliers, equipment suppliers, service providers, or
other persons or entities clearly specifying the scope of work,
responsibilities, quality requirements, duration, payment terms,
security, labor-related obligations, and conditions relating to
performance of the work.

13.4 Any subcontracting arrangement made in accordance with GCC
13.2 shall not relieve the Contractor of any of its obligations or
liabilities under the Contract.

13.5 The contractor shall provide the Employer with details of the
payments made to the subcontractors, material suppliers,
equipment suppliers, service providers, or other persons or
entities engaged under GCC 13.1 and/or GCC 13.2.

13.6 If the contractor is found not to have made payment to the
subcontractor, material suppliers, equipment suppliers, service
providers, or other persons or entities engaged under GCC 13.1
and/or GCC 13.2 in accordance with the terms of the agreement,
the Employer may determine the amount payable to such
subcontractor, material suppliers, equipment suppliers, service
providers, or other persons or entities and make payment to
them from any remaining dues to be paid to the contractor,
retention money, or forfeited performance security.

14. Other Contractors 14.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between
the dates given in the Schedule of Other Contractors, as referred
to in the SCC. The Contractor shall also provide facilities and
services for them as described in the Schedule. The Employer may
modify the Schedule of Other Contractors, and shall notify the
Contractor of any such modification

15 Personnel and Equipment | 15.1 The Contractor shall employ the key personnel and use the
equipment identified in its Bid to carry out the Works, or other
personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those
proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who
is a member of the Contractor’s staff or work force, stating the
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reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the work in
the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that
any employee of the Contractor be determined to have engaged
in corrupt, fraudulent, collusive, coercive, or other prohibited
practices during the execution of the Works, then that employee
shall be removed in accordance with Clause 15.2 above.

16. Employer’s and 16.1 The Employer carries the risks which this Contract states are
Contractor's Risk Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

17. Employer’s Risks 17.1 From the Start Date until the Defects Liability Certificate has
been issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works or

(i1) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

17.2 From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works, Plant,
and Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not
itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

18. Contractor’s Risks 18.1 From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’s risks.

19. Insurance 19.1 The Contractor shall provide insurance in the joint names of the
Employer and the Contractor from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in
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the SCC for the following events which are due to the
Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation to be payable in the proportions of Nepalese
Rupees required to rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to
the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without
the approval of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance
policies.

20.

Site Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in the SCC, supplemented by
any information available to the Contractor.

21.

Contractor to Construct
the Works

21.1 The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings.

22.

The Works to Be
Completed within
intended Completion
Date

22.1 The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them within the
intended Completion Date.

23.

Design by contractor and
Approval by the Project
Manager

23.1 The contractor shall be responsible for the design of permanent
works as specified in SCC.

23.2 Contractor shall be responsible for design of the Temporary
Works. The Contractor shall submit Specifications and
Drawings showing the proposed Temporary Works to the Project
Manager, for his approval.

23.3 All Drawings prepared by the Contractor for the execution of the
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temporary or permanent Works, shall be subject to prior approval
by the Project Manager before their use.

23.4 The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of temporary works.

24. Safety, Security and 24.1 The Contractor shall, throughout the execution, and completion of
Protection of the the works and remedying of any defects therein:
Environment

a. Have full regard for the safety of all persons entitled to be upon
the site and keep the site (so as the same is under his control)
and the works (so far as the same are not completed or
occupied by the Employer) in an orderly state appropriate to
the avoidance of danger to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing,
warning signs and watching, when necessary or required by the
Project Manager or by any duly constituted authority, for the
protection of the Works of for the safety and convenience of
the public or others.

c. Take all reasonable steps to protect the environment on and off
the site and to avoid damage or nuisance to persons

or to property of the public or others resulting from pollution,
noise or other causes arising as a consequence of his methods
of operation.

d. Ensure that any cut or fill slopes are planted in grass or other
plant cover as soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of
to designated stable tipping areas as directed by the Project
Manager.

f. Shall not use fuel wood as a means of heating during the
processing or preparation of any materials forming part of the
works.

g. The Project Manager shall have the power to disallow any
working practice or activity of the Contractor or direct that such
practices or activities be modified should the Project Manager
consider, on the advice of the relevant Government
Departments, that the practices or activities will be harmful to
wildlife.

h. Provide on the Site such lifesaving apparatus as may be
appropriate and an adequate and easily accessible first aid
outfit or such outfits as may be required by any government
ordinance, factory act, etc., subsequently published and
amended from time to time.

24.2 The Contractor shall comply with the Employer’s Occupational
Health and Safety (OHS) Policy, Guideline and/or Operating
Manual, if any, as specified in the SCC.

25. Discoveries | 25.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for
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dealing with them.

26. Possession of the Site

26.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the SCC, the Employer shall be deemed to have delayed the start
of the relevant activities, and this shall be a Compensation Event.

27. Access to the Site

27.1 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any
place where work in connection with the Contract is being
carried out or is intended to be carried out.

28. Instructions, Inspections
and Audits

28.1 The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts
to cause its Subcontractors and sub consultants to keep accurate
and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time
changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons
appointed by the GoN/DP to inspect the Site and/or the accounts
and records of the Contractor and its sub-contractors relating to
the performance of the Contract, and to have such accounts and
records audited by auditors appointed by the GoN/DP if required
by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause
73.2 which provides, inter alia, that acts intended to materially
impede the exercise of the GoN’s/DP’s inspection and audit rights
provided for under this Sub-Clause constitute a obstructive practice
subject to contract termination.

29. Dispute Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably
by direct negotiation any disagreement or dispute arising
between them under or in connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to
this Contract which cannot be settled amicably within thirty (30)
days after receipt by one Party of the other Party ‘s request for
such amicable settlement may be referred to Arbitration within
30 days after the expiration of amicable settlement period.

30. Procedures for Disputes

30.1 In case of arbitration, the arbitration shall be conducted in
accordance with the arbitration procedures in accordance with
law of Nepal at the place within the territory of Nepal given in the
SCC.

B1. Staff and Labor

31. Forced
Labor

31.1 The Contractor shall not employ forced labor, which consists of
any work or service, not voluntarily performed, that is exacted
from an individual under threat of force or penalty. This covers
any kind of involuntary or compulsory labor, such as indentured
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labor, bonded labor, or similar labor—contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is
economically exploitative, or is likely to be hazardous, or to
interfere with, the child's education, or to be harmful to the
child's health or physical, mental, spiritual, moral, or social
development. Where national laws have provisions for
employment of minors, the Contractor shall follow those laws
applicable to the Contractor. Children below the age of 18 years
shall not be employed in dangerous work.

33.Non-discrimination and
Equal Opportunity

33.1 The Contractor shall not make employment decisions on the
basis of personal characteristics unrelated to inherent job
requirements. The Contractor shall base the employment
relationship on the principle of equal opportunity and fair
treatment, and shall not discriminate with respect to aspects of
the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working
conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and
discipline. In countries where national law provides for non-
discrimination in employment, the Contractor shall comply with
national law. When national laws are silent on
nondiscrimination in employment, the Contractor shall meet this
Sub clause's requirements. Special measures of protection or
assistance to remedy past discrimination or selection for a
particular job based on the inherent requirements of the job shall
not be deemed discrimination.

B. Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter
of Acceptance, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In
the case of a lump sum contract, the activities in the Program shall
be consistent with those in the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in
the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount
stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a
lump sum contract, the Contractor shall Provide an updated Activity
Schedule within 15 days of being instructed to by the Project

Manager.
6 /\ s



fio
\

i
%

34.4 The Project Manager’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program
and submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation
Events.

35. Extension of the Intended
Completion Date

35.1 The Project Manager shall extend the Intended Completion Date
if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps
to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

35.2 The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information at least 21 days prior to the intended
completion date. If the Contractor has failed to give early warning of
adelay or has failed to cooperate in dealing with a delay, the delay
by this failure shall not be considered in assessing the new Intended
Completion Date. Along with full supporting information, the
contractor shall also submit a revised work schedule and ensure
that the Performance Security, Insurance, and Advance Payment
Security (if any) remain valid.

The contractor shall submit Performance Security, Advanced
Payment Guarantee (if any) and Insurance Policy documents, as
required with extended validity, within fifteen (15) days of
receiving the Letter of Extension of Intended Completion Date
from the Employer.

35.3 If the contractor fails to submit Performance Security, Advanced
Payment Guarantee (if any) and Insurance Policy documents, as
required with extended validity within the prescribed time as per
GCC 35.2, the Contractor shall pay a fine at the rate of 0.01% of
the final contract price (without VAT but including PS) per day
for a maximum of fifteen (15) days. The Employer may deduct
the fine from payments due to the Contractor.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from the
Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted
by the Employer, they are incorporated in the Contract Price and
treated as a Variation.

37. Delays Ordered by the
Project Manager

37.1 The Project Manager may instruct the Contractor to delay the start
or progress of any activity within the Works.

38. Management Meetings

38.1 Either the Project Manager or the Contractor may require the
other to attend a management meeting. The business of a
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management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early
warning procedure.

38.2 The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either
at the management meeting or after the management

meeting and stated in writing to all who attended the meeting.

39. Early
Warning

39.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of
the Project Manager.

C. Quality Control

40.Identifying Defects

40.1 The Project Manager shall check the Contractor’s work and notify
the Contractor of any Defects that are found. Such checking shall
not affect the Contractor’s responsibilities. The Project Manager
may instruct the Contractor to search for a Defect and to uncover
and test any work that the Project Manager considers may have a
Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has a
Defect and the test shows that it does, the Contractor shall pay for
the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

42. Correction of Defects

42.1 The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at_issuance of taking over certificate pursuant to GCC
clause 69.2, and is defined in the SCC. The Defects Liability
Period shall be extended for as long as Defects remain to be
corrected.

42.2 Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified by the
Project Manager’s notice.
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43.Uncorrected Defects 43.1 If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control
44. Contract 44.1 In the case of a Unit Rate contract, the Bill of Quantities shall
Price contain priced items for the Works to be performed by the

Contractor. The Bill of Quantities is used to calculate the
Contract Price. The Contractor will be paid for the quantity of the
work accomplished at the rate in the Bill of Quantities for each
item.

44.2 In the case of a lump sum contract, the Activity Schedule shall
contain the priced activities for the Works to be performed by the
Contractor. The Activity Schedule is used to monitor and control
the performance of activities on which basis the Contractor will
be paid. If payment for Materials on Site shall be made
separately, the Contractor shall show delivery of Materials to the
Site separately on the Activity Schedule.

45. Changes in the Contract | 45.1 In the case of a Unit Rate contract:

Price (a) If the final quantity of the work done differs from the

quantity in the Bill of Quantities for the particular item by more
than 25 percent, provided the change exceeds 2 percent of the
Initial Contract Price, the Project Manager shall adjust the rate
to allow for the change.

(b) If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices
in the Activity Schedule shall not be altered when the Contractor
makes such changes to the Activity Schedule.

46. Variations 46.1 All Variations shall be included in updated Programs, and, in the
case of a lump sum contract, also in the Activity Schedule,
produced by the Contractor.

46.2 The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do
so by the Project Manager. The Project Manager shall assess the
quotation, which shall be given within seven (7) days of the
request or within any longer period stated by the Project
Manager and before the Variation is ordered.

46.3 If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
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own forecast of the effects of the Variation on the Contractor’s
costs.

46.4 If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

46.5 The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning,

46.6 In the case of a Unit Rate contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if,
in the opinion of the Project Manager, the quantity of work above
the limit stated in GCC 45.1 or the timing of its execution do not
cause the cost per unit of quantity to change, the rate in the Bill
of Quantities shall be used to calculate the value of the Variation.
If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the
Bill of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

47. Cash Flow 47.1 When the Program, or, in the case of a lump sum contract, the
Forecasts Activity Schedule, is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast.

48. Payment 48.1 The Contractor shall submit to the Project Manager monthly
Certificates statements of the estimated value of the work executed less the
cumulative amount certified previously.

48.2 The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor
within 30 days of submission by contractor.

48.3 The value of work executed shall be determined by the Project
Manager.

48.4 The value of work executed shall comprise:

(a) In the case of a Unit Rate contract, the value of the quantities
of work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work
executed shall comprise the value of completed activities in
the Activity Schedule.

48.5 The value of work executed shall include the valuation of
Variations and Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

49.1 Payments shall be adjusted for deductions for advance payments
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and retention. The Employer shall pay the Contractor the amounts
certified by the Project Manager within 30 days of the date of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid interest as indicated in the SCC on the late payment
in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when
the late payment is made.

49. Payments

49.2 If an amount certified is increased in a later certificate or as a
result of an award by an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

49.3 Ttems of the Works for which no rate or price has been entered in
BOQ shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

50. Compensation Events 50.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in
a way that affects the work of the Contractor under the
Contract.

(¢) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to have
no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter
of Acceptance from the information issued to bidders
(including the Site Investigation Reports), from information
available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a
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Certificate of Completion.

50.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

50.3 As soon as information demonstrating effect of each
Compensation Event upon the Contractor’s forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If
the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager shall assume that
the Contractor shall react competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the
Contractor’s not having given early warning or not having
cooperated with the Project Manager.

51. Tax 51.1 The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 30 days
before the submission of bids for the Contract and the date of the
last Completion certificate. The adjustment shall be the change in
the amount of tax payable by the Contractor, provided such
changes are not already reflected in the Contract Price or are a

result of GCC 53.
52. Currency 52.1 The currency of Contracts shall be Nepalese Rupees.
53. Price Adjustment 53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if

provided for in the SCC. If so provided, the amounts certified in
each payment certificate, before deducting for Advance Payment,
shall be adjusted by applying the respective price adjustment factor
to the payment amounts due.

53.2 Adjustment Formulae’: The formulae will be of the following
general type:

_A+bLn+ MTL+ dEn-l- t
pn= Lo CMo Eo ete.

®  For complex Works involving several types of construction work with different inputs, a family of Formulae will

be necessary. The various items of Day work may also require different formulae, depending on the nature and source

of the inputs
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Where:

pn is a price adjustment factor to be applied to the amount for
the payment of the work carried out in the subject month,
determined in accordance with Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price
Adjustment data, representing the nonadjustable portion in
contractual payments;'’b, ¢, d, etc., coefficients representing the
estimated proportion of each cost element (labor, materials,
equipment usage, etc.) in the Works or sections thereof, net of
Provisional Sums, as specified in the SCC;

Ln, Mn, En, etc., are the current cost indices or reference prices of
the cost elements for month “n,” determined pursuant to Sub-
Clause 53.4, applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices
corresponding to the above cost elements at the date specified in
Sub-Clause 53.4.

53.3 Sources of Indices and Weightings: The sources of indices shall
be those listed in the Bidding Forms- Table of Price Adjustment
data, as approved by the Project Manager and stated in SCC.
Indices shall be appropriate for their purpose and shall relate to
the Contractor’s proposed source of supply of inputs on the basis
of which his Contract shall have been computed. As the
proposed basis for price adjustment, the Contractor shall have
submitted with his bid the tabulation of Weightings and Source
of Indices in the Bidding Forms, which shall be subject to
approval by the Project Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or
prices shall be those prevailing on the day 30 days prior to the
latest date for submission of bids. Current indices or prices shall
be those prevailing on the day 30 days prior to the last day of
the period to which a particular Interim Payment Certificate is
related. If at any time the current indices are not available,
provisional indices as determined by the Project Manager will
be used, subject to subsequent correction of the amounts paid to
the Contractor when the current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given
in the Bidding Forms shall be adjusted if, in the opinion of the
Project Manager, they have been rendered unreasonable,
unbalanced or inapplicable as a result of varied or additional
work already executed or instructed under Clause 46 or for any
other reason.

53.6 Where, price adjustment provision is not applicable pursuant to

10 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to

fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of A,

b, ¢, d, etc., should be one.
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Sub-clause 53.1 then the Contract is subject to price adjustment
only for construction material in accordance with this clause. If
the prices of the construction materials stated in the contract is
increased or decreased in an unexpected manner in excess of ten
(10%) percent in comparison to the base price construction
material stated in Section —IV, Bidding Forms-Table of Price
Adjustment Data, then the price adjustment for the increase or
decrease of price of the construction material beyond 10% shall
be made by applying the following formulas:

For unexpected increase in price
P =[R, (R x1.10)]x Q

For unexpected decrease in price P
=[Ri (R x0.90)]x Q

Where:

“P” is price adjustment amount

“R,” is the present price of the construction material (Source of
indices shall be those listed in the Bidding forms)

“Ry” is the base price of the construction material

“Q” is quantity of the construction material consumed in
construction during the period of price adjustment consideration If
the Base price and source is to be proposed by the Bidder as per the
provision made in Section —IV, Bidding Forms-Table of Price
Adjustment Data then the Base price and source filled by Bidder
for the construction material stated in the Bidding Form shall
be subject to the approval of the Project manager and shall be
as stated in SCC.

53.7 The Price Adjustment amount shall be limited to a maximum of the
initial Contract Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for
delayed period if the contract is not completed in time due to
the delay caused by the contractor or the contract is a Lump sum
Contract.

54. Retention

54.1 The Employer shall retain from each payment due to
theContractor the proportion stated in the SCC until Completion
of the whole of the Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project
Manager, in accordance with GCC 70.1, half the total amount
retained shall be repaid to the Contractor and half when the
Contractor has submitted the evidence of submission of tax return
to the concerned Internal Revenue Office.

543 The Contractor may substitute retention money with an
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unconditional bank guarantee issued from Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per
prevailing Law if:

(a) at least eighty (80) percent of the whole works have been
completed,

(b) progress of the works is satisfactory in accordance with the
Contract as per approved work schedule, and

(c) it can be assured that the works can be completed at the
intended completion date.

The validity of the bank guarantee under this sub-clause shall be
at least 30 days beyond the end of Defect Liability Period.

54.4 If retention money is substituted by bank guarantee in accordance
with clause 54.3, the bank guarantee shall be submitted either
using the Retention Money Security Form included in Section X
(Contract Forms) or in another Form acceptable to the employer.
The validity of the bank guarantee shall be at least one month more
than the end of defect liability period.

55. Liquidated Damages

55.1 The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the SCC for each day that the Completion
Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the
SCC. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid
interest on the overpayment, calculated from the date of payment
to the date of repayment, at the rates specified in GCC 49.

56. Bonus

56.1 The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the SCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete, although
they may not be due to be complete.

57. Advance Payment

57.1 Unless otherwise stated in SCC, the Employer shall make
advance payment to the Contractor of the amounts stated in the
SCC in a separate bank account maintained for the contract in

two equal installments by the date stated in the SCC, against
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provision by the Contractor of an unconditional bank guarantee
from Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law in Nepal in a form
acceptable to the Employer in amounts equal to the advance
payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall
be progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

The validity of the bank guarantee under this sub-clause shall be
at least 30 days beyond the end of intended completion date.

The contractor shall submit the list of activities for which the
Advance Payment for mobilization is to be used along with their
time schedules.

57.2

The Contractor is to use the advance payment only to pay for the
purpose of construction site preparation, establishment of
temporary camp facilities, construction of workers’ housing,
mobilization of labors, materials or equipment etc. required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

573

The advance payment shall be repaid by deducting proportionate
amounts, as stated in SCC, from payments otherwise due
Contractor, following the schedule of completed percentages of
the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of work
done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

574

If the advance provided under GCC 57.1 is not repaid due to non-
performance of the works under the contract, by the Contractor
within the time period specified in the Contract, the Employer
shall recover the advance by enforcing the bank guarantee as
provided under GCC 57.1, and shall also recover interest on the
advance amount from the Contractor at a rate stated in SCC.

58. Securities

58.1

The Performance Security, including any additional security
required as per ITB 35.5, shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall
be issued in an amount specified in the SCC, by a Commercial
Bank or Financial Institution eligible to issue Bank Guarantee
as per prevailing Law in Nepal in accordance with the
conditions of Contract using Sample Form for the Performance
Security included in Section X (Contract Forms), or another
form acceptable to the Employer, and denominated in Nepalese
Rupees. The Performance Security shall be valid until a date 30
days beyond the end of the Defect Liability Period.

However, any additional performance security required as per
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ITB 35.5 shall be valid until a date 30 days beyond the end of the
intended completion date.

58.2 The performance security issued by any foreign Bank outside
Nepal must be counter guaranteed by Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in Nepal.

59. Dayworks

59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall
be used for small additional amounts of work only when the
Project Manager has given written instructions in advance for
additional work to be paid for in that way.

59.2 All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

59.3 The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

60. Cost of Repairs

60.1 Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

F. Force Majeure

61. Definition of Force

Majeure

61.1 In this Clause, “Force Majeure” means an exceptional event or
circumstance,

(a) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided
against before entering into the Contract;

(c) which, having arisen, such Party could not reasonably
have avoided or overcome; and

(d) which is not substantially attributable to the other Party.

61.2 Force Majeure may include, but is not limited to, exceptional
events or circumstances of the kind listed below, so long as
conditions (a) to (d) above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion,
act of foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’s Personnel, revolution, insurrection, military
or usurped power, or civil war;

(c) riot, commotion, disorder, strike or lockout by persons
other than the Contractor’s Personnel;
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(d) munitions of war, explosive materials, ionizing radiation
or contamination by radio-activity, except as may be
attributable to the Contractor’s use of such munitions,
explosives, radiation or radio-activity; and

(¢) natural catastrophes such as earthquake, hurricane,
typhoon or volcanic activity.

62. Notice of Force Majeure | 62.1 If a Party is or will be prevented from performing its substantial
obligations under the Contract by Force Majeure, then it shall
give notice to the other Party of the event or circumstances
constituting the Force Majeure and shall specify the obligations,
the performance of which is or will be prevented. The notice
shall be given within 14 days after the Party became aware, or
should have become aware, of the relevant event or
circumstance constituting Force Majeure.

62.2 The Party shall, having given notice, be excused performance of
its obligations for so long as such Force Majeure prevents it from
performing them.

62.3 Notwithstanding any other provision of this Clause, Force
Majeure shall not apply to obligations of either Party to make
payments to the other Party under the Contract.

63. Duty to Minimize Delay | 63.1 Each Party shall at all times use all reasonable endeavors to
minimize any delay in the performance of the Contract as a
result of Force Majeure.

63.2 A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.

64. Consequences of Force 64.1 If the Contractor is prevented from performing its substantial

Majeure obligations under the Contract by Force Majeure of which notice
has been given under GCC 62, and suffers delay and/or incurs
Cost by reason of such Force Majeure, the Contractor shall be
entitled subject to GCC 30 to

(a) an extension of time for any such delay, if completion is
or will be delayed, under GCC35; and

(b) ifthe event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC 61.2 and, in the case of
subparagraphs (b) to (d), occurs in the Country, payment
of any such Cost, including the costs of rectifying or
replacing the Works and/or Goods damaged or destructed
by Force Majeure, to the extent they are not indemnified
through the insurance policy referred to in GCC 19.
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64.2 After receiving this notice, the Project Manager shall proceed in
accordance with GCC 10 to agree or determine these matters.

65. Force Majeure Affecting
Subcontractor

65.1 If any Subcontractor is entitled under any contract or agreement
relating to the Works to relief from force majeure on terms
additional to or broader than those specified in this Clause, such
additional or broader force majeure events or circumstances
shall not excuse the Contractor’s nonperformance or entitle him
to relief under this Clause.

66. Optional Termination,
Payment and Release

66.1 If the execution of substantially all the Works in progress is
prevented for a continuous period of 90 days by reason of Force
Majeure of which notice has been given under GCC 62, or for
multiple periods which total more than 150 days due to the same
notified Force Majeure, then either Party may give to the other
Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and
the Contractor shall proceed in accordance with GCC 72.5.

66.2 Upon such termination, the Project Manager shall determine the
value of the work done and issue a Payment Certificate, which
shall include

(a) the amounts payable for any work carried out for which a
price is stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works
which have been delivered to the Contractor, or of which
the Contractor is liable to accept delivery: this Plant and
Materials shall become the property of (and be at the risk
of) the Employer when paid for by the Employer, and the
Contractor shall place the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in
the expectation of completing the Works;

(d) the Cost of removal of Temporary Works and
Contractor’s Equipment from the Site and the return of
these items to the Contractor’s works in his country (or to
any other destination at no greater cost); and

(e)  the Cost of repatriation of the Contractor’s staff and labor
employed wholly in connection with the Works at the date
of termination.

67. Release from
Performance

67.1 Notwithstanding any other provision of this Clause, if any event
or circumstance outside the control of the Parties (including, but
not limited to, Force Majeure) arises, which makes it impossible
or unlawful for either or both Parties to fulfill its or their
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contractual obligations or which, under the law governing the
Contract, entitles the Parties to be released from further
performance of the Contract, then upon notice by either Party to
the other Party of such event or circumstance,

(a) the Parties shall be discharged from further performance,
without prejudice to the rights of either Party in respect of
any previous breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall
be the same as would have been payable under GCC 66 if
the Contract had been terminated under GCC 66.

G. Finishing the Contract

68. Completion 68.1 The Contractor shall request the Project Manager to issue a
certificate of Completion of the Works, and the Project Manager
shall do so upon deciding that the work is completed.

68.2 In addition to the other provisions, before acceptance of the
completed works, Employer shall verify and assure that such
works are within the set objective, quality and appropriate to
operate and use.

69. Taking Over 69.1 In the contractor’s Opinion, if the works are complete and ready
for taking over, the contractor may apply by notice to the
Project Manager for a Taking-Over Certificate. If the Works
are divided into Sections, the Contractor may similarly apply
for a Taking-Over Certificate for each Section.

69.2 The Project Manager shall, within 30 days after receiving the
Contractor’s application:

(a) issue the Taking-Over Certificate to the Contractor if physical
progress of works is at least ninety (90) percent in accordance
with the Contract except for any minor outstanding work and
defects (as listed in the Taking-Over Certificate) which will not
substantially affect the use of the Works or Section for their
intended purpose (either until or whilst this work is completed
and these defects are remedied); or

(b) reject the application, giving reasons and specifying the work
required to be done by the Contractor to enable the Taking-
Over Certificate to be issued. The Contractor shall then
complete this work before issuing a further notice under this
Sub-Clause.

69.3 If the Engineer fails either to issue the Taking-Over Certificate
or to reject the Contractor’s application within the period of 30
days, and if the Works or Section (as the case may be) are
substantially completed in accordance with the Contract, the
Taking-Over Certificate shall be deemed to have been issued
on the last day of that period.

70. Final 70.1 The Contractor shall supply the Project Manager with a detailed
Account account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period. The

Gf\/wv



fio
\

; 0 g O
e

Project Manager shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within 60 days
of receiving the Contractor’s account if it is correct and complete.
If it is not, the Project Manager shall issue within 60 days a
schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has
been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

71. Operating and 71.1 If “as built” Drawings and/or operating and maintenance manuals
Maintenance Manuals are required, the Contractor shall supply them by the dates stated
in the SCC.

71.2 If the Contractor does not supply the Drawings and/or manuals by
the dates stated in the SCC pursuant to GCC 71.1, or they do not
receive the Project Manager’s approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to
the Contractor.

72. Termination | 72.1 The Employer may terminate the Contract at any time if the
contractor;

a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if
the other party causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be
limited to, the following:
a. the Contractor uses the advance payment for matters other
than the contractual obligations,

b. the Contractor stops work for 30 days when no stoppage of
work is shown on the current Program and the stoppage has not
been authorized by the Project Manager;

c. the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

d. the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation.

e. a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 90 days of the date of the
Project Manager’s certificate;

f. the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

g. the Project Manager gives two consecutive Notices to update
the Program and accelerate the works to ensure compliance
with GCC Sub clause 22.1 and the Contractor fails to update
the Program and demonstrate acceleration of the works
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within a reasonable period of time determined by the Project
Manager;

h. the Contractor does not maintain a Security, which is required;

i. the Contractor has delayed the completion of the Works by
the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the SCC; and

j.  If the Contractor, in the judgment of the Employer has
engaged in corrupt or fraudulent practices in competing for
or in executing the Contract, pursuant to GCC 73.1.

k. Ifthe Contractor fails to submit Performance Security, Advanced

Payment Guarantee (if any) and Insurance Policy documents
even after the time period indicated in GCC 35.3.

72.4 When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC 72.3 above, the Project Manager shall decide
whether the breach is fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the
Contract for convenience.

72.6 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible.

73. Fraud and Corruption

73.1 If the Employer determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract, then the Employer may,
after giving 15 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the
Site.

73.2 Should any employee of the Contractor be determined to have
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practice during the execution of the Works, then that employee shall
be removed in accordance with GCC Clause 15.

For the purposes of this GCC 73;

(1) “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party.

(i1) “fraudulent practice’ is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(iii) “collusive practice™ is an arrangement between two or
more parties designed to achieve an improper purpose,
including to influence improperly the actions of another
party;

(iv) “coercive practice’” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of a
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party;
(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation
or making false statements to investigators in order to
materially impede a investigation into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing
the investigation; or

(bb) acts intended to materially impede the exercise of the
GON’s/DP’s inspection and audit rights provided for
under GCC28.3.

73.3 The contractor shall be prosecuted for offenses under prevailing
criminal laws, if the contractor:

(1) Misuses the Advance Payment or payments received from the
Employer;

(i) Receives payment by submitting false information or
documents;

(ii1) Abandons the works before completion;

(iv) Commits a serious violation of the contract; or

(v) Causes loss or damage to the Employer.

74. Black 74.1 Without prejudice to any other rights of the Employer under this
Listing Contract, GoN, Public Procurement Monitoring Office (PPMO),
on the recommendation of procuring entity, may blacklist a Bidder
or contractor for its conduct for a period of one (1) to three (3)
years on the following grounds and seriousness of the act
committed by the bidder or contractor:

(a) if it is established that the Contractor has committed substantial
defect in implementation of the contract or has not substantially
fulfilled its obligations under the contract or the completed
work is not of the specified quality as per the contract.

(b) If convicted from a court of law in a criminal offense liable to
be disqualified for taking part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt or
fraudulent practices in competing for or in executing the

Contract.
75. Payment upon 75.1 If the Contract is terminated because of a fundamental breach of
Termination Contract by the Contractor, the Project Manager shall issue a

certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the
certificate. Additional Liquidated Damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work
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done, Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to the
date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of
Contract or for any other fault by the Contractor, the Employer
may:

(a) withhold further payments to the Contractor until the costs of
design, execution, completion and remedying of any defects,
liquidated damages (if any), and all other costs incurred by the
Employer, have been established, and/or

(b) recover from the Contractor any losses and damages incurred
by the Employer and any additional costs of completing the
Works, after allowing for any sum due to the Contractor, as
Government dues. After recovering any such losses, damages
and extra costs, the Employer shall pay any balance to the
Contractor.

(c) forfeit the Performance Security.

If the total amount due to the Employer exceeds any payment
due to the Contractor, the difference shall be a debt payable to
the Employer.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works,
and Works shall be deemed to be the property of the Employer if
the Contract is terminated because of the Contractor’s default.

77. Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work
carried out afterwards to which a commitment was made.

78.Suspension of DP
Loan/Credit/ Grant

78.1 In the event that the DP suspends the loan/ credit/grant to the
Employer from which part of the payments to the Contractor are
being made:

a. the Employer is obligated to notify the Contractor of such
suspension within 7 days of having received the DP's
suspension notice; and

b. if the Contractor has not received sums due him within the 30
days for payment provided for in GCC 49.1, the Contractor may
immediately issue a 15-day termination notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country
as specified in Section V of the bidding document. The
Contractor shall be deemed to have the nationality of a country
if the Contractor is a citizen or is constituted, or incorporated,
and operates in conformity with the provisions of the laws of
that country. This criterion shall also apply to the determination
of the nationality of proposed subcontractors or suppliers for any
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part of the Contract including related services.

79.2 The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as
specified in Section V of the bidding document and all
expenditures under the Contract will be limited to such
materials, equipment, and services. At the Employer’s request,
the Contractor may be required to provide evidence of the origin
of materials, equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the
materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided.
Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling
of components, a commercially recognized product results that
differs substantially in its basic characteristics or in purpose or
utility from its components.

80. Project Manager’s Duties
and Authorities

80.1 The Project Manager’s duties and authorities are restricted to the
extent as stated in the SCC.

81. Quarries and Spoil
Dumps

81.1 Any quarry operated as part of this Contract shall be maintained
and left in a stable condition without steep slopes and be either
refilled or drained and be landscaped by appropriate planting.
Rock or gravel taken from a river shall be removed over some
distance so as to limit the depth of material removed at any one
location, not disrupt the river flow or damage or undermine the
river banks. The Contractor shall not deposit excavated material
on land in Government or private ownership except as directed by
the Project Manager in writing or by permission in writing of the
authority responsible for such land in Government ownership, or
of the owner or responsible representative of the owner of such
land in private ownership, and only then in those places and under
such conditions as the authority, owner or responsible
representative may prescribe.

82. Local Taxation

82.1 The prices bid by the Contractor shall include all taxes that may be
levied in accordance to the laws and regulations in being in Nepal
on the date 30 days prior to the closing date for submissions of
Bids on the Contractor’s equipment, plant and materials acquired
for the purpose of the Contract and on the services performed
under the Contract. Nothing in the Contract shall relieve the
Contractor from his responsibility to pay any tax that may be
levied in Nepal on profits made by him in respect of the Contract.

83. Value Added Tax

83.1 The Contract is not exempted from value added tax. An amount
specified in the schedule of taxes shall be paid by the Contractor
in the concerned VAT office within time frame specified in VAT
regulation.
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84. Income Taxes on Staff 84.1 The Contractor’s staff, personnel and labor will be liable to pay
personal income taxes in Nepal in respect of their salaries and
wages, as are chargeable under the laws and regulations for the
time being in force, and the Contractor shall perform such duties
in regard to such deductions as may be imposed on him by such
laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC
70 shall be made only upon submittal by the Contractor of a
certificate of income tax clearance from the Government of

Nepal.
85. Duties, Taxes and 85.1 Any element of royalty, duty or tax in the price of any goods
Royalties including fuel oil, and lubricating oil, cement, timber, iron and

iron goods locally procured by the Contractor for the works shall
be included in the Contract rates and prices and no reimbursement
or payment in that respect shall be made to the Contractor.

85.2 The Contractor shall familiarize himself with GON the rules and
regulations with regard to customs, duties, taxes, clearing of
goods and equipment, immigration and the like, and it will be
necessary for him to follow the required procedures regardless of
the assistance as may be provided by the Employer wherever
possible.

85.3 The Contractor shall pay and shall not be entitled to the
reimbursement of cost of extracting construction materials such
as sand, stone/boulder, gravel, etc. from the river beds or quarries.
Such prices will be levied by concerned Local Government as
may be in force at the time. The Contractor, sub-contractor(s)
employed directly by him and for whom he is responsible, will
not be exempted from payment of royalties, taxes or other kinds
of surcharges on these construction materials so extracted and
paid for to the concerned Local Government.

86. Member of Government, | 86.1 No member or officer of GoN or the Employer or the Project

etc, not Personally Liable Manager or any of their respective employees shall be in any way
personally bound or liable for the act or obligations of the
Employer under the Contract or answerable for any default or
omission in the observance or performance of any of act, matter
or thing which are herein contained.

87. Approval of Use of 87.1 No explosives of any kind shall be used by the Contractor without
Explosives the prior consent of the Employer in writing and the Contractor
shall provide, store and handle these and all other items of every
kind whatsoever required for blasting operations, all at his own
expense in a manner approved in writing by the Employer.

88 Compliance with 88.1 The Contractor shall comply with all relevant ordinances,
Regulations for instructions and regulations which the Government, or other
Explosives person or persons having due authority, may issue from time to

time regarding the handling, transportation, storage and use of
explosives.

89. Permission for Blasting 89.1 The Contractor shall at all times maintain full liaison with and
inform well in advance, and obtain such permission as is required
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from all Government authorities, public bodies and private parties
whatsoever concerned or affected, or likely to be concerned or
affected by blasting operation.

90. Records of Explosives 90.1 Before the beginning of the Defects Liability Period, the Contractor
shall account to the satisfaction of the Project Manager for all
explosives brought on to the Site during the execution of the
Contract and the Contractor shall remove all unused explosives
from the Site on completion of works when ordered by the Project
Manager.

91.Traffic Diversion 91.1 The Contractor shall include the necessary safety procedures
regarding and pedestrian traffic diversion that is needed in
execution of the works. The Contractor shall include in his costing
of works, any temporary works or diversion that are needed
during the construction period. All traffic diversion should be
designed for the safety of both the motoring public and the men at
work. It shall ensure the uninterrupted flow of traffic and
minimum inconvenience to the public during the period
concerned. As such, adequate warning signs, flagmen and other
relevant safety precautionary measures shall be provided to warn
motorists and pedestrians well ahead of the intended diversion as
directed by the Project Manager. All traffic devices used shall be
designed in accordance with the instruction of Project Manager.

92 Social Security Fund 92.1 The contractor shall enroll the laborers, employees, or other
workforce engaged in such work in the Social Security Fund in
accordance with prevailing laws.

92.2 The contractor shall be responsible to disburse the remuneration,
benefits, and other payments of the laborers, employees, or
workforce into the bank account of the concerned individual.

92.3 The contractor shall be responsible for ensuring that the required
work permit has been obtained in accordance with prevailing
laws in respect of foreign personnel.,
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Section IX: Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.

Road Division Hetauda

Upgrading of Tribhuvan Rajpath from Miteri
Bridge to Ghantaghar Road, Parsa (Chainage
Km 00+000 to Km 04+000)

Contract No.: TRP/RDHTD/33701130/083/84-26
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Special Conditions of Contract

A. General
GCC 1.1 (p) The Employer is Road Division Hetauda.
GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be: 30 Months from
date of Agreement
GCC 1.1(bb) & The Project Manager is Division Chief/Project Chief .
GCCl10.1 The Project Manager and Engineer are synonyms.
GCC 1.1 (ee) The Site is located at Upgrading of Tribhuvan Rajpath from Miteri Bridge to
Ghantaghar Road, Parsa (Chainage 00+000 to 04+000)
GCC 1.1 (hh) | The Start Date shall be Within 7 days of agreement
GCC 1.1 (1) The Works consist of Upgrading of Tribhuvan Rajpath from Miteri Bridge to
’ Ghantaghar Section of Parsa District (Chainage 00+000 to 04+000)
GCC2.2 Sectional Completions are: Not Applicable
GCC 2.3(1) The following documents also form part of the Contract:
Minutes of Amicable Settlement between the parties.
GCC 3.1 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL
GCC11.1 The Project Manager may delegate any of his duties and responsibilities.
GCC 12.1 (a) The agreed electronic transmission shall be roaddivisionhetauda@gmail.com.
GCC13.1 Not Applicable
GCC 14.1 Not Applicable
GCC 19.1 The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materials
is: 115% of the Contract Amount.

2. The maximum deductible for insurance of the Works and of Plant and Materials
is: as per the provision of Nepal Insurance Authority.

3. The minimum cover for loss or damage to immovable Equipment/plants is:
100 % (i.e Replacement Cost).

4. The maximum deductible for insurance of immovable Equipment/plant is: as
per the provision of Nepal Insurance Authority.

5. The minimum cover for loss of or damage to other property is: 1 million
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with unlimited number of occurrences.
6. The maximum deductible for insurance of other property is: as per the
provision of Nepal Insurance Authority.
7. The minimum cover for personal injury or death insurance
i. for the Contractor’s employees is that specified in the Labor act of Nepal
and
il. for other people is: I million with an unlimited number of occurrences.

GCC20.1

Site Investigation Reports are:

The Contractor shall make their own investigation and judgment with regards to the
construction site and quantity of suitable construction materials. The employer shall
have no liability for any conclusion inferred by the bidder. No additional payment shall
be made for the transportation due to the non-availability of local construction
materials.

GCC23.1

The following shall be designed by the Contractor : N/A

GCC24.2

Occupational Health and Safety OHS Policy for Road Infrastructure Development
and Management 2080, Guidelines 2080, and Operating Manual 2080 of DOR.

GCC 26.1

The Site Possession Date(s) shall be: From 7 days after contract agreement.

GCC 30.1

The Arbitration shall be conducted in accordance with the Law of Nepal.
The place of arbitration shall be: Kathmandu, Nepal

C. Time Control

GCC 34.1

The Contractor shall submit for approval a Program for the Works within 30 days from
the date of the Letter of Acceptance.

GCC 343

The period between Program updates is 90 (Ninety) days.

The amount to be withheld for late submission of an updated Program is NRs.
500,000.00

D. Quality Control

GCC42.1

The Defects Liability Period is: 365 days.

E. Cost Control

GCC49.1

5 Percent.

GCC53.1

The Contract is subject to price adjustment, and the following information regarding
coefficients does apply.

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as
specified in the Table of Adjustment Data submitted by bidder together with the Letter
of Price Bid which is approved by the Project manager and attached as Annex-1.

GCC53.6

Base Price of Construction Materials applicable for price adjustment shall be
as per the Table of Adjustment Data submitted by Bidder together with the Letter of
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Price Bid which is approved by the Project manager and attached as Annex-1.

GCC 53.7

The Price Adjustment amount shall be limited to a maximum of:

For GoN Funded: 25% percentage of the initial Contract Amount (without VAT but
including PS)

For DP Funded: Not Applicable

GCC 54.1

The proportion of payments retained is: 5 (five) percent.

GCC 55.1

The liquidated damages for the whole of the Works are 0.05 Percent of the final
Contract Price (without VAT but including PS) per day. The maximum amount of
liquidated damages for the whole of the Works is 10 Percent of the final Contract
Price (without VAT but including PS).

GCC 56.1

The provision of bonus: Not Applicable

GCC 57.1

The provision of Advance Payments is "Applicable" in the contract. The Advance
Payments shall be: 20 percent of initial contract amount (without VAT but including
PS) and shall be paid in two equal installments to the Contractor.

First installment of 10 (Ten) % shall be made to the contractor upon submission of
equivalent acceptable bank guarantee for advance payment, Insurance document,
Work Schedule and Quality Assurance Plan as per condition of contract.

Second installment of 10(Ten) % shall be made after the contractor completes the
physical progress which is not less than 10 (Ten) % of the contract price upon
submission of equivalent acceptable Bank Guarantee for advance payment.

The advanced payment guarantee shall be valid until 30 days beyond the intended
completion date for whole of the work.

GCC 573

Deductions from Payment Certificates will commence in the first certificate in which
the value of works executed exceeds 30% of the Contract Price. Deduction will be at the
rate of 40% of the respective Monthly Interim Payment Certificate until such time as the
advance payment has been repaid; provided that the advance payment shall be
completely repaid prior to the end of 80 % of the approved contract price.

GCC574

Recover interest on the advance amount from the Contractor should be at a rate of 10
%.

GCC 58.1

The Performance Security amount is: based on ITB 40.1 and/or ITB 35.5 if the
Employer has increased the Performance Security amount.

G. Finishing the Contract

GCC71.1

The date by which operating and maintenance manuals are required is within 60 days
from the date of completion
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GCC71.2 The date by which “as built” drawings and GIS Database are required is: 30 days
after work acceptance date.
The amount to be withheld for failing to produce “as built” drawings and/or
Operating and maintenance manuals is: NRs 500,000.
GCC 72.3 (i) The maximum number of days is: 200
GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking

any of the following actions :

a.

b.

Approving subcontracting of any part of the works under General Conditions of
Contract Clause 13;

Certifying additional costs determined under General Conditions of Contract
Clause 50;

Determining start date under General Conditions of Contract Clause 1;
Determining the extension of the intended Completion Date under General
Conditions of Contract Clause 35;

Issuing a Variation under General Conditions of Contract Clause 1 and 46, except
in an emergency situation, as reasonably determined by the Project Manager;
emergency situation may be defined as the situation when protective measures
must be taken for the safety of life or of the works or of adjoining property.
Adjustment of rates under General Conditions of Contract Clause 45;
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Section X: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and when required Advance Payment Security and Retention Money Security shall only
be completed by the successful Bidder after contract award.
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Letter of Intent
[on letterhead paper of the Employer]
Date: ... .coovvviiiiiiii
TO: et Name and address of the Contractor..........................
Subject: .........ccceuveee...... Issuance of letter of intent to award the contract............
This is to notify you that, it is our intention to award the contract ............coceceeevereerrerererenerenenn [insert
datef .................... for execution Of the ... ...c..coeiiiiiiiciiece e e [insert

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid price
Nepalese RUPEES .......ccvevevvveirieeirireieieieeennns [insert amount of contract price in figures and words including
taxes| as corrected and modified in accordance with the Instructions to Bidders is hereby selected as

substantially responsive evaluated bid closest to the Average Bid Price.

Authorized Signature: ............c.ceviiiiiiiiiiiianann..
NaAME: ... oo e

Tl o

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Noftes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the Employer
and for providing information to other unsuccessful bidders who participated in the bid as regards to the outcome of the
procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the successful Bidder
only after evaluation and selection of substantially responsible evaluated bid closest to the Average Bid Price.]
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Letter of Acceptance
[on letterhead paper of the Employer]
Date: .....cooviiiiiiiii
O Name and address of the Contractor..................
Subject: ....ceeiniiiiniininnnn.. Notification of Award
This is to notify that your Bid for the Invitation of Bids dated .............ccccvvenenenee.e. [Insert date of bid invitation]
................................ for execution of the.........................[Insert name of the contract and
identification number, as given in the Contract BDS/SCCJ ........................... for the Contract price of

Nepalese Rupees [insert amount of contract price in figures and words including taxes], as corrected in
accordance with the Instructions to Bidders is hereby accepted in accordance with the Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with
Performance Security of NRs. .......... in accordance with the Conditions of Contract, using for that
purpose the Performance security Form included in Section X (Contract Forms) of this Bidding Document.

Authorized Signature: ............coovvviiiiiiiiiiiiieneenn,

Name and Title of Signatory: ...........ccccovvvievininnnnn..
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Contract Agreement
THIS AGREEMENT made the .......cceoeveevuincesunsnnas day of.....between......................... name of the
Employer  .icoveviininnnnens (hereinafter “the  Employer”), of the one  part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”), of the
other part:
WHEREAS the Employer desires that the Works known as ....................c.oocaee. name of the Contract

.............................. should be executed by the Contractor, and has accepted a Bid by the Contractor for the
execution and completion of these Works and the remedying of any defects in the sum of NRs

sesenne oo uns fiNSETt amount of contract price in words and figures including taxes](hereinafter “the Contract
Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement.
This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance;

(b) the Letters of Technical and Price Bid;

(c) the Addenda NOS ......ccccevvreriirririiee Insert addenda numbers ifany ...............
(d) the Special Conditions of Contract;

(e) the List of Eligible Countries that was specified in Section V of the bidding document,
(f) the General Conditions of Contract;

(g) the Specification;

(h) the Drawings;

(1) Bill of Quantities (or Schedules of Prices for lump sum contracts), and

(j) Table of Price Adjustment Data

(k) List of Approved Subcontractors /[For GoN funded project]

(D) e [Specify if there are any other document]|

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects
therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the

laws of Nepal on the day, month and year indicated above.

Signed by ......coooiiiiiiii
for and on behalf the Contractor in the presence of

Witness, Name Signature, Address, Date

for and on behalf of the Employer in the presence of

Witness, Name, Signature, Address, Date
P
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List of Approved Subcontractors

In accordance with GCC Sub-Clause 13.1, The following Subcontractors are approved for carrying

out the work as specified below.

Name of
Subcontractors

Description of Works

Value/Percentage
of subcontract
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Performance Security
(On letterhead paper of the Bank)
............................ Bank’s Name, and Address of Issuing Branch or Office ...................................
Beneficiary: [insert Name and Address of Employer |............................
Date: ...c.oveviiieiciecceeeene
Performance Guarantee NO.:..........evevuininii e
We have been informed that ... ... [insert name of the Contractor, which in the case of a joint venture shall
be the name of the joint venture] (hereinafter called "the Contractor") has been notified by you to sign the
Contract NO. ......c.ccvvnvinnnn [insert reference number of the Contract], for the execution of ........... [insert

name of contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, We... .......coeueeererereeecerirenisreeereenne.s [insert name of the Bank] ....... , hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
Rupees............... [insert amount in figures*and amount in words]..... such sum being payable in Nepalese
Rupees, upon receipt by us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show
grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the... ... [[insert day].Day of ......[[insert month, year], **, and
any demand for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract

in Nepalese Rupees.

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in
the event of an extension of the time for completion of the Contract, the Employer would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee.

i
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Advance Payment Security
(On letterhead paper of the Bank)
ceeresissstsnsssnssasenscsnssnssns Bank’s Name, and Address of Issuing Branch or Office...........ecue...
Beneficiary: ...........coooiiiiiinnnn. [insert Name and address of employer]
Date: ..o
Advance Payment Guarantee NO..............cceoevviininninnnnnn.
We have been informed that ...... [insert name of the Contractor, which in the case of a joint venture shall
be the name of the joint venturef ............ (hereinafter called "the Contractor") has entered into Contract
No. ......[ insert refrence number of the contract] dated ...... [date]......... with you, for the execution of
.......... [ insert name of contract and brief description of Works] ............. (hereinafter called "the

Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the
sum Nepalese Rupees ................ [Insert amount in figures*and in words] is to be made against an
advance payment guarantee.

At the request of the Contractor, We... .....ccceceverveereeereerennns . [insert name of the Bank] ...................... ’
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
Rupees .....cccceeveenrneee. o f insert amount in figures™ and amount in words] upon receipt by us of your first
demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation
under the Contract because the Contractor:

(a) Used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

(b) Has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the contract, specifying the amount payable by the contractor.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that eighty (80) percent of the Contract Price has been certified for payment, or on the
.....[/date]....... day of ...[month],[year]...**, whichever is earlier. Consequently, any demand for payment
under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG). 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Seal of Bank and Signature(s)
Note:

All italicized text is_for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance payment
as specified in the Contract.

** Insert the date Thirty days after the intended completion date. The Employer should note that in the event of an extension of
the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee.

i
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Retention Money Security
(On letterhead paper of the Bank)
............................ Bank’s Name, and Address of Issuing Branch or Office...................................
Beneficiary: [Insert name and Address of Employer|
Date: [Insert date of issue]
RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]
We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works/ (hereinafter called

"the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved
work schedule and it can be assured that the works can be completed at the intended completion date, payment of
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, .. . [insert name of the Bank] ...................... ,as Guarantor, hereby
irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees

[insert amount in figures and amount in words]'!'] fupon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than the .... day of ...... , ... 122, and any demand for payment under it must be
received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[Seal of Bank and signature(s)]

11 The Guarantor shall insert the amount of the Retention Money.
122 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should

note that in the event of an extension of this date for completion of the Contract, the Employer would need to request
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the

expiration date established in the guarantee.
Gl



Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.
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Annex-1
Table of Price Adjustment Data
[SCC 53.1]
Base Employer's Proposed Bidder's Proposed
Index Source of
Code Value and Weighting Range Weighting
Description Index*
Date (coefficient) (coefficient)**
1 2 3 4 5 6
Non -
adjustable 0.15 0.15
(A)
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of

Price Adjustment Data” in Bidding Forms (Section-1V) after verification by the Employer in case
of the alternative provision of Bidder proposed value and weighting coefficient.

Table of Price Adjustment Data

[SCC 53.6]
Construction Base Price (NRs/Unit) ** (Ex-
Unit Source (Factory)**
Code Material* factory)
1 2 3 4 5

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in
the table shall be taken into consideration.

6//\ NN



Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in Bidding
Forms (Section-1V) after verification by the Employer in case of the alternative provision of Bidder

proposed source and base price.
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