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Invitation for Bids 
Government of Nepal (GoN) 

Ministry of Infrastructure Development 

Department Of Roads 

Federal Road Supervision and Monitoring Office 

Road Division Hetauda 

 

Invitation for Bids No: 07/2083/084 

Date of publication: October 16, 2026 (2083/06/30) 

 

1. Road Division Hetauda has allocated funds from GoN towards the cost of Upgrading of 
Tribhuvan Rajpath from Ghantaghar to Gandak Chowk Road, Parsa (Chainage Km 04+000 to 
Km 08+054)) and intends to apply part of the funds to cover eligible payments under the Contract 
for TRP/RDHTD/33701130/083/84-27. Bidding is open to all eligible as per Section V of bidding 
document.  

2. Road Division Hetauda invites sealed bids from eligible bidders for the construction of 
Upgrading of Tribhuvan Rajpath from Ghantaghar to Gandak Chowk Road, Parsa (Chainage 
04+000 to 08+054)  under National Competitive Bidding – Single Stage Two Envelope Bidding 
procedures. 

Only eligible bidders with the following key qualifications should participate in this bidding: 

 Minimum Average Annual Construction Turnover of the best 3 years within the last 10 
years: NRs 1180.00  million. 

 Minimum Work experience of similar size and nature: NRs 1180.00 million 

3. Under the Single Stage, Two Envelope Procedure, Bidders are required to submit 
simultaneously two separate sealed envelopes, one containing (i) the Technical Bid and the 
other (ii) the Price Bid, both in turn enclosed in one sealed envelope as per the provision of ITB 
21 of the Bidding Document.  

  

4. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of 
Road Division Hetauda, Hetauda-10, Makwanpur, 057-520311, roaddivisionhetauda@gmail.com 
and website dor.gov.np/hetauda 

5. A complete set of Bidding Documents shall be purchased from the office Road Division Hetauda, 
Hetauda-10, Makwanpur by eligible Bidders on the submission of a written application, along 
with the copy of company/firm registration certificate, and upon payment of a non-refundable fee 
of NRs 20000 till November 05, 2026 during office hours in the account as specified below.  

Information to deposit the cost of bidding document in Bank:  

Name of the Bank: Nepal Bank Limited, City Office, Hetauda 
Name of Office: District Treasury Controller Office (Ko.Le.Ni.Ka.) Hetauda, Makwanpur 
Office Code no. : 337013201,  Account no.: 00101000000001001001  
Rajaswa (revenue) Shirshak no. : 14229 

 
 

6. Pre-bid meeting shall be held at Road Division Hetauda at October 26, 2026, 11:00 hours. 



 

 

7. Sealed bids must be submitted to the office Road Division Hetauda, Hetauda-10, Makwanpur 
by hand/courier  before 12:00 hours on November 06, 2026. Bids received after this deadline will 
be rejected.  

8. The bids will be opened in the presence of Bidders' representatives who choose to attend at 
November 06, 2026 , 13:00 hours at the office of Road Division Hetauda, Hetauda-10, 
Makwanpur. Bids must be valid for a period of 120 days from the bid submission deadline and 
must be accompanied by a bid security, amounting to a minimum of NRs 55.00 million, which 
shall be valid for 30 days beyond the validity period of the bid. 

9. If the last date of purchasing and /or submission falls on a government holiday, then the next 
working day shall be considered as the last date. In such case the validity period of the bid and bid 
security shall remain the same as specified for the original last date of bid submission. 

  



 

 

 
 
 
 
 
 

 

Part I: BIDDING PROCEDURES 

  



 

 

 

Section I: Instructions to Bidders (ITB) 
 

This section specifies the procedures to be followed by Bidders in the preparation and submission 
of their Bids. Information is also provided on the submission, opening, and evaluation of bids and 
on the award of contract. 
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Section I: Instructions to Bidders 

A. General 

1. Scope of 
Bid 

1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), the 
Employer, as indicated in the BDS, issues this Bidding Document for the procurement of 
Works as specified in Section VI (Works Requirements). The name, identification, and 
number of lots (contracts) / multiple contracts of the National Competitive Bidding 
(NCB) are provided in the BDS. 

1.2 Throughout this Bidding Document:  
 (a) the term “in writing” means communicated in written form and delivered against receipt 

through e-GP system or email or fax or courier;  
(b) except where the context requires otherwise, words indicating the singular also 

include the plural and words indicating the plural also include the singular; and  
 (c) “day” means calendar day. 

2. Source of 
Funds 

 

 

2.1 GoN Funded: In accordance with its annual program and budget, approved by the GoN, 
the implementing agency indicated in the BDS plans to apply a portion of the allocated 
budget to eligible payments under the contract(s) for which this Bidding Document is 
issued. 

Or  

Public Entities' own Resource Funded: In accordance with its annual program and 
budget, approved by the public entity, the implementing agency indicated in the BDS 
plans to apply a portion of the allocated budget to eligible payments under the contract(s) 
for which this Bidding Document is issued. 

Or 

DP Funded: The GoN has applied for or received financing (hereinafter called “funds”) 
from the Development Partner (hereinafter called “the DP”) indicated in the BDS 
toward the cost of the project named in the BDS. The GoN intends to apply a portion of 
the funds to eligible payments under the contract(s) for which this Bidding Document is 
issued. 

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and upon 
approval by the DP in accordance with the terms and conditions of the financing 
agreement between the GoN and the DP (hereinafter called the “Loan/Grant 
Agreement”), and will be subject in all respects to the terms and conditions of that 
Loan/Grant Agreement. No party other than the GoN shall derive any rights from the 
Loan Agreement or have any claim to the funds. 

3. Fraud and 
Corruption 

3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-contractors 
shall adhere to the highest standard of ethics during the procurement and execution of 
such contracts. In pursuance of this; 
(a) the Employer adopts, for the purposes of this provision, the terms as defined 

below: 
(i) “corrupt   practice” means   the   offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another party; 



 

 

(ii) “fraudulent practice” means any act or omission, including a misrepresentation,
 that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
a financial or other benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly the 
actions of another party. 

v)  “obstructive practice” means (a) deliberately destroying, falsifying, altering, or 
concealing of evidence material to an investigation; (b) making false statements 
to investigators in order to materially impede an investigation; (c) failing to 
comply with requests to provide information, documents, or records in connection 
with an investigation; (d) threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation; or (e) materially impeding GoN/DP’s contractual 
rights of audit or access to information; and 

 vi) “integrity violation” is any act which violates Anticorruption Policy, including (i) 
to (v) above and the following: abuse, conflict of interest, violations of GoN/DP 
sanctions, retaliation against whistleblowers or witnesses, and other violations of 
Anticorruption Policy, including failure to adhere to the highest ethical standard. 

(b) the Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity violations 
in competing for the contract; 

(c) DP will cancel the portion of the financing allocated to a contract if it determines at any 
time that representative(s) of the GoN/or of a beneficiary of DP-financing engaged 
in corrupt, fraudulent, collusive, or coercive practices or other integrity violations 
during the procurement or the execution of that contract, without the GoN having 
taken timely and appropriate action satisfactory to DP to remedy the situation. 

d)  DP will impose remedial actions on a firm or an individual, at any time, in accordance 
with DP's Anticorruption Policy and related Guidelines (as amended from time to 
time), including declaring ineligible, either indefinitely or for a stated period of time, 
to participate in DP-financed, -administered, or -supported activities or to benefit 
from an DP-financed, -administered, or -supported contract, financially or otherwise, 
if it at any time determines that the firm or individual has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations; and  

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the GoN /DP, if so, required by the GoN/DP. 

3.2 The Bidder shall not carry out or cause to carry out the following acts with an intention 
to influence the implementation of the procurement process or the procurement agreement:  
(a) give or propose improper inducement directly or indirectly,  
(b) distortion or misrepresentation of facts,  
(c) engaging in corrupt or fraudulent practice or involving in such act,  
(d) interference in participation of other competing bidders,  
(e) coercion or threatening directly or indirectly to cause harm to the person or the 

property of any person to be involved in the procurement proceedings,  



 

 

(f) collusive practice among bidders before or after submission of bids for distribution of 
works among bidders or fixing artificial/uncompetitive bid price with an intention 
to deprive the Employer the benefit of open competitive bid price,  

(g) Contacting the Employer with an intention to influence the Employer with regards 
to the bids or interference of any kind in examination and evaluation of the bids 
during the period from the time of opening of the bids until the notification of award 
of contract. 

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for a 
period of one (1) to three (3) years for its conduct including on the following grounds and 
seriousness of the act committed by the bidder: 

(a) if convicted by a court of law in a criminal offence which disqualifies the Bidder 
from participating in the contract,  

(b) if it is established that the contract agreement signed by the Bidder was based on false 
or misrepresentation of Bidder’s qualification information,  

(c) if it at any time determines that the firm has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for, or 
in executing, a GoN/DP-financed contract. 

(d) if the Successful Bidder fails to sign the Contract. 
(e) if the bidder fails to inform or informs after the specified time about the saturation of 

the maximum number of contracts as per ITB 4.10. 
(f) a Bidder requests for withdrawal or modification of its bid: 

(i) after the Bid Submission deadline and during the period of validity specified by the 
Bidder on the Letter of Technical Bid and Price Bid, in case of electronic submission; 
(ii) from the period twenty-four hours prior to bid submission deadline up to the period 
of bid validity specified by the Bidder on the Letter of Technical Bid and Price Bid, 
in case of hard copy submission. 

(g) if the bidder does not provide clarifications of its Bid by the date and time set in the 
Employer’s request for clarification as per ITB 27.1. 

(h) a Bidder changes the prices or substance of the bid while providing information 
pursuant to ITB 27.1. 

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement Monitoring 
Office (PPMO), by a competent authority under the prevailing law for failure to 
repay a loan disbursed by a bank or financial institution, and/or the DP in case of 
DP funded project, shall be ineligible to bid for a contract during the period of time 
determined by the GoN, PPMO, the competent authority, and/or the DP.  

3.5 In case of a natural person or firm/institution/company which is already declared blacklisted 
and ineligible by the GoN, any other new or existing firm/institution/company owned 
partially or fully by such Natural person or Owner or Board of director of blacklisted 
firm/institution/company; shall not be eligible bidder. 

3.6 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and GCC 72.3(j). 

4. Eligible 
Bidders 

4.1 A Bidder may be a natural person, private entity, or government owned entity subject to ITB 
4.5 or any combination of them in the form of a Joint Venture (JV) under an existing 
agreement, or with the intent to constitute a legally-enforceable joint venture. In the case of a 
JV: 

(a) all partners shall be jointly and severally liable for the execution of the Contract in 
accordance with the Contract terms. Maximum number of JV shall be as specified 



 

 

in the BDS and 

 (b) the JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the parties of the JV during the bidding 
process and, in the event the JV is awarded the Contract, during Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an eligible 
country, in accordance with Section V (Eligible Countries). A Bidder shall be deemed 
to have the nationality of a country if the Bidder is a citizen or is constituted, or incorporated, 
and operates in conformity with the provisions of the laws of that country. This criterion 
shall also apply to the determination of the nationality of proposed sub-contractors or 
suppliers for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of interest 
shall be disqualified. A Bidder may be considered to be in a conflict of interest with one or 
more parties in this bidding process, if any of, including but not limited to, the following 
apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; or 

(c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common third parties, that 
puts them in a position to have access to material information about or improperly 
influence the Bid of another Bidder, or influence the decisions of the Employer 
regarding this bidding process; or  

(e) a Bidder participates in more than one bid in this bidding process either individually 
or as a partner in a joint venture. This will result in the disqualification of all Bids in 
which it is involved. However, subject to any finding of a conflict of interest in terms 
of ITB 4.3 (a)-(d) above, this does not limit the participation of the same subcontractor 
in more than one bid; or  

(f) a Bidder or any of its affiliated entity, participated as a consultant in the preparation 
of the design or technical specifications of the works that are the subject of the Bid; or  

(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be 
hired) by the Employer as Engineer for the Contract.  

(h) a Bidder that has a close business or family relationship with a professional staff 
of the Procuring Entity.  

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance with ITB 3, 
at the date of the deadline for bid submission or thereafter, shall be disqualified. A firm 
shall not be eligible to participate in any procurement activities under an DP-financed, 
-administered, or -supported project while under temporary suspension or debarment 
by DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether such debarment 
was directly imposed by the DP, or enforced by other DPs pursuant to the Agreement 
for Mutual Enforcement of Debarment Decisions. A bid from a temporary suspended 
or debarred firm will be rejected. 

4.5 Enterprises owned by Government shall be eligible only if they can establish that they 
are legally and financially autonomous and operate under commercial law, and that they 
are not a dependent agency of the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 



 

 

Employer, as the Employer shall reasonably request. 

4.7 Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, Nepal prohibits any 
import of goods or contracting of works or services from that country or any 
payments to persons or entities in that country. Where Nepal prohibits payments to 
a particular firm or for particular goods by such an act of compliance, that firm 
may be excluded; 

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits commercial 
relations with that country, provided that the DP is satisfied that such exclusion 
does not preclude effective competition for the supply of goods or related services 
required;  

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP in relation to 
their guidelines or appropriate provisions on preventing and combating fraud and 
corruption in projects financed by them. 

4.8 In case a prequalification process has been conducted prior to the bidding process, this 
bidding is open only to prequalified Bidders. 

4.9 The Bidder, including all parties constituting the Bidder, shall be ineligible to participate 
in the open competitive bidding process if it has already secured maximum number of 
construction contracts (in open competitive bidding) as specified in BDS and has not yet 
completed the work as stipulated in the respective contracts 

4.10 For the purpose of ITB 4.9 above, the bidder shall declare that the bidder, and all parties 
constituting the Bidder have not already secured maximum number of construction 
contract (in open competitive bidding) as specified in BDS. If the bidder, and all parties 
constituting the Bidder has participated in bidding processes of many public entities and 
during that period the maximum number of contracts have been attained as specified 
saturates due to issuance of letters of acceptance by a particular public entity, the bidder 
shall inform in writing to all other concerned public entities, where the bidder have 
participated in bidding process, within three days of issuance of last letter of acceptance 
that saturates the maximum number of contracts as specified.  

5. Eligible 
Materials, 
Equipment 
and Services 

 

5.1 The materials, equipment and services to be supplied under the Contract shall have their 
origin in any source countries as defined in accordance with Section V (Eligible 
Countries) and all expenditures under the Contract will be limited to such materials, 
equipment, and services. At the Employer’s request, Bidders may be required to 
provide evidence of the origin of materials, equipment and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 
equipment are mined, grown, produced or manufactured, and from which the services 
are provided. Materials and equipment are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a commercially 
recognized product results that differs substantially in its basic characteristics or in 
purpose or utility from its components. 

 



 

 

 

B. Contents of Bidding Documents 

6. Sections of 
Bidding 
Document 

 

6.1 The Bidding Document consist of Parts I, II, and III, which include all the Sections 
indicated below, and should be read in conjunction with any Addenda issued in 
accordance with ITB 8. 

PART I Bidding Procedures 
Section I Instructions to Bidders (ITB) 
Section II Bid Data Sheet (BDS) 
Section III Evaluation and Qualification Criteria (EQC) 
Section IV        Bidding Forms (BDF) 
Section V Eligible Countries 

PART II Requirements 
Section VI        Works Requirements (WRQ) 
Section VII       Bill of Quantities (BOQ)  

PART III Conditions of Contract and Contract Forms  
Section VIII      General Conditions of Contract (GCC) 
Section IX         Special Conditions of Contract (SCC)  
Section X          Contract Forms (COF) 

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding Document. 
6.3 The Employer is not responsible for the completeness of the Bidding Document and their 

Addenda, if they were not obtained directly from the source stated by the Employer in the 
Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the 
Bidding Document and to furnish with its bid all information and documentation as is 
required by the Bidding Documents. Failure to furnish all information or documentation 
required by the Bidding Document may result in the rejection of the bid. 

7. Clarification 
of Bidding 
Document, 
Site Visit, 
Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall contact the 
Employer in writing at the Employer’s address indicated in BDS or raise any question or 
curiosity during the pre-bid meeting if provided for in accordance with ITB 7.4. The 
Employer will respond in writing to any request for clarification, provided that such 
request is received within the period as mentioned in ITB 7.5. The Employer shall 
forward copies of its response to all Bidders who have acquired the Bidding Document in 
accordance with ITB 6.3, including a description of the inquiry but without identifying 
its source. Should the Employer deem it necessary to amend the Bidding Document as 
a result of a request for clarification, it shall do so following the procedure under ITB 8 
and ITB 22.2. 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and 
obtain for itself, on its own risk and responsibility, all information that may be necessary 
for preparing the bid and entering into a Contract for construction of the Works. The costs 
of visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the 
Employer to enter upon its premises and lands for the purpose of such visit, but only 
upon the express condition that the Bidder, its personnel, and agents will release and 
indemnify the Employer and its personnel and agents from and against all liability in 
respect thereof, and will be responsible for death or personal injury, loss of or damage to 



 

 

property, and any other loss, damage, costs, and expenses incurred as a result of the 
inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided 
for in the BDS. The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as 
mentioned in BDS. 

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without 
identifying the source, and the responses given, together with any responses prepared after 
the meeting, will be transmitted promptly to all Bidders who have acquired the Bidding 
Document in accordance with ITB 6.3. Any modification to the Bidding Document that 
may become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an addendum pursuant to ITB 8 and not through the 
minutes of the pre-bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

8. Amendment 
of Bidding 
Document 

8.1 At any time prior to the deadline for submission of bids, the Employer may amend the 
Bidding Document by issuing addendum or several addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be communicated 
in writing to all who have obtained the Bidding Document from the Employer in 
accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into account 
in preparing their Bids, the Employer may, at its discretion, extend the deadline for the 
submission of Bids, pursuant to ITB 22.2. However, the time available to submit bids shall 
not be less than five (5) days since amendment in bidding document. 

C. Preparation of Bids 

9. Cost of 
Bidding 

9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid, 
and the Employer shall in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the bidding process. 

10. Language 
of Bid 

10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by 
the Bidder and the Employer, shall be written in the language specified in the BDS. 
Supporting documents and printed literature that are part of the Bid may be in another 
language provided they are accompanied by an accurate translation of the relevant passages 
in the language specified in the BDS, in which case, for purposes of interpretation of 
the Bid, such translation shall govern.  

11. 
Documents 
Comprising 
the Bid 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one called the 
Technical Bid containing the documents listed in ITB 11.2 and the other the Price Bid 
containing the documents listed in ITB 11.3, both envelopes enclosed together in an 
outer single envelope. 

11.2 The Technical Bid shall comprise the following: 

(a) Letter of Technical Bid; 



 

 

(b) Bid Security in accordance with ITB 19; 

(c) alternative Technical Bid, at Bidder’s option and if permissible, in accordance 
with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, 
in accordance with ITB 20.2; 

(e) documentary evidence in accordance with ITB 17, establishing the Bidder’s 
qualifications to perform the contract;  

(f) Technical Proposal in accordance with ITB 16; 

(g) Bids submitted by a Joint Venture shall include a copy of the Joint Venture 
Agreement entered into by all partners. Alternatively, a Letter of Intent to 
execute a Joint Venture Agreement in the event of a successful Bid shall be 
signed by all partners and submitted with the Bid, together with a copy of the 
proposed agreement. The Joint Venture agreement, or letter of intent to enter 
into a Joint Venture including a draft agreement shall indicate at least the parts 
of the Works to be executed by the respective partners;  

(h) list of subcontractors, in accordance with ITB 34 (If any); and  

(i) Any other documents required in the BDS. 

11.3 The Price Bid shall comprise the following: 

(a) Letter of Price Bid; 

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 14, or 
as stipulated in the BDS; 

(c) alternative price Bids, at Bidder’s option and if permissible, in accordance with 
ITB 13; 

(d) Table of Price adjustment (if applicable) ; and 

(e) Any other document required in the BDS. 

11.4 The Bidder is solely responsible for the authenticity of the submitted documents.  

11.5 The Technical Bid shall not include any financial information related to the Price 
Bid. A Technical Bid containing such material financial information shall be 
declared non-responsive. 

12. Letter of 
Bid and 
Schedules 

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed under 
ITB 11, shall be prepared using the relevant forms in Section IV (Bidding Forms) and 
in Section VII (Bill of Quantities). The forms must be completed without any alterations 
to the text, and no substitutes shall be accepted. All blank spaces shall be filled in with 
the information requested. 

13. Alternative 
Bids 

13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect 
will be included in the BDS, as will the method of evaluating different times for 
completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, Bidders 
wishing to offer technical alternatives to the requirements of the Bidding Document must 
first price the Employer’s design as described in the Bidding Document and shall 
further provide all information necessary for a complete evaluation of the alternative by 
the Employer, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and other relevant 



 

 

details. Only the technical alternatives, if any, of the evaluated Bidder whose Bid 
Price is closest to the Average Bid Price conforming to the basic technical 
requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit alternative technical 
solutions for specified parts of the Works. Such parts will be identified in the BDS and 
described in Section VI (Works Requirements). The method for their evaluation will be 
stipulated in Section III (Evaluation and Qualification Criteria). 

14. Bid Prices 
and 
Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the 
Schedules shall conform to the requirements specified below.  

14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling 
in prices for all items of the Works, as identified in Section VII (Bill of Quantities). In 
case of Unit Rate Contracts, the Bidder shall fill in rates and prices for all items of the 
Works described in the Bill of Quantities. Items against which no rate or price is entered 
by the Bidder will not be paid for by the Employer when executed and shall be deemed 
covered by the rates for other items and prices in the Bill of Quantities. 

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, 
excluding any discounts offered. Absence of the total price in the Letter of Price Bid may 
result in rejection of the Bid. 

14.4 The Bidder shall quote any discounts and the methodology for their application in the 
Letter of Price Bid, in accordance with ITB 12.1. 

14.5 If so indicated in ITB 1.1and ITB 35.4, bids are invited for individual Contracts or for any 
combination of Contracts (packages). Bidders wishing to offer any price reduction for the 
award of more than one Contract shall specify in their bid the price reductions applicable 
to each package, or alternatively, to individual Contracts within the package. Price 
reductions or discounts shall be submitted in accordance with ITB 14.4, provided the 
Bids for all Contracts are submitted and opened at the same time. 

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices 
quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to 
adjustment during the performance of the Contract in accordance with the provisions of 
the Conditions of Contract, the Bidder shall furnish the indices and weightings for the 
price adjustment formulae in the Table of Adjustment Data in Section IV (Bidding 
Forms) and the Employer may require the Bidder to justify its proposed indices and 
weightings.  

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of bids, shall 
be included in the rates and prices and the total bid price submitted by the Bidder. 

15. Currency 
of Bid and 
Payment 

15.1 The currency of the bid and payment shall be in Nepalese Rupees. 

16. 
Documents 
Comprising 
the 

16.1 The Bidder shall furnish a Technical Proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV 
(Bidding Forms), in sufficient detail to demonstrate the adequacy of the Bidders’ 



 

 

Technical 
Proposal 

proposal to meet the work requirements and the completion time. 

17. 
Documents 
Establishing 
the 
Qualificatio
ns of the 
Bidder 

17.1 To establish its qualifications to perform the Contract in accordance with Section III 
(Evaluation and Qualification Criteria) the Bidder shall provide the information 
requested in the corresponding information sheets included in Section IV (Bidding 
Forms). 

18. Period of 
Validity of 
Bids 

18.1 Bids shall remain valid for the period specified in the BDS. The bid validity period shall 
start from the bid submission deadline as prescribed by the Employer in accordance with 
ITB 22.1. If the prescribed bid submission deadline date falls on a government holiday, 
then the next working day shall be considered as the bid submission deadline date. In 
such case the validity period of the bids shall be considered from the original bid 
submission deadline date.  

In the case of electronic bid submission, if any technical issue arises in the handling of 
the e-GP system, the PPMO may extend the deadline for bid submission. However, the 
validity period of the bids shall still be counted from the original bid submission deadline. 

A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.  

18.2 In exceptional circumstances, prior to the expiration of the bid validity period, the 
Employer may request Bidders to extend the period of validity of their Bids. The 
request and the responses shall be made in writing. If a bid security is requested in 
accordance with ITB 19, it shall also be extended 30 days beyond the deadline of the 
extended validity period. A Bidder may refuse the request without forfeiting its bid 
security. A Bidder granting the request shall not be required or permitted to modify its 
Bid and to include any additional conditions against the provisions specified in Bid 
Documents. 

19. Bid 
Security 

19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as specified in 
the BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid 
security letter at the time of electronic submission of the bid. The Bidder accepts that the 
scanned copy of the Bid security shall, for all purposes, be equal to the original. The 
details of original Bid Security and the scanned copy submitted with e-bid should be the 
same otherwise the bid shall be non-responsive. 

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:  

(a) an unconditional bank guarantee from Commercial Bank or Financial Institution 
eligible to issue Bank Guarantee as per prevailing Law or; 

(b) a cash deposit voucher in the Employer's Account as specified in BDS.  

In the case of a bank guarantee, the bid security shall be submitted  
either using the Bid Security Form included in Section IV (Bidding  
Forms) or in another Form acceptable to the employer. The form must include the 
complete name of the Bidder. The bid security shall be valid for minimum thirty (30) days 
beyond the original validity period of the bid, or beyond any period of extension if 
requested under ITB 18.2.  

A bid security valid for a shorter period shall be rejected by the Employer as nonresponsive. 

19.3 The bid security issued by any foreign Bank outside Nepal must be counter guaranteed 
by Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 



 

 

prevailing Law in Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant bid security 
shall be rejected by the Employer as nonresponsive. In case of e- Submission, if the scanned 
copy of an acceptable Bid Security letter is not uploaded with the electronic Bid then Bid 
shall be rejected. 

19.5 The public entity shall return the bid securities except those that are to be forfeited as per 
ITB 19.6 to the respective bidders within three (3) days after the successful bidder has 
furnished the required performance security and signed the Contract Agreement pursuant, 
to ITB 40.1 and ITB 41.1. 

19.6 The bid security shall be forfeited if:  

GoN funded:  

(a) a Bidder requests for withdrawal or modification of its bid, except as provided in ITB 
18.2: 

(i) during the period of bid validity specified by the Bidder on the Letter of Technical 
Bid and Price Bid, in case of electronic submission; 

(ii) from the period twenty-four hours prior to bid submission deadline up to the period 
of bid validity specified by the Bidder on the Letter of Technical Bid and Price Bid, 
in case of hard copy submission. 

(b)a Bidder changes the prices or substance of the bid while providing information 
pursuant to clause 27.1; 

(c) a Bidder involves in fraud and corruption pursuant to clause 3.1; 

(d) the successful Bidder fails to:  

(i) furnish a performance security in accordance with ITB 35.5, ITB 35.8  and ITB 
40.1; or 

(ii) sign the Contract in accordance with ITB 41.1; or 

(iii) accept the correction of arithmetical errors pursuant to clause 33.1; 

(e)  if the bidder fails to inform about the saturation of the maximum number of 
contracts as per ITB 4.10. 

DP funded: 

The bid security shall be forfeited  

(a) if a Bidder withdraws its bid during the period of bid validity specified by the 
Bidder on the Letters of Technical Bid and Price Bid, except as provided in ITB 
18.2; or 

(b) if the successful Bidder fails to  

(i) furnish a performance security in accordance with ITB 35.5 and ITB 40.1; 
or  

(ii) sign the Contract in accordance with ITB 41.1; or 

(iii) accept arithmetical corrections in accordance with ITB 33.1. 

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture that 
submits the bid. If the Joint Venture has not been legally constituted at the time of bidding, 
the Bid Security shall be in the names of all future partners as named in the letter of 
intent mentioned in ITB 4.1. 

20. Format 
and Signing 
of Bid 

20.1 The Bidder shall prepare one original set of the Technical Bid and one original of the 
Price Bid comprising the Bid as described in ITB 11 and clearly mark it “ORIGINAL 
– TECHNICAL BID” and “ORIGINAL – PRICE BID.” Alternative bids, if 



 

 

permitted in accordance with ITB 13, shall be clearly marked “ALTERNATIVE”. In 
addition, the Bidder shall submit copies of the bid in the number specified in the BDS, 
and clearly mark each of them “COPY.” In the event of any discrepancy between the 
original and the copies, the original shall prevail.  

In case of e-submission of bid, the Bidder shall submit his bid electronically in PDF or web 
forms files as specified in ITB Clause 21.1(b). 

20.2 The original and all copies of the bid shall be typed or written in indelible ink and shall 
be signed by a person duly authorized to sign on behalf of the Bidder. This authorization 
shall consist of a written confirmation as specified in the BDS and shall be attached to 
the bid. The name and position held by each person signing the authorization must be 
typed or printed below the signature. All pages of the bid, except for un amended 
printed literature, shall be signed or initialed by the person signing the bid. 

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if they 
are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

21. Sealing 
and Marking 
of Bids 

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or by 
mail/by hand/by courier. Procedures for submission, sealing and marking are as follows: 

(a) Bidders submitting bids by mail, by hand or by courier  

shall enclose the original of the Technical Bid, and the original of the Price Bid and 
each copy of the Technical Bid and Price Bid, including alternative bids, if 
permitted in accordance with ITB 13, in separate sealed envelopes, duly marking 
the envelopes as “ORIGINAL TECHNICAL BID”, “ORIGINAL – PRICE BID”, 
“ALTERNATIVE” and “COPY No. – TECHNICAL BID” and “COPY NO. 
PRICE BID” These envelopes containing the original and the copies shall then be 
enclosed in one single envelope.  

(b)  Bidders submitting Bids electronically shall follow the electronic bid submission 
procedure specified in this clause. 

i. The bidder is required to register in the e-GP system 
https://www.bolpatra.gov.np/egp following the procedure specified in e-GP 
guideline. 

ii. Interested bidders may either purchase the bidding document from the 
Employer's office as specified in the Invitation for Bid (IFB) or bidders may 
download the IFB and bidding document from e-GP system. 

iii. The registered bidders need to maintain their profile data required during 
preparation of bids.  

iv. The bidder can prepare their technical and price bids using data and documents 
maintained in bidder’s profile and forms/format provided in bidding document 
by Employer. The bidder may submit bids as a single entity or as a joint 
venture. The bidder submitting bid in joint venture shall have to upload joint 
venture agreement along with partner(s) Bolpatra ID provided during bidder’s 
registration. 

v. Bidders (all partners in case of JV) should update their profile data and 
documents required during preparation and submission of their technical bids. 

vi. In case of bid submission in JV, the consent of the partners shall be obtained 
through the confirmation link sent to the registered email address and the 
partners shall have to acknowledge their confirmation. 



 

 

The required forms and documents shall be part of technical bids. 

No. Document Requirement Remarks 

1. Letter of Technical Bid Mandatory PDF 

2. Bid Security / Bank 
Guarantee 

Mandatory PDF 

3. Firm or Company 
registration Certificate 

Mandatory PDF 

4. VAT and PAN 
registration Certificate 

Mandatory (for 
domestic 
bidders only)  

PDF 

5. Business Registration 
Licence 

Mandatory PDF 

6. Tax Clearance 
Certificate/Tax return 
submission 
evidence/evidence of 
time extension 

Mandatory (for 
domestic 
bidders only) 

PDF 

7. Power of Attorney of Bid 
signatory 

Mandatory PDF 

8. Joint venture agreement Mandatory in case 
of 

JV Bids Only 

PDF 

9. Qualification Documents  Mandatory Using profile data(financial 
details, contract details etc.) and 
Technical Proposal 

10. Additional documents] 
specified in ITB 11.2 (i) 

Mandatory (If any) PDF 

 
The required forms and documents shall be part of price bids. 

No. Document Requirement Remarks 

1. Letter of Price Bid Mandatory PDF 

2. Completed Bill of Quantities (BoQ) Mandatory Online Forms 

3. Price Adjustment Table  Mandatory (If 
applicable) 

Online Forms 

4. Additional Documents specified in 
ITB 11.3 (e) 

Mandatory (If 
any) 

PDF 

Note:  

a) The documents specified as “Mandatory” should be included in e-submission and 
non-submission of the documents shall be considered as non-responsive bid.  

b) Bidders (all partners in case of JV) should verify/update their profile documents as 
appropriate for the specific bid before submitting their bid electronically. 

vii. After providing all the details and documents, two separate bid response 
documents i.e technical bids and price bids will be generated from the system. 
Bidders are advised to download and verify the response documents prior to 
bid submission. 

viii. For verifying the authentic user, the system will send one time password 
(OTP) in the registered e-mail address of the bidder. System will validate the 
OTP and allow bidder to submit their bid. 

ix. Electronically submitted bids can be modified and/or withdrawn through 



 

 

system. The bidder may modify their bids multiple times online within bid 
submission date and time specified in e-GP system. Once a Bid is withdrawn, 
bidder won’t be able to submit another bid response for the same bid. 

x. The Bidder / Bid shall meet the following requirements and conditions for e-
submission of bids; 

aa) The e-submitted bids must be readable through PDF reader. 
bb) The facility for submission of bid electronically through e-submission is 

to promote transparency, non-discrimination, equality of access, and open 
competition in the bidding process. The Bidders are fully responsible to 
use the e- submission facility properly in e-GP system as per specified 
procedures and in no case the Employer shall be held liable for Bidder's 
inability to use this facility. 

cc) When a bidder submits electronic bid through the PPMO e-GP portal, it is 
assumed that the bidder has prepared the bid by studying and examining 
the complete set of the Bidding documents including specifications, 
drawings and conditions of contract. 

21.2. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear the specific identification of this bidding process indicated in BDS 1.1; 
and 

21.3 The outer envelope and the inner envelope containing Technical Proposal shall bear a 
warning not to open before the time and date for the opening of Technical Bid in 
accordance with ITB 25.1. 

21.4 The inner envelope containing the Price Bid shall bear a warning not to open until 
advised by the Employer in accordance with ITB 25.7 

21.5 If all envelopes are not sealed and marked as required, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 

22. Deadline 
for 
Submission 
of Bids 

 

22.1 Bids must be received by the Employer at the address and no later than the date and 
time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepal Standard Time as 
set out in the server. The e-procurement system will accept the e-submission of bid from 
the date of publishing of notice and will automatically not allow the e-submission of bid 
after the deadline for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the submission of bids by 
amending the Bidding Document in accordance with ITB 8, in which case all rights and 
obligations of the Employer and Bidders previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline for submission 
of bids, in accordance with ITB 22. Any bid received by the Employer after the deadline 
for submission of bids shall be declared late, rejected, and returned unopened to the Bidder. 

24. 
Withdrawal, 
and 

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has been 
submitted either in hard copy or by e-submission. Once a Bid is withdrawn, bidder shall 
not be able to submit another bid for this bidding process. Procedures for withdrawal or 



 

 

Modification 
of Bids 

 

modification of submitted bids are as follows: 

(i) Bids submitted in Hard Copy 
GoN Funded:  

 a) Bidders may withdraw or modify its bids by sending a written notice in a sealed 
envelope, duly signed by an authorized representative, and shall include a copy of 
the authorization in accordance with ITB 20.2. The corresponding modification 
of the bid must accompany the respective written notice. All notices must be: 
(aa) prepared and submitted in accordance with ITB 20 and ITB 21, and in 

addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL”, “MODIFICATION;” and 

(bb) received by the Employer twenty; four hours prior to the deadline 
prescribed for submission of bids, in accordance with ITB 22. 

DP Funded: 
A Bidder may withdraw or modify its Bid – Technical or Price – after it has been 
submitted by sending a written notice, duly signed by an authorized representative, 
and shall include a copy of the authorization in accordance with ITB 20.2, (except 
that withdrawal notices do not require copies). The corresponding modification of 
the Bid must accompany the respective written notice. All notices must be 
(a) prepared and submitted in accordance with ITB 20 and ITB 21 (except that 

withdrawal notices do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” and 
“MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission of 
Bids, in accordance with ITB 22. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline prescribed 
for submission of bids through e-GP system by using the forms and instructions 
provided by the system.  

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be opened. In 
case of hard copy submission, the Bid will be returned unopened to the Bidders. 

24.3 The following provisions apply for withdrawal or modification of the Bids: 

GoN Funded: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in the 
interval between 24 hours prior to the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder on the Letter of Bid or 
any extension thereof. 

(ii) In case of e-submitted bids no bids shall be withdrawn or modified in the interval 
between deadline for submission of bids and the expiration of the period of bid validity 
specified by the Bidder on the Letter of Technical Bid and Price Bid or any extension 
thereof. 

DP Funded: 

No Bid may be withdrawn or modified in the interval between the deadline for submission 
of Bids and the expiration of the period of bid validity specified by the Bidder on the Letters 
of Technical Bid and Price Bid or any extension thereof.  

24.4 Except in case of any modification or correction in bid document made by procuring 
entity, Bidder may submit request for withdrawal or modification only one time. 



 

 

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already been modified; 
except in case of any modification or correction in bid document by procuring entity. 

24.6 Request for withdrawal or modification must be made through the same medium of 
submission. Request for withdrawal or modifications through different medium shall 
not be considered. 

25. Bid 
Opening 

25.1 The Employer shall open the Technical Bids in public at the address, on the date and time 
specified in the BDS in the presence of Bidders` designated representatives who choose 
to attend. The Price Bids will remain unopened and will be held in custody of the 
Employer until the specified time of their opening. If the Technical Bid and Price Bid 
are submitted together in one envelope, the Employer shall reject the Bid as 
nonresponsive. 

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP system allows 
the Employer to download the e-submitted technical bid only after bid opening date 
and time after login simultaneously by at least two members of the Bid Opening 
Committee. 

25.3 Electronically submitted Technical Bid shall be opened at first in the same time and 
date as specified above. Electronic Bids shall be opened one by one and read out. The 
e-submitted technical bids must be readable through open standards interfaces. 
Unreadable and or partially submitted bid files shall be considered incomplete. 

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and the 
envelope with the corresponding Bid shall not be opened, but returned to the Bidder. No 
bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains a 
valid authorization to request the withdrawal and is read out at bid opening. Next, 
envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding bid. No Technical Bid and/or Price Bid modification shall be permitted 
unless the corresponding modification notice contains a valid authorization to request 
the modification and is read out and recorded at bid opening. Only the Technical Bid, both 
Original as well as Modification, are to be opened, read out, and recorded at the opening. 
Price Bids, both Original and Modification, will remain unopened in accordance with ITB 
25.1. 

25.5 All other envelopes holding the Technical Bid shall be opened one at a time, reading 
out: the name of the Bidder; whether there is a modification; the presence of a bid security 
and any other details as the Employer may consider appropriate. Only Technical Bids 
read out and recorded at bid opening shall be considered for evaluation. No bid shall be 
rejected at opening of Technical Bids except for late bids, in accordance with ITB 23.1.  

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall include, as 
a minimum: the name of the Bidder and whether there is a withdrawal, or modification; 
and the presence or absence of a bid security. The Bidders’ representatives who are 
present shall be requested to sign the record. The omission of a Bidder’s signature on the 
record shall not invalidate the contents and effect of the record. 

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite bidders 
who have submitted substantially responsive Technical Bids and who have been 
determined as being qualified for award to attend the opening of the Price Bids. The 
date, time, and location of the opening of Price Bids will be advised in writing by the 



 

 

Employer. Bidders shall be given at least 7 days' notice for the opening of Price Bids. 

25.8 The Employer will notify Bidders in writing who have been rejected on the grounds 
of their Technical Bids being substantially nonresponsive to the requirements of the 
Bidding Document and return their Price Bids unopened. 

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who submitted 
substantially responsive Technical Bids, in the presence of Bidders` representatives 
who choose to attend at the address, on the date, and time specified by the Employer. 
The Bidder’s representatives who are present shall be requested to sign a register 
evidencing their attendance. 

25.10 All envelopes containing Price Bids shall be opened one at a time and the following 
read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, modifications, and alternative offers read out and recorded 
during the opening of Price Bids shall be considered for evaluation. No Bid shall be 
rejected at the opening of Price Bids. 

25.11 The Employer shall prepare a record of the opening of Price Bids that shall include, 
as a minimum, the name of the Bidder, the Bid Price (per lot if applicable), any 
discounts, modifications and alternative offers. The Bidders’ representatives who are 
present shall be requested to sign the record. The omission of a Bidder’s signature on 
the record shall not invalidate the contents and effect of the record. 

E. Evaluation and Comparison of Bids 

26. 
Confidential
ity 

26.1 Information relating to the examination, evaluation, comparison, and post-qualification of 
bids and recommendation of Contract award, shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until information on Contract 
award is communicated to all Bidders.  

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids or 
Contract award decisions may result in the rejection of its bid. 

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract award, 
if any Bidder wishes to contact the Employer on any matter related to the bidding 
process, it may do so in writing. 

27. 
Clarification 
of Bids 

27.1 To assist in the examination, evaluation, and comparison of the Technical and Price 
Bids, the Employer may, at its discretion, ask any Bidder for a clarification of its Bid. 
Any clarification submitted by a Bidder that is not in response to a request by the 
Employer shall not be considered. The Employer’s request for clarification and the 
response shall be in writing. No change in the substance of the Technical Bid or prices in 
the Price Bid shall be sought, offered, or permitted, except to confirm the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Price Bids, in 
accordance with ITB 33. In case of e-submission of bid, upon notification from the 



 

 

employer, the bidder shall also submit the original of documents comprising the Technical 
and Price Bid as per ITB 11.2 and ITB 11.3 for verification of submitted documents for 
acceptance of the e-submitted bid. 

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 
Employer’s request for clarification, its Bid shall be rejected. 

28. 
Deviations, 
Reservations
, and 
Omissions 

 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Bidding Document. 

29. 
Examination 
of Technical 
Bid 

29.1 The Employer shall examine the Technical Bid to confirm that all documents and 
technical documentation requested in ITB 11.2 have been submitted. If any of these 
documents or information (except alternative Technical Bid which is optional) is 
missing, the bid shall be rejected.  

29.2 In case of e-submission bids, the Employer shall confirm that all the documents and 
information requested in ITB 21.1 have been submitted. If any of these documents or 
information is missing, the bid shall be rejected. 

30. 
Determinati
on of 
Responsiven
ess of 
Technical 
Bid 

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the contents of 
the bid itself, as defined in ITB 11.2. 

30.2 A substantially responsive Technical Bid is one that meets the requirements of the Bidding 
Document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the Works 
specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding Document, the 
Employer’s rights or the Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 
presenting substantially responsive bids. 

30.3 The Employer shall examine the technical aspects of the Bid submitted in accordance 
with ITB 16, Technical Proposal, in particular, to confirm that all requirements of 
Section VI (Works Requirements) have been met without any material deviation, 
reservation or omission. 

30.4 If a bid is not substantially responsive to the requirements of the Bidding Document, it 
shall be rejected by the Employer and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

30.5 In case of e-submission bids, the Employer evaluates the bid on the basis of the 
information in the electronically submitted bid files. If the Bidder cannot substantiate or 
provide evidence to establish the information provided in e-submitted bid through 



 

 

documents/ clarifications as per ITB Clause 27.1, the bid shall not be considered for 
further evaluation. 

30.6 Except in case of e-submission, the Price Bid of the bidder, which is evaluated as 
substantially non-responsive in technical bid, shall be returned to the respective bidders. 

31. Non-
conformities 
Errors, and 
Omissions  

31.1 Provided that a bid is substantially responsive, the Employer may waive any non-
conformities in the bid that do not constitute a material deviation, reservation, or 
omission. 

31.2 Provided that a Technical Bid is substantially responsive, the Employer may request 
that the Bidder submit the necessary information or documentation, within a 
reasonable period of time, to rectify nonmaterial nonconformities in the Technical Bid 
related to documentation requirements. Requesting information or documentation on 
such nonconformities shall not be related to any aspect of the Price Bid. Failure of the 
Bidder to comply with the request may result in the rejection of its bid. 

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall rectify 
quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the 
Bid Price shall be adjusted, for comparison purposes only, to reflect the price of a 
missing or non-conforming item or component. The adjustment shall be made using the 
methods indicated in Section III (Evaluation and Qualification Criteria). 

31.4 If the monetary value of such non-conformities is found to be more than fifteen percent 
of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be considered 
nonresponsive and shall not be involved in evaluation. 

32 Eligibility 
and 
Qualificatio
n of the 
Bidder 

32.1 The Employer shall determine to its satisfaction during the evaluation of Technical 
Bids whether Bidders meet the eligibility and qualifying criteria specified in Section 
III (Evaluation and Qualification Criteria).   

32.2 The determination shall be based upon an examination of the documentary evidence 
of the Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17.1.  If two 
or more companies or firms have been merged prior to the submission of the bid, the 
qualifications of the companies or firms existing prior to such merger shall be deemed 
to form part of the qualifications of the resulting merged firm or company. 

32.3 An affirmative determination shall be a prerequisite for the opening and evaluation of 
a Bidder’s Price Bid. A negative determination shall result into the disqualification of 
the Bid, in which event the Employer shall return the unopened Price Bid to the 
Bidder. 

33. Correction 
of 
Arithmetical 
Errors 

33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical errors on 
the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price and the 
total price that is obtained by multiplying the unit price and quantity, the unit price 
shall prevail and the total price shall be corrected, unless in the opinion of the 
Employer there is an obvious misplacement of the decimal point in the unit price, 
in which case the total price as quoted shall govern and the unit price shall be 
corrected;  

(b) if there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected;  

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities 



 

 

and the bid amount in item (c) of the Letter of Price Bid, the bid price in the 
Summary of Bill of Quantities will prevail and the bid amount in item (c) of the 
Letter of Price Bid will be corrected. 

(d) If there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to (a), (b) and (c) above.  

33.2 If a Bidder does not accept the correction of arithmetical errors, its bid shall be 
disqualified and its bid security shall be forfeited. 

34 
Subcontract
ors 

34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor as 
submitted in the prequalification application and approved by the Employer.  

In case of Post-qualification, the Employer may permit subcontracting for certain 
specialized works as indicated in Section III When subcontracting is permitted by the 
Employer, the sub-contractor shall meet the qualifications criteria as indicated in 
section III. 

Sub-contractors’ qualification and experience will not be considered for evaluation of 
the Bidder. The Bidder on its own (without taking into account the qualification and 
experience of the sub-contractor) should meet the qualification criteria. 

Bidders may propose subcontracting up to the percentage of total value of contracts or 
the volume of works as specified in the BDS.  

35. Evaluation 
of Price Bids 

 

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No other 
evaluation criteria or methodologies shall be permitted. 

35.2 To evaluate a Price Bid, the Employer shall consider the following:  

(a) the bid price, excluding Value Added Tax, and Provisional Sums, in the Summary Bill 
of Quantities, for Unit Rate Contracts, or Schedule of Prices for lump sum Contracts, 
but including Day work items, where priced competitively; 

(b) adjustment for correction of arithmetic errors in accordance with ITB 33.1; 

(c) adjustment due to discounts offered in accordance with ITB 14.4; 

(d) adjustment for nonconformities in accordance with ITB 31.3; 

(e) application of all the evaluation factors indicated in Section III (Evaluation and 
Qualification Criteria) 

If the evaluated Bid Price of the Bidder is more than 30 (thirty) percent below or 
substantially higher than the cost estimate, the Employer shall reject the Bid as non-
responsive. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be taken into account in 
bid evaluation. 

35.4 If this Bidding Document allows Bidders to quote separate prices for different lots 
(Contracts), and to award multiple Contracts to a single Bidder as specified in BDS, 
the methodology to determine the lowest evaluated price of the Contract combinations, 
including any discounts offered in the Letter of Price Bid, is specified in Section III 
(Evaluation and Qualification Criteria). 



 

 

35.5 If the bid for a Unit Rate Contract, evaluated as per ITB 36.1, is front-loaded or has 
quoted abnormally high rate for any item believing that the item was underestimated, the 
Employer shall require the Bidder to provide clarification along with detailed rate 
analysis, for any or all items of the Bill of Quantities as per ITB 27.1. The rate analysis 
submitted shall be analyzed and compared against prevailing norms and rates, on the 
basis of the work execution methodology, technology, and management methods 
specified by the bidder. If the clarification is deemed unsatisfactory, the Employer shall 
require that the amount of the performance security be increased at the expense of the 
Bidder as specified in BDS. 

35.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the 
information in the electronically submitted bid files. If the Bidder cannot substantiate or 
provide evidence to establish the information provided in e-submitted bid through 
documents/ clarifications as per ITB Clause 27.1, the bid shall not be considered for 
further evaluation. 

35.7 If all the Bids evaluated are substantially higher than the cost estimate, the employer 
may negotiate with the bidder who submitted the lowest evaluated substantially 
responsive Bid to propose a lump sum discount rate in order to bring the bid price 
within the approved cost estimate. However, no change in the substance of the bid is 
permitted during the negotiations. 

35.8 If no agreement can be reached as per ITB 35.7, the employer shall cancel the 
procurement proceedings. 

36. 
Comparison 
of Bids 

36.1 The Employer shall evaluate all the bid prices of the substantially responsive bids in 

accordance with ITB 35.2. The Employer shall determine the Average Bid Price of 
all the substantially responsive Bids. The Bid Price which is closest to the Average 
Bid Price AND is not substantially higher than the cost estimate shall be selected for 
awarding the contract.  

In case two or more Bid Prices are determined to be equally closest to the Average 
Bid Price, the Bid Price which is below the Average Bid Price shall be selected for 
awarding the contract. 

36.2 While evaluating the Bid Price as per ITB 36.1, if the Bid Price of two or more Bidders 
is found to be equal, the Employer shall select the bid for awarding the contract by 
drawing of lots in presence of Bidders’ designated representatives who choose to 
attend in date, time and place as notified by the Employer in writing to the concerned 
bidders. The Bidders’ representatives who are present shall be requested to sign a 
record evidencing their attendance. The omission of a Bidder’s signature on the record 
or the absence of a Bidder during the drawing of lots shall not invalidate the contents 
and the effect of the record. The method of drawing of lots shall be determined by the 
Employer. 



 

 

37. 
Employer’s 
Right to 
Accept Any 
Bid, and to 
Reject Any 
or All Bids 

37.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all Bids at any time prior to contract award, without thereby incurring 
any liability to Bidders. In case of annulment, all Bids submitted and specifically, bid 
securities, shall be promptly returned to the Bidders. 

 37.2 The public entity shall give notice of the rejection of bids or the cancellation of the 
procurement proceedings pursuant to ITB 37.1, along with the reasons for such 
rejection or cancellation, to all bidders. 

37.3 Where any bidder requests, within thirty (30) days of the communication of the notice 
pursuant to ITB 37.2, the grounds for the rejection of all bids or the cancellation of the 
procurement proceedings, the public entity shall provide such information to that 
bidder. 

F. Award of Contract 

38. Award 
Criteria 

 

38.1   The Employer shall award the Contract to the Bidder whose Bid Price is selected as 
per ITB 35.7, ITB 36.1 or ITB 36.2 and is substantially responsive to the Bidding 
Document, provided further that the Bidder is determined to be qualified to perform 
the Contract satisfactorily. 

39. Letter of 
Intent to 
Award the 
Contract/Not
ification of 
Award 

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in 
accordance with ITB 38.1 within seven days of the selection of the bid, in writing that the 
Employer has intention to accept its bid and the information regarding the name, address 
and amount of selected bidder shall be given to all other bidders who submitted the bid. 

39.2 After issuance of the notice under ITB 39.1 if the concerned bidder provides 
information pursuant to ITB 4.10 regarding saturation of maximum number of 
contracts, the employer shall disqualify the bidder and shall select the next Bidder 
whose Bid Price is closest to the previously determined Average Bid Price in 
accordance with ITB 38.1 and notify accordingly as per ITB 39.1. 

39.3 If no bidder submits an application pursuant to ITB 42 within a period of seven days 
of the notice provided under ITB 39.1, the Employer shall, accept the bid selected in 
accordance with ITB 38.1 and Letter of Acceptance shall be communicated to the 
selected bidder prior to the expiration of period of Bid validity, to furnish the 
performance security and sign the contract within fifteen days. 

39.4 After communicating letter of acceptance under ITB 39.3, if the concerned bidder 
provides information pursuant to ITB 4.10 regarding saturation of maximum number 
of contracts, the employer shall reject the bid of that bidder and shall select the next 
Bidder whose Bid Price is closest to the previously determined Average Bid Price in 
accordance with ITB 38.1 and shall issue the notice accordingly as per ITB 39.1. In 
such case bid security of the rejected bidder shall not be forfeited. 

40. 
Performance 
Security  

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer, the 
successful Bidder shall furnish the performance security  in an amount equal to 5 (five) 
percent of the Bid Price in accordance with the Conditions of Contract and subject to 
ITB 35.5, from Commercial Bank or Financial Institution eligible to issue Bank 
Guarantee as per prevailing Law in Nepal using Sample Form for the Performance 
Security included in Section X (Contract Forms), or another form acceptable to the 
Employer. The performance security issued by any foreign Bank outside Nepal must 
be counter guaranteed by Commercial Bank or Financial Institution eligible to issue Bank 



 

 

Guarantee as per prevailing Law in Nepal. 

The Bid Price shall be without VAT but including Provisional Sum. 

40.2 Failure of the successful Bidder to submit the above-mentioned Performance Security 
or to sign the Contract Agreement shall constitute sufficient grounds for the annulment 
of the award and forfeiture of the bid security. In that event the Employer may award 
the Contract to the next Bidder whose Bid Price is closest to the previously determined 
Average Bid Price in accordance with ITB 38.1 whose offer is substantially responsive 
and is determined by the Employer to be qualified to perform the Contract satisfactorily. 
The process shall be repeated according to ITB 39. 

41 Signing of 
Contract 

41.1 The Employer and the successful Bidder shall sign the Contract Agreement within the 
period as stated ITB 40.1. 

41.2 At the same time, the Employer shall affix a public notice on the result of the award on its 
notice board and make arrangement for causing such notice to be affixed on the notice 
board also of the District Coordination Committee, District Administration Office, 
Provincial Treasury and Controller Office and District Treasury and Controller Office. 
The Employer may make arrangements to post the notice into its website, if it has; and 
if it does not have, into the website of the Public Procurement Monitoring Office, 
identifying the bid and lot numbers and the following information: (i) the result of 
evaluation of bid; (ii) date of publication of notice inviting bids; (iii) name of 
newspaper; (iv) reference number of notice; (v) item of procurement; (vi) name and 
address of bidder making contract and (viii) contract price 

41.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 39.1 
unsuccessful bidders may request in writing to the Employer for a debriefing seeking 
explanations on the grounds on which their bids were not selected. The Employer 
shall promptly respond in writing to any unsuccessful Bidder who, requests for 
debriefing. 

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated ITB 40.1, the 
Public Procurement Monitoring Office shall blacklist the bidder on recommendation of the 
Public Entity. 

42. Complaint 
and Review 

42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by the 
Employer in opening of the price bid or the intention to award the Contract, it may file 
an application to the Chief of the Public Entity within Seven (7) days of providing the 
notice under ITB 25.8 and ITB 39.1 by the Public Entity, for review of the proceedings 
stating the factual and legal grounds.  

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be processed. 

42.3 The chief of Public Entity shall, within five (5) days after receiving the application, 
give its decision with reasons, in writing pursuant to ITB 42.1:  
(a) whether to suspend the procurement proceeding and indicate the procedure to be adopted 

for further proceedings; or  
(b) to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid amount up to the 
value as stated in 42.4.  

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance with ITB 
42.3, or the decision is not given within five (5) days of receipt of application pursuant to 
ITB 42.1, it can, within seven (7) days of receipt of such decision, file an application 



 

 

  

to the Public Procurement Review Committee of the GoN, stating the reason of its 
disagreement on the decision of the chief of Public Entity and furnishing the relevant 
documents, provided that its Bid amount ,equal or more than Rupees Twenty Million 
(NRs. 20,000,000). The application may be sent by hand, by post, by courier, or by 
electronic media at the risk of the Bidder itself. 

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be processed. 

42.6 Within three (3) days of the receipt of application from the Bidder, pursuant to ITB 
42.4, the Public Procurement Review Committee shall notify the concerning Public 
Entity to furnish its procurement proceedings, pursuant to ITB 42.3. 

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the Public 
Entity shall furnish the copy of the related documents to the Public Procurement 
Review Committee. 

42.8 The Public Procurement Review Committee, after inquiring from the Bidder and the 
Public Entity, if needed, shall give its decision within thirty (30) days of the receipt 
of the application filed by the Bidder, pursuant to ITB 42.4. 

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a cash amount 
or Bank guarantee from Commercial Bank or Financial Institution eligible to issue 
Bank Guarantee as per prevailing Law equivalent to ten percent (10 %) of amount of 
bid security in case of complaint against decision pursuant to ITB 25.8 and one percent 
(1%) of its quoted Bid amount in case of complaint against decision pursuant to ITB 
39.1 with the validity period of at least ninety (90) days from the date of the filing of 
application pursuant to ITB 42.4. 

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Public Procurement 
Review Committee shall have to return the security deposit to the applicant, pursuant to 
ITB 42.9, within seven (7) days of such decision made. 

42.11 If the application submitted by the Bidder pursuant to ITB 42.4 is dismissed by the Public 
Procurement Review Committee, the security deposit (Cash or Bank Guarantee) submitted 
by the Bidder pursuant to ITB 42.9 shall be forfeited. 

42.12 If the Employer does not implement the decision of the Public Procurement Review 
Committee, the bidder may file an application to the Public Procurement Review 
Committee. 



 

 

Section II: Bid Data Sheet 

This section consists of provisions that are specific to each procurement and supplement the information 

or requirements included in Section I. Instructions to Bidders. 

A. General 

ITB 1.1 The number of the Invitation for Bids is: 07/083/084 

ITB 1.1 The Employer is:  Road Division Hetauda, Makwanpur 

ITB 1.1 Multiple Contract or lots (contracts) is not applicable 

ITB 2.1 The name of the Project is  Upgrading of Tribhuvan Rajpath from Ghantaghar to Gandak 
Chowk Road, Parsa (Chainage Km 04+000 to Km 08+054)   

The implementing agency is Road Division Hetauda, Hetauda-10, Makwanpur  

GoN Funded or DP Funded: GoN Funded  

ITB 4.1 (a) For GoN Funded: 

Maximum number of partners in a joint venture shall be: 3 (three) 

 

ITB 4.4 For GoN: ppmo.gov.np  

 

ITB 4.9 & 
ITB 4.10 

 

For GoN Funded:  

The Bidder, including all parties constituting the Bidder, shall be ineligible to participate in the 
open competitive bidding process if it has already secured five (5) number of construction 
contracts (in open competitive bidding) and has not yet completed the work as stipulated in the 
respective contracts. 

Following Procurement of Works contracts shall not be counted for this purpose: 

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S 
(March 17, 2022 A.D). 

b) The works for which tender were invited and contracts accepted after 2078-12-03 B.S 
(March 17, 2022 A.D) but the work acceptance report has been approved according to 
Rule 117 of PPR. 

c) The works for which tenders were invited or contracts accepted under all types of foreign 
assistance. 

For DP Funded: 

[select one options as per DPs Policy] 

There is no limit on number of running contracts that a Bidder, and all parties constituting the 
Bidder can have  

or 

Maximum number of running contracts that a Bidder, and all parties constituting the Bidder 
can have shall be: Not Applicable 



 

 

B. Bidding Document 

ITB 7.1 For clarification purposes only, the Employer’s address is: 
Attention: Kiran Karki ,Division chief 
Address: Road Division Hetauda  
Telephone: 057-520311,9855069272  

Facsimile number:  
Electronic mail address: roaddivisionhetauda@gmail.com 

ITB 7.4 A Pre-Bid meeting shall be held. Pre-Bid Meeting will  

Take place at the following date, time and place:  

Date: October 26, 2026 

Time: 11:00 hours  

Place:  Road Division Hetauda 
A site visit shall not be organized by the Employer.  

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 10 
days prior to the deadline for submission of bids.  

C. Preparation of Bids 

ITB 10.1 The language of the bid is: English  

ITB 11.2 (i) The Bidder shall submit with its Technical Bid the following additional documents:  

➢ Up-to-date Firm/Company Registration Certificate (by all Firms in case of Joint 
Venture) 

 ➢ VAT Registration Certificate  

 ➢ Tax Clearance Certificate/Tax return submission evidence/evidence of time 
extension for fiscal Year 082/83 

➢ Business Registration (License) Certificate  

➢ Bank Voucher/Cash Receipt for cost of Bid Document  

➢ In case a Bidder is a Joint Venture, the Bidder shall submit a JV Undertaking 
document, as follows:  

➢ JV Undertaking, setting out the legal undertaking between partners as a JV. This 
document shall be signed by all the partners who are members of the JV, and shall be 
addressed to the Employer and shall include:  

a) each such member’s undertaking to be jointly and severally liable to the Employer 
for the performance of the Contractor’s obligations under the Contract; 

b) identification and authorization of the leader of the JV; and 

 c) identification of the separate scope or part of the Works (if any) to be carried out 
by each member of the JV.  

The Undertaking shall indicate precisely the role of each partner of the JV, indicating 
distribution of responsibilities of each partner in execution of the Works, in respect of works 
execution and resource mobilization (construction equipment, key personnel, financing), and 
percentage share of responsibility, in the following format: 



 

 

S.N Name of the 
Partner 

Role of each 
Partner 
(Identify Lead 
Partner/Each 
partner) 

Distribution of 
responsibilities 
in execution of 
the works 

% Participation 

     

     

     

         ➢ Any documents as per addendum issued, if necessary. 

ITB 11.3 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, 
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump 
sum contracts:  Not Applicable 

ITB 11.3 (e) The Bidder shall submit with its Price Bid the following additional documents: Not Applicable 

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted.  

ITB 13.4 Alternative technical solutions shall not be permitted  

ITB 14.6 The prices quoted by the Bidder shall be subject to be adjustment during the performance of the 
Contract. The formula for adjusting the prices and explanatory details are specified in the GCC 
Clause 53. Bidder shall fill out the Tables of Adjustment Data in Section 4 (Bidding Forms) 

ITB 18.1 The bid validity period shall be One Hundred Twenty (120) days. 

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible 
to issue Bank Guarantee as per prevailing Law in Nepal with a minimum of NRs 55.00  million, 
which shall be valid for 30 days beyond the validity period of the bid.  

ITB 19.2 (b) 
Employer’s Account 
Office Name:  District Treasury Controller Office (Ko.Le.Ni.Ka.) Hetauda, Makwanpur 
Bank Name:  Nepal Bank Limited 
Bank Address:  City Office, Hetauda, Makwanpur 
Account Number: 02501000002003000001 
Office Code:  337013201 

ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable  

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall indicate:  

(a) The name and description of the documentation required to demonstrate the authority 
of the signatory to sign the Bid such as a Power of Attorney; and  

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by 
all parties (i) stating that all parties shall be jointly and severally liable, and (ii) 
nominating a Representative who shall have the authority to conduct all business for 
and on behalf of any and all the parties of the JV during the bidding process and, in 
the event the JV is awarded the Contract, during contract execution.  



 

 

 

 

 

 

 

  

D. Submission and Opening of Bids 

ITB 21.1 Bidders shall have the option of submitting their bids by hand or by courier or by mail(hulak)  
only. 

ITB 22.1 For bid submission purposes only, the Employer’s address is:  
Attention:  Kiran Karki, Division Chief  
Address:  Road Division Hetauda 
The deadline for bid submission is:  
Date: Nov 06, 2026 (2083/07/20) 
Time: 12:00 hours  

ITB 25.1 The Technical Bid opening shall take place at: 
Address:  Road Division Hetauda, Makwanpur  
Date:  Nov 06, 2026 (2083/07/20) 

Time: 13:00 hours 

E. Evaluation and Comparison of Bids 

ITB 34.1  Contractor’s proposed subcontracting: Not Applicable  

ITB 35.4 Bidders are [insert “permitted” or “not permitted"] to quote separate prices for lots 
(Contracts), and a single Bidder will be awarded multiple lots (Contracts) based on provision 
of Paragraph 1.2, Multiple Contracts Section III (Evaluation and Qualification Criteria): 

[If permitted to quote separate prices for lots (Contracts), insert the following otherwise 
delete] 

Multiple contracts comprising of following lots (contracts):Not Applicable 

ITB 35.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid 
price without VAT but Including PS.  

ITB 41.4 For DP Funded: Not Applicable 

[For GoN funded delete this row] 



 

 

Section III: Evaluation and Qualification Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by 

post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise 

minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in 

disqualification. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section IV (Bidding 

Forms).  

 
1. Evaluation  

 In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:  
 

Note:  

Use the evaluation criteria listed below as appropriate and required for the project.  

1.1 Adequacy of Technical Proposal  
Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical 

capacity, to mobilize key equipment and personnel for the contract consistent with its proposal 

regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance 

with the requirements stipulated in Section VI (Works Requirements). 

Non-compliance with equipment and personnel requirements described in Section VI (Works 

Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to 

clarification and rectification prior to contract award. 

1.2 Multiple Contracts : Not Applicable 

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows: 

Award Criteria for Multiple Contracts [ITB 35.4]: 

Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated taking into 

account discounts offered, if any, for combined contracts. The contract(s) will be awarded to the 

Bidder or Bidders offering the lowest evaluated cost to the Employer for combined contracts, 

subject to the selected Bidder(s) meeting the required qualification criteria for combination of 

multiple contracts as the case may be.  

Qualification Criteria for Multiple Contracts: 

The criteria for qualification shall be the sum of the minimum requirements for respective 

individual contracts as specified under items 2.3.2, 2.3.3, 2.3.4 and 2.4.2 b. 

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a) of Section III, the 

evaluation shall be done as below: 



 

 

N is the minimum number of contracts required as per Specific Construction Experience 

(2.4.2(a)).  

V is the minimum value of a single contract as per Note (2), or (3) of 2.4.2 Specific Construction 

Experience. 

 

i. Minimum requirements for combined contract(s) shall be the aggregate requirements for 

each contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall 

be different contracts: 

Contract 1: N1 contracts, each of minimum value V1; 

Contract 2: N2 contracts, each of minimum value V2;  

Contract 3: N3 contracts, each of minimum value V3;  

----etc.  

Or 

ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all 

such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---. 

1.3 In Case, other than Multiple Contracts  

Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to the 

Bidder or Bidders offering the substantially responsive Bid closest to the Average Bid Price to 

the Employer, subject to the selected Bidder(s) meeting the required qualification which shall be 

the sum of the minimum requirements for respective individual contracts. Under this case, the 

Contract shall be awarded based on Least Cost Combination to the Employer.  

1.4 Completion Time  

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:  

Not Applicable 

1.5 Alternative Technical Solutions  

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:  

Not Applicable  

1.6 Quantifiable Nonconformities and Omissions  

Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: 



 

 

[Insert in bidding document: “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial 

nonconformities shall be evaluated, but excluding omission of prices in the BoQ.The Employer will 

make its own assessment of the cost of any nonmaterial nonconformities and omissions for the purpose 

of ensuring fair comparison of bids.”] 

2. Qualification 

2.1 Eligibility  
 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  
Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1.1 Nationality 

Nationality in 
accordance with ITB 
sub-clause 4.2 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid, 

Forms 
 ELI –1; ELI 

–2 
with 

attachments 

2.1.2 Conflict of Interest 

No conflicts of interest 
in accordance with 
ITB Sub-Clause 4.3. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 

2.1.3 Government/ DP Eligibility 

Not having been 
declared ineligible by 
government /DP, as 
described in ITB Sub-
Clause 4.4. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 

2.1.4 Government-owned Entity 

Bidder required to 
meet conditions of 
ITB Sub-Clause 4.5. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid, 
Forms ELI - 1, 
ELI - 2, with 
attachments 

2.1.5 UN Eligibility  



 

 

Not having been 
declared ineligible 
based on a United 
Nations resolution or 
Employer's country 
law, as described in 
ITB Sub-Clause 4.7. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical 

Bid 

2.1.6 Bidder’s Running Contracts  

Bidders have not yet 
secured five (5) 
number of construction 
Contracts (in open 
competitive bidding) as 
described in ITB Sub-
Clause 4.9. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical 
Bid, Form 

ELI-3 

2.1.7 Other Eligibility 

Firm or Company 
Registration 
Certificate 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

Business Registration 
License 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

VAT and PAN 
Registration 
certificate  

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

Tax Clearance 
Certificate for FY 
2082/83 or Latest Tax 
return submission 
evidence . 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

Additional 
requirements  

[Insert if any] 

….………… ….………… ….…… ….…… ….………… 

 

 

 

 

 

 

 



 

 

2.2 Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  
Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.2.1 Pending Litigation 

All pending litigation 
shall be treated as 
resolved against the 
Bidder and so shall in 
total not represent more 
than 50 percent of the 
Bidder's net worth. 

must meet 
requirement 

by itself or as 
partner to past 
or existing JV 

not applicable must meet 
requirement 
by itself or 

as partner to 
past or 

existing JV 

not 
applicable 

Form LIT - 1 

. 

2.3 Financial Situation  

2.3.1 Historical Financial Performance 

Submission of audited 
balance sheets and 
income statements, for 
the last three (3) years to 
demonstrate the current 
soundness of the Bidder's 
financial position. As a 
minimum, a Bidder's net 
worth for the last year 
calculated as the 
difference between total 
assets and total liabilities 
should be positive. 

must meet 
requirement 

not applicable must meet 
requirement 

not 
applicable 

Form FIN - 1 
with 

attachments 

 

 

 

 

  



 

 

2.3.2 Average Annual Construction Turnover 

Minimum average annual 
construction turnover of 
NRs 1180.00 million 
calculated as total 
certified payments 
received for construction 
contracts in progress or 
completed, within best 
three years out of last ten 
fiscal years. 

must meet 
requirement 

must meet 
requirement 

must meet 
25% 

of the 
requirement 

must meet 
40% 

of the 
requireme

nt 

Form FIN -2 

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 
present value by applying wholesale price index of Nepal Rastra Bank. 

 

2.3.3 Financial Resources 

Using Forms FIN - 3 
and FIN - 4 in Section 
IV (Bidding Forms) 
the Bidder must 
demonstrate access to, 
or availability of, 
financial resources 
such as liquid assets2, 
unencumbered real 
assets, and other 
financial resources, 
(other than any 
contractual advance 
payments) to meet the 
cash-flow requirement 
of NRs. 197.00 million  

 

must meet 
requirement 

must meet 
requirement 

must meet 
25% of the 
requirement 

must meet 
40% of the 
requirement 

Form FIN - 
3  

 
 

 

 

 

 

 

 

 

 

                                                             
 

. 



 

 

2.3.4 Required Bid Capacity 

The bidding capacity of the 
bidder should be equal to or 
more than the NRs 1575.00 
million 

must meet 
requirement 

must meet 
requirement 

must meet 
25% 

of the 
requirement 

must meet 
40% 

of the 
requirement 

Form FIN 
- 4 and 

Form FIN 
- 5 

 

2.4 Experience 

Criteria Compliance Requirements Documents 
Requirement Single 

Entity 
Joint Venture Submission  

Requirement All Partners 
Combined 

Each 
Partner 

One 
Partner 

2.4.1 General Construction Experience 
Experience under 
construction contracts in the 
role of contractor, 
subcontractor, or 
management contractor for at 
least the last 5 years prior to 
the applications submission 
deadline. 

must 
meet 

requirem
ent 

not 
applicable 

must meet 
requirement 

not 
applicable 

Form EXP - 1 

  



 

 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requireme

nt 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.4.2 Specific Construction Experience  

(a) Contracts of Similar Size and Nature 

(iv) For complex works with Estimated value (without VAT & Contingency but including PS) above 
NRs. 100 million** 

Participation as Prime 
contractor, management 
contractor, or 
subcontractor, within the 
last ten (10)) years, that 
have been successfully or 
are substantiallya 
completed and that are 
similar to the proposed 
works. The similarity shall 
be based on the physical 
size, complexity, methods, 
technology or other 
characteristics as 
described; 

1…. 

2…. 

3…..  

must meet 
requirement,  

in at least One 
(1) Contract of  
Road 
Construction 
works with a 
value of at 
least NRs 
1180.00 
million 

not applicable 

 

must meet 
requirement 
in at least one 
Road 
Construction
with a value 
of at least 
NRs 197.00 
million  

must meet 
requirement, 

 in at least One 
(1) Contract of  

Road 
Construction 
works with a 

value of at least 
NRs 1180.00  

million 

Form EXP 
– 2(a) 

 
 
 
Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 
present value by applying wholesale price index of Nepal Rastra Bank. 
 
 
a A contract for which a Taking-Over Certificate has been issued shall be considered as substantially 

completed. 
 

.  
 

 

 

 

 

 

 

 

 

 

 

 



 

 

Criteria Compliance Requirements Documents 

Requirement 

 

Single 

Entity 
Joint Venture Submission  

Requireme
nt 

All Partners 

Combined 

Each 

Partner 

One 

Partner 
 

 
(b) Construction Experience in Key Activities⃰  

Participation as Prime 
contractor, management 
contractor, or subcontractor, 
within a last ten (10) years, 
For the above or other 
contracts stipulated in 
2.4.2(a) above, a minimum 
annual production rate on 
construction experience in 
the following key activities 
that have been successfully 
or substantiallya completed: 

1. Annual Production of 
Asphalt concrete/DBM works 
of 5,450.00 cum per year in 
any one year of last ten years. 

must meet 
all 

requireme
nts 

must meet all 
requirements 

 

not applicable not applicable Form EXP 
- 2(b) 

 



 

 

2.5 Subcontractors 

Not Applicable 

 

 

 

  



 

 

Section IV: Bidding Forms 

 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its 

Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Letter of Technical Bid 

 
The Bidder must accomplish the Letter of Technical Bid in its letter head clearly showing the 
Bidder’s complete name and address.  

 

Date: .........................................................  

Name of the contract: .........................................................  

Invitation for Bid No.: .......................................................  
 

To: [Insert Complete name of Employer] …………………………………………………………….....  

 

We, the undersigned, declare that:  
 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 
in accordance with Instructions to Bidders (ITB) Clause 8. 
 

(b) We offer to execute in conformity with the Bidding Documents the following Works: [Insert 
Description of the works]  

 
(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert validity 

period as specified in ITB 18.1 of the BDS] days from the date fixed for the bid submission deadline 
in accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted 
at any time before the expiration of that period. 

 
(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& ITB 3.5  
 

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding 
process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance with ITB 
13. 

 
(f) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible by DP, under the Employer’s country laws or official 
regulations or by an act of compliance with a decision of the United Nations Security Council;  

 
(g) [We are not a government owned entity] / [We are a government owned entity but meet the 

requirements of ITB 4.5];1 
 

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do not 
have any conflict of interest in accordance with ITB 4.3 and we have not been punished for an offense 
relating to the concerned profession or business.  

 
(i) We declare that we are solely responsible for the authenticity of the documents submitted by us. The 

document and information submitted by us are true and correct. If any document/information given 
is found to be concealed at a later date, we shall accept any legal actions by the Employer. 

(j) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other 
documents relating to the bid submission and to have them audited by auditors appointed by the 



 

 

Employer.  
 

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with 
the requirements set forth in Section VI (Works Requirement) and our technical proposal, or as 
otherwise agreed with the Employer. 

 
(l) We declare that we have not yet secured five (5)3 number of construction contract (in open 

competitive bidding) as described in ITB Sub-Clause 4.9. 
 

Name: [insert complete name of the person signing the Bid]............................................. 

 

In the capacity of [insert legal capacity of person signing the Bid]................................ 

 

Signed [signature of the person whose name and capacity are shown above]………………... 

 

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]………… 

 

Date [insert date of signing]…………………………………………………………....  

 

 

                                                             
13 Note: Use one of the two options as appropriate. 

 Note: Following Procurement of Works contracts shall not be counted for this purpose: 

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D). 

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the 
work acceptance report has been approved according to Rule 117 of PPR. 

c) The works for which tenders were invited or contracts accepted under all types of foreign assistance. 



 

 

Letter of Price Bid 

 
The Bidder must accomplish the Letter of Price Bid in its letterhead clearly showing the Bidder’s 
complete name and address.  

 

Date: .........................................................  
 

Name of the contract: .........................................................  
 

Invitation for Bid No.: .......................................................  
 

To: [Insert Complete name of Employer] ……………………………………………….....  

 

We, the undersigned, declare that:  
 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 
in accordance with Instructions to Bidders (ITB) Clause 8;  
 

We offer to execute in conformity with the Bidding Documents the following Works: [Insert 
Description of the works] . 

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the 
options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities. 

 

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words and figures]; 

Or  

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total price 
of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 [another contract] 
[insert the total price in words and figures]; (iii) Total price of subject contract [say Lot1]and Lot3 [another 
contract] [insert the total price in words and figures]; Total price of subject contract [say Lot1], Lot2 
[another contract], Lot3 [another contract], ………………..[insert the total price in words and figures]; 

 
(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple 
contracts] 
 
 

Add following if Bidding Document provisions applicability of multiple contracts: 
 

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2 
[another contract] are:…………………………………………….. 

 
The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot3 
[another contract] are:…………………………………………….. 



 

 

 
The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 
[another contract] and Lot3 [another contract],……………………, 
are:…………………………………………….. 

 
[Note:  
1. Formulate possible combinations depending upon the number of lots under Bidding Process and 

modify accordingly Paragraph (c) and (d)]  
 

 
(e) Our bid shall be valid for a period of [insert validity period as specified in ITB 18.1] days from the date 

fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

 
(f) If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding 

Document;  
 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding 
process or execution of the Contract:4 

Name of Recipient Address Reason Amount 

 .............................................   ............................................  ...................................   ......................  

 .............................................   ............................................  ...................................   ..................... . 

(h) We understand that this bid, together with your written acceptance thereof included in your notification 
of award, shall constitute a binding contract between us, until a formal contract is prepared and 
executed;  
 

(i) We understand that you are not bound to accept the bid closest to the Average Bid Price or any other 
bid that you may receive; and  

 
(j) We declare that we are solely responsible for the authenticity of the documents submitted by us. 

 
(k) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors appointed by the 
Employer.  

Name: [insert complete name of the person signing the Bid].............................. 

In the capacity of [insert legal capacity of person signing the Bid]....................................... 

Signed [signature of the person whose name and capacity are shown above] ……... 

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]………… 

Date [insert date of signing]…………………… ……………....   

                                                             
  

4 If none has been paid or is to be paid, indicate “None”. 



 

 

Table of Price Adjustment Data5 

[To be used if Price Adjustment is applicable as per GCC 53.1] 

 

Code 
Index 

Description 

Source 

of 

Index* 

Base 

Value 

and 

Date 

Employer's 

Proposed 

Weighting 

Range 

(coefficient) 

Bidder's 

Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

Adjustable (A) 
  0.15 0.15 

 Labor (b)   0.043-0.093  

 Materials (c)***   0.717-0.767  

 
Equipment 

usage (d) 
  0.015-0.065  

  Total   1.00 

 
*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 
item. 
 
(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  

or rate fixed by District Rate Fixation Committee  
 
(b) Material: "National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal Rastra 

Bank or "Fuel" Price fixed by Nepal Oil Corporation.  
 
** Bidders proposed weightings should be within the range specified by the Employer in column - 5  
*** The materials can be broken down into major construction materials if necessary. In this case the 
source of index shall be the specified by Employer, preferably as per the published ex-factory price or 
published price from the sole authorized seller. 

                                                             
5 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 
award. 

 

 



 

 

Table of Price Adjustment Data6 

[To be used if Price Adjustment is applicable as per GCC 53.6] 
 

Code Construction 

Material* 

Unit Base Price (NRs/Unit) 

(Ex-factory) 

Source 

(Factory)** 

1 2 3 4 5 

     

     

     

     

     

 
* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be 
proposed by bidder) in column 4 and 5. 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of the Bid 

as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price adjustment, the Ex-factory 

price of the same source shall be taken into consideration. 
 

 

 

 

 

 

 

                                                             
6 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 
award. 



 

 

Bid Security 
Bank Guarantee 

Bank’s Name, and Address of Issuing Branch or Office  
(On Letter head of the Bank) 

Beneficiary: ..............................[Insert name and address of Employer] ……………………………… 
Date: ……………………………………………Bid Security No.: .............................................. 
We have been informed that. …………. [insert name of the Bidder] (hereinafter called “the 
Bidder”)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of 
…………...[Insert name of Contract] …………… under Invitation for Bids No. ………………[insert 
IFB No.] (“the IFB”). 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid 
guarantee.  
At the request of the Bidder, we…………………. . [Insert name of Bank] ……………….. hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees 
. . ………...[Insert amount in figures and amount in words} ………………. upon receipt by us of your 
first demand in writing accompanied by a written statement stating that the Bidder is in breach of its 
obligation(s) under the bid conditions, because the Bidder:  

(a) has withdrawn or modifies its Bid: 

i) during the period of bid validity specified by the Bidder on the Letter of Technical and Price Bid, 
in case of electronic submission  

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity 
specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy submission; 
or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  
(hereinafter “the ITB”); or  

(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1 of ITB; 
or 

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 
performance security, in accordance with the ITB; or  

(e) is involved in fraud and corruption in accordance with the ITB; or 

(f)  if the bidder fails to inform about the saturation of the maximum number of contracts as per ITB 
4.10. 

This guarantee will remain in force up to and including the date ………number…………days after the 
deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not letter than the above date.  

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by 
the Bidder unless notified by you for the release of the guarantee.  

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC 
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.  

. . .Bank’s seal and authorized signature(s) . . . 
Note:  
The bid security of ………..……………. has been counter guaranteed by the Bank ……..………..…… on 
…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 

 



 

 

  



 

 

Technical Proposal Format 
 
 

Personnel  
 
 
 

Equipment  
 
 
 

Site Organization  
 
 
 

Method Statement  
 
 
 

Mobilization Schedule  
 
 
 

Construction Schedule  
 
 
 

Others  



 

 

Personnel 

Form PER - 1: Proposed Personnel  
 
Bidders should provide the names of suitably qualified personnel to meet the specified requirements for 
each of the positions listed in Section VI (Work Requirements). The data on their experience should be 
supplied using the Form below for each candidate.  

No. Name Position* 

Academic 
Qualification 

 

Total Work 
Experience 

[Years] 

Experience in 
Similar 

Works [years] 

1.      

2.      

3.      

4.      

5.      

      

 

 As listed in Section VI (Work Requirements). 

 

 

 



 

 

Form PER - 2: Resume of Proposed Personnel 
 

The Bidder shall provide all the information requested below. 

 

Position* 

Personal Information Name Date of Birth 

Professional qualifications 

Present employment Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience over the last twenty years in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project.  
 

From To Company, Project, Position and Relevant Technical and 
Management Experience 

   

   

   

   

   
 

 



 

 

Equipment 
 
Form EQU: Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall 
be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 

(i) For the equipment under Bidder's ownership 

No. 
Equipment Type 

and Characteristics 

Total Nos. of 
Equipment under 

Bidder's 
Ownership 

No. of Equipment 
engaged/proposed for 
ongoing/committed 

contracts 

Nos. of Equipment 
proposed for this 

contract 

1.     
2.     
3.     
4.     
5.     
6.     

(ii) For the Equipment to be leased/hired 

No. 
Equipment Type 
and Characteristics 

Total Nos. of 
Equipment under the 
ownership of lease/hire 
provider 

No. of Equipment 
engaged/committed 
for other works 

Nos. of Equipment 
proposed to be 
leased/hired for this 
contract 

1.     
2.     
3.     
4.     
5.     
     

Type of Equipment 

Equipment Information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location  

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 



 

 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Email 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 

 

The Bidder shall be solely responsible for the data provided. However, this shall not limit the 
right of Employer to verify the authenticity of submitted information. 
 



 

 

Bidder’s Information and Qualification Format 
 
 
 
 
Site Organization  
 
 
 
 
 

Method Statement  
 
 
 
 
 

Mobilization Schedule  
 
 
 
 
 

Construction Schedule  
 
 
 
 
 

Others  



 

 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 
Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information 
Sheets included hereunder.  

 
 

Form ELI - 1: Bidder’s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, address, 

telephone numbers, fax numbers, e-mail address) 
 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 
accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required 
to comply with ITB 4.5.  

 

  



 

 

Form ELI - 2: JV Information Sheet 

Each member of a JV must fill in this form  

 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone numbers, 

fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with 
ITB 4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 
3. In the case of government-owned entity, documents establishing legal and financial autonomy 

and compliance with commercial law, in accordance with ITB 4.5. 

 
 
 



 

 

Form ELI - 3: Bidder’s Running Contracts7  

Each member of a JV must fill in this form  

 Bidder's Running Contracts  

Name of 

office 

Contract 

Identification 

no. 

 

Source of 

Fund* 

Date of issuance 

of Letter of 

Acceptance 

 

Status of 
contract** 

Date of Issuance 
of Taking Over 
Certificate*** 

 
 
 
 
 

 

 

 

 

 

 
 
 
 
 

 

 

 

 

 

 
 
 
 
 

 

 

 

 

 

  

 

 

 

 

  

 

 

 

 

 

* Mention GON funded or DP funded or Other PE (Insert name) funded 
** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running 

and "Substantially completed" if taking over certificate has been issued. 
** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and 

taking over certificate has been issued.  

 
 
  

                                                             
7:Note Following Procurement of Works contracts shall not be counted for this purpose 

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S ( March 17, 2022 A.D). 

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the 
work acceptance report has been approved according to Rule 117 of PPR. 

c) The works for which tenders were invited or contracts accepted under all types of foreign assistance 



 

 

Form LIT - 1: Pending Litigation  

Each member of a JV must fill in this form  

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 
Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 
Criteria) 
 

Year Matter in Dispute 
Value of Pending 

Claim in NRS 

Value of Pending 
Claim as a Percentage 

on Net Worth 

 
 
 
 
 
 

   

 
 
 
 
 
 
 

   

 
 
 
 
 
 
 
 

   

 

 



 

 

Form FIN - 1: Financial Situation  
 

Each Bidder or member of a JV must fill in this form  
 

Financial Data for Previous 3 Years [in NRS] 

Year 1 : Year 2 : Year 3 : 

Information from Balance Sheet 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

Total Revenues    

Profit Before Tax    

Profit After Tax    

o Attached are copies of financial statements (balance sheets including all related notes, and income 
statements) for the last three or above years, as indicated above, complying with the following conditions. 

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister  

or parent companies.  

o Historic financial statements must be audited by a certified auditor.  

o Historic financial statements must be complete, including all notes to the financial statements. 

o Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 

 

 

 



 

 

Form FIN - 2: Average Annual Construction Turnover  
 

Each Bidder or member of a JV must fill in this form  
 
The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms 
of the amounts billed to clients for each year for work in progress or completed to NRs at the end of the 
period reported.  

 

Annual Turnover Data for the Last 10 Years 
(Construction only) 

Year Amount Currency 

  

  

  

 

 

- Average Annual Construction Turnover 
(Best three years within the last 10 years) 

 

 

  

 



 

 

Form FIN - 3: Financial Resources  
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other 
financial means, net of current commitments, available to meet the total construction cash flow demands 
of the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).  

 
Financial Resources 

No. Source of financing Amount (in NRS) 

1   

2   

3   

 

 
 



 
 

 

 
Form FIN – 4: Bid Capacity  
 

Each Bidder or member of a JV must fill in this form  
 

Bid Capacity = [(5 x A) – B] 

 

A = Average Annual Turnover of best three years out of last ten fiscal years. 

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from FIN-

4. 

 

SN Name of Bidder Pan No. 
A, in 

Million 
B, in 

Million 
Bid Capacity, 

in Million 

1        

2           

3           

 
Total Bid Capacity: 
 
 

       
 

       Signature of Bidder  



 

 

Form FIN- 5: Current Contract Commitments / Works in Progress 
 
Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or 
acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

Current Contract Commitments ( For Calculation of B with reference of FIN-3) 

No. 
Name of 
Contract 

Name of the 
Contractor/s 

Employer's 
Contact 

Address, Tel, 
Fax 

Contract 
Share in % 

(a) 

Contract 
Amount in 

Millions 
(b) 

Contract 
Date(yyyy-

mm) 
(c) 

Initial or Revised 
Contract 
Duration 
(months) 

(d) 

Value of 
outstanding 
works [In 

Millions, NRS]# 
(e)  

Estimated Time in Month 
to Complete the 

outstanding works 
(f) = (c) + (d) – Date of 

Invitation of Bid 
(f) 

1          

2          

3          

4          

 

          Signature of Bidder 

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to substantiate 
the facts/figures. 

Note 1: “B” shall be calculated as : 12
)(

)()(
x

f

ae
B 







 
  , If (f) is less than 12, then value of (f) shall be taken as 12.  

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be taken equal to 12 months. 



 

 

Form EXP - 1: General Construction Experience  

Each Bidder or member of a JV must fill in this form.  
 

General Construction Experience 

Starting 
Month Year 

Ending 
Month Year 

Year Contract Identification and Name and 
Address of Employer Brief Description of the 
Works Executed by the Bidder 

Role of 
Bidder 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

    

 

 

 

 

 

 

    

 
  



 

 

Form EXP - 2(a): Specific Construction Experience  
 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note : 

The Employer should insert here contract size, 

complexity, methods, technology, or other 

characteristics as described in Section III 

(EQC), 2.4.2 (a) against which the bidder 

demonstrates similarity in the box on the right-

hand-side. 

 

 

  



 

 

 

Form EXP - 2(b): Specific Construction Experience in Key Activities  

 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of……….. Contract Identification 

Award Date  Completion 
Date 

 

Role in Contract  
Contractor 

 
Management 
Contractor 

 
Subcontractor 

Total Contract Amount  NRS 
………..  

  

If Partner in a JV or subcontractor, specify 
participation of total contract amount 

Percent of 
Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note : 

The Employer should insert here production rate(s) 
for the key activity (activities) subject contract 
against which the bidder demonstrates in the box on 
the right-hand-side production rates achieved by him 
on previous contracts. 

 

 

  



 

 

Section V - Eligible Countries 
 

[This section contains the list of eligible countries. Select one option, either GoN Funded or DP 
Funded.]  

 

For GoN funded: [with estimate up to NRs. 5 billion] 

For the purpose of ITB 4.2: “Nepal”; and 

For the purpose of Country-of-Origin ITB 5.1 and GCC 79.2: “all Countries” 

 

For DP funded: [attach list as per their list of eligible countries] 
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Section VI: Works Requirements 
 

 

This Section contains the Scope of Work, Specification, the Drawings, supplementary information that 
describe the Works to be procured, Personnel Requirements and Equipment Requirements.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

Scope of Work 

 

 

Upgrading of Tribhuvan Rajpath from 
Ghantaghar to Gandak Chowk  

Road, Parsa (Chainage Km 04+000 to Km 
08+054) 

 

 



 

 

Specifications 

Notes on the Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 
competitively to the requirements of the Employer without qualifying or conditioning their Bids. The 
specifications must be drafted to permit the widest possible competition and, at the same time, present a 
clear statement of the required standards of workmanship, materials, and performance of the goods and 
services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in 
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation 
facilitated. The specifications should require that all goods and materials to be incorporated in the Works 
be new, unused, of the most recent or current models, and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 

 
Samples of specifications from previous similar projects are useful in this respect. The use of metric units is 
encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally 
written specially by the Employer or Project Manager to suit the Contract Works in hand. The available 
standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line 
Ministries can be adopted for respective civil construction works.  
 
There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same 
country or region where similar conditions prevail. The General Specifications should cover all classes of 
workmanship, materials, and equipment commonly involved in construction; however, it may not necessarily 
be adequate to be used in a particular Works Contract and may necessitate preparation of Particular (Special) 
Specifications to amend and or supplement the provision of the General Specifications to meet the requirement 
of the particular Works.  
 
Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of 
standards for goods, materials, and workmanship, recognized international standards should be used as 
much as possible. Where other particular standards are used, whether national standards of Nepal or other 
standards, the specifications should state that goods, materials, and workmanship that meet other 
authoritative standards, and which ensure substantially equal or higher quality than the standards 
mentioned, will also be acceptable.  
 
Employers should decide whether technical solutions to specified parts of the Works are to be permitted. 
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to 
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking 
into consideration the comparative specialized advantage of potential bidders. For example:  
 
The Employer should provide a description of the selected parts of the Works with appropriate references 
to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that the alternative 
solutions if applicable shall be at least structurally and functionally equivalent to the basic design 
parameters and specifications.  
 

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Employer, including drawings, design calculations, technical specifications, breakdown of prices, proposed 



 

 

construction methodology, and other relevant details.  
 

 

Sample Clause: Equivalency of Standards and Codes 
Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials 
to be furnished, and work performed or tested, the provisions of the latest current edition or revision of the 
relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract. Where 
such standards and codes are national, or relate to a particular country or region, other authoritative standards 
that ensure a substantially equal or higher quality than the standards and codes specified will be accepted 
subject to the Project Manager’s prior review and written consent. Differences between the standards specified 
and the proposed alternative standards shall be fully described in writing by the Contractor and submitted to 
the Project Manager at least 30 days prior to the date when the Contractor desires the Project Manager’s 
consent. In the event the Project Manager determines that such proposed deviations do not ensure 
substantially equal or higher quality, the Contractor shall comply with the standards specified in the 
documents.  
 
These Notes for Preparing Specifications are intended only as information for the Employer or the person 
drafting the Procurement Documents. They should not be included in the final documents.  

 
 

[Standard Specifications for this Contract shall be the “Standard Specifications for Road and Bridge 
Works, 2073 3rd Amendment 2082” issued under the authority of Government of Nepal, Ministry of 
Physical Infrastructure & Transport, Department of Roads which could be separately purchased from 
the Quality Research and Development Center (QRDC), DOR Central Laboratory, Chakupat, 
Lalitpur at the bidder's own cost] 



 

 

Drawings 

Note:  
 

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes 
of the contract documents. The size will be dictated by the scale of the drawings, which must not be 
reduced to the extent that details are reduced illegible.  

 

2. A simplified map showing the location of the Site in relation to the local geography, indicating major 
roads, posts, airports, and railroads, is helpful.  

 
3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders 

to understand the type and complexity of the work involved and the price the Bill of Quantities.  
 
 
 
 
 

[Insert Drawings] 
 

 



 

 

 Supplementary Information 

 
 
 

[insert supplementary information if any] 
 



 

 

Personnel Requirements 

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel 
that meet the following requirements: 

 

SN. Position Required No. Academic 
Qualification 

[When position 
demands] 

Total 
Work 

Experience 
[Years] 

Experience 
in Similar 

Works 
[years] 

1. Contract Manager 

 

1 

Master’s degree 

in civil 

engineering or 

equivalent 

10 3 

2. Site Engineer 

 

2 

Bachelor’s 

degree in civil 

engineering 

7 3 

3. 
Quality Control 
Engineer 

 

1 

Bachelor’s 

degree in civil 

engineering 

5 3 

4. 

Environment 

Safeguard/Safety 

Engineer 

 

1 

Bachelor’s 

degree in 

civil/environment 

engineering 

5 2 

 

  



 

 

Equipment Requirements 
Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed 
below: 
 

No. Equipment Type and Characteristics Min. Number Requirement 

1. Excavator with Breaker (>0.50 m3) 2 

2. Motor Grader (> 100 HP) 1 

3. Pneumatic Roller (> 8 Ton) 1 

4. Asphalt Paver with Electronic Sensor  1 

 

 

 

 

 

  



 

 

Section VII: Bill of Quantities8 

 

Notes for Unit Rate Contracts: 

Objectives 
 
The objectives of the Bill of Quantities are 
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 
(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 
 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 
distinguish between the different classes of Works, or between Works of the same nature carried out in 
different locations or in other circumstances which may give rise to different considerations of cost. 
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and 
brief as possible. 

Content 
The Bill of Quantities should be divided generally into the following sections: 
(a) Preamble; 
(b) Work Items (grouped into parts); 
(c) Day works Schedule;  
d)  Provisional Sums; and 
(d) Summary. 
 
Preamble 
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be 
used for the measurement of any part of the works. 
 
Work Items 
The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the 
Works which by nature, location, access, timing, or any other special characteristics may give rise to 
different methods of construction, or phasing of the Works, or considerations of cost. General items 
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.  

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 
included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates 
quoted by the Bidders, the Day work Schedule should normally comprise the following: 

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work 
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 
which the Contractor will be paid for work executed on a day work basis. 

                                                             
8In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section. 



 

 

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid. 
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s 
profit, overheads, supervision, and other charges. 

Provisional Sums 
 
Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in 
part at the direction and discretion of the Project Manager in accordance with the Conditions of 
Contract. 
 
Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, 
with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies 
(upward price adjustment) where applicable. 

Preamble of Bill of Quantities 
 

A. General 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 
Conditions of Contract, Technical Specifications, and Drawings.  

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 
common basis for bidding. The basis of payment will be the actual quantities of work ordered and 
carried out, as measured by the Contractor and verified by the Project Manager and valued at the rates 
and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 
shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 
out investigations to confirm the extent of the work and the quantity of work certified for payment shall 
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor. 

 
4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 
implied in the Contract.  

 
5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are 

stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall be 
deemed to be covered by other rates and prices entered in the Bill of Quantities.  

 
6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 

in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be 
distributed among the rates and prices entered for the related Items of Work.  

 
7. General directions and descriptions of work and materials are not necessarily repeated nor summarized 

in the Bill of Quantities. References to the relevant sections of the Contract documentation shall be 
made before entering prices against each item in the priced Bill of Quantities. The Specification Clause 



 

 

references where given in the item description of the Bills of Quantities are for the convenience of bidders 
and generally refer to the principal relevant- specification clause but do not necessarily represent the whole 
of the specification requirements for the work required within the item. The presence of a Specification 
clause reference shall not in any way reduce the Bidders obligation to complete work in accordance with 
all the requirements of the Specification. 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in 
part at the direction and discretion of the Project Manager in accordance with the Conditions of Contract.  

9. The method of measurement of completed work for payment shall be in accordance with the Specifications. 
10. The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable] 

B. Day work Schedule 
a)General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 
in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of classes 
of labor directly doing work ordered by the Project Manager and are competent to perform such work will 
be measured. The time of gangers (charge hands) actually doing work with the gangs will also be measured 
but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work, 
calculated at the basic rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". The 
rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the 
amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums 
paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit, 
overheads, superintendence, liabilities and insurance and iv) charges incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and employed 
on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK RATES:2 
EQUIPMENT”. The said rates shall be deemed to include due and complete allowance for depreciation, 
interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other consumables 
and all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers, 
operators and assistants also shall be included in the rate of the equipment and no separately payment shall 
be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 
actual number of working hours will be eligible for payment, except that where applicable and agreed with 
the Project Manager, the travelling time from the part of the Site where the Construction Plant was located 
when ordered by the Project Manager to be employed on day work and the time for return journey there to 
shall be included for payment. 

d) Day work Materials 
1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 



 

 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 
include overhead charges and profit as follows; 
(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling 

expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the Site.  
(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpile on the Site to the place where it is to be used also shall be include in the same rate. 



 

 

Provisional Sums 
 
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 
with an appropriate brief description. A separate procurement procedure is normally carried out by the 
Employer to select such specialized contractors. To provide an element of competition among the Bidders in 
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 
Contractor for the use and convenience of the specialist contractors, each related provisional sum should be 
followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, 
attendance, etc.  

  



 

 

Bill of Quantities 

Item 
No. 

Description Unit  Quantity  
 Unti Rate 

(NPR) 
In Figure  

 Unit Rate (NPR) 
In words  

  PART A : General  

A1.01 

Insurances for the loss of damage to works, plant, material, 
equipment, property and third party property and person, 
personnel injury or death all complete, as per technical 
specification .[SP/SS 100] 

Job 
                  

1.00  
    

A1.02 

Providing laboratory space, furniture, laboratory equipment, 
human resources, transportation facilities, maintaining and 
operating, etc. of the material testing laboratory at site and off-
site(including third party), additional tests if any required  as 
per technical specification. The furniture and equipment of the 
lab shall remain the property of the Contractor upon 
completion of the contract, as per technical specification.  
[SP/SS 504] 

Month 
                

30.00  
    

A1.03 

Routine/Regular Maintenance of road during construction and 
defect liability/notification period, as per technical 
specification and  as per instruction of Engineer etc.  [SP/SS 
109] 

Km-
Mon 

              
168.00  

    

A1.04 
Providing and installation of site information notice board 
with size of 1.8*1.2m, as per  technical specification. [SP/SS 
110] 

Nos 
                  

2.00  
    

A1.05 
Prepare and supply of project record (video documentary) of 
the site before, during and after the site works as per technical 
specification [SP/SS 116] 

Set 
                  

1.00  
    



 

 

A1.06 

GIS Data Creation: Preparation and submission of GIS 
database showing newly constructed road, drainage structures, 
existing utilities (electrical, telecommunication, water and 
sewer lines) in a format suitable for transferring to GIS 
database at the completion, as per  technical specification and 
instruction of Engineer all complete [SS/SP 100] 

Job 
                  

1.00  
    

 PART B: ROAD WORKS  
 B1 SITE CLEARANCE  

  

B 1.01 

Clearing and grubbing road land of all categories including 
removal of anthills, uprooting rank vegetation, grass, bushes, 
shrubs, saplings and trees girth up to 300 mm, removal of 
stumps of trees cut earlier and disposal of unserviceable 
material and stacking of serviceable material to be used or 
auctioned, up to a lead to Environmental Safe Tipping Site  
including removal and disposal of top organic soil as per 
Drawing and Technical Specification .[SP/SS 201] 

m2 
         

40,547.00  
    

  Total of Part B1- Carried to summary         
 B2 EARTHWORK  

  

B2.01 

Roadway Excavation in all types of soil as per drawing and 
technical specification, including removal of stumps and other 
deleterious matter, transportation and disposal of excavated 
materials at environmentally safe tipping sites, dewatering, 
etc. all complete as per Drawings and Standard Specifications. 
[SP/SS 905 and 906] 

m3 
         

50,167.46  
    

B2.02 

Earthwork  in excavation of foundation of structures in all type 
of soil including construction of shoring and bracing, 
dewatering, removal of stumps and other deleterious matter , 
backfilling with approved material  and disposal of surplus 
excavated materials at environmentally safe tipping sites as 
per drawings and technical specifications. [SP/SS 907, 908] 

m3 
         

21,786.00  
    



 

 

B2.03 

Providing & Filling with suitable soil for plantation  in Median 
and Island  with approved material  with all lifts and leads, 
transporting to site, spreading, grading to required slope  to 
meet requirement as per Drawing and Technical 
Specifications. [SP/SS 1205] 

m3 
         

14,069.00  
    

B2.05 
Providing , laying and fixing of geotextile (filter fabrics), as 
per Drawing and Technical Specification. [SP/SS  2400,2600] m2 

         
10,518.00  

    

B2.06 

Construction of embankment with approved material  with all 
lifts and leads, providing, laying, spreading and compacting in 
layers to meet requirement all complete as per Drawing and 
Technical Specifications. [SP/SS 909, 910] 

m3 
         

25,787.00  
    

B3 PAVEMENT WORKS         

 B3.01  Sub- Grade         

a 
Scarifying the existing bituminous road surface and  disposing 
unusable materials including transportation at safe tipping site 
etc.  all complete as per specification [SP/SS 1003] 

m2 
         

46,675.00  
    

b 

Scarifying the existing Base Course and screening, sorting out 
reusable materials and disposing unusable materials including 
transportation at safe tipping site etc.  all complete as per 
specification. [SP/SS 1003] 

m2 
         

46,675.00  
    

c 
Preparation of sub grade to designed level, grade and camber 
including watering and compaction etc all complete as per 
Drawing and Technical Specification. [SP/SS1003] 

m2 
         

84,331.17  
    

B3,02 Sub-base and Base         



 

 

a. 

Providing and laying of Scarified Base Course  as granular 
sub-base of required grading on prepared surface, mixing at 
OMC, and compacted to designed grade, line, level, super-
elevation, camber and desired density etc all complete as per 
Drawing and Technical specification [SP/SS 1201] 

m3 
           

4,667.50  
    

b. 

Providing and laying of granular sub-base of required grading 
on prepared surface, mixing at OMC, and compacted to 
designed grade, line, level, super-elevation, camber and 
desired density etc all complete as per Drawing and Technical 
specification. [SP/SS 1201] 

m3 
         

51,793.12  
    

c. 

Providing, laying, spreading and compacting graded stone 
aggregate to wet mix macadam specification including 
premixing the Material with water at OMC laying in uniform 
layers in  base course on well prepared surface and compacting 
to achieve required density as per Drawing and Technical 
Specifications. [SP/SS 1208] 

m3 
         

28,195.94  
    

B3.03 Prime Coat         

a. 

Providing and applying prime coat with hot bitumen  
(including cutter)on prepared surface of granular base 
including cleaning of road surface and spraying at rate  by 
mechanical means as per Technical specification. [SP/SS 
1302] 

Lit. 
       

104,069.85  
    

B3.04 Tack Coat         

a. 

Providing and applying tack coat with hot Bitumen at specified 
rate on the prepared  surfaces including cleaning as per 
Technical Speciation, etc. all complete. [SP/SS 1302] Lit. 

       
126,623.12  

    

B3.05 Asphalt Concrete Work         

a. 

Providing and laying dense bituminous macadam(Binder 
Courses) using crushed aggregates of specified grading, 
premixed with bituminous binder and filler as per Drawing and 
Technical Specifications. [SP/SS 1308] 

m3 
         

10,330.00  
    



 

 

b 

Providing and laying Bituminous concrete/ Asphalt 
concrete(Wearing Course)  for cycle lane using crushed 
aggregates of specified grading, premixed with bituminous 
binder and filler as per Drawing and Technical Specifications. 
[SP/SS 1309] 

m3 
              

382.80  
    

c 

Providing and laying Bituminous concrete/ Asphalt 
concrete(Wearing Course)  using crushed aggregates of 
specified grading, premixed with bituminous binder and filler 
as per Drawing and Technical Specifications. [SP/SS 1309] 

m3 
           

6,321.79  
    

 B4 ROAD STRUCTURES  
   
  

B4.01 RETAINING STRUCTURES 
  

        

a. 
Providing, laying and levelling of  dry stone soling works and 
packing with smaller stones in the foundation/floor etc. all 
complete as per specification. [SP/SS 3111] 

m3 
              

669.98  
    

b. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Plain Cement Concrete of grade M 15  all 
complete including formwork as per Drawing and Technical 
Specifications. Nominal Aggregate Size 40mm [SP/SS 2000] 

m3 
              

446.65  
    

c. 

Providing and placing plum concrete (Boulder mixed 
Concrete)  with 60% M15/40 concrete and  40% 
boulders/stones as per specification, using concrete mixer and 
vibrator Including formwork, curing,  testing etc. all complete 
as per specification and drawing. [SP/SS 3113] 

m3 
           

5,029.97  
    

d 
Providing, laying, fixing in positions of Geo-textile (filter 
fabrics) as per Drawing and Technical Specification. [SP/SS 
2404] 

m2 
              

375.00  
    

 B4.02 DRAINAGE WORKS   

 i)   HUMEPIPE LAYING         



 

 

a. 

Earthwork  in excavation of foundation of structures in all type 
of soil including construction of shoring and bracing, 
dewatering, removal of stumps and other deleterious matter , 
backfilling with approved material  and disposal of surplus 
excavated materials at environmentally safe tipping sites as 
per drawings and technical specifications. [SP/SS 907, 908] 

m3 
         

29,400.00  
    

b. 

Providing and Laying Reinforced cement concrete 1200 mm 
internal diameter NP3 Flush jointed pipe  including fixing with 
cement mortar 1:2 as per Drawing and Technical 
Specifications.[SP/SS 701] 

Rm 
           

6,000.00  
    

c 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Plain Cement Concrete of grade M 15/40  
all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
           

8,101.84  
    

 ii)  RECTANGULAR DRAIN         

a. 
Providing, laying and levelling flat 1st class brick soling all 
complete as per Drawing and Technical Specification.[SP/SS 
3112] 

m2 
         

18,416.00  
    

b. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Plain Cement Concrete of grade M 15/40  
all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
           

1,806.00  
    

c. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Reinforced Cement Concrete of grade M 
25 all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
              

162.00  
    

d. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Reinforced Cement Concrete of grade M 
30  all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
         

11,226.00  
    



 

 

e 
Providing and laying  Reinforcement Fe 500 including cutting, 
bending, binding,  fixing in position etc. all complete as per 
drawing and technical specification [SP/SS 2014] 

Ton 
              

684.47  
    

 iii)  BRICK MANHOLE CONSTRUCTION         

a. 

Earthwork  in excavation of foundation of structures in all type 
of soil including construction of shoring and bracing, 
dewatering, removal of stumps and other deleterious matter , 
backfilling with approved material  and disposal of surplus 
excavated materials at environmentally safe tipping sites as 
per drawings and technical specifications. [SP/SS 907, 908] 

m3 
           

3,267.74  
    

b. 
Providing, laying and levelling flat 1st class brick soling all 
complete as per Drawing and Technical Specification.[SP/SS 
3112] 

m2 
              

933.64  
    

c. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Plain Cement Concrete of grade M 15/40  
all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
              

149.53  
    

d. 

Providing and laying first class Brick Masonry in Cement sand 
mortar (1:4) in Foundation / structure,mixing mortar with 
concrete mixture, etc all complete , as per Drawing and 
Technical Specifications.[SP/SS 2500] 

m3 
           

1,036.04  
    

e. 

Providing and applying 12.5 mm thick cement plaster 
including 1:4 cement sand mortar mixing, scaffolding, curing 
etc. complete as per drawing and technical 
specification. .[SP/SS 2500] 

m2 
              

925.03  
    

f. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Reinforced Cement Concrete of grade M 
20  all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
                

16.32  
    

g. 

Providing and fixing 16mm Φ GI metal steps(ring) with 
cement concrete @30 cm c/c for inspection of manhole all 
complete as per Drawing and Technical Specifications [SP/SS 
2000] 

Kg 
           

2,446.63  
    



 

 

h. 

Providing and fixing C.I. Manhole cover of 24 " (600mm) dia. 
(Heavy duty 208 kg) with frame at requird level including 
concreting nut bolting etc. all complete as per drawing and 
specification etc. [SP/SS 631] 

Nos 
              

163.00  
    

 iv)  BOX CULVERT         

a. 

Earthwork  in excavation of foundation of structures in all type 
of soil including construction of shoring and bracing, 
dewatering, removal of stumps and other deleterious matter , 
backfilling with approved material  and disposal of surplus 
excavated materials at environmentally safe tipping sites as 
per drawings and technical specifications. [SP/SS 907, 908] 

m3 
              

235.17  
    

b. 
Providing, laying and levelling of  dry stone soling works and 
packing with smaller stones in the foundation/floor etc. all 
complete as per specification. [SP/SS 3111] 

m3 
                

23.51  
    

c. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Plain Cement Concrete of grade M 15/40  
all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
                

35.46  
    

d 

Providing and placing plum concrete (Boulder mixed 
Concrete)  with 60% M15/40 concrete and  40% 
boulders/stones as per specification, using concrete mixer and 
vibrator Including formwork, curing,  testing etc. all complete 
as per specification and drawing. [SP/SS 3113] 

m3 
                  

9.45  
    

e. 

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Reinforced Cement Concrete of grade M 
30  all complete including formwork as per Drawing and 
Technical Specifications.  [SP/SS 2000] 

m3 
           

1,266.62  
    

f. 
Providing and laying  Reinforcement Fe 500 including cutting, 
bending, binding,  fixing in position etc. all complete as per 
drawing and technical specification [SP/SS 2014] 

Ton 
                

24.84  
    



 

 

g. 

Providing suitable material and Back filling with granular 
material, behind abutment ,wall, wing, wall and return wall etc 
all complete as per Drawing and Technical Specifications. 
[SP/SS 908, 910] 

m3 
                

77.61  
    

 B5 ROAD FURNITURE AND TRAFFIC SAFETY MEASURES  

 B5.01  Median, Footpath and Boundary Wall     

a. 
Providing, laying and levelling flat 1st class brick soling all 
complete as per Drawing and Technical Specification.[SP/SS 
3112] 

m2 
         

18,089.00  
    

b  

Providing, mixing, placing in position, vibrating, compacting, 
finishing, curing  of Plain Cement Concrete of grade M 10  all 
complete including formwork as per Drawing and Technical 
Specifications. Nominal Aggregate Size 40mm [SP/SS 2000] 

m3 
           

1,809.00  
    

c 

Providing and laying first class Brick Masonry in Cement sand 
mortar (1:4) in Foundation / structure,mixing mortar with 
concrete mixture, etc all complete , as per Drawing and 
Technical Specifications.[SP/SS 2500] 

m3 
           

1,655.00  
    

d 

Providing and applying 12.5 mm thick cement plaster 
including 1:4 cement sand mortar mixing, scaffolding, curing 
etc. complete as per drawing and technical 
specification. .[SP/SS 2500] 

m2 
              

400.00  
    

e 

Providing and laying of M25 precast cement concrete Kerb 35 
cm * 20 cm * 30 cm ( H*B*L) with 12 mm thick 1:3 cement 
sand mortar bedding and joints including foundation 
excavation levelling as per Drawing and Technical 
Specifications. [SP/SS 1401] 

Rm 
         

31,080.00  
    

f 

Providing and Laying of 60mm thick rectangular  cement 
concrete( Grade M25 ) interlocking block (blended Multi 
Colour ) with dimensions 200mm*100mm*60mm for footpath 
over 50 mm thick stone dust, all complete. [SP/SS 1400] 

m2 
         

40,744.25  
    



 

 

g 

Providing and laying  Tactile Matrix Slab (Single Color) with 
Compressive Strength M25 . 40mm thickness dimension: 
400mmx400mmx40mm all complete as  per specification. 
[SP/SS 1400] 

m2 
           

6,216.00  
    

h 

Providing, jointing and laying PE-100,PN6 HDPE pipes with 
or without collar etc. complete in place as per Drawing 
andTechnical Specifications.( 200 mm outer dia. NS-40) 
[SP/SS 700, 3100] 

Rm 
           

8,108.00  
    

i. 

Providing, jointing and laying PE-100,PN6 HDPE pipes with 
or without collar etc. complete in place as per Drawing 
andTechnical Specifications.( 110 mm outer dia. NS-40) 
[SP/SS 700,3100] 

Rm 
           

5,000.00  
    

j 

Providing and laying subsurface drain with filter material and 
perforated PVC pipe of 100 mm  internal diameter , closely 
jointed, perforations ranging from 3 mm to 6 mm depending 
upon size of material surrounding the pipe, with 150 mm 
bedding below the pipe and 300 mm cushion above the pipe,. 
as per Drawing and Specifications [SP/SS 2414] 

Rm 
           

3,885.00  
    

 B5.02  
ROAD SAFETY AND TRAFFIC MANAGEMENT 
WORKS 

        

a. 

Providing and fixing 60cm. Dia. Circular, 60cm. equilateral 
traingle and 80cm.x 60cm. rectangular shaped sign (single 
post) of warning, mandatory and informatory sign board of 2 
mm thick MS Sheet with back support angle 75x40x4.8 mm 
frame fixed firmly fixed to the ground by means of properly 
designed foundation with M 20  grade cement concrete 300 
mm x 300 mm x 300 mm, l as per drawings and Technical 
Specification/ DOR Publication [SP/SS 1500] 

Nos 
              

100.00  
    

b. 

Providing and installation of precast Reinforced cement 
concrete M15 kilometer-post including painting, printing etc 
all complete as per Standard Drawings  and Technical 
Specification or as instructed by the Engineer:  [SP/SS 1506] 

Nos 
                  

6.00  
    



 

 

c. 

Providing and installation of precast Reinforced cement 
concrete M15 five kilometer-post including painting, printing 
etc all complete as per Standard Drawings  and Technical 
Specification or as instructed by the Engineer:  [SP/SS 1506] 

Nos 
               

2.00  
    

d. 

Providing, fencing and erecting 50 mm dia heavy GI steel pipe 
railing in 3 rows on precast M 20 grade RCC vertical posts 1.8 
metres high (1.2 m above GL) with 3 holes 50 mm dia for pipe, 
fixed 2 metres center to centre, Painting with Two coat of 
enamel paint work over primer coat of approved colour and 
shade in post  including cleaning, etc. all complete as per 
Drawing and Technical Specifications. [SP/SS 3105] 

Rm 
           

8,170.00  
    

e 

Providing and Painting two coats after filling the surface with 
synthetic enamel paint in all shades on Railing post and Kerbs 
as per the  Drawings and the Technical Specifications. [SP/SS 
1501] 

m2 
         

18,026.40  
    

f 

Providing and laying Road Marking with hot applied 
thermoplastic compound (at least 2mm thick) with 
reflectorizing glass beads on pavement surface as specified in 
Traffic Sign Manual,  as per the Drawings and the Technical 
Specifications. [SP/SS 1504] 

m2 
           

8,468.00  
    

 B5.03   STREET LIGHTING WORKS         

a. 

Supply and Installation of 10 sq. mm 2 core, Aluminium, 
Armoured  power cable, Armoured (XLPE  insulation) IS 
marked or equivalent as per IS 7098 part I & part II, IS 1554 
part I and part II and IS-694, as per instruction of site 
engineer.[SP/SS 1500] 

Rm 
         

13,378.20  
    



 

 

b 

Providing and fixing Street Lighting Systems automatically 
switched on and off and auto dimming opetion, including 
excavation, fixing in position and concreting  (including 
M25/20 concrete,reinforcement as schedule - 
1.40m*0.50m*0.50m as per drawing) etc. all complete as per 
specification and drawing in median,footpath and tapered 
portion of intersection etc all complete as per specification. 
( Specification :- 1.8 meter overhang Twin Arm if fixed in the 
medain and on one side if fixed on the footpath, 2 X 100 Watt 
LED AC Street light with auto on-off switch and auto dimming 
option system, heavy octagonal conical Pole of Height 10 
meter, no. of side-8, Top dia.-90 mm, base dia.-200 mm,wall 
thickness minimum-3 mm,Base plate of (300*300*20 mm), 
anchor of base plate with 24 mm. dia bolt of 750 mm length, 
door length (opening)-500mm, Galvanized pole with all 
electrical accessories fittings system etc. all complete).  All the 
specification should be fulfilled and satisfied by the 
manufacturer and is the responsibility of the contractor - 
should submit for approval prior to the supply and Installation 
of street light all complete as per specification and as directed 
by the Engineer. [SP/SS 1500] 

Nos. 
              

303.00  
    

c 

Providing, jointing and laying PE-100,6 kg/cm2 HDPE pipes 
with or without collar etc. complete in place as per Drawing 
andTechnical Specifications.( 32 mm outer dia. NS-40) 
[SP/SS 700,3100] 

Rm 
           

4,054.00  
    

 PART C: ENVIRONMENTAL MITIGATION WORKS AND 
BIO-ENGINEERING  
  

        

C1.01 

Provision of safety clothing and equipment, first aid/medical 
facilities and other safety measure for labour and contractot's 
employees including Employer's personnel and visitors 
[SP/SS 111] 

Month 
                

30.00  
    



 

 

C1.02 
Providing and maintaining sturdy barricades, fences and 
caution signs as per Drawings or as instructed by the Engineer, 
at all active sites. [SP/SS 100] 

Month 
                

30.00  
    

C1.03 
Controlling air pollution through water sprinkling as instructed 
by the Engineer.[SP/SS 111] 

Km-
Mon 

              
120.00  

    

C1.04 
Providing & laying Grass turfing work  including cutting, 
transporting, placing in position and water sprinkling etc all 
complete.[SP/SS 2800] 

m2 
         

16,607.50  
    

 PART D: DAY WORKS  
SCHEDULE OF DAY WORKS  

        

D1.01 Labour         

a. Skilled labour (Mason, Carpenter, mechanics etc.) per-day 
              

100.00  
    

b. 
Unskilled labour (Including Unskilled, helpers, assistant 
operators etc.) 

per-day 
              

200.00  
    

D1.02 Equipment with operators         

a. Tipper/truck > 5 Cu m capacity  Hr 
              

300.00  
    

c. Wheel Loader > 2.5 Cum. Capacity Hr 
              

200.00  
    

d Excavator With Breaker and Bucket >0.75 Cum. Capacity Hr 
              

300.00  
    

D1.03 Material         

a. Concrete NP3 Pipe 300mm Diameter Rm 
              

100.00  
    

b. Concrete NP3 Pipe 450mm Diameter Rm 
              

100.00  
    

c. HDPE pipe different sizes Kg 
           

2,500.00  
    

  Total of Part D-Carried to summary         

PART E: PROVISIONAL SUMS         



 

 

E1.01 

Relocation of utilities/services including both major and  
minor infrastructures i.e  Electric poles, irrigation canal, pipes, 
cables, Temples, Mosque, Church, Graveyards, compound 
wall & any  other  items may needed as per site conditions. 
[SP/SS 3100] 

PS 
                  

1.00  
 6,50,00,000  NRs Six crore fifty lakh only. 

E1.02 

Compensatory tree plantation as per specification and rules for 
department of forest with care up to the period of DLP in the 
location as per instruction of the engineer as per technical 
specification [SP/SS 3100] 

PS 
                  

1.00  
 20,00,000  NRs Twenty Lakh only. 

E1.03 
Payment of Electric charges of the street lights within DLP  
period [SP/SS 3100] 

PS 
                  

1.00  
 20,00,000 NRs Twenty Lakh only.  

E1.04 
Traffic Safety works, Design and construction of intersections 
and junctions as per specification [SP/SS 3100] 

PS 
                  

1.00  
 1,00,00,000  NRs One Crore only.  
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General Conditions of Contract 

This Section provides the General Conditions of Contract that will apply to the Contract for which the 

Biding document is issued. 
A. General 

1. Definitions 

 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted 
in the Letter of Acceptance for the execution and completion 
of the Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It 
includes a lump sum price for each activity, which is used for 
valuations and for assessing the effects of Variations and 
Compensation Events. 

(c)  Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 

(d)  Compensation Events are those defined in GCC 50 
hereunder. 

(e) The Completion Date is the date of completion of the 
Works as certified by the Project Manager, in accordance 
with GCC 68.1. 

 (f) The Contract is the Contract between the Employer and the 
Contractor to execute, complete, and maintain the Works. It 
consists of the documents listed in GCC 2.3 below. 

(g) The Contractor is the party whose Bid to carry out the Works 
has been accepted by the Employer. 

(h) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(i) The Contract Price is the Accepted Contract Amount stated in 
the Letter of Acceptance and thereafter as adjusted in accordance 
with the Contract. 

(j)  Days are calendar days; months are calendar-months. 

(k) Dayworks are varied work inputs subject to payment on a time 
basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant. 

(l) A Defect is any part of the Works not completed in accordance 
with the Contract. 

(m) The Defects Liability Certificate is the certificate issued by 
Project Manager upon correction of defects by the Contractor.  

(n) The Defects Liability Period is the period calculated from the 



 

 

Completion Date where the Contractor remains responsible 
for remedying defects.  

(o)  Drawings include calculations and other information 
provided or approved by the Project Manager for the execution 
of the Contract.  

(p) The Employer is the party who employs the Contractor to carry 
out the Works, as specified in the SCC.  

(q)  Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works.  

(r) Force Majeure means an exceptional event or circumstance: 
which is beyond a Party's control; which such Party could not 
reasonably have provided against before entering into the 
Contract; which, having arisen, such Party could not 
reasonably have avoided or overcome; and, which is not 
substantially attributable to the other Party.  

(s) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance.  

(t) In writing or written means hand written, type written, printed 
or electronically made, and resulting in permanent record. 

(u) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. 
 The Intended Completion Date is specified in the 
SCC. The Intended Completion Date may be revised only by 
the Project Manager by issuing an extension of time or an 
acceleration order.  

(v) Letter of Acceptance means the formal acceptance by the 
Employer of the Bid and denotes the formation of the contract 
at the date of acceptance.  

 (w) Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works.  

(x) Party means the Employer or the Contractor, as the context 
requires.  

(y) SCC means Special Conditions of Contract  

(aa) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function.  

(bb) The Project Manager is the person named in the SCC (or 
any other competent person appointed by the Employer 
and notified to the Contractor, to act in replacement of the 
Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract. 

(cc) Retention Money means the aggregate of all monies 
retained by the Employer pursuant to GCC 54.1.  

(dd) Schedules means the document(s) entitled schedules, 



 

 

completed by the Contractor and submitted with the Letter 
of Bids, as included in the Contract. Such document may 
include the Bill of Quantities, data, lists, and schedules of 
rates and/or prices. 

(ee) The Site is the area defined as such in the SCC 

(ff) Site Investigation Reports are those that were included in 
the bidding documents and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 

(gg) Specification means the Specification of the Works 
included in the Contract and any modification or addition 
made or approved by the Project Manager.  

(hh) The Start Date is given in the SCC. It is the latest date 
when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with any of the 
Site Possession Dates.  

(ii) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work 
in the Contract, which includes work on the Site. 

(jj) Temporary Works are works designed, constructed, 
installed, and removed by the Contractor that are needed 
for construction or installation of the Works.  

(kk) A Variation is an instruction given by the Project Manager 
which varies the Works. 

(ll) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined 
in the SCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 
means female or neuter, and the other way around. Headings have 
no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Project 
Manager shall provide instructions clarifying queries about these 
GCC. 

2.2 If sectional completion is specified in the SCC, references in the 
GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date 
for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letters of Technical Bid and Price Bid, 



 

 

(d) Special Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 

(g) Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum 
contracts), and 

(i) Any other document listed in the SCC as forming part of the 
Contract. 

3. Language and Law 3.1 The language of the Contract and the law governing the Contract are 
stated in the SCC. 

3.2. Throughout the execution of the Contract, the Contractor shall 
comply with the import of goods and services prohibitions in the 
Employer’s country when 
(a)  by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Employer’s Country 
prohibits any import of goods from, or any payments to, a 
particular country, person, or entity. Where the employer’s 
country prohibits payments to a particular firm or for 
particular goods by such an act of compliance, that firm may 
be excluded. 

4. Contract Agreement 4.1 The Parties shall enter into a Contract Agreement within 15 days 
after the Contractor receives the Letter of Acceptance, unless the 
Special Conditions establish otherwise. The Contract Agreement 
shall be based upon the attached Contract forms in Section X.  

4.2 Without altering the basic nature or scope of work, the contract 
may be amended upon mutual written consent as per prevailing 
Public Procurement Law. 

5. Assignment 5.1 Neither Party shall assign the whole or any part of the Contract 
or any benefit or interest in or under the Contract. However, 
either Party 

(a) may assign the whole or any part with the prior 
agreement of the other Party, at the sole discretion of 
such other Party; and  

(b) may, as security in favor of a bank or financial 
institution, assign its right to any moneys due, or to 
become due, under the Contract. 

6. Care and Supply of 
Documents 

6.1 The Specification and Drawings shall be in the custody and care 
of the Employer. Unless otherwise stated in the Contract, one 
copy of the Contract and of each subsequent Drawing shall be 
supplied to the Contractor, who may make or request further 
copies at the cost of the Contractor. 

6.2 Each of the Contractor’s Documents shall be in the custody and 



 

 

care of the Contractor, unless and until taken over by the 
Employer. Unless otherwise stated in the Contract, the Contractor 
shall supply to the Engineer six copies of each of the Contractor’s 
Documents. 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, 
publications named in the Specification, the Contractor’s 
Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Employer’s 
Personnel shall have the right of access to all these documents 
at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which 
was prepared for use in executing the Works, the Party shall 
promptly give notice to the other Party of such error or defect. 

7. Confidential Details 7.1 The Contractor’s and the Employer’s Personnel shall disclose all 
such confidential and other information as may be reasonably 
required in order to verify the Contractor’s compliance with the 
Contract and allow its proper implementation. 

7.2 Each of them shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with 
applicable Laws. Each of them shall not publish or disclose any 
particulars of the Works prepared by the other Party without the 
previous agreement of the other Party. However, the Contractor 
shall be permitted to disclose any publicly available information, 
or information otherwise required to establish his qualifications 
to compete for other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data and other information it 
receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which 
event the Contractor shall obtain from such Subcontractor(s) an 
undertaking of confidentiality similar to that imposed on the 
Contractor under this Clause. 

8. Compliance with Laws 8.1 The Contractor shall, in performing the Contract, comply with 
applicable Laws of Nepal. 

9. Joint and Several Liability 9.1 If the Contractor is a joint venture of two or more entities, all such 
entities shall be jointly and severally liable to the Employer for 
the fulfillment of the provisions of the Contract, and shall 
designate one of such persons to act as a leader with authority to 
bind the joint venture. The contractor shall not handover the 
responsibility of the contract to any one member or some 
members of Joint Venture or any other parties, not involved in 
the contract. The composition or the constitution of the joint 
venture shall not be altered without the prior consent of the 



 

 

Employer. 

10. Project Manager's 
Decisions 

10.1 Except where otherwise specifically stated, the Project Manager 
shall decide contractual matters between the Employer and the 
Contractor in the role representing the Employer.  

11. Delegation 11.1 The Project Manager may delegate any of his duties and 
responsibilities to other people after notifying the Contractor, and 
may cancel any delegation after notifying the Contractor. 

12. 
Communications 

12.1 Communications between parties that are referred to in the 
Conditions shall be effective only when in writing. Wherever these 
Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices and requests, these 
communications shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail 
or courier, or transmitted using any of the agreed systems of 
electronic transmission as stated in the SCC; and 

(b) delivered, sent or transmitted to the address for the recipient’s 
communications as stated in the Contract. However: 

(i) if the recipient gives notice of another address, 
communications shall thereafter be delivered accordingly; 
and 

(ii) if the recipient has not stated otherwise when requesting an 
approval or consent, it may be sent to the address from 
which the request was issued. 

 Approvals, certificates, consents and determinations shall not be 
unreasonably withheld or delayed. 

12.2  A Notice shall be effective when delivered or on the Notice’s 
effective date, whichever is later. 

13. 
Subcontracting 

13.1  

For GON Funded: A list of approved Subcontractors including 

its value/works is included as Article 2 (k) of Contract 

Agreement Approval by the Employer for any of the 

Subcontractors shall not relieve the Contractor from any of its 

obligations, duties, or responsibilities under the contract. 

For DP Funded: The Contractor may subcontract with the 

approval of the Project Manager, but may not assign the Contract 

without the approval of the Employer in writing. Subcontracting 

shall not alter the Contractor’s obligations. Bidders may propose 

subcontracting up to the percentage of total value of contracts as 



 

 

specified in the SCC. The Sub contractor shall meet the 

qualification requirement as specified in SCC. 

13.2 The contractor shall give prior notice to the Employer clearly 
specifying the nature, scope, and responsibilities of the work to 
be performed, to engage other subcontractors, material 
suppliers, equipment suppliers, service providers, or other 
persons or entities during the implementation of the contract. 

13.3 Before notifying the Employer as per GCC 13.2, the contractor 
shall enter into a written agreement with the subcontractors, 
material suppliers, equipment suppliers, service providers, or 
other persons or entities clearly specifying the scope of work, 
responsibilities, quality requirements, duration, payment terms, 
security, labor-related obligations, and conditions relating to 
performance of the work. 

13.4 Any subcontracting arrangement made in accordance with GCC 
13.2 shall not relieve the Contractor of any of its obligations or 
liabilities under the Contract. 

13.5 The contractor shall provide the Employer with details of the 
payments made to the subcontractors, material suppliers, 
equipment suppliers, service providers, or other persons or 
entities engaged under GCC 13.1 and/or GCC 13.2. 

13.6 If the contractor is found not to have made payment to the 
subcontractor, material suppliers, equipment suppliers, service 
providers, or other persons or entities engaged under GCC 13.1 
and/or GCC 13.2 in accordance with the terms of the agreement, 
the Employer may determine the amount payable to such 
subcontractor, material suppliers, equipment suppliers, service 
providers, or other persons or entities and make payment to 
them from any remaining dues to be paid to the contractor, 
retention money, or forfeited performance security. 

14. Other Contractors 14.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer between 
the dates given in the Schedule of Other Contractors, as referred 
to in the SCC. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may 
modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification 

15 Personnel and Equipment 15.1 The Contractor shall employ the key personnel and use the 
equipment identified in its Bid to carry out the Works, or other 
personnel and equipment approved by the Project Manager. The 
Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those 
proposed in the Bid.  

15.2 If the Project Manager asks the Contractor to remove a person who 
is a member of the Contractor’s staff or work force, stating the 



 

 

reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in 
the Contract.  

15.3 If the Employer, Project Manager, or Contractor determines, that 
any employee of the Contractor be determined to have engaged 
in corrupt, fraudulent, collusive, coercive, or other prohibited 
practices during the execution of the Works, then that employee 
shall be removed in accordance with Clause 15.2 above. 

16. Employer’s and 
Contractor's Risk 

16.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks.  

17. Employer’s Risks 17.1 From the Start Date until the Defects Liability Certificate has 
been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works or 

(ii) negligence, breach of statutory duty, or interference 
with any legal right by the Employer or by any person 
employed by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate 
has been issued, the risk of loss of or damage to the Works, Plant, 
and Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 
itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

18. Contractor’s Risks 

 

18.1 From the Starting Date until the Defects Liability Certificate has 
been issued, the risks of personal injury, death, and loss of or 
damage to property (including, without limitation, the Works, 
Plant, Materials, and Equipment) which are not Employer’s risks 
are Contractor’s risks.  

19. Insurance 19.1 The Contractor shall provide insurance in the joint names of the 
Employer and the Contractor from the Start Date to the end of the 
Defects Liability Period, in the amounts and deductibles stated in 



 

 

the SCC for the following events which are due to the 
Contractor’s risks:  

(a) loss of or damage to the Works, Plant, and Materials;  

(b) loss of or damage to Equipment;  

 (c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract; 
and  

(d) Personal injury or death.  

19.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval before the Start Date. All such insurance shall provide 
for compensation to be payable in the proportions of Nepalese 
Rupees required to rectify the loss or damage incurred.  

19.3 If the Contractor does not provide any of the policies and 
certificates required, the Employer may affect the insurance 
which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to 
the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due.  

19.4 Alterations to the terms of insurance shall not be made without 
the approval of the Project Manager.  

19.5 Both parties shall comply with any conditions of the insurance 
policies. 

20. Site Investigation 
Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site 
Investigation Reports referred to in the SCC, supplemented by 
any information available to the Contractor. 

21. Contractor to Construct 
the Works 

21.1 The Contractor shall construct and install the Works in accordance 
with the Specifications and Drawings. 

22. The Works to Be 
Completed within 
intended Completion 
Date 

22.1 The Contractor may commence execution of the Works on the 
Start Date and shall carry out the Works in accordance with the 
Program submitted by the Contractor, as updated with the 
approval of the Project Manager, and complete them within the 
intended Completion Date. 

23. Design by contractor and 
Approval by the Project 
Manager 

 

23.1 The contractor shall be responsible for the design of permanent 
works as specified in SCC. 

23.2 Contractor shall be responsible for design of the Temporary 
Works. The Contractor shall submit Specifications and 
Drawings showing the proposed Temporary Works to the Project 
Manager, for his approval. 

23.3 All Drawings prepared by the Contractor for the execution of the 



 

 

temporary or permanent Works, shall be subject to prior approval 
by the Project Manager before their use. 

23.4 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of temporary works. 

24. Safety, Security and 
Protection of the 
Environment 

24.1 The Contractor shall, throughout the execution, and completion of 
the works and remedying of any defects therein: 

a. Have full regard for the safety of all persons entitled to be upon 
the site and keep the site (so as the same is under his control) 
and the works (so far as the same are not completed or 
occupied by the Employer) in an orderly state appropriate to 
the avoidance of danger to such persons. 

b. Provide and maintain at his own cost all lights, guards, fencing, 
warning signs and watching, when necessary or required by the 
Project Manager or by any duly constituted authority, for the 
protection of the Works of for the safety and convenience of 
the public or others. 

c. Take all reasonable steps to protect the environment on and off 
the site and to avoid damage or nuisance to persons 

 or to property of the public or others resulting from pollution, 
noise or other causes arising as a consequence of his methods 
of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other 
plant cover as soon as possible to protect them from erosion.  

e. Any spoil or material removed from drains shall be disposed of 
to designated stable tipping areas as directed by the Project 
Manager. 

f. Shall not use fuel wood as a means of heating during the 
processing or preparation of any materials forming part of the 
works. 

g. The Project Manager shall have the power to disallow any 
working practice or activity of the Contractor or direct that such 
practices or activities be modified should the Project Manager 
consider, on the advice of the relevant Government 
Departments, that the practices or activities will be harmful to 
wildlife. 

h. Provide on the Site such lifesaving apparatus as may be 
appropriate and an adequate and easily accessible first aid 
outfit or such outfits as may be required by any government 
ordinance, factory act, etc., subsequently published and 
amended from time to time. 

24.2 The Contractor shall comply with the Employer’s Occupational 
Health and Safety (OHS) Policy, Guideline and/or Operating 
Manual, if any, as specified in the SCC. 

25. Discoveries 25.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
employer. The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager’s instructions for 



 

 

dealing with them. 

26. Possession of the Site 

 

26.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in 
the SCC, the Employer shall be deemed to have delayed the start 
of the relevant activities, and this shall be a Compensation Event.  

27. Access to the Site 27.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being 
carried out or is intended to be carried out. 

28. Instructions, Inspections 
and Audits 

28.1 The Contractor shall carry out all instructions of the Project 
Manager which comply with the applicable laws where the Site 
is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts 
to cause its Subcontractors and sub consultants to keep accurate 
and systematic accounts and records in respect of the Works in 
such form and details as will clearly identify relevant time 
changes and costs. 

28.3 The Contractor shall permit the GoN/DP and/or persons 
appointed by the GoN/DP to inspect the Site and/or the accounts 
and records of the Contractor and its sub-contractors relating to 
the performance of the Contract, and to have such accounts and 
records audited by auditors appointed by the GoN/DP if required 
by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause 
73.2 which provides, inter alia, that acts intended to materially 
impede the exercise of the GoN’s/DP’s inspection and audit rights 
provided for under this Sub-Clause constitute a obstructive practice 
subject to contract termination. 

29. Dispute Settlement 29.1 The Employer and the Contractor shall attempt to settle amicably 
by direct negotiation any disagreement or dispute arising 
between them under or in connection with the Contract. 

29.2 Any dispute between the Parties as to matters arising pursuant to 
this Contract which cannot be settled amicably within thirty (30) 
days after receipt by one Party of the other Party ‘s request for 
such amicable settlement may be referred to Arbitration within 
30 days after the expiration of amicable settlement period. 

30. Procedures for Disputes 30.1 In case of arbitration, the arbitration shall be conducted in 
accordance with the arbitration procedures in accordance with 
law of Nepal at the place within the territory of Nepal given in the 
SCC.  

B1. Staff and Labor 

31. Forced 
Labor 

31.1 The Contractor shall not employ forced labor, which consists of 
any work or service, not voluntarily performed, that is exacted 
from an individual under threat of force or penalty. This covers 
any kind of involuntary or compulsory labor, such as indentured 



 

 

labor, bonded labor, or similar labor–contracting arrangements. 

32. Child Labor 32.1 The Contractor shall not employ children in a manner that is 
economically exploitative, or is likely to be hazardous, or to 
interfere with, the child's education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social 
development. Where national laws have provisions for 
employment of minors, the Contractor shall follow those laws 
applicable to the Contractor. Children below the age of 18 years 
shall not be employed in dangerous work. 

33.Non-discrimination and 
Equal Opportunity 

33.1 The Contractor shall not make employment decisions on the 
basis of personal characteristics unrelated to inherent job 
requirements. The Contractor shall base the employment 
relationship on the principle of equal opportunity and fair 
treatment, and shall not discriminate with respect to aspects of 
the employment relationship, including recruitment and hiring, 
compensation (including wages and benefits), working 
conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and 
discipline. In countries where national law provides for non-
discrimination in employment, the Contractor shall comply with 
national law. When national laws are silent on 
nondiscrimination in employment, the Contractor shall meet this 
Sub clause's requirements. Special measures of protection or 
assistance to remedy past discrimination or selection for a 
particular job based on the inherent requirements of the job shall 
not be deemed discrimination. 

B. Time Control 

34. Program 34.1 Within the time stated in the SCC, after the date of the Letter 
of Acceptance, the Contractor shall submit to the Project 
Manager for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. In 
the case of a lump sum contract, the activities in the Program shall 
be consistent with those in the Activity Schedule.  

34.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any 
changes to the sequence of the activities.  

34.3 The Contractor shall submit to the Project Manager for approval an 
updated Program at intervals no longer than the period stated in 
the SCC. If the Contractor does not submit an updated Program 
within this period, the Project Manager may withhold the amount 
stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of a 
lump sum contract, the Contractor shall Provide an updated Activity 
Schedule within 15 days of being instructed to by the Project 
Manager. 



 

 

34.4 The Project Manager’s approval of the Program shall not alter the 
Contractor’s obligations. The Contractor may revise the Program 
and submit it to the Project Manager again at any time. A revised 
Program shall show the effect of Variations and Compensation 
Events. 

35. Extension of the Intended 
Completion Date 

35.1 The Project Manager shall extend the Intended Completion Date 
if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps 
to accelerate the remaining work, which would cause the 
Contractor to incur additional cost. 

35.2 The Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the 
Contractor asking the Project Manager for a decision upon the 
effect of a Compensation Event or Variation and submitting full 
supporting information at least 21 days prior to the intended 
completion date. If the Contractor has failed to give early warning of 
a delay or has failed to cooperate in dealing with a delay, the delay 
by this failure shall not be considered in assessing the new Intended 
Completion Date. Along with full supporting information, the 
contractor shall also submit a revised work schedule and ensure 
that the Performance Security, Insurance, and Advance Payment 
Security (if any) remain valid.  

The contractor shall submit Performance Security, Advanced 
Payment Guarantee (if any) and Insurance Policy documents, as 
required with extended validity, within fifteen (15) days of 
receiving the Letter of Extension of Intended Completion Date 
from the Employer. 

35.3 If the contractor fails to submit Performance Security, Advanced 
Payment Guarantee (if any) and Insurance Policy documents, as 
required with extended validity within the prescribed time as per 
GCC 35.2, the Contractor shall pay a fine at the rate of 0.01% of 
the final contract price (without VAT but including PS) per day 
for a maximum of fifteen (15) days. The Employer may deduct 
the fine from payments due to the Contractor.  

36. Acceleration 36.1 When the Employer wants the Contractor to finish before the 
Intended Completion Date, the Project Manager shall obtain 
priced proposals for achieving the necessary acceleration from the 
Contractor. If the Employer accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Employer and the Contractor.  

36.2 If the Contractor’s priced proposals for acceleration are accepted 
by the Employer, they are incorporated in the Contract Price and 
treated as a Variation. 

37. Delays Ordered by the 
Project Manager 

37.1 The Project Manager may instruct the Contractor to delay the start 
or progress of any activity within the Works. 

38. Management Meetings 38.1 Either the Project Manager or the Contractor may require the 
other to attend a management meeting. The business of a 



 

 

management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early 
warning procedure. 

38.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting and to the Employer. The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either 
at the management meeting or after the management
 meeting and stated in writing to all who attended the meeting. 

39. Early 
Warning 

39.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the work, increase the 
Contract Price, or delay the execution of the Works. The Project 
Manager may require the Contractor to provide an estimate of 
the expected effect of the future event or circumstance on the 
Contract Price and Completion Date. The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

39.2 The Contractor shall cooperate with the Project Manager in 
making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of 
the Project Manager. 

C. Quality Control 

40.Identifying Defects 40.1 The Project Manager shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall 
not affect the Contractor’s responsibilities. The Project Manager 
may instruct the Contractor to search for a Defect and to uncover 
and test any work that the Project Manager considers may have a 
Defect.  

41. Tests 41.1 If the Project Manager instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a 
Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect, the test shall be a 
Compensation Event. 

42. Correction of Defects 42.1 The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which 
begins at issuance of taking over certificate pursuant to GCC 
clause 69.2, and is defined in the SCC. The Defects Liability 
Period shall be extended for as long as Defects remain to be 
corrected. 

42.2 Every time notice of a Defect is given, the Contractor shall 
correct the notified Defect within the length of time specified by the 
Project Manager’s notice. 



 

 

43.Uncorrected Defects 43.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager 
shall assess the cost of having the Defect corrected, and the 
Contractor shall pay this amount. 

D. Cost Control 

44. Contract 
Price 

44.1 In the case of a Unit Rate contract, the Bill of Quantities shall 
contain priced items for the Works to be performed by the 
Contractor. The Bill of Quantities is used to calculate the 
Contract Price. The Contractor will be paid for the quantity of the 
work accomplished at the rate in the Bill of Quantities for each 
item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall 
contain the priced activities for the Works to be performed by the 
Contractor. The Activity Schedule is used to monitor and control 
the performance of activities on which basis the Contractor will 
be paid. If payment for Materials on Site shall be made 
separately, the Contractor shall show delivery of Materials to the 
Site separately on the Activity Schedule. 

45. Changes in the Contract 
Price 

45.1 In the case of a Unit Rate contract: 

(a) If the final quantity of the work done differs from the 
quantity in the Bill of Quantities for the particular item by more 
than 25 percent, provided the change exceeds 2 percent of the 
Initial Contract Price, the Project Manager shall adjust the rate 
to allow for the change. 

(b) If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost breakdown of 
any rate in the Bill of Quantities. 

45.2 In the case of a lump sum contract, the Activity Schedule shall be 
amended by the Contractor to accommodate changes of Program or 
method of working made at the Contractor’s own discretion. Prices 
in the Activity Schedule shall not be altered when the Contractor 
makes such changes to the Activity Schedule. 

46. Variations 46.1 All Variations shall be included in updated Programs, and, in the 
case of a lump sum contract, also in the Activity Schedule, 
produced by the Contractor. 

46.2 The Contractor shall provide the Project Manager with a 
quotation for carrying out the Variation when requested to do 
so by the Project Manager. The Project Manager shall assess the 
quotation, which shall be given within seven (7) days of the 
request or within any longer period stated by the Project 
Manager and before the Variation is ordered. 

46.3 If the Contractor’s quotation is unreasonable, the Project 
Manager may order the Variation and make a change to the 
Contract Price, which shall be based on the Project Manager’s 



 

 

own forecast of the effects of the Variation on the Contractor’s 
costs. 

46.4 If the Project Manager decides that the urgency of varying the 
work would prevent a quotation being given and considered 
without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

46.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning. 

46.6 In the case of a Unit Rate contract, if the work in the Variation 
corresponds to an item description in the Bill of Quantities and if, 
in the opinion of the Project Manager, the quantity of work above 
the limit stated in GCC 45.1 or the timing of its execution do not 
cause the cost per unit of quantity to change, the rate in the Bill 
of Quantities shall be used to calculate the value of the Variation. 
If the cost per unit of quantity changes, or if the nature or timing of 
the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work. 

47. Cash Flow 
Forecasts 

47.1 When the Program, or, in the case of a lump sum contract, the 
Activity Schedule, is updated, the Contractor shall provide the 
Project Manager with an updated cash flow forecast.  

48. Payment 
Certificates 

48.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

48.2 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor 
within 30 days of submission by contractor. 

48.3 The value of work executed shall be determined by the Project 
Manager. 

48.4 The value of work executed shall comprise:  

(a) In the case of a Unit Rate contract, the value of the quantities 
of work in the Bill of Quantities that have been completed; or  

(b) In the case of a lump sum contract, the value of work 
executed shall comprise the value of completed activities in 
the Activity Schedule.  

48.5 The value of work executed shall include the valuation of 
Variations and Compensation Events.  

48.6 The Project Manager may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

49.1 Payments shall be adjusted for deductions for advance payments 



 

 

49. Payments 
and retention. The Employer shall pay the Contractor the amounts 
certified by the Project Manager within 30 days of the date of each 
certificate. If the Employer makes a late payment, the Contractor 
shall be paid interest as indicated in the SCC on the late payment 
in the next payment. Interest shall be calculated from the date by 
which the payment should have been made up to the date when 
the late payment is made.  

49.2 If an amount certified is increased in a later certificate or as a 
result of an award by an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. 
Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute.  

49.3 Items of the Works for which no rate or price has been entered in 
BOQ shall not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 

50. Compensation Events 50.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date pursuant to GCC 26.1.  

(b) The Employer modifies the Schedule of Other Contractors in 
a way that affects the work of the Contractor under the 
Contract.  

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time.  

(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon work, which is then found to have 
no Defects. 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter 
of Acceptance from the information issued to bidders 
(including the Site Investigation Reports), from information 
available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 
Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a 



 

 

Certificate of Completion. 

50.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended 
Completion Date, the Contract Price shall be increased and/or the 
Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

50.3 As soon as information demonstrating effect of each 
Compensation Event upon the Contractor’s forecast cost has been 
provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract Price shall be adjusted accordingly. If 
the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project 
Manager’s own forecast. The Project Manager shall assume that 
the Contractor shall react competently and promptly to the event. 

50.4 The Contractor shall not be entitled to compensation to the extent 
that the Employer’s interests are adversely affected by the 
Contractor’s not having given early warning or not having 
cooperated with the Project Manager. 

51. Tax 51.1 The Project Manager shall adjust the Contract Price if taxes, 
duties, and other levies are changed between the date 30 days 
before the submission of bids for the Contract and the date of the 
last Completion certificate. The adjustment shall be the change in 
the amount of tax payable by the Contractor, provided such 
changes are not already reflected in the Contract Price or are a 
result of GCC 53. 

52. Currency 52.1 The currency of Contracts shall be Nepalese Rupees. 

53. Price Adjustment 53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the SCC. If so provided, the amounts certified in 
each payment certificate, before deducting for Advance Payment, 
shall be adjusted by applying the respective price adjustment factor 
to the payment amounts due. 

53.2 Adjustment Formulae9: The formulae will be of the following 
general type: 

 

𝑝𝑛 = 𝐴 + 𝑏
𝐿𝑛

𝐿𝑜
+  𝑐

𝑀𝑛

𝑀𝑜
+  𝑑

𝐸𝑛

𝐸𝑜
+  𝑒𝑡𝑐. 

                                                             
9 For complex Works involving several types of construction work with different inputs, a family of Formulae will 

be necessary. The various items of Day work may also require different formulae, depending on the nature and source 
of the inputs 



 

 

Where: 

pn is a price adjustment factor to be applied to the amount for 
the payment of the work carried out in the subject month, 
determined in accordance with Clause 49; 

A is a constant, specified in the Bidding Forms- Table of Price 
Adjustment data, representing the nonadjustable portion in 
contractual payments;10b, c, d, etc., coefficients representing the 
estimated proportion of each cost element (labor, materials, 
equipment usage, etc.) in the Works or sections thereof, net of 
Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices of 
the cost elements for month “n,” determined pursuant to Sub-
Clause 53.4, applicable to each cost element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices 
corresponding to the above cost elements at the date specified in 
Sub-Clause 53.4. 

53.3 Sources of Indices and Weightings: The sources of indices shall 
be those listed in the Bidding Forms- Table of Price Adjustment 
data, as approved by the Project Manager and stated in SCC. 
Indices shall be appropriate for their purpose and shall relate to 
the Contractor’s proposed source of supply of inputs on the basis 
of which his Contract shall have been computed. As the 
proposed basis for price adjustment, the Contractor shall have 
submitted with his bid the tabulation of Weightings and Source 
of Indices in the Bidding Forms, which shall be subject to 
approval by the Project Manager. 

53.4 Base, Current and Provisional Indices: The base cost indices or 
prices shall be those prevailing on the day 30 days prior to the 
latest date for submission of bids. Current indices or prices shall 
be those prevailing on the day 30 days prior to the last day of 
the period to which a particular Interim Payment Certificate is 
related. If at any time the current indices are not available, 
provisional indices as determined by the Project Manager will 
be used, subject to subsequent correction of the amounts paid to 
the Contractor when the current indices become available. 

53.5 Weightings: The weightings for each of the factors of cost given 
in the Bidding Forms shall be adjusted if, in the opinion of the 
Project Manager, they have been rendered unreasonable, 
unbalanced or inapplicable as a result of varied or additional 
work already executed or instructed under Clause 46 or for any 
other reason. 

53.6 Where, price adjustment provision is not applicable pursuant to 

                                                             
10 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to 

fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of A, 
b, c, d, etc., should be one. 



 

 

Sub-clause 53.1 then the Contract is subject to price adjustment 
only for construction material in accordance with this clause. If 
the prices of the construction materials stated in the contract is 
increased or decreased in an unexpected manner in excess of ten 
(10%) percent in comparison to the base price construction 
material stated in Section –IV, Bidding Forms-Table of Price 
Adjustment Data, then the price adjustment for the increase or 
decrease of price of the construction material beyond 10% shall 
be made by applying the following formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source of 
indices shall be those listed in the Bidding forms) 

“R0” is the base price of the construction material  

“Q” is quantity of the construction material consumed in 
construction during the period of price adjustment consideration If 
the Base price and source is to be proposed by the Bidder as per the 
provision made in Section –IV, Bidding Forms-Table of Price 
Adjustment Data then the Base price and source filled by Bidder 
for the construction material stated in the Bidding Form shall 
be subject to the approval of the Project manager and shall be 
as stated in SCC. 

53.7 The Price Adjustment amount shall be limited to a maximum of the 
initial Contract Amount as specified in the SCC. 

53.8 The Price Adjustment provision shall not be applicable for 
delayed period if the contract is not completed in time due to 
the delay caused by the contractor or the contract is a Lump sum 
Contract. 

54. Retention 54.1 The Employer shall retain from each payment due to 

theContractor the proportion stated in the SCC until Completion 

of the whole of the Works. 

54.2 Upon the issue of a Defects Liability Certificate by the Project 
Manager, in accordance with GCC 70.1, half the total amount 
retained shall be repaid to the Contractor and half when the 
Contractor has submitted the evidence of submission of tax return 
to the concerned Internal Revenue Office.  

54.3 The Contractor may substitute retention money with an 



 

 

unconditional bank guarantee issued from Commercial Bank or 
Financial Institution eligible to issue Bank Guarantee as per 
prevailing Law if: 

(a) at least eighty (80) percent of the whole works have been 
completed, 

(b) progress of the works is satisfactory in accordance with the 
Contract as per approved work schedule, and 

(c) it can be assured that the works can be completed at the 
intended completion date. 

The validity of the bank guarantee under this sub-clause shall be 
at least 30 days beyond the end of Defect Liability Period. 

54.4 If retention money is substituted by bank guarantee in accordance 
with clause 54.3, the bank guarantee shall be submitted either 
using the Retention Money Security Form included in Section X 
(Contract Forms) or in another Form acceptable to the employer. 
The validity of the bank guarantee shall be at least one month more 
than the end of defect liability period. 

55. Liquidated Damages 55.1 The Contractor shall pay liquidated damages to the Employer at the 
rate per day stated in the SCC for each day that the Completion 
Date is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the 
SCC. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages 
shall not affect the Contractor’s liabilities. 

55.2 If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment 
to the date of repayment, at the rates specified in GCC 49. 

56. Bonus 56.1 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in the SCC for each day (less any days for 
which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The 
Project Manager shall certify that the Works are complete, although 
they may not be due to be complete. 

57. Advance Payment 

 

57.1 Unless otherwise stated in SCC, the Employer shall make 
advance payment to the Contractor of the amounts stated in the 
SCC in a separate bank account maintained for the contract in 
two equal installments by the date stated in the SCC, against 



 

 

provision by the Contractor of an unconditional bank guarantee 
from Commercial Bank or Financial Institution eligible to issue 
Bank Guarantee as per prevailing Law in Nepal in a form 
acceptable to the Employer in amounts equal to the advance 
payment. The guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall 
be progressively reduced by the amounts repaid by the Contractor. 
Interest shall not be charged on the advance payment. 

The validity of the bank guarantee under this sub-clause shall be 
at least 30 days beyond the end of intended completion date. 

The contractor shall submit the list of activities for which the 
Advance Payment for mobilization is to be used along with their 
time schedules.   

57.2 The Contractor is to use the advance payment only to pay for the 
purpose of construction site preparation, establishment of 
temporary camp facilities, construction of workers’ housing, 
mobilization of labors, materials or equipment etc. required 
specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project 
Manager. 

57.3 The advance payment shall be repaid by deducting proportionate 
amounts, as stated in SCC, from payments otherwise due 
Contractor, following the schedule of completed percentages of 
the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work 
done, Variations, price adjustments, Compensation Events, 
Bonuses, or Liquidated Damages. 

57.4 If the advance provided under GCC 57.1 is not repaid due to non-
performance of the works under the contract, by the Contractor 
within the time period specified in the Contract, the Employer 
shall recover the advance by enforcing the bank guarantee as 
provided under GCC 57.1, and shall also recover interest on the 
advance amount from the Contractor at a rate stated in SCC. 

58. Securities 58.1 The Performance Security, including any additional security 
required as per ITB 35.5, shall be provided to the Employer no 
later than the date specified in the Letter of Acceptance and shall 
be issued in an amount specified in the SCC, by a Commercial 
Bank or Financial Institution eligible to issue Bank Guarantee 
as per prevailing Law in Nepal in accordance with the 
conditions of Contract using Sample Form for the Performance 
Security included in Section X (Contract Forms), or another 
form acceptable to the Employer, and denominated in Nepalese 
Rupees. The Performance Security shall be valid until a date 30 
days beyond the end of the Defect Liability Period. 

However, any additional performance security required as per 



 

 

ITB 35.5 shall be valid until a date 30 days beyond the end of the 
intended completion date.  

58.2 The performance security issued by any foreign Bank outside 
Nepal must be counter guaranteed by Commercial Bank or 
Financial Institution eligible to issue Bank Guarantee as per 
prevailing Law in Nepal. 

59. Dayworks 59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall 
be used for small additional amounts of work only when the 
Project Manager has given written instructions in advance for 
additional work to be paid for in that way. 

59.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project 
Manager within two days of the work being done. 

59.3 The Contractor shall be paid for Dayworks subject to obtaining 
signed Dayworks forms. 

60. Cost of Repairs 60.1 Loss or damage to the Works or Materials to be incorporated in 
the Works between the Start Date and the end of the Defects 
Correction periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the 
Contractor’s acts or omissions. 

F. Force Majeure 

61. Definition of Force 
Majeure 

61.1 In this Clause, “Force Majeure” means an exceptional event or 
circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided 
against before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably 
have avoided or overcome; and 

(d)  which is not substantially attributable to the other Party. 

61.2 Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind listed below, so long as 
conditions (a) to (d) above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, 
act of foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the 
Contractor’s Personnel, revolution, insurrection, military 
or usurped power, or civil war; 

(c) riot, commotion, disorder, strike or lockout by persons 
other than the Contractor’s Personnel; 



 

 

(d) munitions of war, explosive materials, ionizing radiation 
or contamination by radio-activity, except as may be 
attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity; and 

(e) natural catastrophes such as earthquake, hurricane, 
typhoon or volcanic activity. 

62. Notice of Force Majeure 62.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall 
give notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, 
the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or 
should have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

62.2 The Party shall, having given notice, be excused performance of 
its obligations for so long as such Force Majeure prevents it from 
performing them. 

62.3  Notwithstanding any other provision of this Clause, Force 
Majeure shall not apply to obligations of either Party to make 
payments to the other Party under the Contract. 

63. Duty to Minimize Delay 63.1 Each Party shall at all times use all reasonable endeavors to 
minimize any delay in the performance of the Contract as a 
result of Force Majeure. 

63.2 A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

64. Consequences of Force 
Majeure 

64.1 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which notice 
has been given under GCC 62, and suffers delay and/or incurs 
Cost by reason of such Force Majeure, the Contractor shall be 
entitled subject to GCC 30 to 

(a) an extension of time for any such delay, if completion is 
or will be delayed, under GCC35; and 

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC 61.2 and, in the case of 
subparagraphs (b) to (d), occurs in the Country, payment 
of any such Cost, including the costs of rectifying or 
replacing the Works and/or Goods damaged or destructed 
by Force Majeure, to the extent they are not indemnified 
through the insurance policy referred to in GCC 19.  



 

 

64.2 After receiving this notice, the Project Manager shall proceed in 
accordance with GCC 10 to agree or determine these matters. 

65. Force Majeure Affecting 
Subcontractor 

65.1 If any Subcontractor is entitled under any contract or agreement 
relating to the Works to relief from force majeure on terms 
additional to or broader than those specified in this Clause, such 
additional or broader force majeure events or circumstances 
shall not excuse the Contractor’s nonperformance or entitle him 
to relief under this Clause. 

66. Optional Termination, 
Payment and Release 

66.1 If the execution of substantially all the Works in progress is 
prevented for a continuous period of 90 days by reason of Force 
Majeure of which notice has been given under GCC 62, or for 
multiple periods which total more than 150 days due to the same 
notified Force Majeure, then either Party may give to the other 
Party a notice of termination of the Contract. In this event, the 
termination shall take effect 7 days after the notice is given, and 
the Contractor shall proceed in accordance with GCC 72.5. 

66.2 Upon such termination, the Project Manager shall determine the 
value of the work done and issue a Payment Certificate, which 
shall include 

(a) the amounts payable for any work carried out for which a 
price is stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works 
which have been delivered to the Contractor, or of which 
the Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk 
of) the Employer when paid for by the Employer, and the 
Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in 
the expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and 
Contractor’s Equipment from the Site and the return of 
these items to the Contractor’s works in his country (or to 
any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor 
employed wholly in connection with the Works at the date 
of termination. 

67. Release from 
Performance 

67.1 Notwithstanding any other provision of this Clause, if any event 
or circumstance outside the control of the Parties (including, but 
not limited to, Force Majeure) arises, which makes it impossible 
or unlawful for either or both Parties to fulfill its or their 



 

 

contractual obligations or which, under the law governing the 
Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to 
the other Party of such event or circumstance, 

(a) the Parties shall be discharged from further performance, 
without prejudice to the rights of either Party in respect of 
any previous breach of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall 
be the same as would have been payable under GCC 66 if 
the Contract had been terminated under GCC 66. 

G. Finishing the Contract 

68. Completion 68.1 The Contractor shall request the Project Manager to issue a 
certificate of Completion of the Works, and the Project Manager 
shall do so upon deciding that the work is completed. 

68.2 In addition to the other provisions, before acceptance of the 
completed works, Employer shall verify and assure that such 
works are within the set objective, quality and appropriate to 
operate and use. 

69. Taking Over 69.1 In the contractor’s Opinion, if the works are complete and ready 
for taking over, the contractor may apply by notice to the 
Project Manager for a Taking-Over Certificate. If the Works 
are divided into Sections, the Contractor may similarly apply 
for a Taking-Over Certificate for each Section. 

69.2 The Project Manager shall, within 30 days after receiving the 
Contractor’s application: 

(a) issue the Taking-Over Certificate to the Contractor if physical 
progress of works is at least ninety (90) percent in accordance 
with the Contract except for any minor outstanding work and 
defects (as listed in the Taking-Over Certificate) which will not 
substantially affect the use of the Works or Section for their 
intended purpose (either until or whilst this work is completed 
and these defects are remedied); or  

(b) reject the application, giving reasons and specifying the work 
required to be done by the Contractor to enable the Taking-
Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this 
Sub-Clause. 

69.3 If the Engineer fails either to issue the Taking-Over Certificate 
or to reject the Contractor’s application within the period of 30 
days, and if the Works or Section (as the case may be) are 
substantially completed in accordance with the Contract, the 
Taking-Over Certificate shall be deemed to have been issued 
on the last day of that period. 

70. Final 
Account 

70.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. The 



 

 

Project Manager shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 60 days 
of receiving the Contractor’s account if it is correct and complete. 
If it is not, the Project Manager shall issue within 60 days a 
schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Project Manager shall decide on the amount 
payable to the Contractor and issue a payment certificate. 

71. Operating and 
Maintenance Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals 
are required, the Contractor shall supply them by the dates stated 
in the SCC.  

71.2 If the Contractor does not supply the Drawings and/or manuals by 
the dates stated in the SCC pursuant to GCC 71.1, or they do not 
receive the Project Manager’s approval, the Project Manager shall 
withhold the amount stated in the SCC from payments due to 
the Contractor. 

72. Termination 72.1 The Employer may terminate the Contract at any time if the 
contractor; 

a. does not commence the work as per the Contract,  

b. abandons the work without completing,  

c. fails to achieve progress as per the Contract. 

72.2 The Employer or the Contractor may terminate the Contract if 
the other party causes a fundamental breach of the Contract. 

72.3 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

a. the Contractor uses the advance payment for matters other 
than the contractual obligations, 

b. the Contractor stops work for 30 days when no stoppage of 
work is shown on the current Program and the stoppage has not 
been authorized by the Project Manager; 

c. the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
within 30 days; 

d. the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation. 

e. a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 90 days of the date of the 
Project Manager’s certificate;  

f. the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager;  

g. the Project Manager gives two consecutive Notices to update 
the Program and accelerate the works to ensure compliance 
with GCC Sub clause 22.1 and the Contractor fails to update 
the Program and demonstrate acceleration of the works 



 

 

within a reasonable period of time determined by the Project 
Manager; 

h. the Contractor does not maintain a Security, which is required;  

i. the Contractor has delayed the completion of the Works by 
the number of days for which the maximum amount of 
liquidated damages can be paid, as defined in the SCC; and 

j.  If the Contractor, in the judgment of the Employer has 
engaged in corrupt or fraudulent practices in competing for 
or in executing the Contract, pursuant to GCC 73.1. 

k. If the Contractor fails to submit Performance Security, Advanced 
Payment Guarantee (if any) and Insurance Policy documents 
even after the time period indicated in GCC 35.3. 

72.4 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those 
listed under GCC 72.3 above, the Project Manager shall decide 
whether the breach is fundamental or not.  

72.5 Notwithstanding the above, the Employer may terminate the 
Contract for convenience.  

72.6 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

73. Fraud and Corruption 73.1 If the Employer determines that the Contractor has engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices, in 
competing for or in executing the Contract, then the Employer may, 
after giving 15 days’ notice to the Contractor, terminate the 
Contractor's employment under the Contract and expel him from the 
Site. 

73.2 Should any employee of the Contractor be determined to have 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practice during the execution of the Works, then that employee shall 
be removed in accordance with GCC Clause 15. 

For the purposes of this GCC 73; 

(i) “corrupt practice” is the offering, giving, receiving or 
soliciting, directly or indirectly, of anything of value to 
influence improperly the actions of another party. 

(ii) “fraudulent practice”5 is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii)  “collusive practice”6 is an arrangement between two or 
more parties designed to achieve an improper purpose, 
including to influence improperly the actions of another 
party; 

(iv)  “coercive practice”7 is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a 



 

 

party; 

(v)  “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation 
or making false statements to investigators in order to 
materially impede a investigation into allegations of a 
corrupt, fraudulent, coercive or collusive practice;  
and/or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from pursuing 
the investigation; or 

(bb) acts intended to materially impede the exercise of the 
GON’s/DP’s inspection and audit rights provided for 
under GCC28.3. 

73.3 The contractor shall be prosecuted for offenses under prevailing 
criminal laws, if the contractor: 

(i) Misuses the Advance Payment or payments received from the 
Employer; 

(ii) Receives payment by submitting false information or 
documents; 

(iii) Abandons the works before completion; 

(iv) Commits a serious violation of the contract; or 

(v) Causes loss or damage to the Employer. 

74. Black 
Listing 

74.1 Without prejudice to any other rights of the Employer under this 
Contract, GoN, Public Procurement Monitoring Office (PPMO), 
on the recommendation of procuring entity, may blacklist a Bidder 
or contractor for its conduct for a period of one (1) to three (3) 
years on the following grounds and seriousness of the act 
committed by the bidder or contractor: 

(a) if it is established that the Contractor has committed substantial 
defect in implementation of the contract or has not substantially 
fulfilled its obligations under the contract or the completed 
work is not of the specified quality as per the contract. 

(b) If convicted from a court of law in a criminal offense liable to 
be disqualified for taking part in procurement contract, 

(c) If it is established that the Contractor has engaged in corrupt or 
fraudulent practices in competing for or in executing the 
Contract. 

75. Payment upon 
Termination 

75.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the 
certificate. Additional Liquidated Damages shall not apply. If the 
total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the work 



 

 

done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the 
date of the certificate. 

75.3 If the Contract is terminated because of fundamental breach of 
Contract or for any other fault by the Contractor, the Employer 
may: 

(a) withhold further payments to the Contractor until the costs of 
design, execution, completion and remedying of any defects, 
liquidated damages (if any), and all other costs incurred by the 
Employer, have been established, and/or 

(b) recover from the Contractor any losses and damages incurred 
by the Employer and any additional costs of completing the 
Works, after allowing for any sum due to the Contractor, as 
Government dues. After recovering any such losses, damages 
and extra costs, the Employer shall pay any balance to the 
Contractor. 

(c) forfeit the Performance Security. 

If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be a debt payable to 
the Employer. 

76. Property 76.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Employer if 
the Contract is terminated because of the Contractor’s default. 

77. Release from 
Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work 
carried out afterwards to which a commitment was made. 

78.Suspension of DP 
Loan/Credit/ Grant 

78.1 In the event that the DP suspends the loan/ credit/grant to the 
Employer from which part of the payments to the Contractor are 
being made: 

a. the Employer is obligated to notify the Contractor of such 
suspension within 7 days of having received the DP's 
suspension notice; and 

b. if the Contractor has not received sums due him within the 30 
days for payment provided for in GCC 49.1, the Contractor may 
immediately issue a 15-day termination notice. 

79. Eligibility 79.1 The Contractor shall have the nationality of an eligible country 
as specified in Section V of the bidding document. The 
Contractor shall be deemed to have the nationality of a country 
if the Contractor is a citizen or is constituted, or incorporated, 
and operates in conformity with the provisions of the laws of 
that country. This criterion shall also apply to the determination 
of the nationality of proposed subcontractors or suppliers for any 



 

 

part of the Contract including related services. 

79.2 The materials, equipment, and services to be supplied under the 
Contract shall have their origin in eligible source countries as 
specified in Section V of the bidding document and all 
expenditures under the Contract will be limited to such 
materials, equipment, and services. At the Employer’s request, 
the Contractor may be required to provide evidence of the origin 
of materials, equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the 
materials and equipment are mined, grown, produced, or 
manufactured, and from which the services are provided. 
Materials and equipment are produced when, through 
manufacturing, processing, or substantial or major assembling 
of components, a commercially recognized product results that 
differs substantially in its basic characteristics or in purpose or 
utility from its components. 

80. Project Manager’s Duties 
and Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the 
extent as stated in the SCC. 

 

 

 

81. Quarries and Spoil 
Dumps 

81.1 Any quarry operated as part of this Contract shall be maintained 
and left in a stable condition without steep slopes and be either 
refilled or drained and be landscaped by appropriate planting. 
Rock or gravel taken from a river shall be removed over some 
distance so as to limit the depth of material removed at any one 
location, not disrupt the river flow or damage or undermine the 
river banks. The Contractor shall not deposit excavated material 
on land in Government or private ownership except as directed by 
the Project Manager in writing or by permission in writing of the 
authority responsible for such land in Government ownership, or 
of the owner or responsible representative of the owner of such 
land in private ownership, and only then in those places and under 
such conditions as the authority, owner or responsible 
representative may prescribe. 

82. Local Taxation 82.1 The prices bid by the Contractor shall include all taxes that may be 
levied in accordance to the laws and regulations in being in Nepal 
on the date 30 days prior to the closing date for submissions of 
Bids on the Contractor’s equipment, plant and materials acquired 
for the purpose of the Contract and on the services performed 
under the Contract. Nothing in the Contract shall relieve the 
Contractor from his responsibility to pay any tax that may be 
levied in Nepal on profits made by him in respect of the Contract. 

83. Value Added Tax 83.1 The Contract is not exempted from value added tax. An amount 
specified in the schedule of taxes shall be paid by the Contractor 
in the concerned VAT office within time frame specified in VAT 
regulation. 

 



 

 

84. Income Taxes on Staff 84.1 The Contractor’s staff, personnel and labor will be liable to pay 
personal income taxes in Nepal in respect of their salaries and 
wages, as are chargeable under the laws and regulations for the 
time being in force, and the Contractor shall perform such duties 
in regard to such deductions as may be imposed on him by such 
laws and regulations. 

84.2 The issue of the Final Account Certificate pursuant to clause GCC 
70 shall be made only upon submittal by the Contractor of a 
certificate of income tax clearance from the Government of 
Nepal. 

85. Duties, Taxes and 
Royalties 

85.1 Any element of royalty, duty or tax in the price of any goods 
including fuel oil, and lubricating oil, cement, timber, iron and 
iron goods locally procured by the Contractor for the works shall 
be included in the Contract rates and prices and no reimbursement 
or payment in that respect shall be made to the Contractor. 

85.2 The Contractor shall familiarize himself with GON the rules and 
regulations with regard to customs, duties, taxes, clearing of 
goods and equipment, immigration and the like, and it will be 
necessary for him to follow the required procedures regardless of 
the assistance as may be provided by the Employer wherever 
possible. 

85.3 The Contractor shall pay and shall not be entitled to the 
reimbursement of cost of extracting construction materials such 
as sand, stone/boulder, gravel, etc. from the river beds or quarries. 
Such prices will be levied by concerned Local Government as 
may be in force at the time. The Contractor, sub-contractor(s) 
employed directly by him and for whom he is responsible, will 
not be exempted from payment of royalties, taxes or other kinds 
of surcharges on these construction materials so extracted and 
paid for to the concerned Local Government. 

86. Member of Government, 
etc, not Personally Liable 

86.1 No member or officer of GoN or the Employer or the Project 
Manager or any of their respective employees shall be in any way 
personally bound or liable for the act or obligations of the 
Employer under the Contract or answerable for any default or 
omission in the observance or performance of any of act, matter 
or thing which are herein contained.  

87. Approval of Use of 
Explosives 

87.1 No explosives of any kind shall be used by the Contractor without 
the prior consent of the Employer in writing and the Contractor 
shall provide, store and handle these and all other items of every 
kind whatsoever required for blasting operations, all at his own 
expense in a manner approved in writing by the Employer. 

88 Compliance with 
Regulations for 
Explosives 

88.1 The Contractor shall comply with all relevant ordinances, 
instructions and regulations which the Government, or other 
person or persons having due authority, may issue from time to 
time regarding the handling, transportation, storage and use of 
explosives.  

89. Permission for Blasting 89.1 The Contractor shall at all times maintain full liaison with and 
inform well in advance, and obtain such permission as is required 



 

 

from all Government authorities, public bodies and private parties 
whatsoever concerned or affected, or likely to be concerned or 
affected by blasting operation. 

90. Records of Explosives 90.1 Before the beginning of the Defects Liability Period, the Contractor 
shall account to the satisfaction of the Project Manager for all 
explosives brought on to the Site during the execution of the 
Contract and the Contractor shall remove all unused explosives 
from the Site on completion of works when ordered by the Project 
Manager. 

91.Traffic Diversion 91.1 The Contractor shall include the necessary safety procedures 
regarding and pedestrian traffic diversion that is needed in 
execution of the works. The Contractor shall include in his costing 
of works, any temporary works or diversion that are needed 
during the construction period. All traffic diversion should be 
designed for the safety of both the motoring public and the men at 
work. It shall ensure the uninterrupted flow of traffic and 
minimum inconvenience to the public during the period 
concerned. As such, adequate warning signs, flagmen and other 
relevant safety precautionary measures shall be provided to warn 
motorists and pedestrians well ahead of the intended diversion as 
directed by the Project Manager. All traffic devices used shall be 
designed in accordance with the instruction of Project Manager. 

92 Social Security Fund 92.1 The contractor shall enroll the laborers, employees, or other 
workforce engaged in such work in the Social Security Fund in 
accordance with prevailing laws. 

92.2 The contractor shall be responsible to disburse the remuneration, 
benefits, and other payments of the laborers, employees, or 
workforce into the bank account of the concerned individual. 

92.3 The contractor shall be responsible for ensuring that the required 
work permit has been obtained in accordance with prevailing 
laws in respect of foreign personnel., 

 

  



 

 

Section IX: Special Conditions of Contract 
 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. 
 
 

Road Division Hetauda 
 
 
 
 
 

 

Upgrading of Tribhuvan Rajpath from 
Ghantaghar to Gandak Chowk Road, Parsa 

(Chainage Km 04+000 to Km 08+054) 
Contract No.: TRP/RDHTD/33701130/083/84-27 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 

Special Conditions of Contract 
A. General 

GCC 1.1 (p) The Employer is Road Division Hetauda. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be: 30 Months from 
date of Agreement  

GCC 1.1(bb) & 
GCC10.1 

The Project Manager is Division Chief/Project Chief . 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (ee) The Site is located at Upgrading of Tribhuvan Rajpath from Ghantaghar to Gandak 
Chowk Road, Parsa (Chainage 04+000 to 08+054) 

GCC 1.1 (hh) The Start Date shall be Within 7 days of agreement 

GCC 1.1 (ll) The Works consist of Upgrading of Tribhuvan Rajpath from Ghantaghar to Gandak 
Chowk Road, Parsa  

GCC 2.2 Sectional Completions are: Not Applicable 

GCC 2.3(i) The following documents also form part of the Contract: 

 Minutes of Amicable Settlement between the parties. 

GCC 3.1 The language of the contract is ENGLISH/NEPALI 

The law that applies to the Contract is the law of NEPAL 

GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 12.1 (a) The agreed electronic transmission shall be roaddivisionhetauda@gmail.com. 

GCC 13.1 
Not Applicable 

GCC 14.1 Not Applicable 

GCC 19.1 The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials 
is: 115% of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and Materials 
is: as per the provision of Nepal Insurance Authority. 

3. The minimum cover for loss or damage to immovable Equipment/plants is: 
100 % (i.e Replacement Cost). 

4. The maximum deductible for insurance of immovable Equipment/plant is: as 
per the provision of Nepal Insurance Authority. 

5. The minimum cover for loss of or damage to other property is: 1 million  



 

 

with unlimited number of occurrences. 
6. The maximum deductible for insurance of other property is: as per the 

provision of Nepal Insurance Authority. 
7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of Nepal 
and 

ii. for other people is: 1 million  with an unlimited number of occurrences. 

GCC 20.1 Site Investigation Reports are:  

The Contractor shall make their own investigation and judgment with regards to the 
construction site and quantity of suitable construction materials. The employer shall 
have no liability for any conclusion inferred by the bidder. No additional payment shall 
be made for the transportation due to the non-availability of local construction 
materials. 

GCC 23.1 The following shall be designed by the Contractor : N/A  

GCC 24.2 Occupational Health and Safety OHS Policy for Road Infrastructure Development 
and Management 2080, Guidelines 2080, and Operating Manual 2080 of DOR. 

GCC 26.1 The Site Possession Date(s) shall be: From 7 days after contract agreement.  

GCC 30.1 
The Arbitration shall be conducted in accordance with the Law of Nepal. 

The place of arbitration shall be:  Kathmandu, Nepal 

C. Time Control 

GCC 34.1 The Contractor shall submit for approval a Program for the Works within 30 days from 
the date of the Letter of Acceptance. 

GCC 34.3 The period between Program updates is 90 (Ninety) days. 

The amount to be withheld for late submission of an updated Program is NRs. 
500,000.00 

D. Quality Control 

GCC 42.1 The Defects Liability Period is: 365 days. 

E. Cost Control 

GCC 49.1 5 Percent. 

GCC 53.1 The Contract is subject to price adjustment, and the following information regarding 
coefficients does apply.  

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as 
specified in the Table of Adjustment Data submitted by bidder together with the Letter 
of Price Bid which is approved by the Project manager and attached as Annex-1.  

GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be  
as per the Table of Adjustment Data submitted by Bidder together with the Letter of 



 

 

Price Bid which is approved by the Project manager and attached as Annex-1.  

GCC 53.7 The Price Adjustment amount shall be limited to a maximum of:  

For GoN Funded: 25%  percentage of the initial Contract Amount (without VAT but 
including PS) 

For DP Funded: Not Applicable 

GCC 54.1 The proportion of payments retained is:  5 (five) percent. 

 

GCC 55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final 
Contract Price (without VAT but including PS) per day. The maximum amount of 
liquidated damages for the whole of the Works is 10 Percent of the final Contract 
Price (without VAT but including PS). 

GCC 56.1 The provision of bonus: Not Applicable  

GCC 57.1 The provision of Advance Payments is "Applicable" in the contract. The Advance 
Payments shall be: 20 percent of initial contract amount (without VAT but including 
PS) and shall be paid in two equal installments to the Contractor. 

First installment of 10 (Ten) % shall be made to the contractor upon submission of 
equivalent acceptable bank guarantee for advance payment, Insurance document, 
Work Schedule and Quality Assurance Plan as per condition of contract.  

Second installment of 10(Ten) % shall be made after the contractor completes the 
physical progress which is not less than 10 (Ten) % of the contract price upon 
submission of equivalent acceptable Bank Guarantee for advance payment. 

The advanced payment guarantee shall be valid until 30 days beyond the intended 
completion date for whole of the work. 

GCC 57.3 Deductions from Payment Certificates will commence in the first certificate in which 
the value of works executed exceeds 30% of the Contract Price. Deduction will be at the 
rate of 40% of the respective Monthly Interim Payment Certificate until such time as the 
advance payment has been repaid; provided that the advance payment shall be 
completely repaid prior to the end of 80 % of the approved contract price. 

GCC 57.4  Recover interest on the advance amount from the Contractor should be at a rate of 10 
%. 

GCC 58.1  The Performance Security amount is: based on ITB 40.1 and/or ITB 35.5 if the 
Employer has increased the Performance Security amount.  

G. Finishing the Contract 

GCC 71.1 The date by which operating and maintenance manuals are required is within 60 days 
from the date of completion 



 

 

GCC 71.2 The date by which “as built” drawings and GIS Database are required is: 30 days 

after work acceptance date. 

The amount to be withheld for failing to produce “as built” drawings and/or 

Operating and maintenance manuals is: NRs 500,000. 

GCC 72.3 (i) The maximum number of days is: 200 

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking 
any of the following actions : 

a. Approving subcontracting of any part of the works under General Conditions of 
Contract Clause 13; 

b. Certifying additional costs determined under General Conditions of Contract 
Clause 50;  

c. Determining start date under General Conditions of Contract Clause 1;  
d. Determining the extension of the intended Completion Date under General 

Conditions of Contract Clause 35;  
e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except 

in an emergency situation, as reasonably determined by the Project Manager; 
emergency situation may be defined as the situation when protective measures 
must be taken for the safety of life or of the works or of adjoining property.  

f. Adjustment of rates under General Conditions of Contract Clause 45;  

  



 

 

Section X: Contract Forms 
 
 

This Section contains forms which, once completed, will form part of the Contract. The forms for 
Performance Security and when required Advance Payment Security and Retention Money Security shall only 
be completed by the successful Bidder after contract award. 



 

 

Letter of Intent 
[on letterhead paper of the Employer] 

 

Date: ... ………………… 
 
 
To: .................................................Name and address of the Contractor.......................... 
 
Subject: …………………… Issuance of letter of intent to award the contract............  

This is to notify you that, it is our intention to award the contract ... ............................................... [insert 

date] ............................for execution of the ... ................................................................................... [insert 

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid price 

Nepalese Rupees ............................................ [insert amount of contract price in figures and words including 

taxes] as corrected and modified in accordance with the Instructions to Bidders is hereby selected as 

substantially responsive evaluated bid closest to the Average Bid Price.  

 
 
 

Authorized Signature: ……………………………… 
 

Name: ... ……………………………………………. 
 

Title: ………………………………………………. 
 

 

CC:  
[Insert name and address of all other Bidders, who submitted the bid]  
 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the Employer 
and for providing information to other unsuccessful bidders who participated in the bid as regards to the outcome of the 
procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the successful Bidder 
only after evaluation and selection of substantially responsible evaluated bid closest to the Average Bid Price.]  

  



 

 

Letter of Acceptance 
[on letterhead paper of the Employer] 

 

Date: ……………………..  
 

To: ……………………………………Name and address of the Contractor……………... 

Subject: …………………….Notification of Award 
 

This is to notify that your Bid for the Invitation of Bids dated ................................[Insert date of bid invitation] 
…………………………..for execution of the……………………..[Insert name of the contract and 
identification number, as given in the Contract BDS/SCC] ……………………... for the Contract price of 
Nepalese Rupees [insert amount of contract price in figures and words including taxes], as corrected in 
accordance with the Instructions to Bidders is hereby accepted in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with 
Performance Security of NRs. ………. in accordance with the Conditions of Contract, using for that 
purpose the Performance security Form included in Section X (Contract Forms) of this Bidding Document. 

 
 
 
 

Authorized Signature: …………………………………... 
 
 

Name and Title of Signatory: …………………………… 



 

 

Contract Agreement 

THIS AGREEMENT made the ...............................day of…..between……………………. name of the 
Employer ………………(hereinafter “the Employer”), of the one part, and 
……………………………name of the Contractor …………………(hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Employer desires that the Works known as ……………………….... name of the Contract 
..............................should be executed by the Contractor, and has accepted a Bid by the Contractor for the 
execution and completion of these Works and the remedying of any defects in the sum of NRs 
…..........…..[insert amount of contract price in words and figures including taxes](hereinafter “the Contract 
Price”).  

The Employer and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 
them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 
This Agreement shall prevail over all other Contract documents. 
(a) the Letter of Acceptance;  
(b) the Letters of Technical and Price Bid;  
(c) the Addenda Nos ................................... Insert addenda numbers if any …………… 
(d) the Special Conditions of Contract;  
(e) the List of Eligible Countries that was specified in Section V of the bidding document, 
(f) the General Conditions of Contract;  
(g) the Specification;  
(h) the Drawings;  
(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 
(j) Table of Price Adjustment Data 
(k) List of Approved Subcontractors [For GoN funded project] 
(l)  ......................................................... ..[Specify if there are any other document] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects 
therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the 

laws of Nepal on the day, month and year indicated above.  
 
Signed by …………………………. 
for and on behalf the Contractor in the presence of 
 
Witness, Name Signature, Address, Date 
 
Signed by………………………….. 
for and on behalf of the Employer in the presence of  
 
Witness, Name, Signature, Address, Date 



 

 

 

List of Approved Subcontractors 
 

In accordance with GCC Sub-Clause 13.1, The following Subcontractors are approved for carrying 
out the work as specified below.  

Name of 
Subcontractors 

Description of Works  
Value/Percentage 

of subcontract 

   

   

   

   

 

  



 

 

 

Performance Security 
(On letterhead paper of the Bank) 

 

............................ Bank’s Name, and Address of Issuing Branch or Office ...................................  

Beneficiary: .............................................. [insert Name and Address of Employer ]…………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 
 

We have been informed that ... ... [insert name of the Contractor, which in the case of a joint venture shall 
be the name of the joint venture] (hereinafter called "the Contractor") has been notified by you to sign the 
Contract No. ……………….. [insert reference number of the Contract], for the execution of ……….. [insert 
name of contract and brief description of Works] (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 
 

At the request of the Contractor, we... .............................................. . [insert name of the Bank] ……., hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese 
Rupees...............[insert amount in figures*and amount in words]….. such sum being payable in Nepalese 
Rupees, upon receipt by us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show 
grounds for your demand or the sum specified therein.  
 

This guarantee shall expire, no later than the……[[insert day].Day of ……[[insert month, year], **, and 
any demand for payment under it must be received by us at this office on or before that date.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC 
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

 
 
 

………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  
 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 

in Nepalese Rupees. 
** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in 
the event of an extension of the time for completion of the Contract, the Employer would need to request an extension 
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee.  
  



 

 

 

Advance Payment Security 
(On letterhead paper of the Bank) 

 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………[insert Name and address of employer] 

Date : …………………………………  

Advance Payment Guarantee No…………………………….. 
 

We have been informed that …… [insert name of the Contractor, which in the case of a joint venture shall 
be the name of the joint venture] ………… (hereinafter called "the Contractor") has entered into Contract 
No. ......[ insert refrence number of the contract] dated ……[date]……… with you, for the execution of 
……….[ insert name of contract and brief description of Works] …………. (hereinafter called "the 
Contract"). 

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 
sum Nepalese Rupees ……………. [Insert amount in figures*and in words] is to be made against an 
advance payment guarantee. 

 

At the request of the Contractor, we... .................................. . [insert name of the Bank] ………………….,, 
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese 
Rupees ………………….[ insert amount in figures* and amount in words] upon receipt by us of your first 
demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation 
under the Contract because the Contractor: 

(a) Used the advance payment for purposes other than the costs of mobilization in respect of the Works; or  

(b) Has failed to repay the advance payment when it has become due and payable in accordance with the 
conditions of the contract, specifying the amount payable by the contractor. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that eighty (80) percent of the Contract Price has been certified for payment, or on the 
…..[date]....... day of ...[month],[year]...**, whichever is earlier. Consequently, any demand for payment 
under this guarantee must be received by us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC 
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 
 
    …………………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance payment 
as specified in the Contract. 
** Insert the date Thirty days after the intended completion date. The Employer should note that in the event of an extension of 
the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee.  
 



 

 

 
 
 
 

 

Retention Money Security 

(On letterhead paper of the Bank) 

............................ Bank’s Name, and Address of Issuing Branch or Office................................... 

Beneficiary: ___________________ [Insert name and Address of Employer]   

Date: ________________[Insert date of issue] 

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number] 

We have been informed that ________________ [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
_____________ [insert reference number of the contract] dated ____________ with the Beneficiary, for the 
execution of _____________________ [insert name of contract and brief description of Works] (hereinafter called 
"the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole 
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved 
work schedule and it can be assured that the works can be completed at the intended completion date, payment of 
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee. 

At the request of the Contractor, we, .. . [insert name of the Bank] ………………….,as Guarantor, hereby 
irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees 
___________ [insert amount in figures and amount in words]111] [upon receipt by us of the Beneficiary’s complying 
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the 
Contract, without your needing to prove or show grounds for your demand or the sum specified therein.  

This guarantee shall expire no later than the …. day of ……, … 122, and any demand for payment under it must be 
received by us at the office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC Publication 
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.  

____________________   
[Seal of Bank and signature(s)]  

                                                             
111 The Guarantor shall insert the amount of the Retention Money. 
  
122 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should 
note that in the event of an extension of this date for completion of the Contract, the Employer would need to request 
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expiration date established in the guarantee.  



 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

  



 

 

Annex-1 

Table of Price Adjustment Data 
[SCC 53.1] 

 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 

Non - 

adjustable 

(A) 

  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

 …      

  Total   1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of 
Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in case 
of the alternative provision of Bidder proposed value and weighting coefficient. 

Table of Price Adjustment Data 
[SCC 53.6] 

 

Code 

Construction 

Material*  

 

Unit  

 

Base Price (NRs/Unit) ** (Ex-

factory)  

 

Source (Factory)**  

 

1 2 3 4 5 

     

     

     

     

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in 
the table shall be taken into consideration. 



 

 

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in Bidding 
Forms (Section-IV) after verification by the Employer in case of the alternative provision of Bidder 
proposed source and base price. 
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