Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Dudhiya River Bridge Simranagaudh mun , Along Dewapur — Gangapur—Kotawali— Hariharapur Bara
2 Hadahi River Bridge Along Tharuhat Road Parsa
3 Gai Khola Bridge -1 Nirmal Basti Ward No. 3 Parsa
4 Gai Khola Bridge -2 Nirmal Basti Ward No. 3 Parsa
5 Dorawa Khola Bridge, Parsa Deurwana VDC Parsa
6 Dedhu Khola Bridge Thori 0 Parsa
7 Oriya Khola Bridge Between Mahadevpatti 2 & 3 Parsa
8 Siyasut River R.C. Bridge Prasauni Birta Sabaivwa—Mabiyari-Belwa Milanchowk Road Parsa
9 Supauli Uttar Smritikhola R.C. Bridge & (Bhishwa—Hariharpur—Janakitol Laxmipur — Jaganathpur — Supauli — Jitpur — Thori Road Parsa
10 |Tilawe Khola Bridge Kuhadi Nagardaaha, Ajaypur Chaurasiya Bridge Parsa
Contract No. BB-159-DSD-072/73-15
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Supauli Uttar qQuantity VAT)
Dudhiya River | Hadahi River | ~Gai Khola GaiKhola | Dorawa Khola | Dedhu Khola | Oriya Khola | Siyasut River | Smritikhola | Tilawe Khola
Bridge Bridge Bridge -1 Bridge -2 Bridge, Parsa | Bridge Thori Bridge R.C. Bridge |R.C.Bridge & Bridge
Chandrawati
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 2 3 2 2 2 3 3 3 3 2 25 | e ) emmmmmmmmmmmmmmmeeeeeeee s
a |Prilling O to 20 m in clayeysandy soils.&| g, 40 60 40 40 40 60 60 60 60 60 520
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 0 0 0 0 0 0 0 0 0 0

Subtotal of drilling works, field tests and laboratory tests

package 15.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Supauli Uttar quantity VAT)
Dudhiya River | Hadahi River | Gai Khola Gai Khola | Dorawa Khola | Dedhu Khola | Oriya Khola | Siyasut River | Smritikhola | Tilawe Khola
Bridge Bridge Bridge -1 Bridge -2 | Bridge, Parsa | Bridge Thori Bridge R.C.Bridge |R-C.Bridge & Bridge

Chandrawati

4{Transportation

4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

Subtotal of transportation

5|Detailed design and preparation of reports

Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR

Submission and presentation of of the
works as per TOR including 2 copies in|.
electronic  formats (CD-ROM) and
(separate sets for each bridge)

5.2

Subtotal of detailed design and preparation of reports

Grand Total

In words:

Signature:
Name and title:
Date:

Seal:

package 15.xIs/BOQ



