Bill of Quantities

Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 R.C. Bridge Chuha—Gulara—Pratapur Bajar Road Kailali
2 Dhanagadhi Ward No. 16 Dhurjana and D|0 Kailali
3 Jamara Khola Bridge, Tikapur mun Kailali
4 Pathariya Nala Bridge, Chuwa Kailali
5 Ranikund Khola Bridge, Dododhara Ward No. 1 Kailali
6 Jahari Thana Khola Bridge, Dododhara Kailali
7 Kataini Nala Bridge, South of Ratnapur 7, Rampur Gau Kailali
8 Ghaila Nala Bridge, Chuhajhawahi Mariyaghat Kailali
9 Bridge Way to Phoolbari Village Kailali
10 |Chori Khola Bridge Construction Pratapur VDC Ward No. 3 & 6 Kharaula village — Akladharuwa village Kailali
Contract No. BB-159-DSD-072/73-38
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Dhanagadhi Chori Khola qQuantity VAT)
RC. Bridae Ward No. 16 Jamara Khola  Pathariya Nala |~ Ranikund | Jahari Thana | KatainiNala | Ghaila Nala Bride grrlid .
g Dhurjana and Bridge, Bridge, Khola Bridge, | Khola Bridge, Bridge, Bridge, g J |
Damauliya Construction
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey!
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 2 2 3 3 2 3 2 3 2 25 | e ) emmmmmmmmmmmmmmmeeeeeeee s
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 60 0 40 0 0 20 0 20 60 0 240
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 32 0 48 48 0 48 0 0 48 224

Subtotal of drilling works, field tests and laboratory tests

package 38.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Dhanagadhi ] quantity VAT)
RC. Brid Ward No. 16 | jamara Khola | Pathariya Nala | Ranikund | Jahari Thana | KatainiNala | Ghaila Nala Brid CthJ;n.;(hoIa
-+ Bridge | phurjana and Bridge, Bridge, Khola Bridge, | Khola Bridge, Bridge, Bridge, ricge ridge.
Darnauliya Construction
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
52 electronic  formats (CD-ROM) and ob ! ! ! ! ! ! ! ! ! ! 10
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 38.xIs/BOQ




