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Department of Roads 

Road Division, Nepalgunj 
     Invitation for Bids 

Notice No.: 05/083/84 

Date of publication: 2083/06/15 (2026/10/01 AD) 
Ministry of Infrastructure Development; Department of Roads; Road Division, Nepalgunj invites sealed(hard copy) bids from eligible bidders for the 
following works: 

S. N. 
Contract Identification 

Number 
Description of work 

Bid Security 

Amount 

(NRs). 

Bid security 

validity in 

days 

 

AACT Required 

(NRs. In Million) 

Bid 

Document 

Fee (NRs) 

1 
SRCTIP-DOR-WPM-

RDNPL-NCB-64 
Periodic Maintenance of a) Shiva Khola-Khairi Khola (NH 
01-59 km from 753.39 - 775.0), length 21.61 km 

71,00,000.00 120 
 

387 20,000 

2 
SRCTIP-DOR-WPM-

RDNPL-NCB-65 

Periodic Maintenance of a) Shiva Khola-Khairi Khola (NH 

01-059 km from 775.0 - 789.01), length 14.01 km b) Man 
River-Bhuregaon (NH 01- 062 km from 836.41 - 842.91), 

length 6.5 km Total Length 20.51 km 

67,05,000.00 120 366 20,000 

3 
SRCTIP-DOR-WPM-

RDNPL-NCB-66 
Periodic Maintenance of Nepalgunj Municipality Boundary- 
Kohalpur Road Section (Chainage 14+500 to 21+574), Banke 

64,39,000.00 120 351 20,000 

1. Bidders shall submit their Bids hardcopy only. (by hand or courier)  

2. Eligible bidders may refer Road Division Office or Office’s website: https:/dor.gov.np/nepalgunj for further information. 

Last Date & Time for Bid Purchase Last Date & Time for Bid Submission Date & Time for Bid Opening 

B.S. 2083/08/09 (A.D. 2026/11/25) B.S. 2083/08/10 (A.D. 2026/11/26) B.S. 2083/08/10 (A.D. 2026/11/26) 

Time: Within Office hours Time: Within 12:00 PM Time: Within 1:00 PM 

Division 

Chief 
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Section I: Instructions to Bidders 

 

This section specifies the procedures to be followed by Bidders in the preparation and 

submission of their Bids. Information is also provided on the submission, opening, and 

evaluation of bids and on the award of contract. 
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Section I: Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), 

the Employer, as indicated in the BDS, issues this Bidding Document for the 

procurement of Works as specified in Section VI (Works Requirements). The 

name, identification, and number of lots (contracts) of the National 

Competitive Bidding (NCB) are provided in the BDS. 

1.2 Throughout this Bidding Document:  

 (a) the term “in writing” means communicated in written form and delivered 

against receipt;  

(b) except where the context requires otherwise, words indicating the singular 

also include the plural and words indicating the plural also include the 

singular;  

    (c) “day” means calendar day; and 

 

(d)  “ES” means environmental and social (including Sexual Exploitation 

and Abuse (SEA), and Sexual Harassment (SH)); 

“Sexual Exploitation and Abuse” “(SEA)” means the following: 

Sexual Exploitation is defined as any actual or attempted abuse of position 

of vulnerability, differential power or trust, for sexual purposes, including, 

but not limited to, profiting monetarily, socially or politically from the 

sexual exploitation of another.  

Sexual Abuse is defined as the actual or threatened physical intrusion of a 

sexual nature, whether by force or under unequal or coercive conditions;  

“Sexual Harassment” “(SH)” is defined as unwelcome sexual advances, 

requests for sexual favors, and other verbal or physical conduct of a sexual 

nature by the Contractor’s Personnel with other Contractor’s or Employer’s 

Personnel;  

“Contractor’s Personnel” is as defined in Sub-Clause 15 of the General 

Conditions of Contract; and 

“Employer’s Personnel” is as decided by the Project Manager as defined 

in Sub-Clause 1.1(bb) of the General Conditions of Contract.  

“ESHS” means environmental, social, health and safety (including sexual 

exploitation and abuse (SEA) and Sexual Harassment (SH) and, gender 

based violence (GBV)), health and safety; and 

"OCHS" means occupational and community health and safety. 

“ESMF” means Environmental and Social Management Framework 

(including Resettlement Framework/ RF, SEP, and Labor Management 

Procedure 

“ESMP” means Environmental and Social Management Plan 

“LMP” means Labor Management Plan 

“SEP” means Stakeholder Engagement Plan 



   
 

2. Source of Funds 

 

 

2.1 The GoN has applied for or received financing (hereinafter called  “funds”) 

from the World Bank toward the cost of the project named in the BDS. The GoN 

intends to  apply a portion of the funds to eligible payments under the contract(s) 

for which this  Bidding Document is issued. 

3. Fraud and Corruption 3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-

contractors shall adhere to the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this: 

 

(a) the Employer adopts, for the purposes of this provision, the terms as defined 

below: 

(i)  “corrupt  practice”  means  the  offering,  giving, receiving, or 

soliciting, directly or indirectly, anything of value to influence improperly 

the actions of another party; 

 

(ii)  “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts 

to mislead, a party to obtain a financial or other benefit or to avoid 

an obligation; 

 

(iii) “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party; 

 

(iv) “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

 

v) “obstructive practice” means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an investigation; (b) 

making false statements to investigators in order to materially impede an 

investigation; (c) failing to comply with requests to provide information, 

documents, or records in connection with an investigation; (d) 

threatening, harassing, or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or (e) materially impeding GoN/World 

Bank’s contractual rights of audit or access to information; and 

  

vi) “integrity violation” is any act which violates Anticorruption Policy, 

including (i) to (v) above and the following: abuse, conflict of interest, 

violations of GoN/World Bank sanctions, retaliation against 

whistleblowers or witnesses, and other violations of Anticorruption 

Policy, including failure to adhere to the highest ethical standard. 

 

(b) the Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices or other integrity 

violations in competing for the contract; 

(c) The World Bank may cancel the portion of the financing allocated to a contract 

if it determines at any time that representative(s) of the GoN/or of a 

beneficiary of Bank financed Contract-is engaged in corrupt, fraudulent, 

collusive, or coercive practices or other integrity violations during the 



   
 

procurement or the execution of that contract. 

(d) World Bank may also impose remedial actions on a firm or an individual, at 

any time, in accordance with the World Bank's Anticorruption Policy and 

related Guidelines (as amended from time to time), including declaring 

ineligible, either indefinitely or for a stated period of time, to participate in 

the World Bank-financed, -administered, or -supported activities or to benefit 

from the World Bank-financed, -administered, or -supported contract, 

financially or otherwise, if it at any time determines that the firm or 

individual has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices or other integrity violations; and  

(e) The Contractor shall permit the GoN/World Bank to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 

and to have them audited by auditors appointed by the GoN /World Bank, if 

so required by the GoN/World Bank. 

3.2 The Bidder shall not carry out or cause to carry out the following acts with an 

intention to influence the implementation  

of the procurement process or the procurement agreement :  

(a) give  or  propose  improper  inducement directly or indirectly,  

(b) distortion or misrepresentation of facts,  

(c) engaging in corrupt or fraudulent practice or involving in such act,  

(d) interference in participation of other competing bidders,  

(e) coercion or threatening directly or indirectly to cause harm to the person or 

the property of any person to be involved in the procurement proceedings,  

(f) collusive practice among bidders before or after submission of bids for 

distribution of works among bidders or fixing artificial/uncompetitive bid 

price with an intention to deprive the Employer the benefit of open 

competitive bid price,  

(g) Contacting the Employer with an intention to influence the Employer 

with regards to the bids or interference of any kind in examination and 

evaluation of the bids during the period from the time of opening of the 

bids until the notification of award of contract. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government owned entity 

subject to ITB 4.5 or any combination of them in the form of a Joint Venture 

(JV) under an existing agreement, or with the intent to constitute a legally-

enforceable joint venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms. Maximum number of JV 

shall be as specified in the BDS and 

 (b) the JV shall nominate a Representative who shall have the authority to conduct 
all business for and on behalf of any and all the parties of the JV during the bidding 
process and, in the event the JV is awarded the Contract, during Contract execution.  

(c ) Joint Venture Arrangement shall have the following provisions: 

i. Joint Venture Agreement shall nominate a lead member who will lead and 

bind the joint venture and will have the authority to conduct all business for 

and on behalf of any and all members of the JV during the bidding process 

and, in the event the JV is awarded the Contract, during contract execution, 

ii. Lead member shall have lead/ principal share in the joint venture, 



   
 

iii. The Joint Venture Agreement should specify the scope and parts of the 

contract to be carried out by each JV member. The assigned scope and parts 

of contract should correspond the members’ respective experience and 

capacity to implement them; and 

iv. The Joint Venture agreement includes the clause: “Joint and Several 

Liability: All members of the joint venture (JV) shall be jointly and 

severally liable to the Employer for the execution of the entire Contract. 

The JV leader shall have the authority to bind the JV. Neither the 

composition, the constitution, and the legal status nor the scope and parts of 

the Contract to be carried out by each member, as specified in the Joint 

Venture Agreement, shall be altered without the prior consent of the 

Employer. Such consent shall not relieve any altered JV from the joint and 

several liability to the Employer for the execution of the entire Contract. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an 

eligible country, in accordance with Section V (Eligible Countries). A Bidder 

shall be deemed to have the nationality of a country if the Bidder is a citizen or is 

constituted, or incorporated, and operates in conformity with the provisions of 

the laws of that country. This criterion shall also apply to the determination of the 

nationality of proposed sub-contractors or suppliers for any part of the Contract 

including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of 

interest shall be considered ineligible and disqualified. A Bidder may be considered 

to be in a conflict of interest with one or more parties in this bidding process, if any 

of, including but not limited to, the following apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; 

or 

(c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to material information 

about or improperly influence the Bid of another Bidder, or influence the 

decisions of the Employer regarding this bidding process; or  

(e) a Bidder participates in more than one bid in this bidding process either 

individually or as a partner in a joint venture. This will result in the 

disqualification of all Bids in which it is involved. However, subject to any 

finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not 

limit the participation of the same subcontractor in more than one bid; or  

(f) a Bidder or any of its affiliated entity, participated as a consultant in the 

preparation of the design or technical specifications of the works that are the 

subject of the Bid; or  

(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to 

be hired) by the Employer as Engineer for the Contract.  

(h) a Bidder that has a close business or family relationship with a professional 

staff of the Procuring Entity.  

4.4 A Bidder that is under the list of debarred firms and individuals of the World 



   
 

Bank as listed in the Bank’s external web page provided in the BDS, at the date 

of the deadline for bid submission or thereafter, shall be disqualified.  

4.5 Enterprises owned by Government (SOE) shall be eligible only if they can 

establish that they are legally and financially autonomous and operate under 

commercial law, and that they are not a dependent agency of the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

4.7 Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, 

Nepal prohibits any import of goods or Contracting of works or services 

from that country or any payments to persons or entities in that country. 

(b) As a matter of law or official regulation, Nepal prohibits commercial 

relations with that country, provided that the World Bank is satisfied that 

such exclusion does not preclude effective competition for the supply of 

goods or related services required;  

(c) A firm is sanctioned or temporarily suspended by the World Bank. 

4.8 In case a prequalification process has been conducted prior to the bidding 

process, this bidding is open only to prequalified Bidders. 

4.9 VOID. 

 

4.10 VOID.  

5. Eligible Materials, 

Equipment and 

Services 

 

5.1 The materials, equipment and services to be supplied under the Contract shall 

have their origin in any source countries as defined in accordance with Section 

V (Eligible Countries) and all expenditures under the Contract will be limited to 

such materials, equipment, and services. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, equipment and 

services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 

equipment are mined, grown, produced or manufactured, and from which the 

services are provided.. 

B. Contents of Bidding Documents 

6. Sections of Bidding 

Document 

 

6.1 The Bidding Document consist of Parts I, II, and III, which include all the 

Sections indicated below, and should be read in conjunction with any Addenda 

issued in accordance with ITB 8. 

PART I Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Qualification Criteria (EQC) 

Section IV  Bidding Forms (BDF) 

Section V Eligible Countries 



   
 

PART II Requirements 

Section VI   Works Requirements (WRQ) 

Section VII  Bill of Quantities (BOQ)  

PART III Conditions of Contract and Contract Forms  

Section VIII  General Conditions of Contract (GCC) 

Section IX Special Conditions of Contract (SCC)  

Section X  Contract Forms (COF) 

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding 

Document. 

6.3 The Employer is not responsible for the completeness of the Bidding 

Document and their Addenda, if they were not obtained directly from the source 

stated by the Employer in the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document and to furnish with its bid all 

information and documentation as is required by the Bidding Documents. 

Failure to furnish all information or documentation required by the Bidding 

Document may result in the rejection of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall 

contact the Employer in writing at the Employer’s address indicated in BDS or 

raise any question or curiosity during the pre-bid meeting if provided for in 

accordance with ITB 7.4. The Employer will respond in writing to any 

request for clarification, provided that such request is received within the 

period as mentioned in ITB 7.5. The Employer shall forward copies of its 

response to all Bidders who have acquired the Bidding Document in accordance 

with ITB 6.3, including a description of the inquiry but without identifying its 

source. If so specified in the BDS, the Employer shall also promptly publish its 

response at the web page identified in the BDS. Should the Employer deem it 

necessary to amend the Bidding Document as a result of a request for 

clarification, it shall do so following the procedure under ITB 8 and ITB 22.2. 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings 

and obtain for itself, on its own risk and responsibility, all information that may 

be necessary for preparing the bid and entering into a Contract for construction of 

the Works. The costs of visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by 

the Employer to enter upon its premises and lands for the purpose of such 

visit, but only upon the express condition that the Bidder, its personnel, and 

agents will release and indemnify the Employer and its personnel and agents from 

and against all liability in respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any other loss, damage, costs, 

and expenses incurred as a result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if 

provided for in the BDS. The purpose of the meeting will be to clarify issues and 

to answer questions on any matter that may be raised at that stage. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the 

Employer as mentioned in BDS. 



   
 

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without 

identifying the source, and the responses given, together with any responses 

prepared after the meeting, will be transmitted promptly to all Bidders who have 

acquired the Bidding Document in accordance with ITB 6.3. Any modification 

to the Bidding Document that may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

addendum pursuant to ITB 8 and not through the minutes of the pre-bid 

meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of 

a Bidder. 

8. Amendment of 

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer may 

amend the Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from 

the Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into 

account in preparing their Bids, the Employer may, at its discretion, extend the 

deadline for the submission of Bids, pursuant to ITB 22.2. However, the time 

available to submit bids shall not be less than five (5) days since amendment in 

bidding document. 

 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of 

its Bid, and the Employer shall in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the language 

specified in the BDS. Supporting documents and printed literature that are part of 

the Bid may be in another language provided they are accompanied by an accurate 

translation of the relevant passages in the language specified in the BDS, in 

which case, for purposes of interpretation of the Bid, such translation shall 

govern.  

11. Documents 

Comprising the Bid 
11.1 The Bid shall comprise two envelopes submitted simultaneously, one called 

the Technical Bid containing the documents listed in ITB 11.2 and the other the 

Price Bid containing the documents listed in ITB 11.3, both envelopes enclosed 

together in an outer single envelope. 

11.2 The Technical Bid shall comprise the following: 

(a) Letter of Technical Bid; 

(b) Bid Security in accordance with ITB 19; 

(c) alternative Technical Bid, at Bidder’s option and if permissible, in 

accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 



   
 

Bidder, in accordance with ITB 20.2; 

(e) documentary evidence in accordance with ITB 17, establishing the 

Bidder’s qualifications to perform the contract;  

(f) Technical Proposal in accordance with ITB 16; 

(g) Bids submitted by a Joint Venture shall include a copy of the Joint 

Venture Agreement entered into by all partners. Alternatively, a Letter 

of Intent to execute a Joint Venture Agreement in the event of a 

successful Bid shall be signed by all partners and submitted with the 

Bid, together with a copy of the proposed agreement. The Joint 

Venture agreement, or letter of intent to enter into a Joint Venture 

including a draft agreement shall indicate at least the parts of the 

Works to be executed by the respective partners; and  

(h)  Any other documents, as specified in the BDS. 

11.3 The Price Bid shall comprise the following: 

(a) Letter of Price Bid; 

(b) completed Bill of Quantities(BoQ), in accordance with ITB 12 and ITB 

14, or as stipulated in the BDS; 

(c) alternative price Bids, at Bidder’s option and if permissible, in 

accordance with ITB 13; 

(d) Any other document required in the BDS. 

11.4 The Bidder is solely responsible for the authenticity of the submitted 

documents.  

11.5 The Technical Bid shall not include any financial information related to the 

Price Bid. A Technical Bid containing such material financial information 

shall be declared non-responsive. 

12. Letter of Bid and 

Schedules 
12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed 

under ITB 11, shall be prepared using the relevant forms in Section IV (Bidding 

Forms) and in Section VII (Bill of Quantities). The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted. All blank 

spaces shall be filled in with the information requested. 

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that 

effect will be included in the BDS, as will the method of evaluating different 

times for completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, 

Bidders wishing to offer technical alternatives to the requirements of the Bidding 

Document must first price the Employer’s design as described in the Bidding 

Document and shall further provide all information necessary for a complete 

evaluation of the alternative by the Employer, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed 

construction methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to the basic 

technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit alternative 

technical solutions for specified parts of the Works. Such parts will be identified 



   
 

in the BDS and described in Section VI (Works Requirements). The method for 

their evaluation will be stipulated in Section III (Evaluation and Qualification 

Criteria). 

14. Bid Prices and 

Discounts 
14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and 

in the Schedules shall conform to the requirements specified below.  

14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 

by filling in prices for all items of the Works, as identified in Section VII 

(Bill of Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates 

and prices for all items of the Works described in the Bill of Quantities. Items 

against which no rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the rates for other 

items and prices in the Bill of Quantities. 

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, 

excluding any discounts offered. Absence of the total price in the Letter of Price 

Bid or the Bid Price in the Bill of Quantities shall result in rejection of the Bid. 

14.4 The Bidder shall quote any discounts and the methodology for their application 

in the Letter of Price Bid, in accordance with ITB 12.1. 

14.5 If so indicated in ITB 1.1 and ITB 35.4, bids are invited for individual Contracts or 

for any combination of Contracts (packages). Bidders wishing to offer any price 

reduction for the award of more than one Contract shall specify in their bid the 

price reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Price reductions or discounts shall be submitted in 

accordance with ITB 14.4, provided the Bids for all Contracts are submitted 

and opened at the same time. 

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the 

prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are 

subject to adjustment during the performance of the Contract in accordance with 

the provisions of the Conditions of Contract, the Bidder shall furnish the indices 

and weightings for the price adjustment formulae in the Table of Adjustment 

Data in Section IV (Bidding Forms) and the Employer may require the Bidder 

to justify its proposed indices and weightings.  

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, as of the date 30 days prior to the deadline for 

submission of bids, shall be included in the rates and prices and the total bid 

price submitted by the Bidder. 

15. Currency of Bid and 

Payment 
15.1 The currency of the bid and payment shall be in Nepalese Rupees. 

16. Documents 

Comprising the 

Technical Proposal 

16.1 The Bidder shall furnish a Technical Proposal including a statement of work 

methods, statement demonstrating Bidder’s experience in Environmental and 

Social risk management, equipment, personnel, schedule and any other 

information as stipulated in Section IV (Bidding Forms), in sufficient detail to 

demonstrate the adequacy of the Bidders’ proposal to meet the work 

requirements and the completion time. 



   
 

 

17. Documents 

Establishing the 

Qualifications of the 

Bidder 

17.1 To establish its qualifications to perform the Contract in accordance with 

Section III (Evaluation and Qualification Criteria) the Bidder shall provide the 

information requested in the corresponding information sheets included in 

Section IV (Bidding Forms). 

18. Period of Validity 

of Bids 
18.1 Bids shall remain valid for the period specified in the BDS after the bid 

submission deadline date prescribed by the Employer. If the prescribed bid 

submission deadline date falls on a government holiday, then the next working 

day shall be considered as the bid submission deadline date. In such case the 

validity period of the bids shall be considered from the original bid submission 

deadline date. A bid valid for a shorter period shall be rejected by the Employer 

as nonresponsive.  

18.2 In exceptional circumstances, prior to the expiration of the bid validity period, 

the Employer may request Bidders to extend the period of validity of their 

Bids. The request and the responses shall be made in writing. If a bid security is 

requested in accordance with ITB 19, it shall also be extended 30 days 

beyond the deadline of the extended validity period. A Bidder may refuse the 

request without forfeiting its bid security. A Bidder granting the request shall 

not be required or permitted to modify its Bid and to include any additional 

conditions against the provisions specified in Bid Documents. 

19. Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as 

specified in the BDS. In case of e-submission of bid, the Bidder shall upload scanned 

copy of Bid security letter at the time of electronic submission of the bid. The Bidder 

accepts that the scanned copy of the Bid security shall, for all purposes, be equal to the 

original. The details of original Bid Security and the scanned copy submitted with e-

bid should be the same otherwise the bid shall be non-responsive. 

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:  

(a)  an unconditional bank guarantee from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law or; 

(b)  a cash deposit voucher in the Employer's Account as specified in BDS.  

In the case of a bank guarantee, the bid security shall be submitted  

either using the Bid Security Form included in Section IV (Bidding  

Forms) or in another Form acceptable to the employer. The form must include the 

complete name of the Bidder. The bid security shall be valid for minimum thirty (30) 

days beyond the original validity period of the bid, or beyond any period of extension if 

requested under ITB 18.2.  

19.3 The bid security issued by any foreign Bank outside Nepal must be counter 

guaranteed by Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law in Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant bid 

security shall be rejected by the Employer as nonresponsive. In case of e- 

Submission, if the scanned copy of an acceptable Bid Security letter is not 



   
 

uploaded with the electronic Bid then Bid shall be rejected. 

19.5 The bid security of unsuccessful Bidders shall be returned within three days, once 

the successful Bidder’s furnishing of the required performance security and 

signing of the Contract Agreement pursuant to ITB 40.1 and 41.1 

19.6 The bid security shall be forfeited:  

(a) if a Bidder withdraws its bid during the period of bid validity specified by 

the Bidder on the Letters of Technical Bid and Price Bid, except as 

provided in ITB 18.2; or 

(b) if the successful Bidder fails to  

(i) furnish a performance security in accordance with ITB 40.1; or  

(ii) sign the Contract in accordance with ITB 41.1;  

(iii) accept arithmetical corrections in accordance with ITB 33.1; 

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture 

that submits the bid. If the Joint Venture has not been legally constituted at the 

time of bidding, the Bid Security shall be in the names of all future partners as 

named in the letter of intent mentioned in ITB 4.1. 

20. Format and Signing 

of Bid 
20.1 The Bidder shall prepare one original set of the Technical Bid and one original 

of the Price Bid comprising the Bid as described in ITB 11 and clearly mark it 

“ORIGINAL – TECHNICAL BID” and “ORIGINAL – PRICE BID.” 

Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked 

“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the 

number specified in the BDS, and clearly mark each of them “COPY.” In the 

event of any discrepancy between the original and the copies, the original shall 

prevail.  

In case of e-submission of bid, the Bidder shall  submit his bid electronically in 

PDF or web forms files as specified in ITB Clause 21.1(b). 

20.2 The original and all copies of the bid shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Bidder. This 

authorization shall consist of a written confirmation as specified in the BDS and 

shall be attached to the bid. The name and position held by each person signing 

the authorization must be typed or printed below the signature. All pages of 

the bid, except for un amended printed literature, shall be signed or initialed by 

the person signing the bid. 

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid 

only if they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

21. Submission of Bids 21.1 Bidders shall submit their bids by electronic or by mail/by hand/by courier as 

specified in the BDS. Procedures for submission, sealing and marking are as 

follows: 

(a) Bidders submitting bids by mail, by hand or by courier  



   
 

shall enclose the original of the Technical Bid, and the original of the Price 

Bid and each copy of the Technical Bid and Price Bid, including 

alternative bids, if permitted in accordance with ITB 13, in separate sealed 

envelopes, duly marking the envelopes as “ORIGINAL TECHNICAL 

BID”, “ORIGINAL – PRICE BID”, “ALTERNATIVE” and “COPY No. 

– TECHNICAL BID” and “COPY NO. PRICE BID” These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

(b)  Bidders submitting Bids electronically shall follow the electronic bid 

submission procedure specified in this clause. 

i. The bidder is required to register in the e-GP system 

https://www.bolpatra.gov.np/egp following the procedure 

specified in e-GP guideline. 

ii. Interested bidders may either purchase the bidding document 

from the Employer's office as specified in the Invitation for Bid 

(IFB) or bidders may download the IFB and bidding document 

from e-GP system. 

iii. The registered bidders need to maintain their profile data 

required during preparation of bids.  

iv. In order to submit their bids the cost of the bidding document 

can be deposited as specified in IFB. In addition, electronic 

scanned copy (.pdf format) of the bank deposit voucher/cash 

receipt should also be submitted along with the technical bid. 

v. The bidder can prepare their technical and price bids using data 

and documents maintained in bidder’s profile and forms/format 

provided in bidding document by Employer. The bidder may 

submit bids as a single entity or as a joint venture. The bidder 

submitting bid in joint venture shall have to upload joint 

venture agreement along with partner(s) Bolpatra ID provided 

during bidder’s registration. 

vi. Bidders (all partners in case of JV) should update their profile 

data and documents required during preparation and submission 

of their technical bids. 

vii. In case of bid submission in JV, the consent of the partners shall 

be obtained through the confirmation link sent to the registered 

email address and the partners shall have to acknowledge their 

confirmation. 

The required forms and documents shall be part of technical bids. 

No. Document Requirement Remarks 

1.  Letter of Technical Bid Mandatory PDF 

2.  Bid Security/Bank 

Guarantee 

Mandatory PDF 

3.  Company registration 

Certificate 

Mandatory PDF 

4.  VAT registration 

Certificate 

Mandatory (for 

domestic 

bidders only)  

PDF 

5.  Business Registration 

Certificate 

Mandatory PDF 

6.  Tax Clearance 

Certificate/Tax return 

submission 

evidence/evidence of 

Mandatory (for 

domestic 

bidders only) 

PDF 

https://www.bolpatra.gov.np/egp


   
 

time extension 

7.  Power of Attorney of 

Bid signatory 

Mandatory PDF 

8.  Bank Voucher for cost of 

bid document 

Mandatory PDF 

9.  Joint venture agreement 

or Letter of Intent to enter 

JV agreement 

Mandatory in case 

of 

JV Bids Only 

PDF 

10.  Qualification Documents  Mandatory Using profile data(financial 

details, contract details etc.) and 

Technical Proposal 

11.  Additional documents]  

specified in ITB 11.2 (h) 

Mandatory (If 

any) 

PDF 

 

 

The required forms and documents shall be part of price bids. 

No. Document Requirement Remarks 

1.  Letter of Price Bid Mandatory PDF 

2.  Completed Bill of Quantities (BoQ) Mandatory Online Forms 

3.  Price Adjustment Table  Mandatory (If 

applicable) 

Online Forms 

4.  Additional Documents specified in 

ITB 11.3 (d) 

Mandatory (If 

any) 

PDF 

Note:  

a) The documents specified as “Mandatory” should be included in e-

submission and non-submission of the documents shall be considered as 

non-responsive bid.  

b) Bidders (all partners in case of JV) should verify/update their profile 

documents as appropriate for the specific bid before submitting their bid 

electronically. 

viii. After providing all the details and documents, two separate bid response 

documents i.e technical bids and price bids will be generated from the 

system. Bidders are advised to download and verify the response 

documents prior to bid submission. 

ix. For verifying the authentic user, the system will send one time password 

(OTP) in the registered e-mail address of the bidder. System will validate 

the OTP and allow bidder to submit their bid. 

x. Electronically submitted bids can be modified and/or withdrawn through 

system. The bidder may modify their bids multiple times online within bid 

submission date and time specified in e-GP system. Once a Bid is 

withdrawn, bidder won’t be able to submit another bid response for the 

same bid. 

xi. The Bidder / Bid shall meet the following requirements and conditions for 

e-submission of bids; 

aa) The e-submitted bids must be readable through PDF reader. 

bb) The facility for submission of bid electronically through e-submission 

is to promote transparency, non-discrimination, equality of access, and 

open competition in the bidding process. The Bidders are fully 



   
 

responsible to use the e- submission facility properly in e-GP system 

as per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

cc) When a bidder submits electronic bid through the PPMO e-GP portal, 

it is assumed that the bidder has prepared the bid by studying and 

examining the complete set of the Bidding documents including 

specifications, drawings and conditions of contract. 

21.2. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear the specific identification of this bidding process indicated in 

BDS 1.1; and 

21.3 The outer envelope and the inner envelope containing Technical Proposal shall 
bear a warning not to open before the time and date for the opening of Technical Bid 
in accordance with ITB 25.1. 

21.4 The inner envelope containing the Price Bid shall bear a warning not to open 
until advised by the Employer in accordance with ITB 25.7 

21.5 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the bid. 

22. Deadline for 

Submission of Bids 

 

22.1 Bids must be received by the Employer at the address and no later than the 

date and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepal Standard 

Time as set out in the server. The e-procurement system will accept the e-

submission of bid from the date of publishing of notice and will automatically 

not allow the e-submission of bid after the deadline for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the submission 

of bids by amending the Bidding Document in accordance with ITB 8, in which 

case all rights and obligations of the Employer and Bidders previously subject to 

the deadline shall thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline for 

submission of bids, in accordance with ITB 22. Any bid received by the 

Employer after the deadline for submission of bids shall be declared late, rejected, 

and returned unopened to the Bidder. In case of e-submission, PPMO’s e-GP 

system will not allow submission of bid after the deadline for submission of bid. 

24. Withdrawal, and 

Modification of Bids 

 

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has 

been submitted either in hard copy or by e-submission. Once a Bid is 

withdrawn, bidder shall not be able to submit another bid for this bidding 

process. Procedures for withdrawal or modification of submitted bids are as 

follows: 

(i) Bids submitted in Hard Copy 

A Bidder may withdraw or modify its Bid – Technical or Price – after it has 

been submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in accordance with 

ITB 20.2, (except that withdrawal notices do not require copies). The 

corresponding modification of the Bid must accompany the respective written 

notice. All notices must be 



   
 

i) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” and “MODIFICATION;” and 

ii) received by the Employer prior to the deadline prescribed for 

submission of Bids, in accordance with ITB 22. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline 

prescribed for submission of bids through e-GP system by using the 

forms and instructions provided by the system.  

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be 

opened. In case of hard copy submission, the Bid will be returned unopened to 

the Bidders. 

24.3 No Bid may be withdrawn or modified in the interval between the deadline for 

submission of Bids and the expiration of the period of bid validity specified by the 

Bidder on the Letters of Technical Bid and Price Bid or any extension thereof.  

24.4 VOID. 

24.5 VOID. 

24.6 Request for withdrawal or modification must be made through the same 

medium of submission. Request for withdrawal or modifications through 

different medium shall not be considered. 

25. Bid Opening 25.1 The Employer shall open the Technical Bids in public at the address, on the date 

and time specified in the BDS in the presence of Bidders` designated 

representatives who choose to attend. The Price Bids will remain unopened and 

will be held in custody of the Employer until the specified time of their 

opening. If the Technical Bid and Price Bid are submitted together in one 

envelope, the Employer shall reject the entire Bid. 

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP 

system allows the Employer to download the e-submitted technical bid only 

after bid opening date and time after login simultaneously by at least two 

members of the Bid Opening Committee. 

25.3 Electronically submitted Technical Bid shall be opened at first in the same 

time and date as specified above. Electronic Bids shall be opened one by one 

and read out. The e-submitted technical bids must be readable through open 

standards interfaces. Unreadable and or partially submitted bid files shall be 

considered incomplete. 

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out 

and the envelope with the corresponding Bid shall not be opened, but returned to 

the Bidder. No bid withdrawal shall be Permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is 

read out at bid opening. Next, envelopes marked “MODIFICATION” shall be 



   
 

opened and read out with the corresponding bid. No Technical Bid and/or 

Price Bid modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification 

and is read out and recorded at bid opening. Only the Technical Bid, both Original 

as well as Modification, are to be opened, read out, and recorded at the opening. 

Price Bids, both Original and Modification, will remain unopened in accordance 

with ITB 25.1. 

25.5 All other envelopes holding the Technical Bid shall be opened one at a 

time, reading out: the name of the Bidder; whether there is a modification; the 

presence of a bid security and any other details as the Employer may consider 

appropriate. Only Technical Bids read out and recorded at bid opening shall be 

considered for evaluation. No bid shall be rejected at opening of Technical Bids 

except for late bids, in accordance with ITB 23.1.  

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall 

include, as a minimum: the name of the Bidder and whether there is a withdrawal, 

or modification; and the presence or absence of a bid security. The Bidders’ 

representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. 

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite 

bidders who have submitted substantially responsive Technical Bids and who 

have been determined as being qualified for award to attend the opening of the 

Price Bids. The date, time, and location of the opening of Price Bids will be 

advised in writing by the Employer. Bidders shall be given at least 7 days' 

notice for the opening of Price Bids. 

25.8 The Employer will notify Bidders in writing who have been rejected on the 

grounds of their Technical Bids being substantially nonresponsive to the 

requirements of the Bidding Document and return their Price Bids unopened. 

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who 

submitted substantially responsive Technical Bids, in the presence of Bidders` 

representatives who choose to attend at the address, on the date, and time 

specified by the Employer. The Bidder’s representatives who are present shall 

be requested to sign a register evidencing their attendance. 

25.10 All envelopes containing Price Bids shall be opened one at a time and the 

following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, modifications, and alternative offers read out and 

recorded during the opening of Price Bids shall be considered for evaluation. 

No Bid shall be rejected at the opening of Price Bids. 



   
 

25.11 The Employer shall prepare a record of the opening of Price Bids that shall 

include, as a minimum, the name of the Bidder, the Bid Price (per lot if 

applicable), any discounts, modifications and alternative offers. The Bidders’ 

representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. 

E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and post-

qualification of bids and recommendation of Contract award, shall not be 

disclosed to Bidders or any other persons not officially concerned with such 

process until information on Contract award is communicated to all Bidders.  

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids 

or Contract award decisions may result in the rejection of its bid. 

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract 

award, if any Bidder wishes to contact the Employer on any matter related to 

the bidding process, it may do so in writing. 

27. Clarification of 

Bids 
27.1 To assist in the examination, evaluation, and comparison of the Technical 

and Price Bids, the Employer may, at its discretion, ask any Bidder for a 

clarification of its Bid. Any clarification submitted by a Bidder that is not in 

response to a request by the Employer shall not be considered. The Employer’s 

request for clarification and the response shall be in writing. No change in the 

substance of the Technical Bid or prices in the Price Bid shall be sought, offered, 

or permitted, except to confirm the correction of arithmetic errors discovered by 

the Employer in the evaluation of the Price Bids, in accordance with ITB 33. In 

case of e-submission of bid, upon notification from the employer, the bidder shall 

also submit the original of documents comprising the Technical and Price Bid as 

per ITB 11.2 and ITB 11.3 for verification of submitted documents for acceptance 

of the e-submitted bid. 

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in 

the Employer’s request for clarification, its Bid may be rejected. 

28. Deviations, 

Reservations, and 

Omissions 

 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the Bidding Document; 

and 

(c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Bidding Document. 

29. Examination of 

Technical Bid 
29.1The Employer shall examine the Technical Bid to confirm that all documents 

and technical documentation requested in ITB 11.2 have been submitted. If 

any of these documents or information (except alternative Technical Bid 

which is optional) is missing, the bid shall be rejected. 



   
 

 

29.2 In case of e-submission bids, the Employer shall confirm that all the documents 

and information requested in ITB 21.1 have been submitted. If any of these 

documents or information is missing, the bid shall be rejected. 

30. Determination of 

Responsiveness of 

Technical Bid 

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the 

contents of the bid itself, as defined in ITB11.2. 

30.2 A substantially responsive Technical Bid is one that meets the requirements of the 

Bidding Document without material deviation, reservation, or omission. A 

material deviation, reservation, or omission is one that, 

(a)  if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 

the Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding 

Document, the Employer’s rights or the Bidder’s obligations under the 

proposed Contract; or 

(b)  if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive bids. 

30.3 The Employer shall examine the technical aspects of the Bid submitted in 

accordance with ITB 16, Technical Proposal, in particular, to confirm that all 

requirements of Section VI (Works Requirements) have been met without any 

material deviation, reservation or omission. 

30.4 If a bid is not substantially responsive to the requirements of the Bidding 

Document, it shall be rejected by the Employer and may not subsequently be 

made responsive by correction of the material deviation, reservation, or 

omission. 

30.5 In case of e-submission bids, the Employer evaluates the bid on the  basis of the 

information in the electronically submitted bid files. If the Bidder cannot 

substantiate or provide evidence to establish the information provided in e-

submitted bid through documents/ clarifications as per ITB Clause 27.1, the bid 

shall not be considered for further evaluation. 

 

 30.6 VOID. 

30.7 Except in case of e-submission, the Financial Bid of the bidder, which is 

evaluated as substantially non-responsive in technical bid, shall be returned to 

the respective bidders. 

31. Non-conformities 

Errors, and Omissions  
31.1 Provided that a bid is substantially responsive, the Employer may waive any 

non-conformities in the bid that do not constitute a material deviation, 

reservation, or omission. 

31.2 Provided that a Technical Bid is substantially responsive, the Employer may 



   
 

request that the Bidder submit the necessary information or documentation, 

within a reasonable period of time, to rectify nonmaterial nonconformities in the 

Technical Bid related to documentation requirements. Requesting information or 

documentation on such nonconformities shall not be related to any aspect of 

the Price Bid. Failure of the Bidder to comply with the request may result in the 

rejection of its bid. 

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid Price. To 

this effect, the Bid Price shall be adjusted, for comparison purposes only, to 

reflect the price of a missing or non-conforming item or component. The 

adjustment shall be made using the methods indicated in Section III (Evaluation 

and Qualification Criteria). 

31.4 If the monetary value of such non-conformities is found to be more than fifteen 

percent of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be 

considered nonresponsive and shall not be involved in evaluation. 

32 Qualification of the 

Bidder 
32.1 The Employer shall determine to its satisfaction during the evaluation of 

Technical Bids whether Bidders meet the qualifying criteria specified in 

Section III (Evaluation and Qualification Criteria) including their contractual 

SEA/SH prevention and response obligations. 

32.2 The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 

ITB 17.1. 

32.3 An affirmative determination shall be a prerequisite for the opening and 

evaluation of a Bidder’s Price Bid. A negative determination shall result into 

the disqualification of the Bid, in which event the Employer shall return the 

unopened Price Bid to the Bidder. 

33. Correction of 

Arithmetical Errors 
33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 

errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price 

and the total price that is obtained by multiplying the unit price and quantity, 

the unit price shall prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of the decimal 

point in the unit price, in which case the total price as quoted shall govern 

and the unit price shall be corrected;  

(b) if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected;  

(c) If there is a discrepancy between the bid price in the Summary of Bill of 

Quantities and the bid amount in item (c) of the Letter of Price Bid, the 

bid price in the Summary of Bill of Quantities will prevail and the bid 

amount in item (c) of the Letter of Price Bid will be corrected. 

(d) If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an 

arithmetic error, in which case the amount in figures shall prevail 

subject to (a), (b) and (c) above.  

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the 



   
 

correction of errors, its bid shall be disqualified and its bid security shall be 

forfeited. 

34 Subcontractors 34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor 

as submitted in the prequalification application and approved by the Employer.  

In case of Post-qualification, the Employer may permit subcontracting for 

certain specialized works as indicated in Section III When subcontracting is 

permitted by the Employer, the sub-contractor shall meet the qualifications 

criteria as indicated in section III. 

Sub-contractors’ qualification and experience will not be considered for 

evaluation of the Bidder. The Bidder on its own (without taking into account 

the qualification and experience of the sub-contractor) should meet the 

qualification criteria. 

Bidders may propose subcontracting up to the percentage of total value of 

contracts or the volume of works as specified in the BDS.  

35. Evaluation of Price 

Bids 

 

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No 

other evaluation criteria or methodologies shall be permitted. 

35.2 To evaluate a Price Bid, the Employer shall consider the following:  

(a) the bid price, excluding Value Added Tax , Provisional Sums, and the provision, 

if any, for contingencies in the Summary Bill of Quantities, for Unit Rate 

Contracts, or Schedule of Prices for lump sum Contracts, but including Day 

work items, where priced competitively; 

(b) adjustment for correction of arithmetic errors in accordance with ITB 33.1; 

(c) adjustment due to discounts offered in accordance with ITB 14.4; 

(d) adjustment for nonconformities in accordance with ITB 31.3; 

(e) application of all the evaluation factors indicated in Section III (Evaluation 

and Qualification Criteria); 

35.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 

into account in bid evaluation. 

35.4 If this Bidding Document allows Bidders to quote separate prices for 

different lots (Contracts), and to award multiple Contracts to a single Bidder as 

specified in BDS, the methodology to determine the lowest evaluated price 

of the Contract combinations, including any discounts offered in the Letter of 

Price Bid, is specified in Section III (Evaluation and Qualification Criteria). 



   
 

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid 

Price is seriously unbalanced or front loaded or extremely low in the 

opinion of the Employer, the Employer may require the Bidder to produce 

detailed price analysis for any or all items of the Bill of Quantities, to demonstrate 

the internal consistency of those prices with the construction methods and 

schedule proposed. After evaluation of the price analysis, taking into 

consideration the schedule of estimated Contract payments, the Employer may 

require that the amount of the performance security be increased at the expense 

of the Bidder as mentioned in BDS to protect the Employer against financial loss 

in the event of default of the successful Bidder under the Contract or may 

consider the bid as non-responsive. 

35.6 In case of e-submission bids, the Employer evaluates the bid on the  basis of the 

information in the electronically submitted bid files. If the Bidder cannot 

substantiate or provide evidence to establish the information provided in e-

submitted bid through documents/ clarifications as per ITB Clause 27.1, the bid 

shall not be considered for further evaluation. 

 35.7  VOID. 

36. Comparison of Bids 36.1 The Employer shall compare all substantially responsive bids in accordance 

with ITB 35.2 to determine the lowest evaluated bid. 

37. Employer’s Right to 

Accept Any Bid, and 

to Reject Any or All 

Bids 

37.1 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all Bids at any time prior to contract award, without 

thereby incurring any liability to Bidders. In case of annulment, all Bids 

submitted and specifically, bid securities, shall be promptly returned to the 

Bidders. 

F. Award of Contract 

38. Award Criteria 

 

38.1 The Employer shall award the Contract to the Bidder whose offer has been 

determined to be the lowest evaluated bid and is substantially responsive to 

the Bidding Document, provided further that the Bidder is determined to be 

qualified to perform the Contract satisfactorily. 

39. Letter of Intent to 

Award the 

Contract/Notification 

of Award 

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in 

accordance with ITB 38.1 within seven days of the selection of the bid, in writing 

that the Employer has intention to accept its bid and the information regarding the 

name, address and amount of selected bidder shall be given to all other bidders 

who submitted the bid. 

39.2 VOID. 

39.3 If no bidder submits an application within a period of seven days of the notice 

provided under ITB 39.1, the Employer shall, accept the bid selected in 

accordance with ITB 38.1 and Letter of Acceptance shall be communicated to 

the selected bidder prior to the expiration of period of Bid validity, to furnish 

the performance security and sign the contract within fifteen days. 



   
 

39.4 VOID. 

39.5 VOID. 

40. Performance 

Security and Line of 

Credit 

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the 

Employer, the successful Bidder shall furnish the performance security in 

accordance with the General Conditions of Contract, subject to ITB 35.5, and if 

required in the BDS, the Environmental and Social (ES) Performance Security 

from Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law in Nepal using Sample Form for the Performance Security included 

in Section X (Contract Forms), or another form acceptable to the Employer. The 

performance security and, if applicable ES performance Security issued by any 

foreign Bank outside Nepal must be counter guaranteed by Commercial Bank or 

Financial Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal. 

40.2 Failure of the successful Bidder to submit the above-mentioned Performance 

Security and, if required pursuant to ITB 40.1, the Environmental and Social 

(ES) performance Security, or to sign the Contract Agreement shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid 

security. In that event the Employer may award the Contract to the next 

lowest evaluated Bidder whose offer is substantially responsive and is 

determined by the Employer to be qualified to perform the Contract 

satisfactorily. The process shall be repeated according to ITB 39. 

41 Signing of Contract 41.1 The Employer and the successful Bidder shall sign the Contract Agreement 

within the period as stated ITB 40.1. 

41.2 At the same time, the Employer shall also notify all other Bidders of the results of 

the bidding, and shall publish in an English/Nepali language newspaper or well-

known and freely accessible website the results identifying the bid and lot 

numbers and the following information: (i) name of each Bidder who submitted a 

Bid; (ii) bid prices as read out at Bid Opening; (iii) name and evaluated prices of 

each Bid; (iv) name of bidders whose bids were rejected and the reasons for their 

rejection; and (v) name of the winning Bidder, and the Price it offered, as well as 

the duration and summary scope of the Contract awarded. 

41.3 VOID. 

41.4 VOID. 

42. Complaint and 

Review 
42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made 

by the Employer in opening of the price bid or the intention to award the 

Contract, it may file an application to the Chief of the Public Entity within 

Seven (7) days of providing the notice under ITB 25.8 and ITB 39.1 by the 

Public Entity, for review of the proceedings stating the factual and legal grounds.  

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be 

processed. 

42.3 The chief of Public Entity shall, within five (5) days after receiving the 

application, give its decision with reasons, in writing pursuant to ITB 42.1:  

(a) whether to suspend the procurement proceeding and indicate the procedure to be 

adopted for further proceedings; or  



   
 

  

(b) to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid amount up 

to the value as stated in 42.4.  

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance 

with ITB 42.3, or the decision is not given within five (5) days of receipt of    

application pursuant to ITB 42.1, it can, within seven (7) days of receipt of 

such decision, file an application to the Review Committee of the GoN, 

stating the reason of its disagreement on the decision of the chief of Public 

Entity and furnishing the relevant documents, provided that its Bid amount ,equal 

or more than Rupees Twenty Million (NRs. 20,000,000). The application may be 

sent by hand, by post, by courier, or by electronic media at the risk of the 

Bidder itself. 

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be 

processed. 

42.6 Within three (3) days of the receipt of application from the Bidder, pursuant 

to ITB 42.4, the Review Committee shall notify the concerning Public Entity to 

furnish its procurement proceedings, pursuant to ITB 42.3. 

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the 

Public Entity shall furnish the copy of the related documents to the Review 

Committee. 

42.8 The Review Committee, after inquiring from the Bidder and the Public 

Entity, if needed, shall give its decision within one (1) month of the receipt of 

the application filed by the Bidder, pursuant to ITB 42.4. 

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a 

cash amount or Bank guarantee from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law 

equivalent to ten percent (10 %) of amount of bid security in case of 

complaint against decision pursuant to ITB 25.8 and one percent (1%) of its 

quoted Bid amount in case of complaint against decision pursuant to ITB 39.1 

with the validity period of at least ninety (90) days from the date of the filing 

of application pursuant to ITB 42.4. 

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Review 

Committee shall have to return the security deposit to the applicant, pursuant to 

ITB 42.9, within seven (7) days of such decision made. 



   
 

Section II: Bid Data Sheet 

This section consists of provisions that are specific to each procurement and supplement the 

information or requirements included in Section I. Instructions to Bidders. 

A. General 

ITB 1.1 The number of the Invitation for Bids is: TNN05/083/84 

ITB 1.1 The Employer is: Road Division, Nepalgunj 

ITB 1.1 The number and identification of lots (contracts) comprising this bidding process is:  

Periodic Maintenance of a) Shiva Khola-Khairi Khola (NH 01-59 km from 753.39 - 775.0), 

length 21.61km, SRCTIP-DOR-WPM-RDNPL-NCB-64 

ITB 2.1 The name of the Project is Periodic Maintenance of a) Shiva Khola-Khairi Khola (NH 01-59 

km from 753.39 - 775.0), length 21.61km 

The implementing agency is the Department of Roads 

ITB 4.1 (a) Maximum number of partners in a joint venture shall be: 3 (three) 

ITB 4.4 A list of debarred firms and individuals is available on the World Bank’s external website: 
http:/www.worldbank.org/debarr. 

B. Bidding Document 

ITB 7.1 
For clarification purposes only, the Employer’s address is:  

Attention: Narendra Prasad Bhatta, Division Chief 

Address: Road Division, Nepalgunj   

Telephone: 9866201050 

Facsimile number: 

Electronic mail address: dronepalgunj@gmal.com  

Web page for publication of response to request for clarifications: https://www.dor.gov.np 

ITB 7.4 
A Pre-Bid meeting shall be held. Pre-Bid Meeting will  

Take place at the following date, time and place:  

Date: 2083/07/12 BS (2026/10/29 AD) 

Time: 11:00 am  

Place: Road Division, Nepalgunj 

A site visit “shall not be” organized by the Employer.  

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 10 
days prior to the deadline for submission of bids.  

C.  Preparation of Bids 

ITB 10.1 The language of the bid is: English 

ITB 11.2 (h) The Bidder shall submit with its Technical Bid the following additional documents:[generic 

contents are provided in Section IV] 



   
 

(a) Code of Conduct including SEA/SH for Workers and Personnel: The Bidder shall 

submit its Code of Conduct that will apply to the personnel of the Contractor and sub-

contractors to ensure compliance with the Contractor’s Environmental, Social, Health and 

Safety (ESHS) obligations under the Contract. The Bidder shall use for this purpose the 

Code of Conduct form provided in Section IV. No substantial modifications shall be made 

to this form, except that the Bidder may introduce additional requirements, including as 

necessary to consider specific Contract issues/risks.  In addition, the Bidder shall detail 

how this Code of Conduct will be implemented. This will include: how it will be 

introduced into conditions of employment/engagement, what training will be provided, 

how it will be monitored and how the Contractor proposes to deal with any breaches. 

The Contractor shall be required to implement the agreed Code of Conduct to its 

personnel and Sub-contractors. 

(b) Contractor’s Environmental and Social Management Plan (C-ESMP) based on the 

approved ESIA, ESMF, RF, SEP, LMP and other instruments 

The Bidders shall be required to submit as a part of the Bid a C-ESMP. Later during 

contract execution, this document shall be further elaborated and submitted for approval, 

and subsequent implementation in accordance with the SCC 48.7, that includes the agreed 

Management Strategies and Implementation Plans. 

Assessment of ESHS compliances including SEA/SH Prevention and Action plan, OCHS and 

Labor camp standards shall be carried out on a bi-monthly basis by safeguards 

implementation monitoring team of the Employer. SEA/SH Prevention and Response Action 

Plan” means a document which outlines how the project will put in place the necessary 

actions, protocols and mechanisms to address SEA/SH risks; and how to address any 

SEA/SH allegations that may arise.  

ITB 11.3 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, 

including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump 

sum contracts: Not Applicable 

11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: Not Applicable  

ITB 13.1 Alternative bids “shall not be” permitted. 

ITB 13.2 Alternative times for completion “shall not be” permitted.  

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: Not 

Applicable  

ITB 14.6 The prices quoted by the Bidder “shall not be” subject to adjustment during the performance of 

the Contract. 

ITB 18.1 The bid shall be valid until: 2083/11/11 BS (2027/02/23 AD) 

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to 

issue Bank Guarantee as per prevailing Law with a minimum NRs. 7,100,000, which shall be 

valid until 2083/12/11 BS (2027/03/25 AD) 

ITB 19.2 (b) 
Employer’s Account: 

Office Name: District Treasury Controller Office Banke (Ko. Le. Ni. Ka) 

Bank Name: Rastriya Banijya Bank  

Bank Address: Nepalgunj 

Account Number:4130100102030000 



   
 

 

 

 

 

Office Code: 337015701 

ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: : Not applicable 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall  

indicate:  

(a) The name and description of the documentation required to demonstrate the authority 

of the signatory to sign the Bid such as a Power of Attorney; and  

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by 

all parties (i) stating that all parties shall be jointly and severally liable, and (ii) 

nominating a Representative who shall have the authority to conduct all business for 

and on behalf of any and all the parties of the JV during the bidding process and, in 

the event the JV is awarded the Contract, during contract execution.  

D.  Submission and Opening of Bids 

ITB 21.1 
Bidders shall have the option of submitting their bids : "by hand / by courier" 

ITB 22.1 
Attention:: Narendra Prasad Bhatta, Division Chief 

Address: Road Division, Nepalgunj  

The deadline for bid submission is :  

Date : 2083/08/10 BS (2026/11/26 AD) 

Time : 12:00 noon 

ITB 25.1 
The Technical Bid opening shall take place at : 

Address : Road Division, Nepalgunj  

Date : 2083/08/10 BS (2026/11/26 AD) 

Time : 1:00 pm 

E.  Evaluation and Comparison of Bids 

ITB 34.1  
a) Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 

25% of the total contract amount.  

b) Sub-contractors’ qualification and experience will not be considered for evaluation of the 

Bidder. The Bidder on its own (without taking into account the qualification and experience of 

the sub-contractor) should meet the qualification criteria.  

ITB 35.4 
Bidders are “permitted” to quote separate prices for lots (Contracts), and a single Bidder 

will be awarded multiple lots (Contracts) based on provision of Paragraph 1.2, Multiple 

Contracts Section III (Evaluation and Qualification Criteria): 

Multiple contracts comprising of following lots (contracts): Not Applicable] 

ITB 35.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price.  

ITB 40.1 The performance security amount shall be: 5 (five) percent of the bid price. 

Environmental and Social (ES) Performance Security shall be: Not Applicable 



   
 

Section III: Evaluation and Qualification Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by 

post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise 

minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in 

disqualification. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section IV 

(Bidding Forms).  

1. Evaluation  
 In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:  

Note:  

Use the evaluation criteria listed below as appropriate and required for the project.  

1.1 Adequacy of Technical Proposal  

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's 

technical capacity, to mobilize key equipment and personnel for the contract consistent with its 

proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in 

accordance with the requirements stipulated in Section VI (Works Requirements). 

Non-compliance with equipment and personnel requirements described in Section VI (Works 

Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to 

clarification and rectification prior to contract award. 

1.2 Multiple Contracts  

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows: NA 

Award Criteria for Multiple Contracts [ITB 35.4]: 

Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated taking 

into account discounts offered, if any, for combined contracts. The contract(s) will be awarded 

to the Bidder or Bidders offering the lowest evaluated cost to the Employer for combined 

contracts, subject to the selected Bidder(s) meeting the required qualification criteria for 

combination of multiple contracts as the case may be. 

Qualification Criteria for Multiple Contracts: 

The criteria for qualification shall be the sum of the minimum requirements for respective 

individual contracts as specified under items 2.3.2, 2.3.3, 2.3.4 and 2.4.2 b. 

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a) of Section III, the 

evaluation shall be done as below: 

N is the minimum number of contracts required as per Specific Construction Experience 

(2.4.2(a)).  

V is the minimum value of a single contract as per Note (2),or (3) of 2.4.2 Specific 

Construction Experience. 



   
 

i. Minimum requirements for combined contract(s) shall be the aggregate requirements for 

each contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall 

be different contracts: 

Contract 1: N1 contracts, each of minimum value V1; 

Contract 2: N2 contracts, each of minimum value V2;  

Contract 3: N3 contracts, each of minimum value V3;  

----etc.  

Or 

ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all 

such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---. 

1.3 In Case, other than Multiple Contracts  

Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to 

the Bidder or Bidders offering the lowest evaluated cost to the Employer, subject to the 

selected Bidder(s) meeting the required qualification which shall be the sum of the minimum 

requirements for respective individual contracts. Under this case, Contract shall be awarded 

based on Least Cost Combination to the Employer.  

1.4 Completion Time  

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:  

Not Applicable 

1.5  Alternative Technical Solutions  

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:  

Not Applicable 

1.6 Quantifiable Nonconformities and Omissions  

Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: 

[Insert in bidding document: “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial 

nonconformities shall be evaluated, but excluding omission of prices in the BoQ.The Employer will 

make its own assessment of the cost of any nonmaterial nonconformities and omissions for the 

purpose of ensuring fair comparison of bids.”] 

 

 

 



   
 

2.  Qualification 

2.1  Eligibility  

 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All 

Partners 

Combined 

Each 

Partner 

Lead 

Partner 

2.1.1 Nationality 

Nationality in 

accordance with ITB 

sub-clause 4.2 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Letter of 

Technical Bid 

Forms 

 ELI –1; ELI 

–2 

with 

attachments 

2.1.2 Conflict of Interest 

No conflicts of interest 

in accordance with 

ITB Sub-Clause 4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.3 Government/ DP Eligibility 

Not having been 

declared ineligible by 

the World Bank, as 

described in ITB Sub-

Clause 4.4. 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.4 Government-owned Entity 

Bidder required to 

meet conditions of ITB 

Sub-Clause 4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.1.5 UN Eligibility  

Not having been 

declared ineligible 

based on a United 

Nations resolution or 

Employer's country 

law, as described in 

ITB Sub-Clause 4.8. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.6 Bidder’s Running Contracts  



   
 

Not Applicable      

2.1.7 Other Eligibility 

Firm Registration 

Certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Business Registration 

Certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 
Document 

attachment 

VAT and PAN 

Registration certificate 

(only for domestic 

bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 
Document 

attachment 

Tax Clearance 

Certificate or 

extension for the F/Y 

2082/083.(Only for 

domestic bidders)) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Additional 

requirements  

[Insert if any] 

…… not 

applicable 

………. 

…… not 

applicable 

…… 

…………… ………… ………… 

 

2.2  Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 

All Partners 

Combined 

Each 

Partner 

Lead 

Partner 

2.2.1 Pending Litigation 

All pending 

litigation shall be 

treated as resolved 

against the Bidder 

and so shall in 

total not represent 

more than 50 

percent of the 

Bidder's net 

worth. 

must meet 

requirement 

by itself or 

as partner to 

past or 

existing JV 

not applicable must meet 

requirement by 

itself or as 

partner to past or 

existing JV 

not 

applicable 
Form LIT - 1 

 



   
 
2.3 Financial Situation  

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirement

s All Partners 

Combined 

Each 

Partner 

Lead 

Partner 

2.3.1 Historical Financial Performance 

Submission of audited 

balance sheets and 

income statements, for 

the last 5 years to 

demonstrate the current 

soundness of the Bidder's 

financial position. As a 

minimum, a Bidder's net 

worth for the last year 

calculated as the 

difference between total 

assets and total liabilities 

should be positive. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 
Form FIN - 1 

with 

attachments 

  

2.3.2 Average Annual Construction Turnover 

Minimum average annual 

construction turnover of 

NRs 387 million 

calculated as total 

certified payments 

received for construction 

contracts in progress or 

completed, within the last 

five fiscal years. 

must meet 

requirement 

must meet 

requirement 

must meet 25 

percent 

of the 

requirement 

must meet 40 

percent 

of the 

requirement 

Form FIN 

-2 

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 

present value by applying wholesale price index of Nepal Rastra Bank. 

 

 

 

 

 

 

 

 

 

 

 



   
 
 

 

 

2.3.3 Financial Resources 

(i) Using Forms FIN - 

3 and FIN - 4 in 

Section IV (Bidding 

Forms) the Bidder 

must demonstrate 

access to, or 

availability of, 

financial resources 

such as liquid assets2, 

unencumbered real 

assets, and other 

financial resources, 

(other than any 

contractual advance 

payments) to meet the 

cash-flow requirement 

of  86 million for the 

subject contract(s) net 

of the Bidder’s other 

commitments 

 

(ii) The Bidder shall 

also demonstrate, to 

the satisfaction of the 

Employer, that it has 

adequate sources of 

finance to meet the 

cash flow requirements 

on works currently in 

progress and for future 

contract commitments, 

at least for a period of 

three months.  

 

must meet 

requirement 

must meet 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Must meet 

requirement 

must meet 

25%   of the 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

must meet 

40%  of the 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Not 

Applicable 

Form FIN - 

3  

 

 2.3.4 Required Bid Capacity- Not Applicable 

 
     

 
2   Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-securities, 

marketable securities, trade receivables, short-term financing receivables and other assets that can be converted into cash 

within ONE YEAR. 

 



   
 
2.4 Experience 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirement All Partners 
Combined 

Each 
Partner 

Lead 
Partner 

2.4.1 General Construction Experience 

Experience under 

construction contracts in 

the role of contractor, 

subcontractor, or 

management contractor 

for at least the last 5 

(five) years prior to the 

applications submission 

deadline. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 
Form EXP - 1 

 

2.4.2  Specific Construction Experience  

(a) Contracts of Similar Size and Nature 

Participation as Prime 

contractor, joint venture 

member3management 

contractor, or 

subcontractor, in at least 

One (1) Contract within 

the last ten (10) years, with 

a value of at least NRs 

194 million that have been 

successfully or are 

substantially completed 

and that are similar to the 

proposed works. The 

similarity shall be based 

on the physical size, 

complexity, methods, 

technology or other 

characteristics as described 

in Section VI, Works 

Requirements. 

1) Bituminous Road 

Construction works  

must meet 

requirement 

not 

applicable 

at least one 

Contract 

within the 

last ten (10) 

years with a 

value of at 

least 25% 

specified in 

the 

Requirement 

that have 

been 

successfully 

or are 

substantially 

completed 

and that are 

similar to the 

proposed 

works 

must meet 

requirement 
Form EXP 

– 2(a) 

 

 

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 

present value by applying wholesale price index of Nepal Rastra Bank. 

 

 

 

 
3 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the 

Bidder’s share, by value, volume, number or rate of production of any key activity as appropriate and role and 

responsibilities shall be considered to meet this requirement. 



   
 
(b) Construction Experience in Key Activities  

For the above or other 
contracts executed during the 
period stipulated in 2.4.2(a) 
above, a minimum 
construction experience in 
the following key activities: 

1. Asphalt Concrete Works 

3876 cum per year 

must meet all 
requirements 

must meet all 
requirements 

 

not 
applicable 

not 
applicable 

Form 
EXP - 
2(b) 

  

2.5 ESHS Declaration 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirement All Partners 

Combined 

Each 

Partner 

One 

Partner 

Environmental and Social (ES) past performance 

Declare any civil 

work contracts that 

have been suspended 

or terminated and/or 

performance security 

called by an 

employer for reasons 

of breach of 

environmental, or 

social (including 

Sexual Exploitation, 

and Abuse) 

contractual 

obligations in the 

past five years. 

Must make the 

declaration. 

Where there are 

Specialized 

Subcontractor/s, 

the Specialized 

Subcontractor/s 

must also make 

the declaration. 

Not 

applicable 

Each must make 

the declaration. 

Where there are 

Specialized 

Subcontractor/s, 

the Specialized 

Subcontractor/s 

must also make 

the declaration. 

Not 

applicable 

Form CON-3 

ES 

Performance 

Declaration 

2.6 Subcontractors 

The experience and financial capacity of the sub-contractors shall not be added to those of the Bidder 

for purposes of qualification of the Bidder.  

The sub-contractors proposed shall be fully qualified for their work proposed, and meet the following 

criteria: 

2.7 (a) Nature of Works that can be sub contracted:  

(i) ……………………………. 

2.7 (b) Qualification Criteria 

The proposed sub-contractor shall meet the following requirements: 

1) Completion of 80% of the quantity of the work being sub contracted 

 

2) Average Annual Construction Turnover for the work being sub contracted should be at least 1.5 



   
 

* V/T where V is the proposed value of sub contract and T is time in year. For contract duration 

of up to 1 year, T shall be “1”.  

 

3) Financial Resources: The sub contract must demonstrate that it has the financial resources to 

meet its current contract commitment plus three months’ requirements for the sub contracted 

work.  

 

  



   
 

Section IV: Bidding Forms 

 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its 

Bid. 



   
 

Letter of Technical Bid 

 
The Bidder must accomplish the Letter of Bid in its letter head clearly showing the Bidder’s 

complete name and address.  

 

Date: .........................................................  

Name of the contract: .........................................................  

Invitation for Bid No.: .......................................................  

 

To:…………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 

in accordance with Instructions to Bidders (ITB) Clause 8. 

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert validity 

period as specified in ITB 18.1 of the BDS] days from the date fixed for the bid submission deadline 

in accordance with the Bidding Documents, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period. 

 

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4 & 3.5  

 

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding 

process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance with 

ITB 13. 

 

(f) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of 

the contract, has not been declared ineligible by the World Bank, under the Employer’s country laws 

or official regulations or by an act of compliance with a decision of the United Nations Security 

Council;  

 

(g) We are not a government owned entity/We are a government owned entity but meet the 

requirements of ITB 4.5;1  

 

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do not 

have any conflict of interest in accordance with ITB 4.3 and we have not been punished for an 

offense relating to the concerned profession or business.  

 

(i) We declare that we are solely responsible for the authenticity of the documents submitted by us. 

The document and information submitted by us are true and correct. If any document/information 

given is found to be concealed at a later date, we shall accept any legal actions by the Employer. 

(j) We agree to permit the Employer/the World Bank or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them audited by auditors 

appointed by the Employer.  



   
 

 

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with 

the requirements set forth in Section VI (Works Requirement) and our technical proposal, or as 

otherwise agreed with the Employer. 

 

 

Name: ................................................................................................. 

 

In the capacity of  ............................................................................. 

 

Signed  …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  

 

 



   
 

Letter of Price Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s 

complete name and address.  

 

Date: .........................................................  

 

Name of the contract: .........................................................  

 

Invitation for Bid No.: .......................................................  

 

To:…………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 

in accordance with Instructions to Bidders (ITB) Clause 8;  

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

 

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the 

options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities 

 

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words and figures]; 

Or  

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total price 

of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 [another 

contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say Lot1]and 

Lot3 [another contract] [insert the total price in words and figures]; Total price of subject contract [say 

Lot1], Lot2 [another contract], Lot3 [another contract], ………………..[insert the total price in words 

and figures]; 

 

(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple 

contracts] 

 

 

Add following if Bidding Document provisions applicability of multiple contracts: 

 

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2 

[another contract] are:…………………………………………….. 

 



   
 
The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot3 

[another contract] are:…………………………………………….. 

 

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 

[another contract] and Lot3 [another contract],……………………, 

are:…………………………………………….. 

 

[Note:  

1. Formulate possible combinations depending upon the number of lots under Bidding Process and 

modify accordingly Paragraph (c) and (d)]  

 

 

(e) Our bid shall be valid until [insert date of validity as specified in ITB 18.1] in accordance with the 

Bidding Documents, and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period; 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding 

Document;  

 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding 

process or execution of the Contract:4 
Name of Recipient Address Reason Amount 

 .............................................  ...........................................   ..................................   ........................ 

 .............................................  ...........................................   ..................................   ........................ 

(h) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed;  

 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 

may receive; and  

 

(j) We declare that we are solely responsible for the authenticity of the documents submitted by us. 

 

(k) We agree to permit the Employer/the World Bank or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them audited by auditors 

appointed by the Employer.  

Name: .............................................................................................. 

In the capacity of ............................................................................. 

Signed  …………………………………………………………... 

Duly authorized to sign the Bid for and on behalf of ………… 

Date ………………………………………………………….... 

 
4 If none has been paid or is to be paid, indicate “None”. 



   
 

Table of Price Adjustment Data5 

[To be used if Price Adjustment is applicable as per GCC 53.1] 

 

Code 
Index 

Description 

Source 

of 

Index* 

Base 

Value 

and 

Date 

Employer's 

Proposed 

Weighting 

Range 

(coefficient) 

Bidder's 

Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

Adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

 
*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 
item. 
 
(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  

or rate fixed by District Rate Fixation Committee  
 
(b) Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal Rastra 

Bank or "Fuel" Price fixed by Nepal Oil Corporation.  
 
** Bidders proposed weightings should be within the range specified by the Employer in column - 5  

 
5 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not 

be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to 

contract award. 

 

 



   
 

Table of Price Adjustment Data6 

[To be used if Price Adjustment is applicable as per GCC 53.6] 

 
Code Construction 

Material* 

Unit Base Price (NRs/Unit)     

(Ex-factory) 

Source 

(Factory)** 

1 2 3 4 5 

1 Bitumen  MT.   

2 Diesel Ltr.   

3 Emulsion Ltr.   

     

     

 
* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be 

proposed by bidder) in column 4 and 5. 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of the 

Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price adjustment, the Ex-

factory price of the same source shall be taken into consideration. 

 

 

 

 

 

 

 

 
6 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not 

be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to 

contract award. 



   
 

Bid Security 

Bank Guarantee 
Bank’s Name, and Address of Issuing Branch or Office  

(On Letter head of the Bank) 

Beneficiary: .............................. name and address of Employer ……………………………… 

Date: ……………………………………………Bid Security No.: .............................................. 

We have been informed that. …………. [insert name of the Bidder] (hereinafter called “the 

Bidder”)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of 

…………...name of Contract . …………… under Invitation for Bids No. ……………… (“the IFB”). 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee.  

At the request of the Bidder, we…………………. . name of Bank ………………..  hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . ………...amount in 

figures ………………………. (. …………..amount in words ……………….) upon receipt by us of 

your first demand in writing accompanied by a written statement stating that the Bidder is in breach of 

its obligation(s) under the bid conditions, because the Bidder:  

(a) has withdrawn or modifies its Bid during the period of bid validity specified by the Bidder on the 

Letter of Technical and Price Bid; or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  

(hereinafter “the ITB”); or  

(c) changes the prices or substance of the bid while providing information pursuant to clause  27.1 of ITB; 

or 

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 

(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 

performance security, in accordance with the ITB.  

(e) is involved in fraud and corruption in accordance with the ITB 

This guarantee will remain in force up to and including the date ………number…………days after 

the deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may 

be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not letter than the above date.  

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by 

the Bidder unless notified by you for the release of the guarantee.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

. . .Bank’s seal and authorized signature(s) . . . 

Note:  
The bid security of ………..……………. has been counter guaranteed by the Bank ……..………..…… on 

…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 

 



   
 

Technical Proposal Format 
 
 

Personnel  

 

 

 

Equipment  

 

 

 

Site Organization  

 

 

 

Method Statement  

 

 

 

Mobilization Schedule  

 

 

 

Construction Schedule  

 

 

Environmental and Social Risk Management 

Others  



   
 

Personnel 

Form PER - 1: Proposed Personnel  
 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for 

each of the positions listed in Section VI (Work Requirements). The data on their experience should be 

supplied using the Form below for each candidate.  

No. Name Position* 

Academic 

Qualification 

 

Total Work 

Experience 

[Years] 

Experience in 

Similar 

Works [years] 

1.      

2.      

3.      

4.      

5.      

      

 

 As listed in Section VI (Work Requirements). 

[Note to the Employer: Ensure all key personnel including “Environmental and Safeguard Experts” 

are included in the Work Requirement] 

 

 



   
 

Form PER - 2:  Resume of Proposed Personnel 

 

The Bidder shall provide all the information requested below. 

 

Position* 

Personal Information Name Date of Birth 

Professional qualifications 

Present employment Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience over the last twenty years in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project.  

 

From To Company, Project, Position and Relevant Technical and 

Management Experience 

   

   

   

   

   
 

 



   
 

Equipment 
 
Form EQU: Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall 

be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 

(i) For the equipment under Bidder's ownership 

No. 
Equipment Type 

and Characteristics 

Total Nos. of 

Equipment under 

Bidder's 

Ownership 

No. of Equipment 

engaged/proposed for 

ongoing/committed 

contracts 

Nos. of Equipment 

proposed for this 

contract 

1.     

2.     

3.     

4.     

5.     

     

(ii) For the Equipment to be leased/hired 

No. 
Equipment Type 

and Characteristics 

Total Nos. of 

Equipment under the 

ownership of lease/hire 

provider 

No. of Equipment 

engaged/committed 

for other works 

Nos. of Equipment 

proposed to be 

leased/hired for this 

contract 

1.     

2.     

3.     

4.     

5.     

     

Type of Equipment 

Equipment Information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location  

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 
 



   
 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax email 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 

 

The Bidder shall be solely responsible for the data provided. However, this shall not limit 

the right of Employer to verify the authenticity of submitted information. 
 



   
 

Bidder’s Information and Qualification Format 
 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others  



   
 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 

Qualification Criteria) the Bidder shall provide the information requested in the corresponding 

Information Sheets included hereunder.  

 

 

Form ELI - 1: Bidder’s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, address, 

telephone numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required 

to comply with  ITB 4.5.  

 

  



   
 

Form ELI - 2: JV Information Sheet 

Each member of a JV must fill in this form  

 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone numbers, 

fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with 

ITB 4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy 

and compliance with commercial law, in accordance with ITB 4.5. 

 

 

 

Form ELI - 3: Bidder’s Running Contracts  



   
 
Each member of a JV must fill in this form  

 Bidder's Running Contracts  

Name of 

office 

Contract 

Identification 

no. 

 

Source of 

Fund* 

Date of issuance 

of Letter of 

Acceptance 

 

Status of 

contract** 

Date of Issuance 

of Taking Over 

Certificate*** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

  

 

 

 

 

 

* Mention GON funded or DP funded or Other PE (Insert name) funded 

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running 

and "Substantially completed" if taking over certificate has been issued. 

** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and 

taking over certificate has been issued.  

 

 

  



   
 

Form LIT - 1: Pending Litigation  

Each member of a JV must fill in this form  

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 

Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 

Criteria) 

 

Year Matter in Dispute 
Value of Pending 

Claim in NRS 

Value of Pending 

Claim as a Percentage 

on Net Worth 

 

 

 

 

 

 

   

 

 

 

 

 

 

 

   

 

 

 

 

 

 

 

 

   

 

 



   
 

Form FIN - 1: Financial Situation  
 

Each Bidder or member of a JV must fill in this form  
 

Financial Data for Previous 3 Years [in NRS] 

Year 1 : Year 2 : Year 3 : 

Information from Balance Sheet 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

Total Revenues    

Profit Before Tax    

Profit After Tax    

o Attached are copies of financial statements (balance sheets including all related notes, and income 

statements) for the last three or above years, as indicated above, complying with the following conditions. 

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister  

or parent companies.  

o Historic financial statements must be audited by a certified auditor.  

o Historic financial statements must be complete, including all notes to the financial statements. 

o Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 

 

 

 



   
 

Form FIN - 2: Average Annual Construction Turnover  
 

Each Bidder or member of a JV must fill in this form  

 

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in 

terms of the amounts billed to clients for each year for work in progress or completed to NRs at the end 

of the period reported.  

 

Annual Turnover Data for the Last 10 Years or as specified in criteria 2.3.2 

(Construction only) 

Year Amount Currency 

  

  

  

 

 

- Average Annual Construction Turnover (as per criteria 2.3.2) 

 

 

  

 



   
 

Form FIN - 3:  Financial Resources  
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other 

financial means, net of current commitments, available to meet the total construction cash flow demands 

of the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).  

 

Financial Resources 

No. Source of financing Amount (in NRS) 

1   

2   

3   

 

 

 

         



   
 

Form FIN- 5:  Current Contract Commitments / Works in Progress 
 

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

Current Contract Commitments ( For Calculation of B with reference of FIN-3)   

No. 
Name of 

Contract 

Name of the 

Contractor/s 

Employer's 

Contact 

Address, 

Tel, Fax 

Contract 

Share in 

% 

(a) 

Contract 

Amount 

in 

Millions 

(b) 

Contract 

Date(yyyy-

mm) 

(c) 

Initial or 

Revised 

Contract 

Duration 

(months) 

(d) 

Value of 

outstanding 

works [In 

Millions, 

NRS]# 

(e)  

Estimated Time 

in Month to 

Complete the 

outstanding 

works 

(f) = (c) + (d) – 

Date of 

Invitation of Bid 

(f) 

Estimated 

Monthly 

cashflow 

requirements 

(g) = ((e) x 

(a)/(f)) 

 

(g) 

Average Monthly 

Invoicing Over 

Last Six Months 

 

(h) 

 

1            

2            

3            

4            

 

           Signature of Bidder 

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to 

substantiate the facts/figures. 



   
Form EXP - 1:  General Construction Experience  

Each Bidder or member of a JV must fill in this form.  

 

General Construction Experience 

Starting 

Month Year 

Ending 

Month Year 

Year Contract Identification and Name and Address of 

Employer Brief Description of the Works 

Executed by the Bidder 

Role of 

Bidder 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

    

 

 

 

 

 

 

    

 

  



   
 

Form EXP - 2(a):  Specific Construction Experience  
 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note: 

The Bidder should insert here contract size, complexity, methods, technology, or other characteristics to 

demonstrate that identified project is similar in nature, size and complexity as described in Section VI 

(Work Requirements). 

 

 

 

 

 

 

 

  



   
 

Form EXP - 2(b):  Specific Construction Experience in Key Activities  

 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of……….. Contract Identification 

Award Date  Completion Date  

Role in Contract  

Contractor 

 Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note: 

The Bidder should insert here production rate(s) for the key activity (activities) subject contract against 

which the bidder demonstrates production rates achieved by him on previous contracts. 

 

 

 

 

 

 

 

 



   
 

Form CON – 3: 

Environmental and Social Performance Declaration 

The following table shall be filled in by the Bidder, each member of a Joint Venture and each Specialized 

Subcontractor 

Bidder’s Name: …………………….. 

Date: …………………………… 

Joint Venture Member’s or Specialized Subcontractor’s Name:……………………..  

RFB No. and title: {insert RFB number and title} 

Page …………. of …………… pages 

 

 

Environmental and Social Performance Declaration 

in accordance with Section III, Qualification Criteria, and Requirements of the 

document 

¨(Check only one box) 
[ ] No suspension or termination of contract: An employer has not suspended or terminated a contract 

and/or called the performance security for a contract for reasons related to Environmental or Social (ES) 

performance since the date specified in Section III, Qualification Criteria, and Requirements,  

 

¨[ ] Declaration of suspension or termination of contract: The following contract(s) has/have been 

suspended or terminated and/or Performance Security called by an employer(s) for reasons related to 

Environmental or Social (ES) performance since the date specified in Section III, Qualification Criteria, 

and Requirements,  

. Details are described below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, 

currency, exchange 

rate and NPR 

equivalent) 

{insert 

year} 

{insert amount 

and percentage} 

Contract Identification: {indicate complete contract name/ 

number, and any other identification} 

Name of Employer: {insert full name} 

Address of Employer: {insert street/city/country} 

Reason(s) for suspension or termination: {indicate main 

reason(s) e.g. gender-based violence; sexual exploitation or 

sexual abuse breaches} 

{insert amount} 

… … {list all applicable contracts} … 

    

Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and NPR 

equivalent) 

{insert 

year} 

Contract Identification: {indicate complete contract name/ number, and any 

other identification} 

Name of Employer: {insert full name} 

Address of Employer: {insert street/city/country} 

Reason(s) for calling of performance security: {indicate main reason(s) e.g. 

for gender-based violence; sexual exploitation, or sexual abuse breaches} 

{insert amount} 



   
… … {list all applicable contracts} … 

  

  



   
 

Code of Conduct including SEA/SH/VAW for Workers and Personnel  
 

The Bidder shall either agree to the following Code of Conduct or modify it to add further details: 

We pledge to the following Code of Conduct: 

a. Compliance with applicable laws, rules, and regulations. 

b. Compliance with applicable health and safety requirements to protect the local community 

(including vulnerable and disadvantaged groups), the Employer’s Personnel, and the Contractor’s 

Personnel (including wearing prescribed personal protective equipment, preventing avoidable 

accidents and a duty to report conditions or practices that pose a safety hazard or threaten the 

environment)  

c. Aversion from the use of illegal substances. 

d. Non-Discrimination in dealing with the local community (including vulnerable and disadvantaged 

groups), the Employer’s Personnel, and the Contractor’s Personnel (for example on the basis of 

family status, ethnicity, race, gender, religion, language, marital status, age, disability (physical and 

mental), sexual orientation, gender identity, political conviction or social, civic, or health status). 

e. Convey an attitude of respect to the local culture and traditions while interacting with communities 

members and any project affected person.  

f. Prohibit use of language or behavior, in particular towards women and/or children, that is 

inappropriate, harassing, abusive, sexually provocative, demeaning or culturally inappropriate. 

g. Prohibit violence, including sexual and/or gender-based violence inflicting physical, mental or 

sexual harm or suffering, threats of such acts, coercion, and deprivation of liberty. 

h. Prohibition of the exchange of money, employment, goods, or services for sex, including sexual 

favors or other forms of humiliating, degrading behavior, exploitative behavior or abuse of power. 

i. Protection of children (including prohibitions against sexual activity or abuse, or otherwise 

unacceptable behavior towards children, limiting interactions with children, and ensuring their safety 

in project areas). Never participate in sexual contact or activity with children—including grooming, 

or contact through digital media. Mistaken belief regarding the age of a child is not a defense. 

Consent from the child is also not a defense or excuse. 

j. Employees are expected to be available and approachable and to listen and reassure respond in a 

sensitive and non-judgmental and confidential manner in response to any reporting of SEA/SH/VAC 

k. In responding to any reporting of SEA/SH/VAC, everyone should follow the SEA/SH GRM 

procedure and process. Individuals/employees experiencing any forms of GBV, including SEA/SH 

is supported by facilitating access to specialist services in accordance with the SEA/SH GRM 

procedure and records will be kept in confidentiality. 

l. Effective addressing of sanitation requirements (for example, to ensure workers use specified 

sanitary facilities provided by their employer and not open areas). 

m. Avoidance of conflicts of interest (such that benefits, contracts, or employment, or any sort of 

preferential treatment or favors, are not provided to any person with whom there is a financial, 

family, or personal connection). 

n. Respecting reasonable work instructions (including regarding environmental and social norms). 

o. Protection and proper use of property (for example, to prohibit theft, carelessness or waste).  

p. Duty to report violations of this Code 

q. Non retaliation against workers who report violations of the Code, if that report is made in good 

faith. 

r. During the contract execution, we pledge further to the following: 



   
a. write the Code of Conduct in plain Nepali language and get it signed by each worker to indicate 

that they have: 

• received a copy of the code; 

• had the code explained to them; 

• acknowledged that adherence to this Code of Conduct is a condition of employment; and 

• understood that violations of the Code can result in serious consequences, up to and 

including dismissal, or referral to legal authorities.  

b. A copy of the code shall be displayed in a location easily accessible to the community and 

project affected people. 

 

I have read, understood and am in agreement with the content of this document which shall be subject to 

periodic revision and review. I understand that it is my responsibility to avoid actions or behaviors that 

are against my commitment to this Code of Conduct. I accept the consequences of any violation of any of 

the above provisions under this Code of Conduct.  

 

  Signature:  _________________________ 

 

  Printed Name: _________________________ 

 

  Title:   _________________________ 

 

  Date:   _________________________ 

 



   
 

Contractor’s Environmental and Social Management Plan (C-ESMP)  

 

The C-ESMP sets out the environment and social management measures and implementation 

arrangements throughout the contract period. This ESMP is an integral part of bid document, and 

requires prospective contractors to internalize and provide estimated cost (human resources and budget) 

for implementing the plan during execution of works in the bidding document. In planning and 

implementing environmental and social plans, contractors will be guided by the relevant legislative 

instruments of the Government of Nepal (GON), the World Bank Environmental and Social standards 

(ESSs) and the Project’s Generic Environmental and Social Management Plan (ESMP) for Periodic Road 

Maintenance.  

The Contractor will comply with all statutory requirements related to the road sector as well as 

environmental and Social regulations and standards as stated in the Environment Protection Act, 2019, 

the Environment Protect Rules 2020 of GoN and the World Bank’s ESSs. Similarly, the contractor 

should follow the Periodic Road Maintenance-Environment & Socal Management Plan ( PRM-ESMP) 

and relevant provisions of the World Bank’s Environment Health and Safety (EHS) guidelines and the 

environmental and social standards (ESS) requirements.  

The contractor will also comply with the Project’s Labor Management Procedures (LMP), including non-

employment of children under age of 14 and ensuring that workers sign up to a code of conduct against 

sexual exploitation and abuse and sexual harassment during the execution of works. The Children 

between 14 and 18 should not be engaged in hazardous works, complying the labour rules in Nepal and 

the LMP. The contractor should also follow and implement the COVID-19 protocols developed by the 

Department of Roads. Throughout the contract, the contractor will maintain avenues for receiving and 

addressing grievance and complaints from workers. 

The Bidder either agrees to the following generic C-ESMP or submit a site-specific one: 

We hereby pledge to comply with all statutory requirements, environmental and Social regulations and 

environmental quality standards as stated in the Environment Protection Act, 2019 and Environment 

Protect Rules 2020, COVID-19 protocols developed by the Department of Roads as well as the Periodic 

Road Maintenance Environment & Social Management Plan tabulated hereunder: 

 
Work Process & Activities 

Environmental & Social 

Issues and Impacts 
Possible Mitigation Measures7 (in addition to 

compliance to the Worker’s Code of Conduct) 

A.  Pre-treatment (PT) of the road surface   

a. Marking: A group of workers walk along 

the road to mark and measure the area 

requiring PT. 

b. Pothole repair: Potholes are cut to 

manageable shapes, aggregate mixed with 

hot bitumen is poured into the potholes and 

rolled. 

c. Wide crack repair: Cold application of a 

slurry made out of cement and bitumen 

emulsion on wide cracks. 

d. Narrow crack repair: Cold application of 

bitumen emulsion spray only or in a 

combination of sand or stone chips 

depending on the width of the cracks. 

e. As a part of PT, a small quantity of stone 

masonry work in repairing road-side drain, 

laying of gravel on the road shoulder, or 

• Workers exposed to 

moving traffic 

• Traffic congestion due 

to slow down of traffic 

• A chance meeting with 

wildlife working on the 

road passing through 

the national parks and 

wildlife reserves 

• Dust & noise nuisance 

to the roadside 

community while 

brooming manually or 

using a compressor 

• Health and safety risk 

to the roadside 

• Mandatory use of PPEs such as reflecting vest, 

hard hat, goggles, and safety boots 

•  Place traffic and warning signage while 

performing activities to alert moving traffic to 

avoid mischief  

• Demarcation of the working site with traffic 

cones and reflective ribbon 

• Assigning flagger and traffic controller, where 

needed. 

• Works will be undertaken during daytime only 

and avoid traffic-peak hours 

• Dawn & Dusk and wildlife movement timing 

will be avoided to avoid a chance meeting with 

wildlife especially working in the National Parks 

and Wildlife Reserves 

 
7 Bidders shall tailor these measures to specific works package and make sure that measures are proportional to the risks and impacts identified. 

Where relevant, each measure will need to be costed out. 



   
 

Work Process & Activities 
Environmental & Social 

Issues and Impacts 
Possible Mitigation Measures7 (in addition to 

compliance to the Worker’s Code of Conduct) 

repair of broken road edge by aggregate 

mixed with hot bitumen may also be 

required to dispose of runoff safely to a 

designated location. 

f. Cleaning road surface to remove loose 

material manually using brooming or by 

using compressor after PT works. 

community 

• Improperly side casting 

of collected materials 

removed during PRM 

works within the right 

of way  

• Inappropriate handling 

or spills, bituminous 

materials, lubricants, 

oils, and unused 

materials, etc. 

• Burns and injury 

resulting from spills of 

hot bitumen  

 

 

• Workers to execute works quietly without 

making excessive noise in such areas 

• Workers to perform activities in a group while 

working inside National Parks and Wildlife 

Reserves, and forests and other known wildlife 

migration routes 

• Prior approval from the concerned warden to be 

taken and notified before entering and working 

inside the parks and wildlife reserves  

• Prior notification about the works to roadside 

communities and other stakeholders through 

appropriate communication channels  

• The side cast collected material is to be disposed 

of at the designated disposal sites approved by 

the Engineer away from watercourses and 

sensitive habitats  

• Delineation of the treated area as instructed by 

the engineer to avoid accidents. The normally 

practiced delineation schedule is as follows or as 

directed by the engineers: 

o About a week for pothole repairing 

o Wide cracks repair surface about 4 hrs. 

o  Narrow cracks repair surface about 2 hrs. 

o Pre-treatment surface for about 1 hour. 

• Placing flagmen (at least 2 people with red and 

green flags) for alerting and managing the 

moving traffic. 

• Work time with Bitumen shall be confined to a 

maximum of 4 consecutive hrs./day to prevent 

respiratory hazards and notify to all to roadside 

communities and stakeholders through 

appropriate communication channels 

• Bitumen drums shall be placed/ stored at 

designated locations 

• Used lubricants, oils, and unused materials of old 

road surface materials collected appropriately 

and disposed to the site appropriately in a 

manner not causing any harm or degradation to 

the environment 

• In case of an accident: 

o In case of minor injuries, application of first 

aid at site 

o In case of serious injuries, immediate 

evacuation to the nearest appropriate health 

facility for treatment, reporting to the 

Employer and processing of the insurance 

claims 

o In case of fatalities, immediate reporting to 

the Police, Employer and the insurance 

company  

B. Asphalt Overlay (AO) on the PT road 

surface 

  

a. Spraying of hot bitumen at about 1 liter per 

square meter on the entire road surface 

using a mechanical sprayer.  

b. Mechanically laying of hot asphalt mix . 

• Workers exposed to 

moving traffic 

• Traffic congestion due 

to slow down of traffic 

• A chance meeting with 

In addition to the mitigation measures prescribed for 

Pre-Treatment above the following additional 

mitigation measures will also be applied during the 

execution of AO. 

• Ensure that all leftovers or spill asphalt will be 



   
 
 

Work Process & Activities 
Environmental & Social 

Issues and Impacts 
Possible Mitigation Measures7 (in addition to 

compliance to the Worker’s Code of Conduct) 

c. Mechanical compaction  wildlife working on the 

road passing through 

the national parks and 

wildlife reserves 

• Noise nuisance to the 

roadside community 

while brooming 

manually or using a 

compressor 

• Health and safety risk 

to the roadside 

community 

• Inappropriate handling 

or spills, bituminous 

materials, lubricants, 

oils, and unused 

materials, etc. 

• Injuries and burn to the 

workers during 

handling of hot bitumen 

• Traffic required to take 

a detour; sight distance 

obstruction due to 

equipment parked 

overnight on the 

roadside 

removed and disposed of to a designated site or 

as directed by the engineers. 

• Coordinate with local stakeholders (Traffic 

Police, Ward Office) for smooth traffic 

movement while working in a particular site  

• Mix hazardous materials a minimum of 30 

meters away from any watercourse, residences, 

or sensitive habitats. 

• All the AO activities are performed ensuring 

minimum noise nuisance to the roadside 

communities  

• Use caution during the loading and unloading of 

trucks and transport to minimize the loss of 

materials including noise nuisance 

• If potentially deleterious materials (e.g., cement-

based products) are used for repair works, ensure 

raw material, and wash water will not be 

released to any watercourse 

• Ensure that all deleterious substances are 

handled with care. Where possible, sweep up 

loose material or debris. Any material likely to 

pose a risk of contamination to soil, surface 

water, or groundwater shall be disposed of 

appropriately off-site 

• Always use a safety helmet and visor. Eye 

goggles do not give full-face protection; a neck 

apron to protect the back of the neck; coveralls 

with additional high visibility; heat resistant 

gauntlets/gloves 

• Ensure that no bitumen can run into the gloves; 

one-piece protective coveralls with long sleeves 

and legs worn over rigger-style boots; safety 

footwear up to calf length. No shoes, sandals, 

clogs, or trainers. NOTES: During loading and 

discharging it is recommended to wear well-

fitting long-sleeved gauntlets 

• Prohibit equipment parking at the roadside 

during night 

• The site will be demarcated with a safety ribbon 

to enhance optimum safety during the execution 

of works 

• Delineation of the AO area as instructed by the 

engineer for gaining strength of AO surface and 

avoiding accidents. The normally practiced 

delineation schedule is as follows or as directed 

by the engineers: 

o About 1 hour after spraying of hot bitumen 

o About 1 hour after mechanically placing of 

hot asphalt mix 

o About 1 hour after mechanical compaction 

of asphalt mix 

• To aid the crucial, initial treatment of a bitumen 

burns victim, every site where hot bitumen is 

handled should have a provision of a normal 

potable water storage facility 



   
 

Work Process & Activities 
Environmental & Social 

Issues and Impacts 
Possible Mitigation Measures7 (in addition to 

compliance to the Worker’s Code of Conduct) 

• Maintaining first aid box equipped with primary 

treatment medicines (Betadine solution for 

cleaning wound, ointment for applying on burns, 

sterile gauge and bandage etc.) 

C. As an alternate to AO, Surface Dressing 

on the PT road surface 

  

a. Spraying of hot bitumen on the entire road 

surface through mechanical sprayer.  

b. Spreading of bigger stone chips. 

c. Mechanical compaction using rollers. 

d. Second spraying of hot bitumen on the 

entire road surface through mechanical 

sprayer.  

e. Spreading of smaller stone chips. 

f. Mechanical compaction. 

• E&S impacts are same 

as PT and AO mention 

above 

• Mitigation Measures are same as that for AO 

above.  

• Delineation of the SD area for gaining strength 

of SD surface and avoiding accidents. The 

normally practiced delineation schedule is as 

follows or as directed by the engineers: 

o About 1 hour after spraying of hot bitumen 

o About 2 hours after manually spreading 

bigger size stone chips 

o About 1 hour after mechanical compaction 

o About 1 hour after spraying of hot bitumen 

o About 2 hours after manually spreading 

smaller size stone chips 

o About 1 hour after mechanical compaction 

D. Marking of road lanes and edges with a 

hot thermoplastic material on 

completion of AO or SD 

• Workers exposed to 

moving traffic 

• Worker injury through 

thermoplastic heater or 

hot molten paint,  

• Interruption to moving 

traffic etc. 

• Demarcation of area before execution of works 

with safety cone and ribbon 

• All workers should use PPEs and always wear 

protective goggles when using molten 

thermoplastic 

• Ensure first aid kit equipped with primary 

treatment medicines (Betadine solution for 

cleaning wound, ointment for applying on burns, 

sterile gauge and bandage etc.) and burns pack 

available with a supply of clean water 

• Placing flagmen (at least 2 people with red and 

green flags) for alerting and managing the 

moving traffic 

• Workers should be in groups while working 

along the stretch of highway located inside the 

wildlife and National parks 

• Delineation of the road lane for about 1 hour. 

E. Establishment of Grievance Redressal 

Mechanism (GRM) 

 • Contractors are responsible to establish a 

functional Grievance Redressal Mechanism 

(GRM) to address timely the grievances of the 

roadside communities and other stakeholders. 

• DOR-DCID, DoR-Maintenance Branch should 

facilitate to establish the GRM within and for the 

contractor 

 

I have read, understood and am in agreement with the content of this document which shall be subject to 

periodic revision and review.  

  Signature:  _________________________ 

  Printed Name: _________________________ 

  Title:   _________________________ 

  Date:   _________________________ 



   
 
  



   

Section V - Eligible Countries 

 

 

For the purpose of ITB 4.2: “all Countries”; and 

For the purpose of Country of Origin ITB 5.1 and GCC 79.2: “all Countries” 
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Section VI: Works Requirements 

 
 

 

This Section contains the Specification, the Drawings, and supplementary information that describe the 

Works to be procured, Personnel Requirements and Equipment Requirements.  

 

  



   

 

 

 

 

 

 

Scope of Work 

 

Periodic Maintenance of a) Shiva Khola-Khairi Khola (NH 01-

59 km from 753.39 - 775.0), length 21.61 km 

 



   
 

Specifications 

Notes on the Specifications 

 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 

competitively to the requirements of the Employer without qualifying or conditioning their Bids. The 

specifications must be drafted to permit the widest possible competition and, at the same time, present a 

clear statement of the required standards of workmanship, materials, and performance of the goods and 

services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in 

procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation 

facilitated. The specifications should require that all goods and materials to be incorporated in the 

Works be new, unused, of the most recent or current models, and incorporate all recent improvements in 

design and materials unless provided otherwise in the Contract. 

 

Models of specifications from previous similar projects are useful in this respect. The use of metric units is 

encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally 

written specially by the Employer or Project Manager to suit the Contract Works in hand. The available 

standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line 

Ministries can be adopted for respective civil construction works.  

 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same 

country or region where similar conditions prevail. The General Specifications should cover all classes of 

workmanship, materials, and equipment commonly involved in construction, however it may not 

necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of 

Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to 

meet the requirement of the particular Works.  

 

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of 

standards for goods, materials, and workmanship, recognized international standards should be used as 

much as possible. Where other particular standards are used, whether national standards of Nepal or other 

standards, the specifications should state that goods, materials, and workmanship that meet other 

authoritative standards, and which ensure substantially equal or higher quality than the standards 

mentioned, will also be acceptable.  

 

Employers should decide whether technical solutions to specified parts of the Works are to be permitted. 

Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to 

the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking 

into consideration the comparative specialized advantage of potential bidders. For example:  

 

The Employer should provide a description of the selected parts of the Works with appropriate 

references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that 

the alternative solutions if applicable shall be at least structurally and functionally equivalent to the 

basic design parameters and specifications.  

 

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 

Employer, including drawings, design calculations, technical specifications, breakdown of prices, 

proposed construction methodology, and other relevant details.  



   
 

 

Sample Clause: Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and 

materials to be furnished, and work performed or tested, the provisions of the latest current edition or 

revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the 

Contract. Where such standards and codes are national, or relate to a particular country or region, other 

authoritative standards that ensure a substantially equal or higher quality than the standards and codes 

specified will be accepted subject to the Project Manager’s prior review and written consent. Differences 

between the standards specified and the proposed alternative standards shall be fully described in writing 

by the Contractor and submitted to the Project Manager at least 30 days prior to the date when the 

Contractor desires the Project Manager’s consent. In the event the Project Manager determines that such 

proposed deviations do not ensure substantially equal or higher quality, the Contractor shall comply with 

the standards specified in the documents.  
 

These Notes for Preparing Specifications are intended only as information for the Employer or the person 

drafting the Procurement Documents. They should not be included in the final documents.  

 

 

 

 



   
 

[Insert Specifications]  

 
Standard specifications for this contract shall be the "Standard Specifications for Road and 

Bridge Works (2073 BS / 2017 AD)” with amendment 2082 issued under the authority of 

Government of Nepal, Ministry of Physical Infrastructure and Transport, Department of Roads. 

The document can be downloaded from www.dor.gov.np 

http://www.dor.gov.np/


   
[Insert E&S Specifications]  

Not Applicable 



   
 

Drawings 

Note:  

 

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes 

of the contract documents. The size will be dictated by the scale of the drawings, which must not be 

reduced to the extent that details are reduced illegible.  

 

2. A simplified map showing the location of the Site in relation to the local geography, indicating major 

roads, posts, airports, and railroads, is helpful.  

 

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders 

to understand the type and complexity of the work involved and the price the Bill of Quantities.  

 

 

 

 

 

[Insert Drawings] 
 

 



   

Supplementary Information 

 
 
 

[insert supplementary information if any, including lists of Environmental and Social 

Framework documents such as LMP, ESMP and other instruments prepared for the 

Project, which will be part of the Contract Document] 
 



   
 

Personnel Requirements 

 

 

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel 

that meet the following requirements: 

 

SN. Position Required No. Academic 

Qualification 

[When position 

demands] 

Total Work 

Experience 

[Years] 

Experience in 

Similar Works 

[years] 

1. 
Contractor’ 

Representative 

  
  

2. …..     

3. …….     

4. 

Environmental 

and Social 

Safeguard 

Expert 

  

  

5.      

 

 

 

 

 

 

 

 



   

 

Equipment Requirements 
 

 

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed 

below: 

 

No. Equipment Type and Characteristics Min. Number Requirement 

1.   

2.   

3.   

4.   

5.   

 

 

 

 

 

 

 

 

 

 



   
 

 

Section VI: Bill of Quantities8 

 

Notes for Unit Rate Contracts: 

Objectives 

 

The objectives of the Bill of Quantities are 

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail 

to distinguish between the different classes of Works, or between Works of the same nature carried out in 

different locations or in other circumstances which may give rise to different considerations of cost. 

Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 

and brief as possible. 

Content 

The Bill of Quantities should be divided generally into the following sections: 

(a) Preamble; 

(b) Work Items (grouped into parts); 

(c) Day works Schedule;  

d)  Provisional Sums; and 

(d) Summary. 

 

Preamble 

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 

measurement which have been adopted in the preparation of the Bill of Quantities and which are to be 

used for the measurement of any part of the works. 

 

Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or considerations of cost. General items 

common to all parts of the works may be grouped as a separate section in the Bill of Quantities.  

Day work Schedule 

A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates 

quoted by the Bidders, the Day work Schedule should normally comprise the following: 

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work 

rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 

which the Contractor will be paid for work executed on a day work basis. 

 
8In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section. 



   
(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid. 

The rate to be entered by the Bidder against each basic Day work item should include the 

Contractor’s profit, overheads, supervision, and other charges. 

Provisional Sums 

 

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in 

part at the direction and discretion of the Project Manager in accordance with the Conditions of 

Contract. 

 

Summary 

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, 

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 

 

  



   
 

Preamble of Bill of Quantities 
 

A. General 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager and 

valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at 

such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall 

be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the 

Contractor. 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in the Contract including fulfilment of ESHS requirements.  

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities.  

 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 

in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be 

distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. The Specification Clause references where given in the item description of the Bills of 

Quantities are for the convenience of bidders and generally refer to the principal relevant- specification 

clause but do not necessarily represent the whole of the specification requirements for the work required 

within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders 

obligation to complete work in accordance with all the requirements of the Specification. 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Project Manager in accordance with the Conditions of 

Contract.  

9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 

10. The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable] 

B. Day work Schedule 

a)General 



   
1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 

the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of 

classes of labor directly doing work ordered by the Project Manager and are competent to perform such 

work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also 

be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day 

work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. 

LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not 

limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence 

allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal 

law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) charges 

incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other 

consumables and all overhead, profit and administrative costs related to the use of such equipment. The 

cost of drivers, operators and assistants also shall be included in the rate of the equipment and no 

separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed 

with the Project Manager, the travelling time from the part of the Site where the Construction Plant was 

located when ordered by the Project Manager to be employed on day work and the time for return journey 

there to shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 

include overhead charges and profit as follows; 

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the 

Site.  

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpile on the Site to the place where it is to be used also shall be include in the same rate. 



   
 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 

are used, the SCC should state the manner in which they will be used, and under whose authority (usually 

the Project Manager’s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Employer to select such specialized contractors. To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional sum should 

be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 

facilities, attendance, etc.  



   

Bill of Quantities 

S. 

N. 

Item Description Unit Quantity Unit Rate 

(in figure) 

Unit Rate 

(In words) 

Amount 

(NPR) 

A Provisional Items  

1.0 

Insurance for the loss or damage 

to the Works, Plant, and 

Materials; as per SCC 19.1 [SS 

100] 

PS 1.00 800000 
Eight hundred 

thousand 
800000 

2.0 

Relocation of services 

(underground pipe, electric pole 

and miscellaneous public 

services) as per Direction of 

Engineer. 

PS 1.00 350000 
Three hundred 

Fifty thousand 
350000 

B General Works      

1.0 

Provision of safety clothing and 

equipment, first Aid/Medical 

facilities and other safety 

including owners’ staff with 

traffic diversion management 

(Flagman, Traffic Signs, 

Diversion etc.) during 

construction period as per the 

Technical Specifications and 

instruction by the Engineer. (SS 

102, 104) 

LS 1.00 

   

2.0 

Providing and installation of 

project information boards with 

size of 1.8 x 1.2 m as per 

specification and instruction of 

engineer [SS 110] 

Nos 2.00 

   

3.0 

Updating of C-ESMP and 

implementation of mitigation 

measure at site as per Special 

Provision [GCC 22,24] 

LS 1.00 

   

B Pretreatment Works        

1.0 

Dismantling of flexible 

pavements and disposal of 

dismantled Material, stacking 

serviceable and unserviceable 

Material separately [ SS 202] 

Cum 5739.79 

   

2.0 

Providing and laying granular 

sub-base (Grading V) on prepared 

surface, mixing at OMC, and 

compacting to achieve the desire 

density, complete as per the 

Cum 6840.94 

   



   
 

Drawing and the Technical 

Specifications. [SS 1201]. 

3.0 

Providing and laying Crusher Run 

Macadam on a prepared surface, 

spreading and mixing , watering 

and compaction to form a layer of 

Base course(37.5 mm maximum 

size aggregate ) as per Drawing 

and Technical specification 

[SS 1204] 

Cum 7652.84 

   

4.0 

Providing and Applying Prime 

coat with hot bitumen MC 70 

(including cutter) on prepared 

surface of base including cleaning 

of road surface and spraying as 

per direction of the Engineer and 

the Technical Specifications . [SS 

1302] 

Lit 34,437.42 

   

5.0 

Providing and laying Type I ( 

fine) slurry seal including 

cleaning of surface, using suitable 

mobile plant, as per the Technical 

Specifications.[SS 1306] 

 Sqm  8898.48 

   

6.0 

Providing required material , 

Filling Pot-holes and Patch 

Repairs with Closed-Graded 

Premix surfacing, 20 mm, using 

Type A, Table 13.35 grading 

material, including removal of 

failed material, trimming and 

finishing the surface applying 

prime coat & tack coat on the 

sides and base of excavation , 

backfilling with hot bituminous 

Material and compaction as per 

the Technical Specifications and 

instruction of the Engineer (SS-

2903). 

Sqm 3609.80 

   

7.0 

Providing and laying 50 mm thick 

penetration macadam as per 

Drawing and the Technical 

Specifications. [SS 1304] 

Sqm 2617.05 

   



   
C. Surface Treatment works      

1.0 

Providing and applying Tack coat 

with hot bitumen on the prepared 

bituminous surface including 

cleaning as per the Drawings and 

the Technical Specifications. 

[SS1302] 

Ltr. 60552.50 

   

2.0 

Providing, laying, leveling and 

compaction of Bituminous 

concrete/ Asphalt concrete as per 

the Drawings, Direction of the 

Engineer and the Technical 

Specifications. (VG- 30 bitumen, 

Grading - II, 13.2 mm Nominal 

Size) [SS 1309 ] 

cum 4844.20 

   

D. Traffic Safety works      

1.0 

Supply and laying Road Marking 

with hot applied thermoplastic 

compound (at least 2mm thick) 

with reflectorizing glass beads on 

pavement surface as specified in 

Traffic Sign Manual, as per the 

Drawings and the Technical 

Specifications. [1504] 

Sqm. 4119.00 

   

  Total Including PS   

  PS amount 1150000  

  Total excluding PS   

  13% VAT   

  Total including PS & VAT    
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General Conditions of Contract 

This Section provides the General Conditions of Contract that will apply to the Contract for which the 

Biding document is issued. 
A. General 

1. Definitions 

 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter 

of Acceptance for the execution and completion of the Works and the 

remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities comprising the 

construction, installation, testing, and commissioning of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and Compensation Events. 

(c) Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

 (d) Compensation Events are those defined in GCC 50 hereunder. 

(e) The Completion Date is the date of completion of the Works as certified 

by the Project Manager, in accordance with GCC 68.1. 

 (f) The Contract is the Contract between the Employer and the Contractor to 

execute, complete, and maintain the Works. It consists of the documents listed in 

GCC 2.3 below. 

(g)The Contractor is the party whose Bid to carry out the Works has been 

accepted by the Employer. 

(h)The Contractor’s Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

(i)The Contract Price is the Accepted Contract Amount stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the Contract. 

(j) Days are calendar days; months are calendar-months. 

(k) Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

(l) A Defect is any part of the Works not completed in accordance with the 

Contract. 

(m) The Defects Liability Certificate is the certificate issued by Project Manager 

upon correction of defects by the Contractor.  

(n) The Defects Liability Period is the period calculated from the Completion 

Date where the Contractor remains responsible for remedying defects.  

(o) Drawings include calculations and other information provided or approved 

by the Project Manager for the execution of the Contract.  

(p) The Employer is the party who employs the Contractor to carry out the Works, 

as specified in the SCC.  

(q) Equipment is the Contractor’s machinery and vehicles brought temporarily 

to the Site to construct the Works.  

(r) “ES” means environmental and social (including Sexual Exploitation and 

Abuse (SEA), and Sexual Harassment (SH)); 

“Sexual Exploitation and Abuse” “(SEA)” means the following: 



   
Sexual Exploitation is defined as any actual or attempted abuse of position of 

vulnerability, differential power or trust, for sexual purposes, including, but 

not limited to, profiting monetarily, socially or politically from the sexual 

exploitation of another.  

Sexual Abuse is defined as the actual or threatened physical intrusion of a 

sexual nature, whether by force or under unequal or coercive conditions;  

“Sexual Harassment” “(SH)” is defined as unwelcome sexual advances, 

requests for sexual favors, and other verbal or physical conduct of a sexual 

nature by the Contractor’s Personnel with other Contractor’s or Employer’s 

Personnel;  

“Contractor’s Personnel” is as defined in Sub-Clause 15 of the General 

Conditions of Contract; and 

“Employer’s Personnel” is as decided by the Project Manager as defined in 

Sub-Clause 1.1(bb) of the General Conditions of Contract.  

“ESHS” means environmental, social, health and safety (including sexual 

exploitation and abuse (SEA) and Sexual Harassment (SH) and, gender based 

violence (GBV)), health and safety; and 

"OCHS" means occupational and community health and safety. 

“ESMF” means Environmental and Social Management Framework 

(including Resettlement Framework/ RF, SEP, and Labor Management 

Procedure 

“ESMP” means Environmental and Social Management Plan 

“LMP” means Labor Management Plan 

“SEP” means Stakeholder Engagement Plan 

 

(s) Force Majeure means an exceptional event or circumstance: which is beyond a 

Party's control; which such Party could not reasonably have provided against before 

entering into the Contract; which, having arisen, such Party could not reasonably 

have avoided or overcome; and, which is not substantially attributable to the other 

Party.  

(t) The Initial Contract Price is the Contract Price listed in the Employer’s Letter 

of Acceptance.  

(u) In writing or written means hand written, type written, printed or electronically 

made, and resulting in permanent record. 

(v) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified 

in the SCC. The Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration order.  

(w)Letter of Acceptance means the formal acceptance by the Employer of the 

Bid and denotes the formation of the contract at the date of acceptance.  

 (x) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

(y) Party means the Employer or the Contractor, as the context requires.  

(z) SCC means Special Conditions of Contract  

(aa) Plant is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function.  

(bb) The Project Manager is the person named in the SCC (or any other 

competent person appointed by the Employer and notified to the Contractor, to act 



   
 

in replacement of the Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract. 

(cc) Retention Money means the aggregate of all monies retained by the Employer 

pursuant to GCC 54.1.  

(dd) Schedules means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Bids, as included in the Contract. Such 

document may include the Bill of Quantities, data, lists, and schedules of rates 

and/or prices. 

(ee) The Site is the area defined as such in the SCC 

(ff) Site Investigation Reports are those that were included in the bidding 

documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

(gg) Specification means the Specification of the Works included in the 

Contract and any modification or addition made or approved by the Project 

Manager.  

(hh) The Start Date is given in the SCC.  It is the latest date when the 

Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates.  

(ii) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work on 

the Site. 

(jj) Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the Works.  

(kk) A Variation is an instruction given by the Project Manager which varies the 

Works 

(ll) The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the SCC. 

2. Interpretation 
2.1 In interpreting these GCC, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance.  Words have 

their normal meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions clarifying queries 

about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the 

Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority: 

(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letters of Technical Bid and Price Bid, 

(d) Special Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 



   
(g) Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(i) Any other document listed in the SCC as forming part of the Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in the 

SCC. 

3.2. Throughout the execution of the Contract, the Contractor shall comply with 

the import of goods and services prohibitions in the Employer’s country when 

(a)  by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, the 

Borrower’s Country prohibits any import of goods from, or any payments 

to, a particular country, person, or entity. Where the borrower’s country 

prohibits payments to a particular firm or for particular goods by such an 

act of compliance, that firm may be excluded. 

4. Contract 

Agreement 
4.1 The Parties shall enter into a Contract Agreement within 15 days after the 

Contractor receives the Letter of Acceptance, unless the Special Conditions 

establish otherwise. The Contract Agreement shall be based upon the attached 

Contract forms in Section X.  

5. Assignment 
5.1 Neither Party shall assign the whole or any part of the Contract or any benefit 

or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the 

other Party, at the sole discretion of such other Party; and  

(b) may, as security in favor of a bank or financial institution, assign its 

right to any moneys due, or to become due, under the Contract. 

6. Care and Supply of 

Documents 
6.1  The Specification and Drawings shall be in the custody and care of the 

Employer. Unless otherwise stated in the Contract, one copy of the Contract 

and of each subsequent Drawing shall be supplied to the Contractor, who may 

make or request further copies at the cost of the Contractor. 

6.2  Each of the Contractor’s Documents shall be in the custody and care of the 

Contractor, unless and until taken over by the Employer. Unless otherwise 

stated in the Contract, the Contractor shall supply to the Engineer six copies of 

each of the Contractor’s Documents. 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications 

named in the Specification, the Contractor’s Documents (if any), the 

Drawings and Variations and other communications given under the Contract. 

The Employer’s Personnel shall have the right of access to all these 

documents at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was 

prepared for use in executing the Works, the Party shall promptly give notice 

to the other Party of such error or defect. 

7. Confidential 

Details 
7.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 

verify the Contractor’s compliance with the Contract and allow its proper 

implementation. 



   
 

7.2 Each of them shall treat the details of the Contract as private and confidential, 

except to the extent necessary to carry out their respective obligations under 

the Contract or to comply with applicable Laws. Each of them shall not 

publish or disclose any particulars of the Works prepared by the other Party 

without the previous agreement of the other Party. However, the Contractor 

shall be permitted to disclose any publicly available information, or 

information otherwise required to establish his qualifications to compete for 

other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 

such documents, data and other information it receives from the Employer to 

the extent required for the Subcontractor(s) to perform its work under the 

Contract, in which event the Contractor shall obtain from such 

Subcontractor(s) an undertaking of confidentiality similar to that imposed on 

the Contractor under this Clause. 

8. Compliance with 

Laws 
8.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

9. Joint and Several 

Liability 
9.1 If the Contractor is a joint venture of two or more entities, all such entities shall 

be jointly and severally liable to the Employer for the fulfillment of the 

provisions of the Contract, and shall designate one of such persons to act as a 

leader with authority to bind the joint venture. The contractor shall not 

handover the responsibility of the contract to any one member or some 

members of Joint Venture or any other parties, not involved in the contract. 

The composition or the constitution of the joint venture shall not be altered 

without the prior consent of the Employer. 

10. Project Manager's 

Decisions 
10.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer.  

11. Delegation 
11.1 The Project Manager may delegate any of his duties and responsibilities to other 

people after notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

12. Communications 
12.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is 

delivered.  

13. Subcontracting 
13.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing.  

Subcontracting shall not alter the Contractor’s obligations. Bidders may propose 
subcontracting up to the percentage of total value of contracts as specified 
in the SCC. The Sub contractor shall meet the qualification requirement as 
specified in SCC. 

14. Other Contractors 
14.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors, as referred to in the SCC. The Contractor 

shall also provide facilities and services for them as described in the 

Schedule. The Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification 



   
15 Personnel and 

Equipment 
15.1 The Contractor shall employ the key personnel and use the equipment 

identified in its Bid to carry out the Works, or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any 

proposed replacement of key personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better than those 

proposed in the Bid.  

15.2 If the Project Manager asks the Contractor to remove a person who is a member 

of the Contractor’s staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract.  

15.3 If the Employer, Project Manager, or Contractor determines, that any 

employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or other prohibited practices including behavior 

which breaches the Code of Conduct including SEA/SH/VAW for Workers 

and Personnel during the execution of the Works, then that employee shall be 

removed in accordance with Clause 15.2 above. 

15.4 The Contractor shall commit that the construction sites, campsites, worksites 

and, the surrounding area will be zero tolerant to SEA/SH, Violence Against 

children (VAW) and other forms of Gender Based Violence )GBV). 

15.5 The Contractor shall prepare “Code of Conduct” and SEA/SH Prevention and 

Response Action Plan, satisfactory to the Project Manager, to ensure that all the 

labors, employees, associates, consultants or the representatives related to the 

Employer and the Contractor inside or outside the work sites are committed 

towards creating and maintaining an environment that prevents SEA/SH/VAC and 

any other forms of GBV. the contractor shall have the code of conduct signed by 

each worker, labor, subcontractor, and staff related to the project and provide 

orientation on the CoC  

 

16. Employer’s and 

Contractor's Risk 
16.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks.  

17. Employer’s Risks 
17.1 From the Start Date until the Defects Liability Certificate has been issued, the 

following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

to property (excluding the Works, Plant, Materials, and Equipment), which 

are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with any legal 

right by the Employer or by any person employed by or contracted to 

him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Employer or in the 

Employer’s design, or due to war or radioactive contamination directly 

affecting the country where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, 



   
 

the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s 

risk except loss or damage due to 

(a)  a Defect which existed on the Completion Date, 

(b)  an event occurring before the Completion Date, which was not itself an 

Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion Date. 

18. Contractor’s 

Risks 

 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, 
the risks of personal injury, death, and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Employer’s risks are Contractor’s risks.  

19. Insurance 
19.1 The Contractor shall provide insurance in the joint names of the Employer 

and the Contractor from the Start Date to the end of the Defects Liability Period, 

in the amounts and deductibles stated in the SCC for the following events 

which are due to the Contractor’s risks:  

(a)  loss of or damage to the Works, Plant, and Materials;  

(b)  loss of or damage to Equipment;  

 (c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  

(d)  Personal injury or death.  

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All 

such insurance shall provide for compensation to be payable in the proportions 

of Nepalese Rupees required to rectify the loss or damage incurred.  

19.3  If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

19.4 Alterations to the terms of insurance shall not be made without the approval 

of the Project Manager.  

19.5 Both parties shall comply with any conditions of the insurance policies.  

20. Site Investigation 

Reports 
20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 

Reports referred to in the SCC, supplemented by any information available to 

the Contractor. 

21. Contractor to 

Construct the Works 
21.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

22. The Works to Be 

Completed within 

intended Completion 

Date 

22.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and 

complete them within the intended Completion Date. 

22.2 The Contractor shall not carry out any Works, including mobilization and/or 

pre-construction activities (e.g. limited clearance for haul roads, site 



   
accesses and work site establishment, geotechnical investigations or 

investigations to select ancillary features such as quarries and borrow pits), 

unless the Project Manager is satisfied that appropriate plans and measures 

are in place to address environmental, social, health and safety risks and 

impacts. At a minimum, the Contractor shall apply the (i) Contractor’s 

Environmental and Social Management Plan (C-ESMP), and (ii) Code of 

Conduct including SEA/SH/VAW for Workers and Personnel, submitted as 

part of the Bid and agreed as part of the Contract. The Contractor shall 

submit, on a bi-monthly basis, for the Project Manager’s prior approval, 

status of compliance to the plans as are necessary to manage the ESHS risks 

and impacts of ongoing works. The C-ESMP shall be approved prior to the 

commencement of construction activities (e.g. excavation, earth works, 

structure works, stream and road diversions, quarrying or extraction of 

materials, concrete batching and asphalt manufacture). The approved C-

ESMP shall be reviewed, periodically (but not less than every six (6) 

months), and updated in a timely manner, as required, by the Contractor to 

ensure that it contains measures appropriate to the Works activities to be 

undertaken. The updated C-ESMP shall be subject to prior approval by the 

Project Manager.  

23. Design by 

contractor and 

Approval by the 

Project Manager 

 

23.1 The contractor shall be responsible for the design of permanent works as 

specified in SCC. 

23.2 Contractor shall be responsible for design of the Temporary Works. The 

Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, for his approval. 

23.3 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project Manager 

before their use. 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility 

for design of temporary works.  

24. Safety, Security 

and Protection of the 

Environment 

24.1 The Contractor shall, throughout the execution, and completion of the works and 

remedying of any defects therein: 

a. Have full regard for the safety of all persons entitled to be upon the site and 

keep the site (so as the same is under his control) and the works (so far as the 

same are not completed or occupied by the Employer) in an orderly state 

appropriate to the avoidance of danger to such persons. 

b. Provide and maintain at his own cost all lights, guards, fencing, warning signs 

and watching, when necessary or required by the Project Manager or by any 

duly constituted authority, for the protection of the Works of for the safety 

and convenience of the public or others. 

c. Take all reasonable steps to protect the environment on and off the site and to 

avoid damage or nuisance to persons and community 

  or to property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as 

soon as possible to protect them from erosion.  

e. Any spoil or material removed from drains shall be disposed of to designated 

stable tipping areas as directed by the Project Manager. 

f. Shall not use fuel wood as a means of heating during the processing or 



   
 

preparation of any materials forming part of the works. 

g. The Project Manager shall have the power to disallow any working practice or 

activity of the Contractor or direct that such practices or activities be 

modified should the Project Manager consider, on the advice of the relevant 

Government Departments, that the practices or activities will be harmful to 

wildlife. 

h. Provide on the Site such lifesaving apparatus as may be appropriate and an 

adequate and easily accessible first aid outfit or such outfits as may be 

required by any government ordinance, factory act, etc., subsequently 

published and amended from time to time. 

(i) The detailed C-ESMP shall be developed by the Contractor based on the ESIA, 

ESMF, RF, LMP, SEP, ESMPs and other instruments prepared for the Project 

and approved from the Project Manager. The Contractor shall not commence 

any civil works or pre-construction activities (e.g. clearance for haul roads, Site 

accesses and Work Site establishment, identification of quarries and borrow 

pits), until the Project Manager has approved the plan.  

(j) The Contractor shall ensure that emissions, surface discharges, solid waste and 

effluent from the Contractor’s activities shall not exceed the values stated in 

the technical and ES Specification for the works, or as prescribed by applicable 

Laws. Signages will be erected at critical locations including at storage sites of 

materials to protect the workers and community from accidents 

(k) Construction sites in built up areas and alongside the vehicular and pedestrian 

traffic routes should be fenced to prevent the entry of unauthorized persons.  

(l) The fencing mechanism should be developed and approved from the project 

manager before its application on site. At the temporary construction work 

sites, where workers are engaged, the Contractor shall have to make standard 

arrangements for quarters/accommodation/camp, food stuffs, drinking water, 

separate sanitary facilities for male and female resident workers and other 

facilities for the workers who do not have residence nearby. 

(m)  The Contractor shall have to insure all workers engaged in the construction 

site against accident in the way as prescribed. 

(n) The Employer shall ensure that all the measures which are to be applied at 

every stage of construction work in order to ensure the occupational health and 

safety of workers. In planning the use of the territory of a construction site, the 

following shall be indicated: 

(i) the places for the unloading and storage of material; the places for the 

storage and disposal or removal of waste and debris. This requirement is 

particularly important if waste from dangerous chemicals and materials 

containing such chemicals is generated in the course of the work;  

(ii) the obligations and liability of sub- Contractors, the provision of rest 

rooms and/or accommodation areas for workers;  

(iii) the measures which are applied in order to ensure the safety of road 

users in the immediate vicinity of the construction site (if construction 

activities may endanger road users due to their location or the nature of 

the work);  

(iv) the measures to avoid noise and air pollution in the immediate vicinity of 

the construction site.  

For these all the Contractor should develop and approve the detailed plan and 

provision from the project manager before implementation; 



   
(o) Use of standard personal protective equipment (safety gears) is mandatory at 

the construction site throughout the construction period. The Contractor shall 

prepare Contractor's Environmental and Social Management Plan (C-ESMP) 

based on the ESIA, ESMF, ESMP and other instruments prepared for the 

project, which details the procedures to be adopted to ensure the ESHS 

requirements are met. The C-ESMP shall establish all of the requirements for 

effecting and maintaining a safe working environment for persons on the Site, 

nearby communities and the general public - and the Contractor shall not 

commence any civil works until approval on the C-ESMP. 

(p) First aid Provision: The Contractor shall ensure that first aid be provided to 

workers who have had an accident or have suddenly been taken ill on the site. 

The Contractor shall designate workers for that purpose and organize 

appropriate training for them. At least one worker who knows how to provide 

first aid shall be present on the site while work is being performed. 

Construction sites shall be equipped with first aid kits fitted with essential first 

aid equipment, and stretchers, rigid splint sets, eyewash, etc. First aid 

equipment shall be marked in accordance with the requirements. A 

construction site shall have an emergency phone. The location of the phone 

shall be marked. The emergency call number shall be displayed in a visible 

place. A construction site shall be equipped with a room where first aid can be 

provided and to where a victim can, if necessary, be removed until the arrival 

of medical care. This room shall be accessible with a stretcher. If work exposes 

workers to the risk of drowning, life- saving equipment and a worker who 

knows how to use the equipment shall be present on the construction site. 

(q) Hazard analysis shall be conducted periodically that contain the following: 

Identification of possible hazards for a particular activity, Identification of any 

company permits or clearances needed prior to the performance of the activity 

together with the name of person/s who is authorized to issue such permit or 

clearance, Identification of the proposed improvement in work standard 

procedures that shall be followed during implementation of a particular 

activity, Company inspection procedures to ensure safety during the execution 

of a particular activity, Identification of emergency procedures in case of 

accidents or any untoward incident while performing a particular activity 

(r) Pay the minimum wage rate to each worker (labor) as fixed by the project 

district; ensuring equal wage rates for male and female workers (no gender 

discrimination for similar nature of works). 

(s) For monitoring compliance to ESHS including SEA/SH, OCHS and Labor 

camp requirements, assessment shall be carried out on a bi-monthly basis. 

(t) Report to the Project Manager any accidents/incidents that are project related 

within 48 hours of occurrence, including immediate actions taken. 

(u) The Contractor shall maintain workers’ detailed record book with 

comprehensive information (name, age, address, emergency contact number, 

etc.) for entire workforce employed in the site and shall provide to Project 

Manager or other concerned authorities upon request. 

25. Discoveries 
25.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the employer. The Contractor 

shall notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 

26. Possession of the 

Site 
26.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the SCC, the Employer 

shall be deemed to have delayed the start of the relevant activities, and this shall 



   
 
 be a Compensation Event.  

27. Access to the Site 
27.1 The Contractor shall allow the Project Manager and any person authorized by 

the Project Manager access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried 

out. 

28. Instructions, 

Inspections and 

Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager which 

comply with the applicable laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 

Subcontractors and sub consultants to keep accurate and systematic accounts 

and records in respect of the Works in such form and details as will clearly 

identify relevant time changes and costs. 

28.3 The Contractor shall permit the GoN/the Bank and/or persons appointed by the 

GoN/the Bank to inspect the Site and/or the accounts and records of the 

Contractor and its sub-contractors relating to the performance of the Contract, 

and to have such accounts and records audited by auditors appointed by the 

GoN/the Bank if required by the GoN/the Bank. The Contractor’s attention is 

drawn to Sub-Clause 73.2 which provides, inter alia, that acts intended to 

materially impede the exercise of the GoN’s/the Bank’s inspection and audit 

rights provided for under this Sub-Clause constitute a obstructive practice subject 

to contract termination. 

28.4 Pursuant to paragraph 2.2 e. of Appendix to the General Conditions the 

Contractor shall permit and shall cause its subcontractors and subconsultants 

to permit, the Bank and/or persons appointed by the Bank to inspect the Site 

and/or the accounts and records relating to the procurement process, selection 

and/or contract execution, and to have such accounts and records audited by 

auditors appointed by the Bank if requested by the Bank. The Supplier’s and 

its Subcontractors’ and subconsultants’ attention is drawn to Sub-Clause 3.1 

which provides, inter alia, that acts intended to materially impede the exercise 

of the Bank’s inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of ineligibility 

pursuant to the Bank’s prevailing sanctions procedures). 

29. Dispute 

Settlement 
29.1 The Employer and the Contractor shall attempt to settle amicably by direct 

negotiation any disagreement or dispute arising between them under or in 
connection with the Contract. 

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract 

which cannot be settled amicably within thirty (30) days after receipt by one 

Party of the other Party‘s request for such amicable settlement may be 

referred to Arbitration within 30 days after the expiration of amicable 

settlement period. 

29.3 The Employer and the Contractor shall not try to resolve and settle 

disputes/cases/incidences related to SEA/SH and other forms of GBV. Only upon 

the consent of the ‘survivor’; the Employer and the contractor shall 1) refer the 

cases immediately to the SEA/SH Grievance Redressal Mechanism (GRM) of the 

project and, 2) follow the disciplinary action mandated in the SEA/SH code of 

conduct, as a result of the breach of the Code of Conduct.  



   
 

30. Procedures for 

Disputes 
30.1 In case of arbitration, the arbitration shall be conducted in accordance with the 

arbitration procedures in accordance with law of Nepal at the place within the 

territory of Nepal given in the SCC.  

B. Staff and Labor 

31. Forced Labor 
31.1 The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 

threat of force or penalty. This covers any kind of involuntary or compulsory 

labor, such as indentured labor, bonded labor, or similar labor–contracting 

arrangements. 

32. Child Labor 
32.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's 

education, or to be harmful to the child's health or physical, mental, spiritual, 

moral, or social development. Where national laws have provisions for 

employment of minors, the Contractor shall follow those laws applicable to 

the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 

 

33.Non-

discrimination and 

Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal 

characteristics unrelated to inherent job requirements. The Contractor shall 

base the employment relationship on the principle of equal opportunity and 

fair treatment, and shall not discriminate with respect to aspects of the 

employment relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of employment, 

access to training, promotion, termination of employment or retirement, and 

discipline. In countries where national law provides for non-discrimination in 

employment, the Contractor shall comply with national law. When national 

laws are silent on nondiscrimination in employment, the Contractor shall 

meet this Sub clause's requirements. Special measures of protection or 

assistance to remedy past discrimination or selection for a particular job based 

on the inherent requirements of the job shall not be deemed discrimination. 

B. Time Control 

34. Program 
34.1 Within the time stated in the SCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager for approval a 

Program showing the general methods, arrangements, order, and timing for all the 

activities in the Works. In the case of a lump sum contract, the activities in the 

Program shall be consistent with those in the Activity Schedule.  

34.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work, including any changes to the sequence of the activities.  

34.3 The Contractor shall submit to the Project Manager for approval an updated 

Program at intervals no longer than the period stated in the SCC. If the 

Contractor does not submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment after 

the date on which the overdue Program has been submitted. In the case of a lump 

sum contract, the Contractor shall Provide an updated Activity Schedule within 15 

days of being instructed to by the Project Manager. 



   
 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 

obligations. The Contractor may revise the Program and submit it to the 

Project Manager again at any time. A revised Program shall show the effect of 

Variations and Compensation Events. 

35. Extension of the 

Intended Completion 

Date 

35.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 

35.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information not later than 14 days 

after occurrence of such conditions or event. If the Contractor has failed to give 

early warning of a delay within the period specified hereinabove or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. Along with full 

supporting information the contractor shall also submit Performance Security, 

Advanced Payment Guarantee and insurance Policy with extended validity as 

well as revised work schedule.   

36. Acceleration 
36.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 

achieving the necessary acceleration from the Contractor.  If the Employer 

accepts these proposals, the Intended Completion Date shall be adjusted 

accordingly and confirmed by both the Employer and the Contractor.  

36.2 If the Contractor’s priced proposals for acceleration are accepted by the 

Employer, they are incorporated in the Contract Price and treated as a Variation.  

37. Delays Ordered 

by the Project 

Manager 

37.1 The Project Manager may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

38. Management 

Meetings 
38.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

38.2 The Project Manager shall record the business of management meetings and 

provide copies of the record to those attending the meeting and to the Employer.  

The responsibility of the parties for actions to be taken shall be decided by the 

Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the 

meeting. 

39. Early Warning 
39.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the 

Works. The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.  The estimate shall be provided by the 

Contractor as soon as reasonably possible. 



   
39.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals for how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the work and in carrying out 

any resulting instruction of the Project Manager. 

C. Quality Control 

40.Identifying 

Defects 
40.1 The Project Manager shall check the Contractor’s work and notify the Contractor 

of any Defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Project Manager 

considers may have a Defect.  

41. Tests 
41.1 If the Project Manager instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test shows that 

it does, the Contractor shall pay for the test and any samples.  If there is no 

Defect, the test shall be a Compensation Event. 

42. Correction of 

Defects 
42.1 The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at issuance of taking over 

certificate pursuant to clause 69.2, and is defined in the SCC. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

42.2 Every time notice of a Defect is given, the Contractor shall correct the 

notified Defect within the length of time specified by the Project Manager’s 

notice. 

43.Uncorrected 

Defects 
43.1 If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager shall assess the cost of having 

the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

44. Contract Price 
44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain 

priced items for the Works to be performed by the Contractor. The Bill of 

Quantities is used to calculate the Contract Price.  The Contractor will be paid 

for the quantity of the work accomplished at the rate in the Bill of Quantities for 

each item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 

activities for the Works to be performed by the Contractor. The Activity Schedule 

is used to monitor and control the performance of activities on which basis the 

Contractor will be paid. If payment for Materials on Site shall be made 

separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 

45. Changes in the 

Contract Price 
45.1 In the case of an Unit Rate contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 percent, provided the 

change exceeds 2 percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 10 percent, 

except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill of 



   
 

Quantities. 

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the 

Contractor to accommodate changes of Program or method of working made at 

the Contractor’s own discretion. Prices in the Activity Schedule shall not be 

altered when the Contractor makes such changes to the Activity Schedule. 

46. Variations 
46.1 All Variations shall be included in updated Programs, and, in the case of a 

lump sum contract, also in the Activity Schedule, produced by the Contractor. 

46.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the Variation when requested to do so by the Project Manager. 

The Project Manager shall assess the quotation, which shall be given within 

seven (7) days of the request or within any longer period stated by the 

Project Manager and before the Variation is ordered. 

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order 

the Variation and make a change to the Contract Price, which shall be based 

on the Project Manager’s own forecast of the effects of the Variation on the 

Contractor’s costs. 

46.4 If the Project Manager decides that the urgency of varying the work would 

prevent a quotation being given and considered without delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event. 

46.5 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to 

an item description in the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC 45.1 or the timing 

of its execution do not cause the cost per unit of quantity to change, the rate in 

the Bill of Quantities shall be used to calculate the value of the Variation. If the 

cost per unit of quantity changes, or if the nature or timing of the work in the 

Variation does not correspond with items in the Bill of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the relevant items of work. 

47. Cash Flow 

Forecasts 
47.1 When the Program, or, in the case of a lump sum contract, the Activity 

Schedule, is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast.   



   
48. Payment 

Certificates 
48.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

48.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor within 30 days of submission by 

contractor.  

48.3 The value of work executed shall be determined by the Project Manager. 

48.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of the quantities of 

work in the Bill of Quantities that have been completed; or  

(b) In the case of a lump sum contract, the value of work executed shall 

comprise the value of completed activities in the Activity Schedule.  

48.5 The value of work executed shall include the valuation of Variations and 

Compensation Events.  

48.6 The Project Manager may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

 

49. Payments 
49.1 Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project 

Manager within 30 days of the date of each certificate.  If the Employer makes a 

late payment, the Contractor shall be paid interest as indicated in the SCC on 

the late payment in the next payment. Interest shall be calculated from the date by 

which the payment should have been made up to the date when the late payment 

is made.  

49.2 If an amount certified is increased in a later certificate or as a result of an 

award by an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause.  Interest shall be calculated from the date 

upon which the increased amount would have been certified in the absence of 

dispute.  

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be 

paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract.  

50. Compensation 

Events 
50.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date pursuant to GCC 26.1.  

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract.  

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time.  

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be 



   
 

let. 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 

information issued to bidders (including the Site Investigation Reports), 

from information available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or 

other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and they 

cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

50.2 If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be extended.  

The Project Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended. 

50.3 As soon as information demonstrating effect of each Compensation Event upon 

the Contractor’s forecast cost has been provided by the Contractor, it shall be 

assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast.  The Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

50.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor’s not 

having given early warning or not having cooperated with the Project 

Manager. 

51. Tax 
51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 30 days before the submission of bids for 

the Contract and the date of the last Completion certificate. The adjustment shall 

be the change in the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a result of GCC 

53. 

52. Currency 
52.1 The currency of Contracts shall be Nepalese Rupees. 

53. Price Adjustment 53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 
in the SCC. If so provided, the amounts certified in each payment certificate, 
before deducting for Advance Payment, shall be adjusted by applying the 



   
respective price adjustment factor to the payment amounts due. 

53.2 Adjustment Formulae9: The formulae will be of the following general type: 

 

𝑝𝑛 = 𝐴 + 𝑏
𝐿𝑛

𝐿𝑜
+  𝑐

𝑀𝑛

𝑀𝑜
+  𝑑

𝐸𝑛

𝐸𝑜
+  𝑒𝑡𝑐. 

Where: 

pn is a price adjustment factor to be applied to the amount for the payment 

of the work carried out in the subject month, determined in accordance with 

Clause 49; 

A is a constant, specified in the Bidding Forms- Table of Price Adjustment 

data, representing the nonadjustable portion in contractual payments;10b, c, d, 

etc., coefficients representing the estimated proportion of each cost element 

(labor, materials, equipment usage, etc.) in the Works or sections thereof, net 

of Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 

elements for month “n,” determined pursuant to Sub-Clause 53.4, applicable to 

each cost element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to 

the above cost elements at the date specified in Sub-Clause 53.4 

 

53.3 Sources of Indices and Weightings: The sources of indices shall be those 

listed in the Bidding Forms- Table of Price Adjustment data, as approved by 

the Project Manager and stated in SCC. Indices shall be appropriate for their 

purpose and shall relate to the Contractor’s proposed source of supply of 

inputs on the basis of which his Contract shall have been computed. As the 

proposed basis for price adjustment, the Contractor shall have submitted with 

his bid the tabulation of Weightings and Source of Indices in the Bidding 

Forms, which shall be subject to approval by the Project Manager. 

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall 

be those prevailing on the day 30 days prior to the latest date for submission 

of bids. Current indices or prices shall be those prevailing on the day 30 

days prior to the last day of the period to which a particular Interim Payment 

Certificate is related. If at any time the current indices are not available, 

provisional indices as determined by the Project Manager will be used, 

subject to subsequent correction of the amounts paid to the Contractor when 

the current indices become available. 

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding 

Forms shall be adjusted if, in the opinion of the Project Manager, they have 

been rendered unreasonable, unbalanced or inapplicable as a result of varied 

or additional work already executed or instructed under Clause 46 or for any 

other reason. 

 
9 For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, 

depending on the nature and source of the inputs 
10 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be 

subject to fluctuation in cost  or to compensate for the unreliability of some indices. A should normally be 

0.15. The sum of A, b, c, d, etc., should be one. 



   
 

 

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 

then the Contract is subject to price adjustment only for construction material 

in accordance with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an unexpected manner in 

excess of ten (10%) percent in comparison to the base price construction 

material stated in Section –IV, Bidding Forms-Table of Price Adjustment 

Data, then the price adjustment for the increase or decrease of price of the 

construction material beyond 10% shall be made by applying the following 

formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source of indices shall be 

those listed in the Bidding forms) 

“R0” is the base price of the construction material  

“Q” is quantity of the construction material consumed in construction during the 

period of price adjustment consideration If the Base price and source is to be 

proposed by the Bidder as per the provision made in Section –IV, Bidding 

Forms-Table of Price Adjustment Data then the Base price and source 

filled by Bidder for the construction material stated in the Bidding Form 

shall be subject to the approval of the Project manager and shall be as 

stated in SCC.. 

53.7 VOID. 

53.8 The Price Adjustment provision shall not be applicable for delayed period if 

the contract is not completed in time due to the delay caused by the 

contractor or the contract is a Lump sum Contract  

54. Retention 
54.1 The Employer shall retain from each payment due to theContractor the 

proportion stated in the SCC until Completion of the whole of the Works. 

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in 

accordance with GCC 70.1, half the total amount retained shall be repaid to 

the Contractor and half when the Contractor has submitted the evidence of 

submission of tax return to the concerned Internal Revenue Office.  

54.3 The Contractor may substitute retention money with an unconditional bank 

guarantee issued from Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law if: 

(a) at least eighty (80) percent of the whole works have been completed, 

(b) progress of the works is satisfactory in accordance with the Contract as 

per approved work schedule, and 

(c) it can be assured that the works can be completed at the intended 



   
completion date. 

54.4 If retention money is substituted by bank guarantee in accordance with clause 

54.2, the bank guarantee shall be submitted either using the Retention Money 

Security Form included in Section X (Contract Forms) or in another Form 

acceptable to the employer. The validity of the bank guarantee shall be at least 

one month more than the end of defect liability period. 

 

55. Liquidated 

Damages 
55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the SCC for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.  The Employer may deduct liquidated damages 

from payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor’s liabilities. 

55.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, calculated from the date 

of payment to the date of repayment, at the rates specified in GCC.49 

56. Bonus 
56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day 

stated in the SCC for each day (less any days for which the Contractor is 

paid for acceleration) that the Completion is earlier than the Intended 

Completion Date. The Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 

57. Advance Payment 

 

57.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the SCC in two equal installments by the date stated in the 

SCC, against provision by the Contractor of an unconditional bank guarantee 

from Commercial Bank or Financial Institution eligible to issue Bank 

Guarantee as per prevailing Law in Nepal.in a form acceptable to the Employer 

in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the 

Contractor.  Interest shall not be charged on the advance payment. 

57.2 The Contractor is to use the advance payment only to pay for Equipment, 

Plant, Materials, and mobilization expenses required specifically for execution of 

the Contract. The Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other documents to the 

Project Manager. 

57.3 The advance payment shall be repaid by deducting proportionate amounts, as 

stated in SCC, from payments otherwise due Contractor, following the 

schedule of completed percentages of the Works on a payment basis.  No 

account shall be taken of the advance payment or its repayment in assessing 

valuations of work done, Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages. 

 



   
 
58. Securities 

58.1 The Performance Security, including any additional security required as per 

ITB 35.5 and ITB 40.1, and if required in the SCC, the Environmental and 

Social Performance Security, shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be issued in an 

amount specified in the SCC, by a Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal 

acceptable to the Employer, and denominated in Nepalese Rupees. The 

Performance Security shall be valid until a date 30 days from the date of issue 

of the Defect Liability Certificate in the case of a bank guarantee.  

Any additional performance security required as per ITB 35.5 shall be valid 

until a date 30 days from the date of issue of the certificate of Completion in 

the case of a bank guarantee. 

Any additional performance security required as per ITB 40.1 shall be valid 

until a date 30 days from the date of issue of the certificate of DLP in the case 

of a bank guarantee. 

58.2 The performance security issued by any foreign Bank outside Nepal 

must be counter guaranteed by Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law in Nepal. 

59. Dayworks 
59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for 

small additional amounts of work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that way. 

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Project Manager. Each completed form shall be 

verified and signed by the Project Manager within two days of the work being 

done. 

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

60. Cost of Repairs 
60.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 

F.  Force Majeure 

61. Definition of 

Force Majeure 
61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before 

entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome; and 

(d) which is not substantially attributable to the other Party. 

 61.2 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of 



   
foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil 

war; 

(c) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

62. Notice of Force 

Majeure 
62.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other 

Party of the event or circumstances constituting the Force Majeure and shall 

specify the obligations, the performance of which is or will be prevented. The 

notice shall be given within 14 days after the Party became aware, or should 

have become aware, of the relevant event or circumstance constituting Force 

Majeure. 

62.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 

62.3  Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under 

the Contract. 

63. Duty to Minimize 

Delay 
63.1 Each Party shall at all times use all reasonable endeavors to minimize any 

delay in the performance of the Contract as a result of Force Majeure. 

63.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

64. Consequences of 

Force Majeure 
64.1 If the Contractor is prevented from performing its substantial obligations under 

the Contract by Force Majeure of which notice has been given under GCC 62, 

and suffers delay and/or incurs Cost by reason of such Force Majeure, the 

Contractor shall be entitled subject to GCC 30 to 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under GCC35 ; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs 

(a) to (d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), 

occurs in the Country, payment of any such Cost, including the costs of 

rectifying or replacing the Works and/or Goods damaged or destructed 

by Force Majeure, to the extent they are not indemnified through the 

insurance policy referred to in GCC 19.  



   
 

64.2 After receiving this notice, the Project Manager shall proceed in accordance 

with GCC 10 to agree or determine these matters. 

65. Force Majeure 

Affecting 

Subcontractor 

65.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than 

those specified in this Clause, such additional or broader force majeure events 

or circumstances shall not excuse the Contractor’s nonperformance or entitle 

him to relief under this Clause. 

66. Optional 

Termination, 

Payment and Release 

66.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 90 days by reason of Force Majeure of which notice has 

been given under GCC 62, or for multiple periods which total more than 150 

days due to the same notified Force Majeure, then either Party may give to the 

other Party a notice of termination of the Contract. In this event, the 

termination shall take effect 7 days after the notice is given, and the 

Contractor shall proceed in accordance with GCC 72.5. 

66.2 Upon such termination, the Project Manager shall determine the value of the 

work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated 

in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to 

accept delivery: this Plant and Materials shall become the property of 

(and be at the risk of) the Employer when paid for by the Employer, 

and the Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably 

and necessarily incurred by the Contractor in the expectation of 

completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in 

his country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed 

wholly in connection with the Works at the date of termination. 

67. Release from 

Performance 
67.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises, which makes it impossible or unlawful for either or 

both Parties to fulfill its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event or circumstance, 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach 

of the Contract; and 



   
(b) the sum payable by the Employer to the Contractor shall be the same as 

would have been payable under GCC 66 if the Contract had been 

terminated under GCC 66. 

G.  Finishing the Contract 

68. Completion 
68.1 The Contractor shall request the Project Manager to issue a certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding 

that the work is completed. 

68.2  In addition to the other provisions, before acceptance of the completed works, 

Employer shall verify and assure that such works are within the set objective, 

quality and appropriate to operate and use. 

69. Taking Over 
69.1 In the contractor’s Opinion, if the works are complete and ready for taking 

over, the contractor may apply by notice to the Project Manager for a 

Taking-Over Certificate. If the Works are divided into Sections, the 

Contractor may similarly apply for a Taking-Over Certificate for each 

Section. 

69.2 The Project Manager shall, within 30 days after receiving the Contractor’s 

application: 

(a) issue the Taking-Over Certificate to the Contractor if physical progress of 

works is at least ninety (90) percent in accordance with the Contract 

except for any minor outstanding work and defects (as listed in the 

Taking-Over Certificate) which will not substantially affect the use of the 

Works or Section for their intended purpose (either until or whilst this 

work is completed and these defects are remedied); or  

(b) reject the application, giving reasons and specifying the work required to 

be done by the Contractor to enable the Taking-Over Certificate to be 

issued. The Contractor shall then complete this work before issuing a 

further notice under this Sub-Clause. 

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to 

reject the Contractor’s application within the period of 30 days, and if the 

Works or Section (as the case may be) are substantially completed in 

accordance with the Contract, the Taking-Over Certificate shall be 

deemed to have been issued on the last day of that period. 

  

70. Final Account 
70.1 The Contractor shall supply the Project Manager with a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor 

within 60 days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 60 days a 

schedule that states the scope of the corrections or additions that are necessary.  

If the Final Account is still unsatisfactory after it has been resubmitted, the 

Project Manager shall decide on the amount payable to the Contractor and issue 

a payment certificate. 

71. Operating and 

Maintenance 

Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC.  

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC pursuant to GCC 71.1, or they do not receive the Project 

Manager’s approval, the Project Manager shall withhold the amount stated in 



   
 

the SCC from payments due to the Contractor. 

 

72. Termination 
72.1 The Employer may terminate the Contract at any time if the contractor; 

a. does not commence the work as per the Contract,  

b. abandons the work without completing,  

c. fails to achieve progress as per the Contract. 

72.2 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following : 

(a) The Contractor uses the advance payment for matters other than the contractual 

obligations, 

(b) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Project 

Manager; 

(c) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 30 days; 

(d) the Employer or the Contractor is made bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation. 

(e) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 90 days of the date of the Project Manager’s certificate;  

(f) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager;  

(g) the Project Manager gives two consecutive Notices to update the Program 

and accelerate the works to ensure compliance with GCC Sub clause 22.1 and 

the Contractor fails to update the Program and demonstrate acceleration of 

the works within a reasonable period of time determined by the Project 

Manager; 

(h) the Contractor does not maintain a Security, which is required;  

(i) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 

the SCC; and  

(j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to 

GCC 73.1.  

72.4 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under GCC 72.3 above, the 

Project Manager shall decide whether the breach is fundamental or not.  

72.5 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

72.6 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably possible. 

 

73. Fraud and 
73.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 



   
Corruption executing the Contract, then the Employer may, after giving 15 days notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel 

him from the Site. 

73.2 Should any employee of the Contractor be determined to have engaged in 

corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance with 

GCC Clause 15. 

For the purposes of this GCC 73; 

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of 

another party. 

(ii) “fraudulent practice”5 is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

(iii)  “collusive practice”6 is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

(iv)  “coercive practice”7 is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately  destroying,  falsifying,  altering  or concealing of 

evidence material to the investigation or making false statements to 

investigators in order to materially impede a investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice;  

and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s 

inspection and audit rights provided for under GCC28.3. 

74.  VOID 

75. Payment upon 

Termination 
75.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the 

date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as specified in the SCC. Additional 

Liquidated Damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt 

payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue 

a certificate for the value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the certificate. 

75.3 If the Contract is terminated because of fundamental breach of Contract or for 

any other fault by the Contractor, the performance security shall be forfeited 



   
 

by the Employer. 

 

76. Property 
76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer if the Contract is terminated 

because of the Contractor’s default. 

77. Release from 

Performance 
77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried 

out afterwards to which a commitment was made. 

78.Suspension of DP 

Loan/Credit/Grant 
78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from 

which part of the payments to the Contractor are being made: 

a. the Employer is obligated to notify the Contractor of such suspension within 7 

days of having received the DP's suspension notice; and 

b. if the Contractor has not received sums due him within the 30 days for 

payment provided for in GCC 49.1, the Contractor may immediately issue a 

15-day termination notice. 

79. Eligibility 
79.1 The Contractor shall have the nationality of an eligible country as specified in 

Section V of the bidding document. The Contractor shall be deemed to have 

the nationality of a country if the Contractor is a citizen or is constituted, or 

incorporated, and operates in conformity with the provisions of the laws of 

that country. This criterion shall also apply to the determination of the 

nationality of proposed subcontractors or suppliers for any part of the 

Contract including related services. 

79.2 The materials, equipment, and services to be supplied under the Contract shall 

have their origin in eligible source countries as specified in Section V of the 

bidding document and all expenditures under the Contract will be limited to 

such materials, equipment, and services. At the Employer’s request, the 

Contractor may be required to provide evidence of the origin of materials, 

equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 

equipment are mined, grown, produced, or manufactured, and from which the 

services are provided. Materials and equipment are produced when, through 

manufacturing, processing, or substantial or major assembling of components, 

a commercially recognized product results that differs substantially in its 

basic characteristics or in purpose or utility from its components. 

80. Project 

Manager’s Duties 

and Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the extent as 

stated in the SCC. 

81. Quarries and 

Spoil Dumps 
81.1 Any quarry operated as part of this Contract shall be maintained and left in a 

stable condition without steep slopes and be either refilled or drained and be 

landscaped by appropriate planting. Rock or gravel taken from a river shall be 

removed over some distance so as to limit the depth of material removed at any 

one location, not disrupt the river flow or damage or undermine the river banks. 



   
The Contractor shall not deposit excavated material on land  in Government or 

private ownership except as directed by the Project Manager in writing or by 

permission in writing of the authority responsible for such land in Government 

ownership, or of the owner or responsible representative of the owner of such 

land in private ownership, and only then in those places and under such 

conditions as the authority, owner or responsible representative may prescribe. 

82. Local Taxation 
82.1 The prices bid by the Contractor shall include all taxes that may be levied in 

accordance to the laws and regulations in being in Nepal on the date 30 days 

prior  to the closing date for submissions of Bids on the Contractor’s equipment, 

plant  and materials acquired for the purpose of the Contract and on the services  

performed under the Contract. Nothing in the Contract shall relieve the 

Contractor from his responsibility to pay any tax that may be levied in Nepal on 

profits made by him in respect of the Contract. 

83. Value Added Tax 
83.1 The Contract is not exempted from value added tax.  An amount specified in the 

schedule of taxes shall be paid by the Contractor in the concerned VAT office 

within time frame specified in VAT regulation. 

84. Income Taxes on 

Staff 
84.1 The Contractor’s staff, personnel and labor will be liable to pay personal income 

taxes in Nepal in respect of their salaries and wages, as are chargeable under the 

laws and regulations for the time being in force, and the Contractor shall 

perform such duties in regard to such deductions as may be imposed on him by 

such laws and regulations. 

 84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be 

made only upon submittal by the Contractor of a certificate of income tax 

clearance from the Government of Nepal. 

85. Duties, Taxes and 

Royalties 
85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil, 

and lubricating oil, cement, timber, iron and iron goods locally procured by the 

Contractor for the works shall be included in the Contract rates and prices and 

no reimbursement or payment in that respect shall be made to the Contractor. 

85.2 The Contractor shall familiarize himself with GON the rules and regulations with 

regard to customs, duties, taxes, clearing of goods and equipment, immigration 

and the like, and it will be necessary for him to follow the required procedures 

regardless of the assistance as may be provided by the Employer wherever 

possible. 

85.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost of 

extracting construction materials such as sand, stone/boulder, gravel, etc. from 

the river beds or quarries. Such prices will be levied by the local District 

Development Committee (DDC) as may be in force at the time. The Contractor, 

sub-contractor(s) employed directly by him and for whom he is responsible, 

will not be exempted from payment of royalties, taxes or other kinds of 

surcharges on these construction materials so extracted and paid for to the DDC. 

86. Member of 

Government, etc, not 

Personally Liable 

86.1 No member or officer of GoN or the Employer or the Project Manager or any of 

their respective employees shall be in any way personally bound or liable for 

the act or obligations of the Employer under the Contract or answerable for any 

default or omission in the observance or performance of any of act, matter or 

thing which are herein contained.  

87. Approval of Use 

of Explosives 
87.1 No explosives of any kind shall be used by the Contractor without the prior 

consent of the Employer in writing and the Contractor shall provide, store and 

handle these and all other items of every kind whatsoever required for blasting 



   
 

operations, all at his own expense in a manner approved in writing by the 

Employer. 

88 Compliance with 

Regulations for 

Explosives 

88.1 The Contractor shall comply with all relevant ordinances, instructions and 

regulations which the Government, or other person or persons having due 

authority, may issue from time to time regarding the handling, transportation, 

storage and use of explosives.        

89. Permission for 

Blasting 
89.1 The Contractor shall at all times maintain full liaison with and inform well in  

advance, and obtain such permission as is required from all Government 

authorities, public bodies and private parties whatsoever concerned or affected, 

or likely to be concerned or affected by blasting operation. 

 

90. Records of 

Explosives 
90.1 Before the beginning of the Defects Liability Period, the Contractor shall account 

to the satisfaction of the Project Manager for all explosives brought on to the 

Site during the execution of the Contract and the Contractor shall remove all 

unused explosives from the Site on completion of works when ordered by the 

Project Manager. 

 

91.Traffic Diversion 
91.1 The Contractor shall include the necessary safety procedures regarding and 

pedestrian traffic diversion that is needed in execution of the works. The 

Contractor shall include in his costing of works, any temporary works or 

diversion that are needed during the construction period. All traffic diversion 

should be designed for the safety of both the motoring public and the men at 

work. It shall ensure the uninterrupted flow of traffic and minimum 

inconvenience to the public during the period concerned. As such, adequate 

warning signs, flagmen and other relevant safety precautionary measures shall 

be provided to warn motorists and pedestrians well ahead of the intended 

diversion as directed by the Project Manager. All traffic devices used shall be 

designed in accordance with the instruction of Project Manager. 

 

 

 

 

 

 

 



   

APPENDIX TO GENERAL CONDITIONS OF 

CONTRACT 

Fraud and Corruption 

(Text in this Appendix shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under 

Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-consultants, 

service providers or suppliers; any agents (whether declared or not); and any of their personnel, 

observe the highest standard of ethics during the procurement process, selection and contract 

execution of Bank-financed contracts, and refrain from Fraud and Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to investigators 

in order to materially impede a Bank investigation into allegations of a 

corrupt, fraudulent, coercive, or collusive practice; and/or threatening, 

harassing, or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection 

and audit rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 

competing for the contract in question; 



   
 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other 

appropriate actions, including declaring mis procurement, if the Bank determines at any 

time that representatives of the Borrower or of a recipient of any part of the proceeds of 

the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

during the procurement process, selection and/or execution of the contract in question, 

without the Borrower having taken timely and appropriate action satisfactory to the Bank 

to address such practices when they occur, including by failing to inform the Bank in a 

timely manner at the time they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 

contract, financially or in any other manner;11 (ii) to be a nominated12 sub-contractor, 

consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 

made by the Bank or otherwise to participate further in the preparation or 

implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, service 

providers, suppliers, agents personnel, permit the Bank to inspect13 all accounts, records 

and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the Bank. 

 

  

 
11  For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without 

limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated 

sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such 

contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 

12  A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider (different names are used depending on the particular bidding document) is one which has been: (i) included by the 

bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the 

bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.  

13  Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities 

undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as 

evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 

includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making 

copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or 

electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and 

other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information. 



   
 

Section IX: Special Conditions of Contract 

 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC  



   
 

Special Conditions of Contract 

A.  General 

GCC 1.1 (p) The Employer is Road Division, Nepalgunj. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be: 7 months from 

date of agreement. 

GCC 1.1(bb) & 

10.1 

The Project Manager is Division Chief of Road Division, Nepalgunj. 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (ee) The Site is located at Mahendra Highway, Shiva Khola-Khairi Khola (NH 01-59 

km from 753.39 - 775.0) and is defined in drawings No. NA 

GCC 1.1 (hh) The Start Date shall be Date of site possession as per GCC 26.1 

““Within 15 days of agreement, Joint Field Assessment (Representative of Contractor 

and the Employer) Team shall perform the assessment of pretreatment work 

requirement. The quantities of pretreatment after the assessment shall be the final 

quantities of pretreatment that shall be paid to the contractor after performing the 

pretreatment works. All additional pretreatment works other than the quantified 

under in the Joint survey shall be borne by contractor. 

GCC 1.1 (ll) The Works consist of Asphalt Concrete Overlay. 

GCC 2.2 Sectional Completions are: ... Not applicable 

GCC 2.3(i) The following documents also form part of the Contract: 

(i) Contractor’s Environmental and Social Management Plan (C-ESMP); and 

(ii) Code of Conduct including SEA/SH/VAC for Workers and Personnel 

GCC 3.1 The language of the contract is ENGLISH 

The law that applies to the Contract is the law of NEPAL 

GCC 13.1 Maximum percentage of subcontracting permitted is: 25% of the total contract 

amount 

Nature of Works that can be sub contracted:  

1. ……………………. 

Qualification Criteria 

The proposed sub-contractor shall meet the following requirements: 

1) Completion of 80% of the quantity of the work being sub contracted 

2) Average Annual Construction Turnover for the work being sub contracted 

should be at least 1.5 * V/T where V is the proposed value of sub contract and T 

is time in year. For contract duration of up to 1 year, T shall be “1”.  

Financial Resources: The sub contract must demonstrate that it has the financial 



   
resources to meet its current contract commitment plus three months’ requirements for 

the sub contracted work.  

GCC 14.1 Schedule of other contractors: NA.  

GCC 19.1 
The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials is: 

115% of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and Materials 

is: 0.745% [insert …(a)… of sum insured ]14 

3. The minimum cover for loss or damage to immovable Equipment/plants is : 

100 % (i.e Replacement Cost) 

4. The maximum deductible for insurance of Equipment/plant is:1 % of sum 

insured . 

5. The minimum cover for loss of or damage to other property is: [insert 

amount]15 with unlimited number of occurrences 

6. The maximum deductible for insurance of other property is: 1 % of sum 

insured. 

7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of Nepal 

and 

ii. for other people is : 1 million with an unlimited number of occurrences 

19.2 The contractor shall submit at least three (3) quotations from insurance companies , 

including one from Nepal government- owned company . 

Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date. All such insurance 

shall provide for compensation to be payable in the proportions of Nepalese Rupees 

required to rectify the loss or damage incurred 

GCC 20.1 Site Investigation Reports are: Not Applicable 

GCC 23.1 The following shall be designed by the Contractor: Not Applicable.  

GCC 26.1 The Site Possession Date(s) shall be: 7 days from date of Contract agreement  

GCC 28.4 Pursuant to paragraph 2.2 e. of Appendix to the General Conditions the 

Contractor shall permit and shall cause its subcontractors and subconsultants to 

permit, the Bank and/or persons appointed by the Bank to inspect the Site and/or 

the accounts and records relating to the procurement process, selection and/or 

contract execution, and to have such accounts and records audited by auditors 

appointed by the Bank if requested by the Bank. The Supplier’s and its 

Subcontractors’ and subconsultants’ attention is drawn to Sub-Clause 3.1 which 

provides, inter alia, that acts intended to materially impede the exercise of the 

 
14 (a) Insert value in percentage [For works with value up to 250 million 0.75%, for works with value 250 million to 

1 billion value calculated by linear interpolation between 0.75% and 0.5% and for works with value above 1 billion 

0.25 %]. As the value of works increases, deductibles should be lower. 

15 The amount depends on location, environment of construction site ,surrounding property etc. and hence differs 

case to case. Suitable amount should be inserted depending upon site condition and surrounding environment. 



   
 

Bank’s inspection and audit rights constitute a prohibited practice subject to 

contract termination (as well as to a determination of ineligibility pursuant to the 

Bank’s prevailing sanctions procedures). 

GCC 30.1 The place of arbitration shall be: Kathmandu, Nepal 

C. Time Control 

GCC 34.1 The Contractor shall submit for approval a Program for the Works within 15 days from 

the date of the Letter of Acceptance. 

GCC 34.3 The period between Program updates is 60 (sixty) days. 

The amount to be withheld for late submission of an updated Program is NPR 500, 000 

GCC 34.5 Reporting  

The following GCC 34.5 is inserted at the end of GCC 34.4: 

34.5 The Contractor shall submit Monthly Progress report within 15 days after 

the end of the month. In the Monthly Progress report, the Contractor shall provide  

brief description of activities carried out in the month, quality control test reports and 

overall activities on the Environmental, Social, Health and Safety (ESHS) compliance 

status. In addition to regular progress reports, the Contractor shall also provide 

immediate notification to the Project Manager of incidents in the following categories. 

Full details of such incidents shall be provided to the Project Manager within the 

timeframe agreed with the Project Manager. 

(a) confirmed or likely violation of any law or international agreement; 

(b) any fatality or serious (lost time) injury; 

(c) significant adverse effects or damage to private property (e.g. vehicle accident, 

damage from fly rock, working beyond the boundary) 

(d) major pollution of drinking water aquifer or damage or destruction of rare or 

endangered habitat (including protected areas) or species; or any allegation of 

gender based violence (GBV), sexual exploitation or abuse, sexual harassment or 

sexual misbehavior, rape, sexual assault, child abuse or defilement, or other 

violations involving children. 

(e) The amount to be withheld for monthly progress report with ESHS and 

quality control report is: Rs 20,000 for each month 

D. Quality Control 

GCC 42.1 The Defects Liability Period is: 365 days. 

E. Cost Control 

GCC 46.2 

(Variations) 

At the end of 46.2 add after the first sentence:  

“The Contractor shall also provide information of any ESHS risks and impacts of the 

Variation.” 

GCC 48 

(Payment 

Certificates) 

Add new GCC 48.7: 

“if the Contractor was, or is, failing to perform any ESHS including SEA/SH obligations 

or work under the Contract, the value of this work or obligation, as determined by the 

Project Manager, may be withheld until the work or obligation has been performed, and/or 



   
the cost of rectification or replacement, as determined by the Project Manager, may be 

withheld until rectification or replacement has been completed. Failure to perform 

includes, but is not limited to the following:  

(i) failure to comply with any ESHS including SEA/SH obligations or work described in 

the Works’ Requirements which may include: working outside site boundaries, 

excessive dust, failure to keep public roads in a safe usable condition, damage to 

offsite vegetation, pollution of water courses from oils or sedimentation, 

contamination of land e.g. from oils, human waste, damage to archeology or cultural 

heritage features, air pollution as a result of unauthorized and/or inefficient 

combustion; 

(ii) failure to regularly review C-ESMP and/or update it in a timely manner to address 

emerging ESHS issues, or anticipated risks or impacts; 

(iii) failure to implement the C-ESMP e.g. failure to provide required training or 

sensitization; 

(iv) failing to have appropriate consents/permits prior to undertaking Works or related 

activities; 

(v) failure to submit ESHS report/s as per agreed format, or failure to submit such reports 

in a timely manner; 

(vi) failure to implement remediation as instructed by the Project Manager within the 

specified timeframe (e.g. remediation addressing non-compliance/s).  

GCC 49.1 10% 

GCC 53.1 The Contract “is not” subject to price adjustment. 

GCC 53.6 Not Applicable.  

GCC 54.1 The proportion of payments retained is: 5 (five) percent 

GCC 55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final 

Contract Price per day. The maximum amount of liquidated damages for the whole of 

the Works is 10 Percent of the final Contract Price. 

GCC 56.1 The Bonus for the whole of the Works is 0.05 Percent per day. The maximum amount 

of Bonus for the whole of the Works is 10 % of the final Contract Price. 

GCC 57.1 The Advance Payments shall be: 15 percent of the contract amount and shall be paid 

in two equal installments. First instalment of 7.5% will be paid upon contract signing and 

furnishing of advance payment guarantee. Remaining 7.5% shall be paid upon contractor’s 

full mobilization on site. 

GCC 57.3 Deductions from Payment Certificates will commence in the first certificate in which the 

value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate 

of 30 percent of the respective Monthly Interim Payment Certificate until such time as 

the advance payment has been repaid; provided that the advance payment shall be 

completely repaid prior to the end of 80 % of the approved contract price. 

Amount of deduction Y (in NPR) on each IPC shall be calculated by the following 

formula: 

 Y={A* (2 * X – 60)}/100 – B 



   
 

  Where,  

A-Paid advance amount, NPR 

X - Cumulative % of work done with respect to the initial contract amount; 

B -Total mobilization advance repaid upto the previous IPC 

GCC 58.1 The Performance Security amount is: 5 percent of the contract amount. The Performance 

Security shall be issued by a bank or surety acceptable to the Employer, and denominated 

in the types and proportions of the currencies in which the Contract Price is payable. 

[insert amount including an additional amount based on ITB 40.1 and/or ITB 35.5 if 

the Employer has increased the Performance Security amount] 

G. Finishing the Contract 

GCC 71.1 The date by which operating and maintenance manuals are required is; within 60 days 

from the date of completion 

GCC 71.2 
The date by which “as built” drawings are required is: is one month after the 

rectification of all defects as notified. 

As built Drawing shall be … Strip map with Surface treatment/ overlay width.  

The amount to be withheld for failing to produce “as built” drawings and/or 

Operating and maintenance manuals is: NPR 50,000 

GCC 72.3 (i) The maximum number of days is: 200 

TO BE 

ADDED to 

revised version 

2: GCC 75.1 

The percentage to apply to the value of the work not completed, representing the 

Employer’s additional cost for completing the Works, is: 25 percent. 

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking 

any of the following actions: 

a. Approving subcontracting of any part of the works under General Conditions of 

Contract Clause 13; 

b. Certifying additional costs determined under General Conditions of Contract 

Clause 50;  

c. Determining start date under General Conditions of Contract Clause 1;  

d. Determining the extension of the intended Completion Date under General 

Conditions of Contract Clause 35;  

e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except 

in an emergency situation, as reasonably determined by the Project Manager; 

emergency situation may be defined as the situation when protective measures 

must be taken for the safety of life or of the works or of adjoining property.  

f. Adjustment of rates under General Conditions of Contract Clause 45;  

  



   

Section X: Contract Forms 

 
 

This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 



   
 

Letter of Intent 
[on letterhead paper of the Employer] 

 

Date: ... ………………… 

 

 

To: .................................................Name and address of the Contractor.......................... 

 

Subject: …………………… Issuance of letter of intent to award the contract............  

This is to notify you that, it is our intention to award the contract ... ............................................... [insert 

date] ............................for execution of the ... ................................................................................... [insert 

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid 

price ............................................ [insert amount in figures and words in Nepalese Rupees] as corrected and 

modified in accordance with the Instructions to Bidders is hereby selected as substantially responsive lowest 

evaluated bid.  

 

 

 

Authorized Signature: ……………………………… 

 

Name:  ... ……………………………………………. 

 

Title: ………………………………………………. 

 

 

CC:  

[Insert name and address of all other Bidders, who submitted the bid]  

 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the 

Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to the 

outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the 

successful Bidder only after evaluation  and selection of substantially responsible lowest evaluated bid.]  

  



   

Letter of Acceptance 
[on letterhead paper of the Employer] 

 

Date: ……………………..  

 

To: ……………………………………Name and address of the Contractor……………... 

Subject: …………………….Notification of Award 

 

This is to notify that your Bid dated ................................date …………………………..for execution of 

the……………………..name of the contract and identification number, as given in the Contract 

Data/SCC ……………………... for the Contract price of Nepalese Rupees [insert amount in figures and 

words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby accepted 

in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with 

Performance Security of NRs. ………. in accordance with the Conditions of Contract, using for that 

purpose the Performance security Form included in Section X (Contract Forms) of this Bidding 

Document. 

 

 

 

 

Authorized Signature: …………………………………... 

 

 

Name and Title of Signatory: …………………………… 



   
 

Contract Agreement 

THIS AGREEMENT made the ...............................day of…..between……………………. name of the 

Employer ………………(hereinafter “the Employer”), of the one part, and 

……………………………name of the Contractor …………………(hereinafter “the Contractor”), of 

the other part: 

WHEREAS the Employer desires that the Works known as ……………………….... name of the 

Contract ..............................should be executed by the Contractor, and has accepted a Bid by the 

Contractor for the execution and completion of these Works and the remedying of any defects in the sum 

of NRs …..........…..[insert amount of contract price in words and figures including taxes](hereinafter 

“the Contract Price”).  

The Employer and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement.This Agreement shall prevail over all other Contract documents. 

(a)  the Letter of Acceptance;  

(b)  the Letters of Technical and Price Bid;  

(c)  the Addenda Nos ................................... Insert addenda numbers if any …………… 

(d)  the Special Conditions of Contract;  

(e)  the List of Eligible Countries that was specified in Section V of the bidding document, 

(f)  the General Conditions of Contract;  

(g)  the Specification;  

(h)  the Drawings;  

(i)  Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(j)  Table of Price Adjustment Data 

(k)  List of Approved Subcontractors [For GoN funded project] 

(l)   ........................................................ ..[Specify if there are any other document] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of Nepal on the day, month and year indicated above.  

 

Signed by …………………………. 

for and on behalf the Contractor in the presence of 

 

Witness, Name Signature, Address, Date 

 

Signed by………………………….. 

for and on behalf of the Employer in the presence of  

 

Witness, Name, Signature, Address, Date 



   
 

List of Approved Subcontractors 

 

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for 

carrying out the work as specified below.  

Name of 

Subcontractors 
Description of Works  

Value/Percentage 

of subcontract 

   

   

   

   

 

  



   
 

 

Performance Security 
(On letterhead paper of the Bank) 

 

............................ Bank’s Name, and Address of Issuing Branch or Office ................................... 

Beneficiary: ..............................................  Name and Address of Employer …………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 

 

We have been informed that ... ... [insert name of the Contractor] (hereinafter called "the Contractor") has 

been notified by you to sign the Contract No. ……………….. [insert reference number of the Contract] for 

the execution of ……….. [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 

At the request of the Contractor, we... .............................................. . [insert name of the Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ...............[insert name of 

the currency and amount in figures*] (... ....................................... .. insert amount in words) such sum being 

payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your 

needing to prove or to show grounds for your demand or the sum specified therein.  

 

This guarantee shall expire, no later than the………………………..Day of ………………… **, and any 

demand for payment under it must be received by us at this office on or before that date.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 

 

 

………………………………………… 

Seal of Bank and Signature(s) 

Note:  

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  

 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 

in Nepalese Rupees. 

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in 

the event of an extension of the time for completion of the Contract, the Employer would need to request an extension 

of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date 

established in the guarantee.  

  



   

Environmental and Social (ES) Performance Security 

ES Demand Guarantee 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: _ [Insert date of issue] 

ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that ________________ (hereinafter called "the Applicant") has entered into 

Contract No. _____________ dated ____________ with the Beneficiary, for the execution of 

_____________________ (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ___________ (          ),1 such sum being payable in 

the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 

Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself 

or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in 

breach of its Environmental and Social (ES) obligation(s) under the Contract, without the Beneficiary 

needing to prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under 

it must be received by us at this office indicated above on or before that date.  

 
1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance and denominated either in the currency (cies) of the Contract or a freely 

convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the Employer 

would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and 

must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer 

might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor 

agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response to 

the Beneficiary’s written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.” 



   
 
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

 

 

_____________________  

[signature(s)]  

 

  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

 
  



   

Advance Payment Security 
(On letterhead paper of the Bank) 

 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………Name and address of employer 

Date : …………………………………  

Advance Payment Guarantee No…………………………….. 

 

We have been informed that ………………has entered into Contract No. ..... Name and Address of 

Employer………………name of the Contractor……………(hereinafter called "the Contractor")..reference 

number of the Contract……………dated …………… with you, for the execution of ...contract and brief 

description of Works ……………. (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 

sum……………. name of the currency and amount in figures*…(.... amount in words .....) is to be made 

against an advance payment guarantee. 

 

At the request of the Contractor, we... .................................. . name of the Bank …………………. hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount 

of………………….name of the currency and amount in figures*... ............................... .(…… amount in 

words ... .................................................................................. .) upon receipt by us of your first demand in 

writing accompanied by a written statement stating that the Contractor is in breach of its obligation under 

the Contract because the Contractor used the advance payment for purposes other than the costs of 

mobilization in respect of the Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as indicated in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the 

interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for 

payment, or on the ....... day of ......**, whichever is earlier.  Consequently, any demand for payment 

under this guarantee must be received by us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 
 

    …………………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance 

payment as specified in the Contract. 

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an extension of 

the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the 

Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.  

 

 

 

 

 

  



   
 

Retention Money Security 

(On letterhead paper of the Bank) 

............................ Bank’s Name, and Address of Issuing Branch or Office................................... 

Beneficiary: ___________________ [Insert name and Address of Employer]   

Date: ________________[Insert date of issue] 

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number] 

 

We have been informed that ________________ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. 

_____________ [insert reference number of the contract] dated ____________ with the Beneficiary, for the 

execution of _____________________ [insert name of contract and brief description of Works] (hereinafter 

called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 

the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole 

works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved 

work schedule and it can be assured that the works can be completed at the intended completion date, payment of 

[insert the amount of the Retention Money] is to be made against a Retention Money guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ___________ [insert amount in figures] (          ) [amount in words]1 upon 

receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand, stating that the Applicant 

is in breach of its obligation(s) under the Contract, without your needing to prove or show grounds for your demand 

or the sum specified therein.  

This guarantee shall expire no later than the …. day of ……, 2… 2, and any demand for payment under it must be 

received by us at the office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

____________________   

[Seal of Bank and signature(s)]  

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 
1 The Guarantor shall insert the amount of the Retention Money. 

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need 

to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 

prior to the expiration date established in the guarantee.  



   
 

 

Annex-1 

Table of Price Adjustment Data 
[SCC 53.1] 

 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of 

Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in case of 

the alternative provision of Bidder proposed value and weighting coefficient. 
 

 

Table of Price Adjustment Data 
[SCC 53.6] 

 

Code 

Construction 

Material*  

 

Unit  

 

Base Price (NRs/Unit) **     (Ex-

factory)  

 

Source (Factory)**  

 

1 2 3 4 5 

     

     

     

     

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned  in 

the table shall be taken into consideration. 



   
 
Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in Bidding 

Forms (Section-IV) after verification by the Employer in case of the alternative provision of Bidder proposed 

source and base price. 



   
CODE OF CONDUCT FOR CONTRACTOR 

 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and other requirements, 

including requirements to protect the health, safety and well-being of other Contractor’s 

Personnel and any other person;  

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under each person’s 

control are safe and without risk to health;  

b. wearing required personal protective equipment;   

c. using appropriate measures relating to chemical, physical and biological substances and 

agents; and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove himself/herself 

from a work situation which he/she reasonably believes presents an imminent and serious danger 

to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such as women, 

people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexual 

favors, and other verbal or physical conduct of a sexual nature with other Contractor’s or 

Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of 

vulnerability, differential power or trust, for sexual purposes, including, but not limited to, 

profiting monetarily, socially or politically from the sexual exploitation of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a sexual 

nature, whether by force or under unequal or coercive conditions;  

9. not engage in any form of sexual activity with individuals under the age of 18, except in 

case of pre-existing marriage; 

10. complete relevant training courses that will be provided related to the environmental and social 

aspects of the Contract, including on health and safety matters, Sexual Exploitation and Abuse 

(SEA), and Sexual Harassment (SH); 

11.  report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or 

the Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the 

project’s Grievance Redress Mechanism..  

  



   
 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND 

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors. 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

• A Contractor’s Personnel tells a member of the community that he/she can get them jobs related 

to the work site (e.g. cooking and cleaning) in exchange for sex. 

• A Contractor’s Personnel that is connecting electricity input to households says that he can 

connect women headed households to the grid in exchange for sex. 

• A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

• A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual 

favor.  

• A Contractor’s Personnel tells a person applying for employment under the Contract that he/she 

will only hire him/her if he/she has sex with him/her.  

(2) Examples of sexual harassment in a work context  

• Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either 

positive or negative) and sexual desirability.  

• When a Contractor’s Personnel complains about comments made by another Contractor’s 

Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is 

“asking for it” because of how he/she dresses. 

• Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s 

Personnel.  

• A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a 

salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 
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