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endment 10 Notice No.: SRCTIP/8/2 077-78 and
... \SRCTIP/5/077-78. ‘

) Amendment Notice Publication: June 13, 2021
It is notified that the deadline for submission of (i) Applications for prequalification of
Contract Identification No. SRCTIP-DOR-W-NNM-ICB-3 and (ii) RFP of Contract
Identification No. SRCTIP-DOR-CS-QCBS-11 has been extended and the details are
available in the website of PPMO http://bolpatra.gov.np and DoR's Website
https://dor.gov.np/heme/notices as applicable.
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Project Director

Jwagal, Lalitpur

AMENDMENT ON REQUEST FOR PRPOSAL (RFP)
Contract No. SRCTIP-DOR-CS-QCBS- 11

AMENDMENT No.-3

Name of Consulting Services:
Preparation of Necessary Reports

- Consultancy Service for Conducting Road User Satisfaction Survey and

Contract Identification No. SRCTIP-DOR-CS-QCBS- 11

As per the provision of Instruction to Consultants ITC 13: Clarification and Amendments of RFP, Amendment

No.-1 has been issued as per following:

Amendment On

Amended As

The provision in Section 2. Instructions to

Consultants
E. Data Sheet, RFP page number 33

ITC Reference 17.7 and 17.9: The Proposal must
be submitted no later than: 1% June, 2021

Section 2. Instructions to Consultants
E. Data Sheet

ITC Reference 17.7 and 17.9: The Proposal must be
submitted no later than: 6" July, 2021

The provision in Section 2. Instructions to

Consultants
E. Data Sheet, RFP page number 31

ITC Reference 12.1: Proposals shall be valid for
120 calendar days after proposal submission
deadline i.e. until 29 September, 2021

Section 2. Instructions to Consultants
E. Data Sheet

ITC Reference 12.1: Proposals shall be valid for
120 calendar days after proposal submission
deadline i.e. until 3™ November, 2021




