
BID ADDENDUM NOTICE 

Contract No.: SRCTIP-DOR-W-BP-ICB-08 (Lots 1 and 2) 

Invitation No.: SRCTIP/03/82/83 

The above-mentioned contracts have been amended for the third time on 22 

January 2026. 

The Third Amendment, along with the previous two amendments, is provided 

here for reference purposes only. 

Bidders are requested to visit the Government of Nepal’s Electronic Procurement 

portal (e-GP) www.bolpatra.gov.np/egp for complete details and official bidding 

information. 
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Relavant Clause No
/ Name
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2025-12-26 20:00:00Clarification
Submission Date
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Babarmahal, Kathmandu
Kathmandu
Bagmati Province
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Representatives
Address

Babarmahal, Kathmandu  Kathmandu Bagmati
Province

4

Chapter: General Information

Following changes are made in the bid document



     Government of Nepal 

    Ministry of Physical Infrastructure and Transport 

   Department of Roads 

     Development Cooperation Implementation Division 
 Babarmahal, Kathmandu 

Date of Publication: 2025 Dec 26 

 

 

 

Contract No: SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2), Upgrading of Bagmati 

Pathlaiya section and Bridges along this section of Mahendra Highway (Km 313+450 to Km 

366+878) has been amended as per the provision of the ITB-8 of the bidding document as follows: 

Lot Provision In Original Provision  Modified Provision 
Both (Lot-1 

and Lot-2) 

Notice of 

Request for Bids 

Point no 7 

Bids, both the Technical Part and the 

Financial Part, must be submitted 

electronically to the address below on or 

before 12:00 hours (Nepal Standard 

Time), 5th January, 2026. For 

electronic bid submission, the bidder 

may inspect and or submit the bids by 

visiting electronic procurement portal 

http://www.bolpatra.gov.np of Public 

Procurement Monitoring Office 

(PPMO) of Government of Nepal. 

Bidders shall deposit the fee of bidding 

document in the revenue account given 

above and the scanned copy of the bank 

deposit voucher shall be uploaded at the 

time of e-bid 

submission. For e-submission, the 

bidder, in case of Joint venture, the lead 

member of the JV is required to register 

in the e-GP portal 

https://www.bolpatra.gov.np for 

downloading and submitting the bid 

electronically. Late Bids will be 

rejected. The Technical Part of the Bid 

will be publicly opened in the 

presence of the Bidders’ designated 

representatives and anyone who 

chooses to attend, at the address 

below on 12:15 hours (Nepal 

Standard Time), 5th January 2026. 

The Financial Part shall remain 

unopened in the e-GP portal until the 

second public opening of the Financial 

Part, following the evaluation of the 

Technical Part of the Bids. Financial 

Part of the Bid shall be downloaded and 

opened publicly only after the 

evaluation of Technical Part of the Bids, 

on the date and time notified to the 

Bidders. 

Bids, both the Technical Part and the 

Financial Part, must be submitted 

electronically to the address below on 

or before 12:00 hours (Nepal 

Standard Time), 26th January,  

2026. For electronic bid submission, 

the bidder may inspect and or submit 

the bids by visiting electronic 

procurement portal 

http://www.bolpatra.gov.np of Public 

Procurement Monitoring Office 

(PPMO) of Government of Nepal. 

Bidders shall deposit the fee of bidding 

document in the revenue account given 

above and the scanned copy of the bank 

deposit voucher shall be uploaded at 

the time of e-bid submission. For e-

submission, the bidder, in case of Joint 

venture, the lead member of the JV is 

required to register in the e-GP portal 

https://www.bolpatra.gov.np for 

downloading and submitting the bid 

electronically. Late Bids will be 

rejected. The Technical Part of the 

Bid will be publicly opened in the 

presence of the Bidders’ designated 

representatives and anyone who 

chooses to attend, at the address 

below on 12:15 hours (Nepal 

Standard Time), 26th January, 2026. 

The Financial Part shall remain 

unopened in the e-GP portal until the 

second public opening of the Financial 

Part, following the evaluation of the 

Technical Part of the Bids. Financial 

Part of the Bid shall be downloaded and 

opened publicly only after the 

evaluation of Technical Part of the 

Bids, on the date and time notified to 

the Bidders. 



     Government of Nepal 

    Ministry of Physical Infrastructure and Transport 

   Department of Roads 

     Development Cooperation Implementation Division 
 Babarmahal, Kathmandu 

Date of Publication: 2025 Dec 26 

 

 

 

Lot Provision In Original Provision  Modified Provision 
 Deadline for 

Submission of 

Bids (ITP 22.1) 

The deadline for bids submission is 

12:00 hours (Nepal Standard Time), 

5th January, 2026. 

 

The deadline for bids submission is 

12:00 hours (Nepal Standard Time), 

26th January, 2026. 

 

Public Bid 

Opening of 

Technical Parts 

of Bids (ITP 25.1) 

Proposal Opening Time:  

Immediately after bids submission 

deadline i.e. at 12:15 hours (Nepal 

Standard Time), 5th January, 2026 

Proposal Opening Time: 

Immediately after bids submission 

deadline i.e. at 12:15 hours (Nepal 

Standard Time), 26th January, 

2026. 

 

Notice of Request 

for Bids Point no 

5 

Office Account No. 

10001002000100000 

Office Account No. 

1000100200010000 

Bid Validity 

Period (ITB 18.1) 

The Bid shall be valid until: 4th June 

2026. 

The Bid shall be valid until: 25th 

June 2026. 

 



Bid Addendum Report
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Implementation Division (DCID)

Department of Roads, Development Cooperation Implementation Division (DCID)
Babarmahal, Kathmandu

Kathmandu
Bagmati Province

Nepal
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Relavant Clause No
/ Name

Existing Clause Modified ClauseSl. No.

2026-01-20 16:00:00Clarification
Submission Date

2025-12-26 20:00:001

Babarmahal, Kathmandu
Kathmandu
Bagmati Province

Authorised
Representatives
Address

Babarmahal, Kathmandu  Kathmandu Bagmati
Province

2

Chapter: General Information

Following changes are made in the bid document



Chapter: Bill of Quantities

1 Provisional Sum

QuantityUnitItem Description
SL.
No

Procument Item Details

Unit Rate(in NPR) Amount(in NPR)

1 Environmental monitoring through Camera trapping
enhancement, Noise barrier, Canopies, mitigation
works, environment awareness campaign, Training and
Implementation of ESMP as per EIA/ ESIA report etc.
as per design drawings, technical specification and to
the satisfaction of Engineer all complete.

PS 1 27500000 27500000

2 Compensatory Tree Plantation and take care min 5 years
in the location provided by the GoN authority, as per
technical specification and to the satisfaction of
Engineer all complete

PS 1 71885000 71885000

3 Social compliance and safe guards: Relocation of public
Structures including livelihood restoration activities,
GESI related awareness and skill enhancement as part
of IPDP Implementation, Construction of Passenger
shelter, Hatbazzar and toilet  as per technical
specification and to the satisfaction of Engineer all
complete

PS 1 33000000 33000000

4 Relocation of existing electrical works( Pole , wire and
related accessories), water supply and other public
utilities including Supervision and Shutdown charge as
per NEA rule, design drawings, technical specification
and to the satisfaction of Engineer all complete

PS 1 62100000 62100000

5 Additional testing of material or works as required by
the Engineer.

PS 1 1000000 1000000

6 Emergency fund for PBM Works and Services PS 1 30000000 30000000

7 Providing and erecting street light mounted on a steel
circular hollow pole of standard specifications 10m
High 1.8m overhanged armed on bothside , fitted with
Sodium Vapour Lamp and fixed firmly in concrete
foundation including testing & Comissioning of
Electrical Works , Supervision and Shutdown charge as
per NEA rule as per design,Drawing and Technical
Specifications to the satisfaction of Engineer all
complete

PS 1 3676000 3676000

8 Provision for DAAB (Employer Portion) PS 1 110000000 110000000

2 Construction work

2.1 Road Works General Item

2.1.1 General Items

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Insurances for the loss of or
damage to works, plant,
material, equipment, property
and personnel injury or death, as
per  technical specification and
to the satisfaction of Engineer
all complete. [Spec Cl no 119]

LS 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

2

Contractor’s material testing
laboratory at site. Providing
laboratory space, laboratory
equipment,furniture, human
resources, transportation
facilities, maintaining and
operating, etc. of the material
testing laboratory at site, as per
technical specification and to
the satisfaction of Engineer all
complete.The furniture and
equipment of the lab shall
remain the property of the
Contractor upon completion of
the contract.[Spec Cl no 600]

month 36.0

3 Construction work

3.1 Maintenance of road (Spec Cl no 2900)

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Maintenance of road :
Routine/Regular Maintenance
of road during construction
period, as per technical
specification and to the
satisfaction of Engineer all
complete (Km 313+450 to Km
339+407) [Spec Cl no
2902,109]

Km-
Mon

948.0

2

Maintenance of road: Filling
Pot-holes and Patch Repairs
with open-Graded Premix
surfacing, 20 mm. Providing
required material and repair the
pot holes including removal of
failed material, trimming and
finishing the surface applying
tack coat on the sides and base
of excavation, backfilling with
bituminous Material and
compaction as per Technical
Specification and instruction of
the Engineer. (Spec Cl no 2903)

sqm 13810.0

3

Provision and installation of site
information notice board, as per
design drawings, technical
specification and to the
satisfaction of Engineer all
complete. (Spec Cl no 110]

nos 2.0

4
Provide photographs of the
works as per specification.(Spec
Cl no 116]

month 36.0

5

Prepare and supply of project
record (video documentary) of
the site before, during and after
the site works as per technical
specification and to the
satisfaction of Engineer. (Spec
Cl no 116]

Set 3.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

6

GIS Data Creation: Preparation
and submission of as built
drawing showing newly
constructed road, drainage
structures, existing utilities
(electrical, telecommunication,
water and sewer lines) in a
format suitable for transferring
to GIS database at the
completion of each section,  as
per design drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no 124]

LS 1.0

7

Provision of safety clothing and
equipment, first Aid/Medical
facilities and other safety issues
including COVID-19 and other
communicable diseases for
labor and contractor's
employees including
consultant's and employers
personnel and visitors including
awareness and training for
safety implementation and
Operation Health and Safety
(OHS) requirements, all
complete as instructed by the
Engineer. [Spec cl no. 100]

LS 1.0

4 Construction work

4.1 Road Construction Work

4.1.1 Site Clearance

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (a) 300 mm to
600 mm

nos 2091.0

2

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (b) 600mm to
900 mm

nos 3346.0

3

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (c) 900 mm to
1800 mm

nos 4182.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

4

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (d) 1800 mm
to 2500 mm

nos 627.0

5

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (e) Above
2500 mm

nos 210.0

6

Dismantling of existing
structures like culverts, bridges,
retaining walls and other
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl no 200) (a) Prestressed
/reinforced cement concrete
grade above M-20

Cum 1570.0

7

Dismantling of existing
structures like culverts, bridges,
retaining walls and other
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl no 200) (b) Up to 600
mm dia Hume Pipe

Rm 42.0

8

Dismantling of existing
structures like culverts, bridges,
retaining walls and other
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl no 200) (c) Above 900
mm dia Hume Pipe

Rm 167.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

9

Dismantling of Steel works of
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead ,
Steel Work in all types of
sections  above plinth level
excluding cutting of rivet.
including dismembering(Spec
Cl no 202)

ton 1.0

10

Dismantling Railing and
disposal of dismantled Material
with all lifts, stacking
serviceable Material and
unserviceable Material
separately. (Spec Cl no. 202)

Rm 241.0

11

Dismantling of  structure
comprising of masonry/Gabion
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl no. 202)

cum 389.0

12

Clearing and grubbing including
uprooting, transporting and
disposing of vegetation, grass,
bush, sapling and trees of girth
up to 300 mm(measured at a
height of 1m above the ground
level), all complete(Spec Cl no
201)

sqm 587349.0

13

Dismantling of Flexible
Pavements and disposal of
dismantled Material , stacking
serviceable and unserviceable
Material separately,(Spec Cl no
202) (a). Bituminous course

cum 15131.0

14

Dismantling of Flexible
Pavements and disposal of
dismantled Material , stacking
serviceable and unserviceable
Material separately,(Spec Cl no
202) (b). Granular course

cum 27824.0

15

Dismantling of cement concrete
pavement  using necessary tools
and equipment, breaking to
pieces not exceeding 0.02 cum
in volume and stock piling at
designated locations and
disposal of dismantled Material
up to suitable location, stacking
serviceable and unserviceable
Material separately (Spec Cl no
202)

cum 108.0

5 Construction work



5.1 Road Construction Work

5.1.1 Earthwork

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Roadway and unlined surface
drain excavation in all types of
soil as per drawing and
technical specification,including
all lift and lead as per drawing
and instruction of the engineer(
Spec Cl no 900)

cum 41569.0

2

Construction of embankment by
Filling with approved suitable
Material .Providing, laying,
spreading and compacting
embankment with suitable
material as per drawing and
Technical Specification(Spec Cl
no 909,910,1205)

cum 755152.0

6 Construction work

6.1 Road Construction Work

6.1.1 Pavement Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and laying sub-grade
and earthen shoulders with
approved Material obtained
from borrow pits with all lifts &
leads as per Drawing and
Technical Specifications.(Spec
Cl no 1000, 1200)

cum 321697.0

2

Granular Sub-Base Material:
Providing and laying granular
sub-base on prepared surface,
mixing at OMC, and
compacting to achieve the
desired density, complete as per
Drawing and Technical
Specifications.(Spec Cl no
1201)

cum 172601.0

3

Wet Mix Macadam: Providing,
laying, spreading and
compacting graded stone
aggregate to wet mix macadam
specification including
premixing the Material with
water at OMC laying in uniform
layers in  base course on well
prepared surface and
compacting to achieve required
density as per Drawing and
Technical Specifications. (Spec
Cl no 1208)

cum 137646.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

4

Prime Coat, with MC 30/70 :
Providing and applying prime
coat with hot bitumen
(including cutter) on prepared
surface of granular base
incuding cleaning of road
surface and spraying  as per
Technical Specification. (Spec
Cl no 1302)

lit 486710.0

5

Tack coat with Bitumen :
Providing and applying tack
coat with hot bitumen at
specified rate on the prepared
surface including cleaning as
per Technical Specification.
(Spec Cl no 1302)

lit 543909.0

6

Providing and laying Dense
Bituminous Macadam using
crushed aggregates of specified
grading , premixed with
bituminous binder (VG-40) and
filler as per drawing and
Technical Specifications. (Spec
Cl no 1308)

cum 47211.0

7

Bituminous Concrete :
Providing and laying Asphalt
concrete using crushed
aggregates of specified grading
premixed with bituminous
binder (VG-40) and filler as per
Drawing and Technical
Specifications (Spec cl no.
1309).

cum 21632.0

8

Dry Lean Cement Concrete
Sub- base
Construction of dry lean cement
concrete Sub- base over a
prepared sub-grade with coarse
and fine aggregate with
optimum moisture content to be
determined during trial length
construction, concrete strength
not to be less than 10 Mpa at 7
days as per drawing and
technical Specification (Spec Cl
No 3201)

cum 365.0

9

Cement Concrete Pavement
Construction of  plain cement
concrete pavement over a
prepared sub base  spread,
compacted and finished in a
continuous operation  as
approved, curing compound,
finishing to lines and grades
including formwork as per
drawing and Technical
Specification(Spec Cl No 3202)

cum 729.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

10

Construction of Median and
Island with approved suitable
Soil : Providing and laying
Median and Island above road
level with approved Material
including compaction as per
Drawing and Specifications.
(Spec Cl no 1205)

Cum 54333.0

11

Providing and planting
flowering plants and shrubs in
central verge/median (200
Plants and 800 Shrubs in two
rows in one kilometer length of
the road where width of
verge/median is 3m and above)
as per the Design Drawings,
technical specification and to
the satisfaction of the engineer
all complete. (Spec Cl no 2800)

Rm 22939.0

12

Broadcasting grass seeds on
embankment slopes, seedling
rate 25 g per sqm. [Spec cl no.
2812]

Sqm 25000.0

13

Planting rooted grass slips on
embankment slopes in plain
areas, at spacing within the row.
The first row is 0.75 m from the
edge of the pavement and
subsequent rows are spaced at
intervals down the embankment,
as per design drawings,
technical specification and to
the satisfaction of Engineer all
complete. [Spec cl no. 2800]

RM 30000.0

7 Construction work

7.1 Road Construction Work

7.1.1 Structures (Retaining wall Side Drains Cross Drainage Structures)

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earthwork  in Excavation of
foundation of structure in all
type of  soil  including
construction of shoring and
bracing, removal of stumps and
other deleterius matter and
backfilling with approved
material as per drawings and
technical specifications
including necessary dewatering
(Spec Cl No 907)

cum 35502.0

2

Providing and laying of hand
pack stone soling with 150 to
200 mm thick stones and
packing with smaller stone on
prepared surface as per Drawing
and Technical Specifications.
(Spec Cl no 1402A)

cum 2674.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

3

Providing and laying of PCC
(Grade M 15)  as per Drawing
and Technical Specifications
(Spec Cl no 2000)

cum 4380.0

4

Random Rubble Masonry;
Providing and laying of Stone
Masonry Work in Cement
Mortar 1:4  as per Drawing and
Technical Specifications.(Spec
Cl no 2602, 2603, 2607)

cum 11668.0

5

Providing and laying of Filter
media with granular
Material/stone crushed
aggregates to a thickness of not
less than 600 mm with smaller
size towards the soil and bigger
size towards the wall and
provided over the entire surface
behind abutment, wing wall and
return wall to the full height
compacted to a firm condition
complete as per drawing and
Technical Specification.(Spec
Cl no 3110)

cum 3775.0

6

Providing and laying of
plain/reinforced cement
concrete  complete as per
drawing and Technical
specifications (including
formwork).(Grade RCC  M 20)
(Spec Cl no 2000)

cum 6582.0

7

Providing and laying, fitting and
placing un-coated HYSD
reinforcement  all complete as
per drawing and technical
specification(Spec Cl no 2014)

ton 1762.0

8

Laying and fixing of Steel
Drainer(110 mm Dia) at
Drainage Opening all complete
as per  Drawing and Technical
Specifications.(Spec Cl no
3117)

nos 1102.0

9

Providing and laying of sand
and compaction to a firm
condition complete as per
drawing and Technical
Specification.(Spec Cl no 908A)

cum 2187.0

10

Providing and laying of
Plain/Reinforced Cement
Concrete complete as per
Drawing and Technical
Specifications. RCC grade M35
(Including Formwork) (Spec Cl
no 2000)

cum 15315.0

8 Construction work

8.1 Road Construction Work

8.1.1 Road Furniture and Traffic Safety Measures

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (a) 900 mm Equilateral
Traiangle

nos 228.0

2

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501)  (b) 750 mm Circular

nos 46.0

3

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501)  (c) Rectangular 500mm x
1000mm

nos 6.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

4

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501)  (d) Rectangular 600mm
x 1000mm

nos 9.0

5

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (e) Rectangular 400mm x
400mm

nos 6.0

6

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501)  (f) Rectangular 450mm x
450mm

nos 7.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

7

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501)  (g) Rectangular 900mm
x 1200mm

nos 8.0

8

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) a. 900 mm Equilateral
Traiangle (h) Rectangular
1500mm x 1000mm

nos 8.0

9

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501)  (i) Rectangular 2000mm
x 1500mm

nos 30.0

10

Galvanised Metal Beam Crash
Barrier Reflector  as per
Drawing and Technical
Specifications (Spec Cl no
1513)

nos 3115.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

11

Type - A, "W" : Metal Beam
Crash Barrier: Providing and
erecting a "W" metal beam
crash barrier comprising of 3
mm thick corrugated sheet
metal beam rail, 70 cm above
road/ground level, fixed on
ISMC series channel vertical
post, 150 x 75 x 5 mm spaced 2
m center to center, 1.8 m high,
1.1 m below ground/road level
metal beam rail to be fixed on
the vertical post with a spacer of
channel section 150 x 75 x 5
mm, 330 mm long complete as
per Drawing and Technical
Specifications.(Spec Cl no
1511)

Rm 15574.0

12

Road marking with  hot applied
thermoplastic compound with
reflectorizing glass beads on
smooth pavement surface.
Providing and laying of hot
applied thermoplastic
compound at least 2mm thick
including reflectorizing glass
beads as per DOR Traffic sign
manual/ Specifications. The
finished surface to be level,
uniform and free from streaks
and holes.(Spec Cl no 1504)

sqm 43180.0

13

Providing and fixing
reinforcement cement concrete
M 20 grade kilometer post
including painting and printing
as per standard drawing -2070
and technical specification.
(Spec Cl no 1506) (a) Ordinary
1 KM Stone

nos 21.0

14

Providing and fixing
reinforcement cement concrete
M 20 grade kilometer post
including painting and printing
as per standard drawing -2070
and technical specification.
(Spec Cl no 1506) (b) 5 KM
Stone

nos 7.0

15

Providing and fixing of road
stud 100 x 100 mm, die-cast in
aluminum, resistant to corrosive
effect of salt and grit, fitted with
lenses reflectors, installed in
concrete or asphaltic surface by
drilling hole 30 mm upto a
depth of 60 mm and bedded in a
suitable bituminous grout or
epoxy mortar, all as per
Drawing and Technical
Specifications., Aluminium
Studs 100 x 100 mm fitted with
lense reflectors(Spec Cl no
1505)

nos 1106.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

16

Providing and fixing  Median
Markers  with fluorescent
yellow colour retro reflective
sheeting Type XI as per IRC:67
(Spec Cl no 1514)

nos 10383.0

17

Providing and Laying RCC
300mm dia  NP3 Flush jointed
pipe for culvert including fixing
with cement mortar 1:2 as per
drawing and technical
specifications (Spec Cl no 700)

Rm 1200.0

18

Providing and Laying of M20
precast cement concrete Kerb
38cm x 20cm x 25cm (H*B*L)
with 12mm thick 1:3 cement
sand mortar bedding and joints
including foundation
excavation, levelling and
foundation concrete, all
complete as per Drawing and
Technical Specifications.(Spec
Cl no 1401)

Rm 67879.0

19

Providing and painting two
coats after filling the surface
with synthetic enamel paint in
all shades on Kerb stone   as per
drawing and technical
specifications (Spec Cl no 1501)

sqm 25794.0

20

Providing, fitting and fixing
Tubular GI pipe (Heavy Duty)
Steel Railing on Precast RCC
Posts, 1.2 m High Above
Ground Level; Providing,
fencing and erecting 50 mm dia
GI (Heavy Duty) steel pipe
railing in 3 rows on precast M
20 grade RCC vertical posts 1.8
metres high (1.2 m above GL)
with 3 holes as required for
pipe, fixed 2 metres center to
center, complete as per Drawing
and Technical Specifications.
(Spec Cl no 3105)

Rm 6720.0

21

Providing and laying of precast /
cast in situ 50 mm thick cement
concrete (M20/20) slab footpath
on 30mm thick stone dust/fine
sand and over the prepared base,
all complete as per Drawing and
Technical Specifications. (Spec
cl no. 1408)

sqm 19285.0

22

Providing and Laying 100mm
HDPE Pipe (4 Kgf) below
Foothpath @ 5m C/C distance
as per Drawing & Technical
Specification (Spec Cl No.
3111)

Rm 1653.0

23

Providing and Fixing firmly to
the ground  Traffic Blinker at
designated locations with pole
all complete as per Drawing and
Technical Specifications. (Spec
No. 1516)

Nos 16.0

9 Construction work



9.1 Road Construction Work

9.1.1 Bridge Repair and Rehabilitation

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Removal of existing asphaltic
wearing coat  including disposal
with all lift and lead complete as
per Technical Specification and
Direction of the Engineer. (Spec
cl no 2712)

Sqm 11.0

2

Providing and Filling Pot-holes
and Patch Repairs with
Bituminous concrete of 40 mm
thick.Providing required
material and repair the pot holes
including removal of failed
material, trimming and finishing
the surface applying tack coat
on the sides and base of
excavation, backfilling with
bituminous Material and
compaction as per Technical
Specification and instruction of
the Engineer.(Spec Cl no 2903)

Sqm 11.0

3

Providing and
replacement/Maintanance of
Expansion Joints complete as
per drawings, Technical
specifications and direction of
the Engineer.(Spec cl no 2900)

Rm 256.0

4

Providing and Applying epoxy
mortar over leached, honey
combed and spalled concrete
surface and exposed steel
reinforcement complete as per
Technical Specification (Spec
Cl No. 2707)

Sqm 19.0

5

Providing and replacement of
Damaged Concrete Railing as
per Drawing, Technical
Specifications and direction of
the Engineer (Spec Cl No.
2700)

Rm 58.0

6

Providing and replacement of
Damaged steel railing (75mm
dia) as per Drawing, Technical
Specifications and direction of
the Engineer.(Spec Cl no 2700)

Rm 132.0

7

Providing and applying Micro
concreting on damaged concrete
(slab/beam/abutment section of
the bridges ) with ready to use
high early strength, free flow,
non shrink self compacting
Micro concrete (M 60 & above)
with adding 20% local
aggregates of 10 mm down) as
per technical specification and
approval of the Engineer.(Spec
cl no 2700)

Cum 3.0

10 Construction work

10.1 Road Construction Work



10.1.1 Performance Based  Maintenance Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec cl no. 2900] (a)
Year#1

km-
month

312.0

2

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec cl no. 2900] (b)
Year#2

km-
month

312.0

3

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec cl no. 2900] (c)
Year#3

km-
month

312.0

4

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec cl no. 2900] (d)
Year#4

km-
month

312.0

5

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec cl no. 2900] (e)
Year#5

km-
month

312.0

11 Construction work

11.1 Road Construction Work

11.1.1 Day Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1 Labour (a) Skilled Labour M-day 100.0

2 Labour (b) Unskilled Labour M-day 500.0

3 Material (a) Stone Cum 100.0

4 Material (b) Cement Mt. 10.0

5
Material (c) Reinforcement
(8,10,12,16,20,25mm)

Mt. 10.0

6
Material  (d) Aggregate( 10-
40mm size)

Cum 500.0

7 Material (e) Sand Cum 200.0

8

Supply of Heavy zinc coated
Mechanically selvedged double
twisted wire mesh  100mm x
120mm size with mesh wire 3.0
mm ,selvege wire 3.9, and
lacing wire 2.4mm

Sqm 400.0

9

Plant / Equipment: The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (a) Tipper ( 4- 6 m3
capacity )

Hr. 100.0

10

Plant / Equipment: The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (b) Truck ( 8-10 T
capacity )

Hr. 100.0

11

Plant / Equipment: The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. '(c) Loader  ( 1-1.5 m3
capacity )

Hr. 50.0

12

Plant / Equipment: The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (d) Excavator (&gt;0.75
Cum capacity)

Hr. 50.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

13

Plant / Equipment: The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (e) Motor Grader (&gt;
135 HP capacity)

Hr. 50.0

14

Plant / Equipment: The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (f) Vibretory Roller
(&gt; 10 ton Capacity)

Hr. 50.0

15

Plant / Equipment: The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (g) Water Bowser
(5000 ltr capacity)

Hr. 50.0

12 Construction work

12.1 Road Construction Work

12.1.1 Miscellaneous Works For Nepal Telecom

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earthwork in Excavation of
Foundation of Structure
including construction of
shoring and bracing removal of
stumps and deleterious matter
and Backfilling with approved
material deposited with
including compaction as per
design drawing , technical
specification and to the
satisfaction of Engineers all
Complete (Spec Cl no
2000/704)

cum 15224.0

2

Construction of RCC (M20
grade) joint chamber of OFC
joint (inner size 1mx 1mx1m @
1900m c/c) including
Excavation and Backfilling ,
Compaction , Stone Soling ,
Cover Slab as per design
drawings , technical
specification and to the
satisfaction of Engineers all
Complete [Spec Cl No
2000/704]

Nos 37.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

3

Supplying , Transporting ,
Placing and Fixing of 100mm
dia Medium type GI pipe at
Culverts , Bridge, Causeway
etc as per design drawings ,
technical specification and to
the satisfaction of Engineers all
Complete (Spec Cl no
2000/704)

Rm 1530.0

4

Transporting from site yard,
Laying, Fixing of 40/33 PL-
HDPE duct pipe in line and
level with necessary Fittings
and laying of warning tape as
per design drawings , technical
specification and to the
satisfaction of Engineers all
Complete . [NTC shall provide
40/33 PL- HDPE Pipe and
Fittings at Site](Spec Cl no
2000, 704)

Rm 54530.0

5

Supplying, Transporting ,
Placing and fixing of 6 inch dia
HDPE pipe pressure 6 kg/cm2
at road crossing in line and level
with necessary Fittings as per
design drawings , technical
specification and to the
satisfaction of Engineers all
Complete . (Spec Cl no 2000,
704)

Rm 600.0

13 Construction work

13.1 Bridge Construction Works

13.1.1 Foundation

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earth work in excavation of
foundation of structures for all
types of soil including rock,
dewatering, construction of
shoring and bracing, removal of
stumps and other deleterious
matter and backfilling with
approved Material as per
Drawing and Technical
Specifications.(Spec Cl no 907)

cum 18222.0

2

Providing and laying of hand
pack stone soling with 150 to
200 mm thick stones and
packing with smaller stone on
prepared surface as per Drawing
and Technical Specifications
(Spec Cl no 1402A)

cum 627.0

3

Providing and laying of Plain
Cement Concrete  M15 in
Foundation complete as per
Drawing and Technical
Specifications. (Including
Formwork) (Spec Cl no 2000)

cum 523.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

4

Providing and laying of
Plain/Reinforced Cement
Concrete in Foundation
complete as per Drawing and
Technical Specifications. RCC
grade M35. (Including
Formwork)(Spec Cl no 1600,
2000)

cum 19952.0

5

Providing and laying , fitting
and placing un-coated  HYSD
reinforcement complete in
foundation complete as per
drawing and technical
specification (Spec Cl no 2014)

ton 2227.0

6

Providing, Boring and installing
bored  cast-in-situ RCC Pile
excluding Reinforcement and
Concrete in all types of soil
including  Bentonite and other
consumable and removal of
excavated earth with necessary
lifts and lead  all complete as
per Drawing and Technical
Specifications. (Spec Cl no
1612)

Rm 10029.0

7

Carryout Pile Load Test
including all consumable and
accessories as per test procedure
mentioned in the Technical
Specifications.(Spec Cl no
1614)

Nos 46.0

14 Construction work

14.1 Bridge Construction Works

14.1.1 Sub Structure

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and laying of
Plain/Reinforced Cement
Concrete in Abutment and Piers
complete as per Drawing and
Technical Specifications. RCC
grade M40 (Spec Cl no. 2000)

cum 70.0

2

Providing and laying of
Plain/Reinforced Cement
Concrete in Abutment and Piers
complete as per Drawing and
Technical Specifications. RCC
grade M35 (Including
Formwork) (Spec Cl no 2000)

cum 3783.0

3

Providing and laying , fitting
and placing un-coated  HYSD
reinforcement complete in sub-
structure complete as per
drawing and technical
specification (Spec cl no 2014)

ton 646.0

4

Supplying and placing of
600mm thick filter material
layer at rear of the abutment
(Spec Cl No. 909,910)

cum 2411.0



15 Construction work

15.1 Bridge Construction Works

15.1.1 Super Structure

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M50 (Including
Formwork and Staging)(Spec cl
no 2000)

cum 2413.0

2

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M45(Including
Formwork and Staging)(Spec cl
no 2000)

cum 1514.0

3

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M40(Including
Formwork and Staging)(Spec cl
no 2000)

cum 692.0

4

Providing and laying of
Reinforced cement concrete in
super-structure as per drawing
and Technical Specification.
RCC grade M35 (Including
Formwork and Staging)(Spec cl
no 2000)

cum 1682.0

5

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M30(Including
Formwork and Staging)(Spec cl
no 2000)

cum 307.0

6

Providing and laying, of PCC
M15 grade leveling course
below aproach slab complete as
per drawing and technical
specification. (Spec cl no. 2000)

cum 142.0

7

Providing and laying , fitting
and placing un-coated HYSD
reinforcement complete in
super-structure complete as per
drawing and technical
specification (Spec cl no 2014)

ton 1336.0

8

High tensile steel wires/strands
including all accessories for
stressing, stressing operations
and grouting complete as per
drawing and Technical
Specifications(Spec cl no 2100)

ton 150.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

9

Providing and laying of an
elastomeric slab seal expansion
joint complete as per Drawings
and Technical specifications
(Spec Cl no 1901)

Rm 484.0

10

Supplying, fitting and fixing in
position true to line and level
POT PTFE bearing  including
all accessories as per Drawing
and Technical Specifications.
(Spec Cl no 1902)

nos 112.0

11

Supplying, fitting and fixing in
position true to line and level
elastomeric bearing  including
all accessories as per Drawing
and Technical Specifications.
(Spec Cl no 1902)

nos 92.0

12

Providing and fixing Drainage
Spouts complete as per Drawing
and Technical specifications.
(Spec Cl no 3107)

nos 328.0

13

Tack coat with Bitumen :
Providing and applying tack
coat with hot bitumen at
specified rate on the prepared
surface including cleaning as
per Technical Specification.
(Spec Cl no 1302)

lit 6218.0

14

Bituminous Concrete :
Providing and laying Asphalt
concrete using crushed
aggregates of specified grading
premixed with bituminous
binder (VG-40) and filler as per
Drawing and Technical
Specifications (Spec cl no.
1309).

cum 471.0

15

Providing and Painting two
coats after filling the surface
with synthetic  enamel paint in
all shades on concrete/plaster
surfaces as per Drawing and
Technical Specifications. (Spec
Cl no 1506)

sqm 4476.0

16 Construction work

16.1 Bridge Construction Works

16.1.1 Approach Road and Protection Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earth work in excavation of
foundation of structures for all
types of soil including rock,
including  construction of
shoring and bracing, removal of
stumps and other deleterious
matter and backfilling with
approved Material as per
Drawing and Technical
Specifications.(Spec Cl no 907)

cum 2595.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

2

Providing and laying of Plain
Cement Concrete  M15 in
Foundation complete as per
Drawing and Technical
Specifications. (Including
Formwork) (Spec Cl no 2000)

cum 145.0

3

Backfilling behind Structure
with Locally available material
including compaction by
Tampering rod (Without
watering)(Spec Cl no 909,910)

cum 2025.0

4

Providing, Laying and
Assembling Gabion boxes
mattresses, palcing in position
including stretching, forming
compartments; tying with
bracing wires and tie wires;
tying down the lid complete;
and providing and filling stone /
boulder in gabion boxes /
mattresses etc. including
dressing, beding, bonding and
all transporation as per
specification. (Machine Made
Gabions including stone /
boulder filling) (Spec cl no
2402)

cum 1619.0

5

Providing  and laying of a
geotextile filter between
pitching and embankment
slopes as per Drawing and
Technical Specifications. (Spec
cl no 2404)

sqm 4022.0

6

Providing and laying Pitching
on slopes laid over prepared
filter media including boulder
apron laid dry in front of toe of
embankment complete as per
drawing and Technical
specifications (Spec cl no 2413)

cum 486.0

7

Providing and laying Filter
material underneath pitching in
slopes complete as per drawing
and Technical specification
(Spec cl no 2413)

cum 243.0

8

Providing and laying Stone
Masonry work in cement mortar
1:4 in structure complete as per
Drawing and Technical
Specifications.(Spec cl no 2602,
2603, 2607)

cum 2629.0

9

Supplying and placing of
300mm thick filter material
layer at rear of the abutment.
(Spec cl no 3110)

cum 595.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

10

Planting rooted grass slips on
embankment slopes in plain
areas, at spacing 100mm drill to
drill within the row and line
spacing is 0.5m. The first row is
0.75 m from the edge of the
pavement and subsequent rows
are spaced at intervals down the
embankment,  as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec cl no. 2812]

RM 58000.0

11

Providing  and installation of
150mm x 150mm x 1.5m  long
delineators (roadway indicators,
hazard markers, object
markers),  80-100  cm  high
above ground  level, painted
black and white in 20cm wide
strips, buried or pressed into the
ground and conforming to the
drawings and Technical
Specifications. (Spec cl no.
1507)

nos 480.0

12

Providing and fixing of Non
reflective warning, mandatory
and informatory sign board of
2mm thick  MS  Sheet with
back support frame  fixed on
heavy 50 mm tube or Channel
section of 75mmX 40mm firmly
fixed to the ground  by means of
properly designed foundation
with M10/40 grade  cement
concrete 300mmx300mmx300
mm, l as per drawings and
Technical Specification/ DOR
Publication. (Spec cl no. 1501)

nos 48.0

13

Providing and fixing two HDPE
pipe of dia. 200 mm with MS-
Rod, nuts, and bolts at the
interval of 3m as per drawing
and specifications for Utility
(Spec Cl no 3111)

Rm 1477.0



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 1 of 70 

Upgrading of Bagmati Pathlaiya section and Bridges along the section of Mahendra Highway (Km 313+450 to Km 366+878) 

Contract Identification No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

As per the provision of Instruction to Proposers (ITP)Clause-7.0, queries submitted by the different construction firms are listed below. The clarifications for each query are also 

presented in tabular format hereunder: 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

1 Both Part II 

Employer’s 

Requirements 

General Query Tree cutting permits We seek clarification on whether the 

necessary permits for tree cutting and 

relocation of electric poles have been 

obtained from the concerned authorities. 

These permits are essential for initiating key 

activities along the project alignment. In the 

event that these approvals are still pending, 

we kindly request an update on the current 

status and an estimated timeframe for when 

these permits are expected to be granted. 

Approval for cutting the affected  trees 

and shifting of electric poles are in 

progress with concerned offices of forest 

and NEA.  

2. Both Part II 

Employer’s 

Requirements 

General Query Status of Land 

Acquisition along 

the Project 

Alignment 

We request clarification on the current status of 

land acquisition along the entire project 

alignment. Specifically, we would like to know 

whether any land acquisition, compensation 

issues, or legal disputes are still pending in any 

sections, and if so, the chainages affected and 

the expected timeline for full handover of the 

right-of-way to the Contractor. 

There is no need for land acquisition. The 

process for compensation and  removal of 

affected structures is in progress. 

 



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 2 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

3. Both Part II 

Employer’s 

Requirements 

General Query Removal of 

Encroachments and 

Right-of-Way 

Clearance 

We request clarification on the responsibility 

for removal of encroachments, clearance of 

existing structures, and provision of an 

obstruction-free right-of-way along the 

project corridor. In addition, we seek 

confirmation as to whether the Contractor 

will be granted possession of the site free 

from all encumbrances prior to 

commencement of works, or whether such 

clearances will be undertaken progressively 

during construction. 

Please refer to response for query no 1 and 

2. Regarding the possession of site please 

refer  2.1  Of COC (contract data)??  

4 Both  
 General Query From the Bill of Quantity, it is observed that 

approximately 24,000 trees are proposed to 

be removed. Kindly clarify the status of 

tree-cutting approval from the concerned 

authorities. 

Please refer to the clarification provided 

for query no. 1 and 3. 

5. 

 

 

 

  
 Right of Way 

 

 

 

 

• As per the Bidding Document, the right of 

way for the structure is 50 m wide. 

Q: 

• Has land acquisition within the right of 

way been completed by the Employer? 

It is observed at site that many houses/existing 

 Please refer to the clarification provided 

for query no. 2 and 3  



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 3 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

5. 

Continued 

Right of Way structures within the right of way are still not 

demolished and removed. When will the 

demolition of existing houses/structures be 

completed? 

6. 

 

 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

RFB and 

Employers 

Requirement 

 

 

 

 

 

 

 

 

 

 

 

BoQ Item 1.4 

(Provisional 

Sum) and SS 

Special 

Provisions, 

Clause 105 & 

Sub-Clause 2.1 

(Right of 

Access to the 

Site) 

 

 

 

 

 

 

 

 

 

 

Relocation of 

Electrical` Works 

(Responsibility) 

 

 

 

 

 

 

 

 

 

 

 

The BoQ includes a Provisional Sum for 

"Relocation of existing electrical works..." but 

Clause 105(6) suggests the Contractor may be 

required to coordinate and carry out the 

removal/shifting per specific instruction.                                                                                       
 

Q1: Please clarify the definitive division of 

responsibility: Will the Contractor be responsible for 

the full management and execution of all relocation 

works and simply be paid the Provisional Sum for the 

costs, or will the utility owners (for example: NEA) 

execute the works, and the Contractor’s role be 

limited to coordination and payment of their fees? 

 

Q2: If the relocation is carried out by NEA, please 

confirm that the Contractor can claim the amount 

under the Provisional Sum (drawdown) once it 

deposits/pays the amount estimated/invoiced by NEA, 

irrespective of the actual progress of the line 

relocation carried out by the utility owner?             

 

Q3:  If the utility relocation is carried out by the 

utility owners (NEA/DWSS), who will be responsible 

The process for relocation of the electric 

poles has already been initiated by NEA. 

Employer may use the allocated PS amount 

as required for the aforementioned works. 
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6. 

Continued 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

RFB and 

Employers 

Requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

BoQ Item 1.4 

(Provisional 

Sum) and SS 

Special 

Provisions, 

Clause 105 & 

Sub-Clause 2.1 

(Right of 

Access to the 

Site) 

Relocation of 

Electrical` Works 

(Responsibility) 

 

 

 

 

 

 

 

 

 

 

 

 

for potential delay in shifting the utility line, and will 

such a delay impacting the construction schedule 

entitle the Contractor to an Extension of Time (EOT)?                                                                                

• Q4: Along the right-hand side of the LOT 1 

alignment, there exists a high voltage 

Transmission line (132kV or above) outside 

the ROW, and another line (33/11 kV) exists 

within the ROW. If, while shifting the 33/11 

kV line out of the Road ROW towards the 

132kV line, the required minimum clearance 

distance between the two lines cannot be 

achieved, how has the Employer planned to 

relocate these lines to ensure the complete free 

ROW is available on both sides of the road, and 

what detailed, approved design/safety 

drawings are provided for this specific 

interface, given the statutory safety 

requirements for high-voltage clearances?  
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7.   
 General Query As per EIA documents, 1.6 Construction 

materials, the total availability of construction 

materials is 27,20,000 cum. However, the total 

requirement of construction materials including 

embankment, subbase, WMM and aggregate 

becomes more than 35,00,000 cum. 

Queries: 

Can we use the intermittent rivers and kholas 

available along the alignment such as Gahiri 

Bridge (Km 314+155), Paurahi River (Km 

317+685), Lamaha River (Km 333+720), 

Bhamara River (Km 343+570), Pasaha River 

(Km 357+205), and Balganga River (Km 

360+850), which are not listed in the EIA as 

sources of construction materials? If yes, please 

clarify the procedures. 

Yes, bidders may identify and propose 

alternative material sources, provided that 

all required environmental, social, and 

statutory approvals are obtained from the 

relevant government authorities by the 

bidders themselves and that the sources 

comply with the contract specifications. 

The Employer  will facilitate the 

Contractor in the process of obtaining the 

necessary approvals. 

8. 

 

 

 

  
 Quarry Site 

 

 

 

 

• As per the EIA document, certain 

locations are proposed for quarry sites. 

However, during the site visit, it was 

noticed that other rivers/kholas also 

contain material suitable for the 

respective lots. 

Please refer to the clarification provided 

for query no. 7 above. 
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8. 

Continued 

Quarry Site Q: As the required quantities of 

construction materials for the two lots 

are large and the proposed quarry site 

locations may not be sufficient, can the 

Contractor extract material from rivers 

not mentioned in the EIA document? 

Usually, extraction of construction materials 

from rivers/kholas requires approval from 

the relevant authorities of the Government of 

Nepal. Will the Employer be responsible for 

obtaining such approvals from the concerned 

authorities? 

9. 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

Part II 

Employer’s 

Requirements 

 

 

 

 

General Query 

 

 

 

 

 

 

 

 

 

Approval of 

Borrow Pits and 

Quarry Sites 

 

 

 

 

 

Almost all alignment is through the national 

forest, we request information on the 

potential sources of construction materials 

such as stone, gravel, sand, and fill material. 

Specifically, we would like to know whether 

any borrow pits or quarry sites have been 

pre-approved or designated by the Employer, 

including their approximate locations and 

distances from the project site, especially 

filling material. If not, please clarify whether 

The potential sources of construction 

materials are identified in the project’s EIA 

report are only indicative. Bidders are 

solely responsible to assess the potential 

sites and  alternative material sources, 

provided that all required environmental, 

social, and statutory approvals are obtained 

from the relevant government authorities 

by the bidders themselves 
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9. 

Continued 

Both Part II 

Employer’s 

Requirements 

General Query Approval of 

Borrow Pits and 

Quarry Sites 

the Contractor is required to identify material 

sources and obtain all necessary 

environmental, social, and statutory 

approvals, and whether delays arising from 

such approvals will be considered for 

extension of time and cost compensation. 

Please also refer to response for query no 

7. 

 

 

10. 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

EIA 

 

 

 

 

 

 

 

 

 

 

 Material Sourcing 

& Quantity 

Shortfall 

 

 

 

 

 

 
 

 

 

The EIA mentions reliance on local approvals  and 

suggests multiple sources .                                                                               
 

Q1: Please confirm the final status of all necessary 

statutory/local approvals for the identified quarry 

and borrow sites EIA Report (Annex 6). If a 

shortfall occurs, is the Employer/GESU committed 

to assisting the Contractor in obtaining permits for 

new/supplementary sites and expediting the 

statutory approval process?                                                    

 

Q2: The Initial Environmental Examination (IEE) 

for the extraction of riverbed materials, conducted 

by the local municipalities, specifies annual 

extraction limits. Moreover, some river sources 

may be shared with other contractors or entities. In 

such circumstances, how can the Employer 

guarantee that the Contractor will be able to 

achieve the required quantity of river materials to 

meet the construction schedule?                                                                                          

Please refer to response for query no. 9  
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10. 

Continued 

Both 

 

 

EIA 

 

 

 

Material Sourcing 

& Quantity 

Shortfall 

 

 

 

Q3: The Contractor requires a large quantity of 

soil for embankment fill (approximately 

2,300,000 m³). What are the designated and 

approved sources for soil extraction under the 

Contract? Is the Contractor permitted to extract 

soil from forest areas or government-owned 

barren land? If so, has the Employer initiated and 

secured the necessary approvals, permits, and 

clearances from the concerned authorities and 

ministries? 

 

11. Both  
General Query Approval of 

Borrow Pits and 

Quarry Sites 

As the project alignment largely passes through 

national forest areas and requires a substantial 

quantity of embankment fill material, we request 

clarification on whether any borrow pits or quarry 

sites have been pre-approved or designated by the 

Employer, including their approximate locations and 

haul distances. If no such sources are designated, 

please clarify whether the Contractor will be 

responsible for identifying material sources and 

obtaining all necessary environmental, forest, and 

statutory approvals, and whether any resulting delays 

or additional costs will be considered for Extension 

of Time (EOT) and cost compensation. 

 

Please refer to response for query no. 9  
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12.   
General Query Environmental and 

Site Conditions 
The EIA report specifies locations for asphalt 

plants, concrete batching plants, crusher 

plants, and other project facilities under 

Section 3.2.7. 

Question 1: 

Can the Employer confirm that these locations 

are available for use during project execution 

without public or legal obstructions? How will 

the Employer respond if any notice or 

obstruction arises? 

Question 2: 

The project passes through forest areas. Has 

the Employer secured all necessary approvals 

and clearances from forest and related 

stakeholders along the ROW for project 

execution? 

Question 3: 

The EIA report specifies sources of materials 

(e.g., soil). Can the Employer confirm their 

availability for construction, and how will 

uncertainties be handled during execution? 

The potential sites for plants and project 

facilities that identified in the project’s EIA 

report are only indicative. Bidders are 

solely responsible to assess the potential 

sites and also alternative sites including all 

required environmental, social, and 

statutory approvals are obtained from the 

relevant government authorities by the 

bidders themselves. 

Please also refer to response for query no 

1, 7 and 9. 
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13.. Both Request for 

Bids 

BDS 11.6 and 

ITB 20.3 
Power of Attorney •  Can compliance with BDS 11.6 and 

ITB 20.3 be achieved by: 

• a single Joint PoA signed by all JV 

members and authorizing 

submission of the bid by any 

member of the JV? Or 

• Can the Lead Member issue a 

Power of Attorney on its letterhead 

authorizing another JV member to 

sign and submit the bid on behalf 

of the JV? 

•  Is notarization sufficient, or is MoFA 

attestation also required? 

• The Power of Attorney must be 

given to the authorized 

representative of the lead member 

of the JV. Please refer to the 

provision under ITB Clause 11.6  

and 20.3 and the respective Bid 

Data Sheet (BDS). 

• Attestation by a notary 

(Notarization) is sufficient. 

 

14. 

 

Both  
General Query Translation of 

Documents 

• For documents not in English, is 

submission of an English translation 

sufficient, or is notarization/MoFA 

attestation required? 

• If MoFA attestation is required, 

please clarify which documents 

specifically need such attestation. 

• If the documents are other than 

in English, an accurate certified 

translation of these documents 

in English shall be provided. 

• Attestation by a notary 

(Notarization) is sufficient. 
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15. Both  
General Query DAAB 

Composition 
• Are DAAB members required at the time 

of tender, or can they be proposed after 

contract award? 

• What are the requirements for DAAB 

personnel composition? 

• The Bidder shall furnish in the 

Letter of Bid-Technical Part the 

names of three potential DAAB 

members and attach their 

curriculum vitae. 

• The requirements for DAAB 

personnel composition are 

prescribed in “3. Warranties” 

under “Appendix- General 

Conditions of DAAB 

Agreement” of Part B - 

Special Provisions of Request 

of Bids (RFB) document. 

16. 

 

 

 

 

Both 

 

 

 

 

 
General Query 

 

 

 

 

 

 

 

Joint Ventures 

(JVs) 

 

 

 

 

• Can Company A participate as a 

non-lead partner in bids for two lots 

with different lead partners? 

• If allowed, will Company A be 

evaluated against the “Each Partner” 

requirement for each lot individually? 

(A) Attention is drawn to ITB 4.2 (d) 

regarding Eligibility and conflict of 

interest. Any Bidder found to have a 

conflict of interest shall be disqualified. 

It is clarified that formation of a Joint 

venture for any Lot of this Bidding 

process is regarded as establishment of 
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16. 

Continued 

Both General Query Joint Ventures 

(JVs) 
business relationship among the JV 

members.  A firm is not permitted to 

form jv with any firm(s) in one lot and 

compete with the same firm(s) in 

another lot.(B) Yes, the lead member 

and the partner, as well, will be 

evaluated against the requirements 

prescribed for each Lot. It is also 

clarified that to qualify for both Lot-1 

and Lot-2, lead member and the partner 

both, will be evaluated against the 

prescribed combined 

requirement/criteria. 

17. Both Request for 

Bids 

EQC 3.2 – 

Average 

Annual 

Construction 

Turnover 

 As per the World Bank Standard Bidding 

Document (SBD), the usual requirement is an 

average annual construction turnover for 3/3 

years. In this ICB tender, the requirement has 

been specified as 5/5 years. We request 

clarification on the rationale for extending the 

evaluation period beyond the standard SBD 

provisions. 

The qualification requirement for Average 

Annual Construction Turnover over the last 

five years has been stipulated considering 

World Bank’s requirement.  
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18. Both Request for 

Bids 

EQC 4.2 (a) – 

Specific 

Construction 

& Contract 

Management 

Experience: 

 (A) The clause states that each member of the 

joint venture must meet the specified 

requirements. However, as per the standard 

bidding document, it is normally required that 

only one member of the JV (usually the lead 

partner) must meet the criteria, not every 

member. We therefore request clarification on 

how this clause aligns with the World Bank 

SBD. 

Additionally, under point (ii) of the same clause, 

which states: 

“Participation as a prime contractor, joint 

venture member, management contractor, or 

subcontractor in civil works contracts in at 

least two countries, with minimum values as 

specified, satisfactorily and substantially 

completed, out of which one (1) contract is 

based on FIDIC or MDB contract 

documents” 

(B) we request clarification on whether one 

contract completed in the contractor’s home 

country and one in a foreign country qualifies as 

experience in “two countries.” 

(A) The requirement for each member of 

the joint venture is in accordance with 

the  World Bank requirements.  

  

(B) Please refer to  clause 4.2 (a) (ii) 

under Eligibility and Qualification 

Requirements (EQC). 



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 14 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

19. Both Request for 

Bids 

EQC 4.2 (b) – 

Specific 

Construction 

& Contract 

Management 

Experience: 

 The clause states that each member must meet at 

least 10% of the requirement for one of the key 

activities listed in (i) or (ii). However, according to 

the standard bidding document, only one member 

of the JV is required to meet the key activity 

requirements. We request clarification on the 

applicability of this clause in relation to the 

standard SBD provisions. 

Please refer to the clarification providedfor 

query no. 18(A). 

20. Both Request for 

Bids 

ITB 22.1 Extension of Time We kindly request an extension of time for the 

preparation of our bidding documents due to the 

complexity of the project. 

The time for submission of the RFBs has been 

amended. Please refer to the Addendum No. 1. 

21. Both Request for 

Bids 

ITB 11.3(d) 

and BDS 

 Kindly clarify the provision of Sub-Clause 11.3(d) 

of the Bid Data Sheet (BDS). 

Please refer to the Addendum No. 2. Bidders are 

required to submit the analysis of rates for the 

specified items. 

22. Lot 2 Employers 

Requirement 

Office 

Building 
 

Please provide the design drawings of the Office 

Building and indicate its proposed location. Further, 

kindly clarify the scope of work under “Construction of 

accommodation building (RCC structure, multi-storey) 

including electrical, plumbing and sanitary works all 

complete as per design drawings and technical 

specifications (issued by the Department of Urban 

Development and Building Construction and to the 

satisfaction of the Engineer), the building to remain the 

property of the Employer (SS/Sp 100)”, as listed at Sl. 

No. 8 under Maintenance of Road in the Bill of 

Quantity (LOT 2). 

The contractor shall be responsible for the 

survey, investigation, and design for the 

proposed building as specified in “103a     

Office, Accommodation Buildings and Site 

Laboratory” under “Section 100-General” of 

Part II - Employers Requirements, within the 

premises of Department of Roads (DOR) either 

at Chandrapur or at Pathlaiya. Works shall start 

once the design is approved by the  Engineer 

and local government authorities.  
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23. Lot 2 RFB 
BOQ Original BOQ Item 

No. 2.1.2 

The BOQ specifies the responsibility of the 

Contractor to construct the office building and 

accommodation building (RCC structure, 

multi-storey) with a specified floor area of 

approximately 275 sqm for the office building in 

the LS quotation. 

Q1: 

Is 275 sqm the total floor area of the office building, 

or only a single-floor area? 

Q2: 

The required number of storeys for the office 

building and accommodation building is not 

specified. Could you please specify the number of 

storeys to facilitate the bidder’s quotation? 

For this query, please refer to the response 

for clarification provided for query no. 212 

above. 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 

24. Both RFB 
PCC Clause 

2.1 
 As per Particular Conditions, Sub-Clause 2.1, 

possession of the Site shall be handed over in 

two installments, 60% and 40%. The 60% of 

the Site will be available at the 

Commencement Date, and the remaining 40% 

within three (3) months thereafter. Kindly 

clarify which specific sections of the Site will 

be made available at the Commencement 

Date. 

The Employer is making concerted efforts to 

ensure an obstruction-free ROW along the 

entire project corridor before the 

commencement of works. However, if any 

sections remain uncleared, they will be 

addressed progressively during the construction 

phase most probably within first three months 

from the commencement date for both the lots. 
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25. Both RFB 
ITB 1.2, 21.1, 

22.1 and 24.1 
Submission of Hard 

copies 

Kindly confirm whether submission of a hard 

copy of the Bid is permitted. 
Please refer to the Addendum No. 2  

26. Both Request for 

Bids 

ITB 22.1 Extension of Time Request to postpone the bid submission of the 

above-mentioned projects for at least 30 

days. : The requested last date of submission 

shall be 05 February 2026. 

 

The deadline for submission of the RFBs 

has been amended. Please refer to the 

Addendum No. 1. 

27. Both Request for 

Bids 

ITB 33.1  As per the BDS, ITB 33.1 is missing. 
There is an amendment in ITB 33.1. Please 

refer to the Addendum No. 2. 

28. Both Employers 

requirement 

 Site clearance Is the relocation of electrical poles under 

the scope of the contract, or will it be done 

separately? 

Is the relocation of the water supply 

pipeline under the scope of the contract, or 

will it be done separately? 

The relocation of electrical poles is planned 

to be executed by NEA. However,  part of 

Provisional Sum could  be utilized should 

additional funds be required for the 

aforementioned works. 

The relocation of water supply pipeline, if 

any is under the scope of this contract and 

shall be executed with the PS amount 

allocated under the contract.      
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29.   
 General Query As per the drawing, Bakaiya Bridge is 

under the scope of the contract, but the 

drawing is missing. Please clarify whether 

it is under the scope of the contract or not. 

Drawings of various small bridges/culverts 

are missing, such as 1 no. pul, 2 no. pul. 

The construction of Bakaiya Bridge and 

approach road does not lie within the scope 

of this contract 

The drawings of referenced bridges have 

been included in the drawings of the 

culverts. Please refer to the drawings 

attached with the RFB. 

30.   
 General Query 

(Documents) 

We request you to provide us with the Annex 

document of the EIA Reports. 
EIA documents along with all the annexes 

is already available in the DOR website. 

Please visit the DOR website: 

www.dor.gov.np.  

31. Both Request for 

Bids 

ITB 22.1 Extension of Time Request to postpone the bid submission of the 

above-mentioned projects for at least 30 days. 

The requested last date of submission shall be 05 

February 2026. 

The time for submission of the RFBs has 

been amended. Please refer to the 

Addendum No. 1. 

32. 

 

 

 

Both 

 

 

 

Request for 

Bids 

 

 

 

EQC 4.2 (a) (i) 

 

 

 

 

 

 

 
Referring the Section III – Evaluation and 

Qualification Criteria, SN 4.2 (a) Specific 

Construction and Contract Management 

Experience, (Form EXP 4.2 (a1)) 

a) Regarding the SN 4.2 (a) (i), Bid Documents 

state project value of the Bidder’s Participation 

exceeds as follows: 

To qualify and award for both Lot-1 and 

Lot-2, combined, bidders shall fulfill the 

combined requirements as stated in the 

RFB.  
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32. 

Continued 

Both Request for 

Bids 

EQC 4.2 (a) (i) i. Lot 1: 39 million USD. 

ii. Lot 2: 45 million USD. 

iii. Lot 1 and Lot 2 combined: 84 million USD. 

Queries: 

Can we submit the bid with two project completion 

certificates to meet Lot 1 (39 million) and Lot 2 (45 

million) individually instead of meeting the 

combined requirement criteria Lot 1 and Lot 2 (84 

million)? 

Please clarify whether we must meet the combined 

requirement for Lot 1 and Lot 2, i.e., 84 million 

USD, to qualify for both projects. 

33. Both RFB 
EQC  Our organization has successfully completed 

two contracts within the specified timeframe 

(between January 1, 2017, and the bid 

submission deadline), as required. The 

combined value of these two contracts meets 

the 10% threshold of USD 84 million for the 

combined Lot 1 and Lot 2 package. 

Given that we satisfy the JV requirements with 

these two completion certificates, are we 

eligible to submit bids for both Lot 1 and Lot 

2? 

For this query, please refer to the 

clarification provided for query no. 32 

above. 
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34. Both Request for 

Bids 

EQC 4.2 (a) 

(ii) 
 b) Regarding the SN 4.2 (a) (ii), Bid Documents 

state project value exceeds as follows: 

i. Lot 1: 39 million USD. 

ii. Lot 2: 45 million USD. 

iii. Lot 1 and Lot 2 combined: 45 million USD. 

Queries: 

Can we use the same certificates/projects for this 

requirement which we have already used for the 

requirement 4.2 (a) (i)? 

Yes, bidders can use the same certificate 

for the requirement under 4.2 (a) (i) and 4.2 

(a) (ii) both.  

35. Both Request for 

Bids 

EQC 4.2 (c)  c) Regarding the SN 4.2 (c), Specific Experience in 

managing ES aspects, Bid Documents state as 

follows: 

“Developed and implemented (50% of Works) of 

contractor’s Environmental and Social 

Management Plan in a civil works Contract with 

minimum value USD 10 million.” 

Queries: 

What is the meaning of 50% of works? Does it 

mean the value should be 50% of the CESMP 

which is developed and implemented? Please 

clarify. 

For the requirement under 4.2 (c) of 

Experience, the value of USD 10 million 

refers to value of civil works contract  and 

the contractor has completed at least 50% 

of works which included implementation 

of Contractor’s Environmental and Social 

Management Plan (C-ESMP). 
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36. Both Drawings 
 General Query Could you please provide the CAD copy of 

drawings provided with the Bid? 

 

The drawings (in PDF format) are included 

with the RFB document and provide 

sufficient information for bidding 

purposes.  

37. 

 

 

 

 

 

 

 

 

 

 

 

  
  To obtain a qualified Bank Guarantee for Bid 

Security, accurate project and beneficiary’s names 

are necessary. Hence, please clarify the project 

names and beneficiary’s names below: 

Project name: 

Upgrading of Bagmati Pathlaiya road section and 

Bridges along the section of Mahendra Highway 

(Km 313+450 to Km 366+878) 

Contract Identification No.: 

SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

Beneficiary’s Name: 

Department of Roads, Development Cooperation 

Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project 

Should the aforementioned project name or 

beneficiary name be incorrect, kindly provide the 

correct information. 

The correct name of Beneficiary, RFB No. 
and Contract Name are as below: 

For Lot-1 

Beneficiary: STRATEGIC ROAD 
CONNECTIVITY AND TRADE 
IMPROVEMENT PROJECT (SRCTIP), 
Development Cooperation Implementation 
Division (DCID), Department of Roads 
(DOR), Chakupat, Lalitpur  

Request for Bid No.: 
SRCTIP-DOR-W-BP-ICB-08 (LOT-1 and 
LOT-2) – Lot-1 

Contract Name: Upgrading of Bagmati 
Pathlaiya Road Section and Bridges along 
the section of Mahendra Highway (Km 
313+450 to Km 366+878) 
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37. 

Continued 

For Lot 2 

Beneficiary: STRATEGIC ROAD 
CONNECTIVITY AND TRADE 
IMPROVEMENT PROJECT (SRCTIP), 
Development Cooperation Implementation 
Division (DCID), Department of Roads 
(DOR), Chakupat, Lalitpur  

Request for Bid No.: 
SRCTIP-DOR-W-BP-ICB-08 (LOT-1 and 
LOT-2) – Lot-2 

Contract Name: Upgrading of Bagmati 
Pathlaiya Road Section and Bridges along 
the section of Mahendra Highway (Km 
313+450 to Km 366+878) 

38.   
  If a company meets the combined performance 

requirements for both lots, may it prepare only one 

set of bidding documents? Since there are two 

submission portals for the two lots in the PPMO 

system, may the company submit the same bidding 

document through both portals? 

Bidders are advised to submit  two separate 

RFBs, one for Lot-1 and one for Lot-2. In the 

Letter of Bid–Financial Part show the total 

price for each lot as well as the combined total 

price for Lot-1 and Lot-2. Bidders are advised 

to refer to the format of the “Letter of 

Bid–Financial Part” provided in “Section IV- 

Bidding Forms” of the RFB document.   



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 22 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

39.   
  If a company meets the combined performance 

requirements for both lots, may it issue only one bid 

security when submitting the bid? 

The Bidder shall submit two separate bid 

securities for Lot-1 and Lot-2. Please refer to 

the response for query no. 38 also. 

40. Both Request for 

Bids 

ITB 22.1 Extension of Time We hereby apply to your good office to extend the 

Bid Submission Deadline up to 5th February, 2026. 
The time for submission of the RFBs has been 

amended. Please refer to the Addendum No.1. 

41. Both Drawings 
 Inconsistency 

between drawings 

There is a design inconsistency between the culvert 

details shown in the “Plan & Profile of Drainage” 

and the “Plan & Profile” drawings for Lot 1 and Lot 

2. Please clarify which document shall govern for 

culvert type and size. 

The Drawing titled “Plan and Profile of 

Drainage” and “Plan & Profile” for Lot-1 and 

Lot-2 have been replaced with the amended 

“Plan and Profile of Drainage” and “Plan & 

Profile” for Lot-1 and Lot-2. Please refer to the 

link 

https://drive.google.com/drive/folders/1hWx0B

GcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_

link 

42. Both RFB 
EQC  Does the lead member of a JV have to complete two 

contracts outside the home country—one under 

FIDIC/MDB and one civil contract? 

Or is it acceptable to have one FIDIC contract 

outside the home country and one civil contract 

inside the home country? 

Please refer to the experience of civil 

contract as prescribed in “4.2 (a) (ii)” under 

“4. Experience” in at least two countries, 

out of which one civil contract must be 

based either on FIDIC or MDB contract 

document 

https://drive.google.com/drive/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_link
https://drive.google.com/drive/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_link
https://drive.google.com/drive/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_link
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43. Both RFB 
Section II – 

Bid Data Sheet 

(BDS), ITB 

15.1 and 

Section IV – 

Bidding 

Forms, Table 

C: Summary of 

Payment 

Currencies 

 • If the Bidder expects payment in foreign 

currency, is there any upper limit on the 

proportion of foreign currency in the total Bid 

Price? Or can the Bidder choose the percentage 

by himself as per his actual requirement? 

• In case the Bidder requests payment in foreign 

currency (i.e. USD), will the Employer make 

direct payment in the foreign currency, or will 

the Contractor be paid the equivalent amount in 

NPR calculated at the exchange rate prevailing 

on the Base Date? 

• Bidders may choose the 

proportion of foreign currency 

as per their requirements. 

However, the Bidders shall 

justify, to the Employer’s 

satisfaction, their local and 

foreign currency requirements, 

and to substantiate that the 

amounts included in the unit 

rates and prices and shown in the 

Table of Adjustment Data in the 

Appendix to Bid are reasonable, 

in which case a detailed 

breakdown of the foreign 

currency requirements shall be 

provided by Bidders. 

• Foreign Currency part of the 

payment will be deposited in the 

Contractor’s foreign currency 

bank account in Nepal. 
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44.   
 Equipment If the Bidder wants to invest in new equipment for 

this Project, will a support letter / letter of intent to 

purchase be acceptable during the bidding time? 

Please refer to the list of equipment specified in “1.5 

Equipment” under “Evaluation of Bids” in 

“Section III: Evaluation and Qualification 

Criteria,” which sets out the minimum requirements 

to be met. Bidders that satisfy these minimum 

requirements will be subject to further evaluation 

against the rated criteria prescribed in ITB Clause 

32.3. Under this clause, bidders are required to 

demonstrate the efficiency and effectiveness of their 

resource planning, including the deployment and 

utilization of key equipment, for the successful 

implementation of the contract.    

45. Both  
 Tree Cutting • As per site conditions, in some locations 

trees are marked and numbered, but in other 

locations trees are marked only and not 

numbered. 

Q: 

• Will this cause a difference in the 

number of trees as per the actual site 

condition and as per the BOQ quantity? 

• Also, has the necessary approval 

procedure from the relevant authorities 

for tree cutting been finalized or not? 

 
 

• Please refer to the clarification 

provided for query no. 1  
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46. Both Employers 

requirement 

1518. Relocation / 

Re-erection of 

Electrical Works of 

Parts 

This sub-clause covers relocation/re-erection 

of electrical works. As per the contract, the 

Contractor shall execute this work in 

accordance with Nepal Electricity Authority 

(NEA) Specifications (Distribution System 

Construction Standard and Nepal Electrical 

Act-2049). 

Q: 

Has the Employer already coordinated with the 

NEA regarding the detailed 

relocation/re-erection plan and obtained 

approval for the relocation/re-erection of 

electrical works? 

 

Please refer to response for query no. 6 

47. Lot 2 Plan and 

Profile 

  In the Plan and Profile Drawing of Lot 2, it is 

mentioned that the proposed Trumpet 

Interchange – KTFT (to be finalised) with 

chainage 348+056 to 348+800. 

 

Q: 

Is this section excluded from the scope of Lot 

2? 

The section chainage from 348+056 to 

348+800 is excluded from the scope of 

Lot-2. 
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48. Both Original BOQ 

Item No. 2.3.3 

– Super 

Structure 

  In the general notes and details of bridge drawings, 

M50 and M45 grade concrete are mentioned, but 

BOQ Item No. 2.3.3 (1 & 2) does not contain 

quantities for M50 and M45 grade concrete. 
 

Q: 

Please clarify. 

Please refer to  BOQ Item No. 1 and 2 

under “2.3.3 Superstructure” which contain 

the quantities for M50 and M45 grade 

concrete, respectively. 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 

49. Both Employers 

requirement 

Test Pile – 

Section 1600 

 As per understanding, one test pile will be done for 

each bridge, and if results are found satisfactory to 

the Engineer, the pile shall be part of the permanent 

structure. 
 

Q: 

• Does the location of the test pile need to be 

selected along the bridge alignment at the 

exact working pile location as per design 

drawing? 

• Also, payment for the test pile of each bridge 

will be done separately, which is not 

provisioned in the BOQ. 

• At least one pile load test shall be 

performed for each bridge foundations 

of abutments/piers as per clause 

“1614(2) Loading Tests” of the 

standard specifications. The location 

for the load test for test pile shall be 

determined as instructed by the 

Engineer as per clause “1614(1) Test 

Piles” of the Standard Specification 

and the Employer’s Requirements. 

• The payment for pile load test  for 

each bridge will be made as per BOQ 

Item No. 7 under “2.3.1 Foundation”.  
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50. Both RFB 
ITB 11.3 (d)  The Bidder shall submit the following additional 

documents in the Financial Part of its Bid: 

Build-up of Unit Rates of Asphalt Concrete, Dense 

Bituminous Macadam, WMM, GSB, Embankment 

filling, Cement Concrete of grades M20, M25, M30, 

M35. 

 

Q: 

Do we need to submit rate analysis for the aforesaid 

items? 

Yes, the bidder should submit rate analysis 

for the said items as per ITB 11.3(d). 

Please refer to the Addendum No. 2 for 

detail. 

51. Both Employer 

Requirements 

105 Publicly & 

Privately 

Owned 

Services 

 The Contractor may be required to coordinate with 

concerned GoN authorities and carry out removal or 

shifting of certain services/utilities on specific 

instructions from the Engineer. For this purpose, the 

Contractor shall submit required documents for 

execution of works as per the General Conditions of 

Contract, for which payment shall be made. 

 

Such works shall be undertaken by the Contractor only 

after obtaining clearance by the Engineer and ensuring 

adequate safety measures. 

 

Although an amount is provided in PS item, for 

international contractors it is very difficult to contact 

local authorities and obtain approval for such particular 

works. 

Q: 
Will the Employer provide assistance in this regard? 

Yes, the Employer will facilitate the 

Contractor in the process of coordinating 

with the local authorities. However, it is 

the contractor who takes initiation.  



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 28 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

52. Both Employer 

Requirements 

Section 300: 

Soil 

Improvement / 

Section 301: 

Reinforced 

Soil 

 The Contractor shall design/review reinforced soil 

structures to cater for all design loads including earth 

pressure, surcharge, live loads, seismic loads, etc., as 

per Annexure 300-1 of Standard Specifications for 

Road and Bridge Works-2073 (with Third 

Amendment, 2082), whereas Section VII-A & Section 

VII-B Standard Specifications for Road and Bridge 

Works-2073 (with Second Amendment 2078/2022) 

are also provided. 

 

Q: 
Which specification shall be followed? 

Standard Specifications for Road and 

Bridge Works-2073 (with Third 

Amendment, 2082) shall be applicable. 

Please refer to the Addendum No. 2.  

53. Lot 1  
 General Query 

(Site Visit) 

During the site visit of Lot 1, Katha Ko Pul bridge was 

not observed along the road alignment, but Judibela 

Khahare Bridge was found at the same location. 

 

Q: 
Are they the same bridge? 

“Katha ko Pul”  is also named as  

“Judibela Khahare” bridge. 

54. Both  
 Existing Bridges If the load-bearing capacity of an existing bridge 

structure fails to meet traffic requirements during the 

8-year contract period, what are the stipulations in the 

contract? 

 

Q: 
Will variation be allowed, or will a new bidding 

process for maintenance/rebuilding be required? 

Engineer will review and assess such 

situation. 
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55.   
 Culvert Design The bidding drawings have provided 

construction drawings for several culverts, but 

along the road alignment, there are more 

culverts designed without names. 

 

Q: 

Could you please provide the construction 

drawings for each culvert designed? 

The weblink for drawings of  culverts are 

already provided with the bidding 

documents. Please refer to those drawings. 

56. Both RFB 
PCC Part A, 

Sub-Clause 

4.2 

Performance 

Security for Phase 2 

The clause requires a Performance Security of 

1.5% of the Accepted Contract Amount to be 

valid until 28 days after the issue of the 

Performance Certificate for Phase 2. Since 

Phase 2 is 5 years, this implies an 8-year 

commitment for a Bank Guarantee.                                                                                       

 

Q1: 

Could the Employer accept replacing the 

initial 8-year security with a new, separate 

1.5% Performance Security for Phase 2, 

commencing from the Commencement Date of 

Phase 2? 

 

The Performance Security shall be as stated 

in “Clause 4.2 Performance Security” of 

“Part A – Contract Data” of RFB 

document.  
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57. Both RFB 
PCC Part B, 

Sub-Clause 

13.2.1 

Incentive for Early 

Completion 

The General Conditions typically include provisions 

for an Incentive for Early Completion. The Particular 

Conditions amend Sub-Clause 13.2 but do not 

explicitly add any incentive clause for Phase 1 

(Upgrading Works).                                                                                                                                                                                     

 

Q1: Could the Employer please confirm whether any 

contractual incentive payment or bonus exists for the 

Contractor completing the Phase 1 Upgrading Works 

prior to the Time for Completion (1095 days)?                                                                                   

 

Q2: If an incentive exists, please confirm whether an 

Extension of Time (EOT) granted for reasons not 

attributable to the Contractor (for example; Employer 

delays or Exceptional Events) automatically 

disqualifies the Contractor from the early completion 

incentive? 

There is no incentive for early completion 

or bonus applicable in this contract. 

58. Both RFB 
PCC Part A, 

Sub-Clause 

13.4 and BOQ 

Section 1. 

Price Adjustment 

for Provisional 

Sums 

The contract includes substantial Provisional Sums for 

items like Compensatory Tree Plantation, Relocation 

of Utilities, etc. The works under these sums may be 

executed late in the project. The value of PRPs (Phase 

2) is adjusted under Clause 13.7.           

 

Q1: Could the Employer confirm that all payments 

made against Provisional Sums (BOQ Section 1) will 

be subject to the Price Adjustment provisions under 

Clause 13.7 of the Conditions of Contract? 

Provisions of the Contract ………….will 

prevail.  



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 31 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

59. Both RFB 
General 

Conditions, 

Sub-Clause 

13.7 

(Adjustments 

for Changes in 

Cost) 

Price Adjustment 

during Extension of 

Time (EOT) 

Under the provisions of GC Sub-Clause 13.7 

(Adjustments for Changes in Cost):                                                                                     

 

Q1: If the Contractor is granted an Extension of 

Time (EOT) for Phase 1 / Phase 2 due to delays 

attributable to Contractor-risk events, shall the 

price adjustment applicable to work executed 

during the EOT period be calculated using the 

cost indices prevailing at (i) forty-nine (49) days 

prior to the expiry of the original Time for 

Completion, or (ii) the current indices, 

whichever is more favourable to the Employer, 

in accordance with Sub-Clause 13.7?                                                                                                        

 

Q2: If the Contractor is granted an Extension of 

Time (EOT) for Phase 1 / Phase 2 due to delays 

attributable to Employer-risk or neutral (natural) 

risk events, shall the price adjustment applicable 

to work executed during the EOT period be 

calculated using the cost indices current at the 

time of valuation and certification of the works, 

in accordance with Sub-Clause 13.7? 
 

Provisions of the Contract will prevail. The 

General Condition (GC) “Clause 13.7 

Adjustments for Changes in Cost” is 

self-explanatory.  
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60. Both RFB 
BDS, ITB 15.1 

(Alternative A) 

& Table C, SC 

14.15 

Currency 

Conversion for Tax 

Payments on USD 

Portion 

The bidding document stipulates a fixed base-date 

exchange rate for the foreign currency 

(USD/Equivalent) portion of the payment, explicitly 

to ensure "no exchange risk will be borne by the 

successful Bidder." However, Nepalese VAT law 

(VAT Rule 21) mandates that tax invoices for foreign 

currency transactions must use the Nepal Rastra Bank 

(NRB) Real-Time Exchange Rate on the date of the 

transaction.                                                                                       

 

Q1: For the foreign currency payment portion 

(USD/Equivalent), who shall bear the financial 

liability resulting from the difference between the 

fixed exchange rate established in the Contract (Table 

C) and the mandatory Real-Time Exchange Rate 

required by the Inland Revenue Department (IRD) for 

the calculation and remittance of taxes (VAT)? 

The ITB Clause 15.1 (b) does not stipulates 

a fixed-date exchange rate, rather it 

requires bidder to specify the 

amount/exchange rate himself in arriving at 

the local currency equivalent and the 

percentage(s) mentioned shall be specified 

by the Bidder in the Appendix to Bid - 

Table C and shall apply for all payments 

under the Contract.  

Any exchange gain/ loss, if at all, for 

settling taxes shall be at the Contractor’s 

responsibility.  

61. Lot-1 RFB 
Original BOQ 

Item 2.2.4.9 

(Lot 1) 

Original BOQ 

Item 2.2.4.11 

(Lot 2) 
 

Steel Drainer "In BOQ Item 2.2.4.9 of Lot 1, the size of the Steel 

Drainer is specified as 100 mm, while in BOQ Item 

2.2.4.11 of Lot 2, the size is specified as 110 mm. 

There is an inconsistency between the two lots. 

Q1: Given Clause 3117 specifies ""not less than 

100mm dia,"" and BOQ items vary (100 mm vs. 110 

mm), please confirm the final, definitive internal 

diameter for the Steel Drainer for each Lot (Lot 1 and 

Lot 2) that shall be adopted for pricing and 

construction." 

The size of the Steel Drainer has been 

amended for Lot-1., Please refer to the 

Addendum No. 2 for the amended BOQ 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details  
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62. Both RFB 
Original BOQ 

Item 2.2.5.20 

(Lot 1) & Item 

2.2.5.25 (Lot2) 

Tubular Steel 

Railing on Precast 

RCC Posts 

"BOQ Item 2.2.5.20 is for “Tubular Steel 

Railing on Precast RCC Posts”, however, no 

detailed drawings are provided, making it 

difficult to confirm the exact dimensions. The 

specification and Employer’s Requirements 

state that galvanized steel pipes shall be used, 

whereas the BOQ describes painted steel 

pipes. 

 

Q1: Could you please provide the detailed 

drawings for the Tubular Steel Railing on 

Precast RCC Posts? Are the pipe material and 

dimensions in the drawings consistent with the 

BOQ description?" 

The BOQ item No. 2.2.5.20 for “Tubular 

Steel Railing on Precast RCC Posts” has 

been amended. Please refer to the 

Addendum No. 2. 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 

63. Both Employer’s 

Requirements 

Employer’s 

Requirements 

Clause 1512 

(Lot 1 & 2) 
 

Yellow Metal 

Reflectors on 

Concrete Crash 

Barriers 

"Clause 1512 of the Employer’s Requirements 

specifies installation of Yellow Metal 

Reflectors on Concrete Crash Barriers, but this 

item is not included in the BOQ. 

 

Q1: Has this item been omitted from the 

BOQ? If so, is it deemed to be included under 

preliminaries or construction measures?" 

 

Although the BOQ does not include this 

item, if its requirement arises during 

implementation of the contract, it will be 

dealt with the relevant provisions of the 

contract condition.  
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64. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Employer’s 

Requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Employer’s 

Requirements 

Clause 1600 

(Lot 1 & 2) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Pile Testing 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

"Clause 1600 of the Employer’s Requirements 

does not clearly define the quantity, testing 

method, and payment basis for pile testing. 

The clause states: “the rate shall also include 

the cost of undertaking ‘confirmatory sub-soil 

investigation’ as per Clause 1619”, but Clause 

1619 does not exist in either the Specifications 

or Employer’s Requirements. 

PDA shall be conducted on one of the working 

piles selected by the Engineer in any one 

substructure with pile foundation for each 

bridge. But relevant detailed

 information for Static Load Test and PIT is 

missing.  

 
Q1: Please confirm the minimum required 

quantity (number) of Static Load Tests to be 

performed under this contract, and which BOQ 

item (if any) corresponds to the full payment 

for this service. 

 

 

A1:  Please refer to the response for query 

no. 49 

A2: Please refer to the Clause “1614 (4) 

Pile Integrity Test” of Standard 

Specifications for minimum number of Pile 

Integrity Test (PIT) to be performed. 

A3:  Please refer to the Addendum No. 2 

regarding referred clause “1619”. 
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64. 

Continued 

Both 

 

 

 

 

Employer’s 

Requirements 

 

 

 

Employer’s 

Requirements 

Clause 1600 

(Lot 1 & 2) 

 

 

 

 

 

 

 

 

  

Q2: Since the cost of the Pile Integrity Test 

(PIT) is to be deemed included in other BOQ 

items, please specify the estimated minimum 

required quantity (number) of PITs that the 

Contractor must assume for the purpose of 

fixed cost recovery and overhead allocation in 

the bid pricing. 

 

Q3: Clause 1600 refers to undertaking 

""confirmatory sub-soil investigation"" as per 

the non-existent Clause 1619. Please clarify 

the exact scope, location(s), number of 

boreholes/tests, and the BOQ item for 

payment for this work." 

65. 

 

 

 

 

Both 

 

 

 

 

Employer’s 

Requirements 

 

 

 

Employer’s 

Requirements 

Clause 3113 

(Lot 1 & 2) 

 

 

 

 

Waterproofing and 

Drainage Measures 

for Median 

 

 

 

"Clause 3113 of the Employer's Requirements 

specifies the works, measurement (sq.m for 

Geo-membrane and linear meter for Geotextile 

wrapped HDPE 160 mm internal diameter pipe) 

and payment for the Water Management in 

Median system. We note that the specific BOQ 

items for Geo-membrane (sqm) and the Geotextile 

wrapped HDPE 160 mm pipe (Rm) are missing for 

the provided Bill of Quantities (Section 2.2.4). 

Although listed in the Employer’s 

Requirements, the referenced item is not 

part of the contract scope. 
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65. 

Continued 

 

 

Both 

 

 

 

Employer’s 

Requirements 

 

 

 

Employer’s 

Requirements 

Clause 3113 

(Lot 1 & 2) 

 

 
 

Waterproofing and 

Drainage Measures 

for Median 

 

 

Q1: Please provide the detailed design drawings for 

the median waterproofing and drainage system as 

per Clause 3113. 

 

Q2: Please confirm the corresponding BOQ items, 

Units, and Quantities for the Geo-membrane and 

Geotextile wrapped HDPE 160 mm pipe as 

required by Clause 3113 (5) Measurement and (6) 

Payment." 

66. Lot 2 Drawings 
Detailed Cross 

Section 

CH344+850 ~ 

CH345+550 

(Lot 2) 

Cross Section in 

Urban Section 
 

"The typical cross-section types shown in the 

drawings for urban section CH344+850 ~ 

CH345+550 in Lot 2 do not match those in the 

standard typical cross-section drawings. 

Cross-section drawings for CH344+850 ~ 

CH345+150 are missing. The retaining wall in this 

section is of considerable height, but no detailed 

design is provided, making it difficult to determine 

the wall type and dimensions. 

 

Q1: Is there any PUP/VUP structure designed at 

this location? If yes, could you please provide the 

detailed design drawings? Could you also provide 

the detailed design drawings for the retaining wall? 

 

Q2: Is the proposed wall type an RE wall or an 

RCC wall?" 

The cross-section from Ch 344+850 to 

345+550 for Lot-2 has been added to the 

drawings.  

Please refer to the Addendum No. 2.  

A1: There is no provision for PUP and 

VUP in between the aforesaid chainages 

for Lot-2. 

A2: There is no provision for Reinforced 

Earth (RE) Wall in between the aforesaid 

chainages for Lot-2. 
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67. Both Drawings 
 Drawing for 

Culverts 

"The typical cross-section types shown in the 

drawings for urban section CH344+850 ~ 

CH345+550 in Lot 2 do not match those in the 

standard typical cross-section drawings. 

Cross-section drawings for CH344+850 ~ 

CH345+150 are missing. The retaining wall in this 

section is of considerable height, but no detailed 

design is provided, making it difficult to determine 

the wall type and dimensions. 

 

Q1: Is there any PUP/VUP structure designed at 

this location? If yes, could you please provide the 

detailed design drawings? Could you also provide 

the detailed design drawings for the retaining wall? 

 

Q2: Is the proposed wall type an RE wall or an 

RCC wall?" 

please refer to the clarification  for query 

no. 66. 

68. Lot 1  
 Bagmati West 

Bridge 

"For the first bridge in Lot 1 (Bagmati West 

Bridge), the bridge pier will encroach into the 

existing irrigation canal structure. The proposed 

new bridge span is 25 m, whereas the canal width is 

approximately 39 m. 
 

Q1: Has approval been obtained from the Irrigation 

Department for this arrangement? If not, is it 

possible to increase the bridge span to avoid 

encroachment into the canal?" 

The design has been prepared in 

coordination with the Department of 

Irrigation (DoI) and the Employer will 

further coordinate with DOI, if needed.  
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69. Both  
 Major technical 

contradiction 

impacting 

methodology. 

"In some sections (for example: Lot 1 CH324+675 

~ CH324+875), the toe of the embankment slope in 

the cross-section drawings extends beyond the 

right-of-way boundary, and no retaining wall is 

proposed. 

 

Q1: Is a retaining wall required at this location? If 

yes, could you please provide the detailed design 

drawings? Will the cost of the retaining wall be 

paid as an additional BOQ item?" 

Though the detail cross section does not 

show the retaining wall, it has been 

proposed in the Plan and Profile of that 

chainage. The BOQ for the Lot-1 also 

includes the quantity for the retaining wall.  

70. Both Employer’s 

Requirements 

Employer’s 

Requirements 

Clause 3113 

(Lot 1 & 2) 

Median Fill "The Typical Drawings requiring 95% 

compaction for median fill contradicts Clause 

3113, which specifies the use of permeable granular 

material and planting, a condition incompatible 

with high compaction for vegetation survival. 
 

Q1: Could you please reconcile this contradiction 

by providing the confirmed detailed design, 

whether a planting soil layer is required, and the 

final required compaction/permeability standard 

for the vegetated median." 

The material and compaction of the median 

fill shall confirm to the relevant clause of 

the standard specification and the 

Employer’s Requirements. 

Preparation of median bed for plantation 

and planting of seedlings/plants along the 

median and any other location shall be as 

per Clause 2800-Bio Engineering” of the 

Standard Specification and the Engineer’s 

Requirements and as specified and 

instructed by the Engineer.  

. 
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71. 

 

Both 

 

 

 

BOQ 

 

 

 

Original BOQ 

Item 

2.2.3.11~13 

Original BOQ 

Item 2.3.4.11 

(Lot 1 & 2) 

 

Bio-engineering 

 

 

 

"The BOQ items for bio-engineering and 

landscaping (Items 2.2.3.11-13 and 2.3.4.11) lack 

detailed design drawings, making the 

specific planting schemes and installation effort 

unclear. 

Q1: Could you please provide the detailed design 

drawings that specify the planting schemes, typical 

cross-sections, and coverage density for the 

bio-engineering and landscaping works. " 

The activities prescribed in BOQ Item 2.2.3.11 

to 2.2.3.13 for both Lot-1 and Lot-2 shall be 

performed as per Clause 2800-Bio 

Engineering” of the Standard Specification / 

Engineer’s Requirements and as specified and 

instructed by the Engineer. 

Additionally the numbering for this BOQ item 

has changed please refer to the amendment 

sheets for further details 

72. Lot 2 Employers 

Requirement 

Employer’s 

Requirements 

Scope of 

Works (Lot 2) 
 

Boundary limits 
 

"The Scope of Works currently defines exclusions 

for the Bakaiya Bridge section (Chainage 346+800 

to 347+520) and the Nijgadh 

Intersection (Chainage 348+020 to 348+920). The 

Dudhaura Bridge in Lot 2 is also stated to be 

excluded, but its exact chainage limits are not 

defined. 
 

Q1: Could you Please provide the exact chainage 

limits for the exclusion of the Dudhaura Bridge 

(Km 363+687 is mentioned in the ESMP for 

elephant crossing) and clarify the Contractor's 

responsibilities for the interface/approach works 

between this contract section and the bridge." 

The chainage of Dudhaura Bridge is 363+567 

(at midpoint of the bridge structure) as per the 

plan and profile provided with the RFB 

document. The total length of 490 m. (Bridge 

Length 90 m.+ Approach Road Length of 400 

m) has been excluded from this contract. The 

construction of the bridge and the approach 

road is presently ongoing under Bridge Sector 

Office, Kathmandu, Bridge Branch Department 

of Roads (DOR). However, the contractor has 

to coordinate with the implementing project 

office and the contractor of the aforesaid 

project. 
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73. 

 

Lot 2 

 

 

 

 

 
 Embankment 

Construction/ 

Ground 

Improvement 

 

 

"The design contemplates high embankments in 

urban areas of Lot 2. The Contractor's General 

Obligations (GC 4.1) require construction in 

conformity with the Contract. Should unforeseen 

insufficient bearing capacity of the in-situ subgrade 

require ground improvement (example: piling, 

stone columns) or foundation 

strengthening (beyond scarification/compaction 

measures detailed in Clause 1003/1005) to ensure 

the stability of the Permanent Works:                                                                                                               

 

Q1: Does the requirement for such foundation 

measures constitute a Design Change/Variation 

under GC 13.1? If confirmed as a Variation, will 

the Engineer issue an instruction for the work, and 

will the cost of the ground improvement measures 

be measured and paid for separately at new agreed 

rates or as Dayworks?" 

The contractor shall execute the works in 

conformity with the Contract. Please refer 

to the RFB, Employer’s Requirements, 

drawings and other attached documents.  

74. 

 

 

 

Lot 2 

 

 

 

 
Scope of 

Works for Lot 

2 

 

 

 

 

Access through 

Excluded Sections 

 

 

 

The scope for Lot 2 explicitly excludes the 

KTFT junction (Km 348+020 to 

348+920), the Bakaiya Bridge section (Km 

346+800 to 347+520) and Dudhaura 

Bridge.                                                                            

 

A1: Yes, the Contractor will be granted 

unrestricted access for movement of 

personnel and equipment through the 

excluded sections which lie entirely within 

the Lot 2 alignment. 
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74. 

Continued 

 

Lot 2 Scope of 

Works for Lot 

2 

Access through 

Excluded Sections 
Q1: Will the Contractor for Lot 2 be 

granted unrestricted access for movement 

of personnel and equipment through these 

three excluded sections which sit entirely 

within the Lot 2 alignment?                                                                                           

 

Q2: Could the Employer provide the 

construction schedule of these excluded 

sections being executed by other 

contractors to allow the Lot 2 Contractor to 

plan logistics and interfaces? 

A2: the Employer will provide the 

construction schedule once starts 

implementation. 

75. Both ESIA Report 
Section 5.6, 

Public Hearing 

notes 

Pending Land Deed 

Transfer / ROW 

Access 

The ESIA mentions that deed transfers for some 

lands within the Right-of-Way (ROW) are still 

pending, which creates a risk of project delays and 

disputes.                                                             

 

Q1: Can the Employer confirm that all land within 

the 50m ROW will be fully under the legal 

ownership of the Department of Roads, and that the 

Contractor will be given unencumbered access 

without disputes with former landowners or 

occupiers, prior to the Commencement Date? 

Please refer to response for query 1, 2, 3 

and 6. /  
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76. Lot 1 ESIA Report 
Section 4.2.11, 

Figure 4.15 

and BOQ 

Tiger Corridor 

Mitigation in Lot 1 

The ESIA identifies a Tiger Movement corridor 

between approximately Km 327 to Km 

333 (entirely within Lot 1). The BOQ for Lot 1 does 

not appear to have specific large-scale mitigation 

structures (for example: extensive funnel fencing, 

noise barriers) which are concentrated in Lot 2.                                                     

 

Q1: Could the Employer clarify 

the specific mitigation measures required for this 

identified tiger corridor in Lot 1? If additional 

structures are required, will they be instructed and 

paid as a Variation? 

The referred mitigation measures proposed 

is mainly focused on Elephant movement 

which is concentrated in Lot-2. However, if 

any additional measures are required 

during execution of the contract, it will be 

dealt with the relevant provisions of the 

contract. 

77. 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

Employers 

Requirement 

 

 

 

 

 
 

Special 

Provisions to 

SS, Clause 109 

(2) 

"Measurement 

and Payment" & 

Original BOQ 

Item 2.1.2.1. 

 

 

 

 

 

 

Routine 

Maintenance 

Payment for Phase 

1 

 

 

 

 

 

SS Clause 109(2) states that payment for 

Maintenance of the existing road is at a rate 

per Km-Month for the entire construction period 

(Phase 1). It is unclear if the payable length reduces 

as sections of the new 4-lane road are completed 

and opened to traffic.                                                                                              

 

Q1: Will the Contractor be paid for the Routine 

Maintenance of the existing road for 

the full contract length for the entire duration of 

Phase 1, or will the payable length be progressively 

reduced as sections of the upgraded 4-lane road are 

completed and accepted?                                                             

 

A1: The Contractor will be paid for the Routine 

Maintenance of the existing road as specified in 

the specification for Phase 1. 

 

 

A2: In case of EOT, it will be dealt as per the 

relevant clauses of contract conditions.  

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details  
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77. 

Continued 

 

 

 

Both 

 

 

Employers 

Requirement 

 

 

Special 

Provisions to 

SS, Clause 109 

(2) 

"Measurement 

and Payment" & 

BOQ Item 

2.1.2.1. 

Routine 

Maintenance 

Payment for Phase 

1 

Q2: If an Extension of Time (EOT) is granted 

for Phase 1, will the Contractor be 

compensated for the maintenance work 

performed during the EOT period? If so, will 

the Engineer issue a Variation Order to 

increase the BOQ quantity (Km-Mon) for Item 

2.1.2.1 at the Contract Unit Rate? 

78. Lot 2 Employers 

Requirement 

SS Special 

Provisions, 

Clause 103a 

(1.3) 

"Measurement 

and Payment" 

& LOT 2 

(Original BOQ 

Item 2.1.2.7 

and 2.1.2.8) 

Payment Schedule 

for Office and 

Accommodation 

The payment schedule for the permanent office 

and accommodation buildings is heavily 

back-loaded: 50% on structural completion and 

50% on final completion/finishing. This 

represents a significant cash flow risk for work 

built early in Phase 1.                                                                                                      

 

Q1: Could the Employer agree to abandon the 

50/50 split and allow the Contractor to be paid 

for the construction of the permanent office and 

accommodation buildings (BOQ Item 2.1.2.7 

and 2.1.2.8) on a progressive basis, by 

submitting an application for payment based on 

the actual value of work executed (measured 

against the agreed unit rate build-ups) in the 

regular monthly Interim Payment Certificates 

(IPCs)? 

The payment schedule prescribed in “1.3 

Measurement and Payment” under clause 

“103 (a) Office, Accommodation Buildings 

and Site Laboratory” of the Employer’s 

Requirements remains unchanged. 

 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 44 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

79. Both Employers 

Requirement 

SS Special 

Provisions, 

Clause 202 

(2)(h) 

Logistics of 

Dismantled Utility 

Materials 

SS Clause 202 (2)(h) requires the Contractor to 

handover dismantled utility materials (electrical 

poles telephone cabinets etc.) to the “concerned 

Nepal Electricity Office.” 

Please clarify the logistical procedure: Will the 

Contractor be responsible for transporting these 

materials to the central NEA depot or to the local 

NEA office? What documentation will be 

required to certify the handover is complete? 

Any  dismantled utility materials by the 

Contractor based on instruction from the  

Engineer shall be handed over to the 

concerned party as instructed by the 

Engineer. 

80. 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

Employers 

Requirement 

 

 

 

 

 

 

 

 

Sub-Clause 

14.13 (Final 

Payment) & 

SS Special 

Provisions 

Clause 2815 

(Payment) 

 

 

 

 

 

 

 

 

Final Statement and 

Bio-engineering 

Retention 

 

 

 

 

 

 

 

The contract's General DNP for Phase 1 is 1 

year. However, the Compensatory Plantation 

has a long-term 5-year caring/maintenance 

obligation , for which the final 50% payment is 

retained under Clause 2815.                                                            

 

Q1: In the event of plant failure during the 

5-year period due to factors outside the 

Contractor's control (for example: Exceptional 

Events such as unusual severe drought/flood or 

third-party damage), will the Contractor still 

be held solely responsible for re-establishment 

at his own cost, or will re-establishment in 

such cases be instructed and paid as a 

Variation?                                                                                       

A1: In the event of failure during 

caring/maintenance period, it will be dealt 

as per the relevant clauses of contract 

conditions. 

A2: The payment of second installment of 

50% for Bio-engineering works shall be 

made upon completion of the 1-year DNP as 

per clause 2815 of the Employer’s 

Requirements. 
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80. 

Continued 

Both Employers 

Requirement 

Sub-Clause 

14.13 (Final 

Payment) & 

SS Special 

Provisions 

Clause 2815 

(Payment) 

 

Final Statement and 

Bio-engineering 

Retention 

 

Q2: Does the issuance of the Final Statement 

and Final Payment for the entire Phase 1 

Upgrading Works (Sub-Clause 14.13) have to 

wait until the 5-year maintenance period for 

the Compensatory Plantation is complete, or 

can the Final Statement for Phase 1 be issued 

upon completion of the 1-year DNP, with the 

remaining 50% for bio-engineering being 

covered by an acceptable long-term security? 

 

81. Both Employers 

Requirement 

SS Special 

Provisions, 

Clause 124 

"GIS Data 

Creation" 

GIS Data Creation 

Requirements 

The clause requires the submission of as-built 

drawings in a GIS (*.shp) format suitable for 

transferring to the GIS database. 

 

Q1: Please provide a detailed data schema or 

template for the required GIS data, including 

the required coordinate system, attribute fields, 

and data structure, to ensure compatibility with 

the Employer's database. 

 

 

The referred detailed data schema or 

template for the required GIS data and 

others as required will be made available 

after award of the contract. 
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82. Both RFB 
Section III 

EQC 

 Financial Capability (Ref: Page 61, Section III, 

Number (iii)) 

The requirement states that audited balance sheets or 

other acceptable financial statements for the last five 

years shall be submitted to demonstrate the current 

soundness of the Proposer’s financial position and 

prospective long-term profitability. 

Query: 

Does this requirement imply that the Cash Flow from 

Operating Activities in Form FIN-3.1 must be positive? 

If so, is it required to be positive only for the latest year, 

or for all five years of the audit report? 

The bidder shall submit audited balance 

sheets or other acceptable financial 

statements for the last five years as 

specified in the bid document. 

83. Both RFB 
Section III 

EQC 

 Exchange Rate (Ref: Page 60, Section III, 

Notes) 

The Bid Document mentions that the USD 

equivalent for construction turnover or financial 

data should be based on the exchange rate 

prevailing on the last day of the respective 

calendar year. 

Query: 

For the year 2024/2025, which specific date 

should be used for rate conversion? 

For the year 2024/25, the exchange rate of 

USD prevailing on 31st December 2024 shall 

be used.  
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84.  Both 
General Query  Contract Title / Package Name 

Since the Contract Title is the same for both 

packages (Lot 1 and Lot 2), we seek 

clarification on the exact name to be used for 

each package in the bid submission. 

Please refer to response for query no. 

37   

85. Both RFB 
ITB  Joint Venture Experience and Scope (Ref: 

ITB 11.6, iii) 

The ITB states that the Joint Venture 

Agreement should specify the scope and parts 

of the contract to be carried out by each JV 

member, corresponding to their respective 

experience and capacity. 

Query: 

If a particular experience certificate of the first 

JV partner is submitted in the Specific 

Experience Form, and similar work is to be 

performed in this upcoming project, should the 

Joint Venture Agreement explicitly state that 

the first partner will execute that portion of 

work corresponding to their demonstrated 

experience? 

The Bidder shall clearly specify, in the 

Joint Venture Agreement, the scope and 

portions of work to be executed by each JV 

partner for the contract as specified in the 

RFB. 
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86. Both RFB 
ITB EGP Portal 

Registration and 

Joint Venture Bid 

Submission 

As per the bidding document, only the lead partner of 

a Joint Venture is required to register and submit the 

bid through the EGP portal. This requirement creates 

practical and operational difficulties, particularly 

where the lead partner is an international firm 

unfamiliar with Nepal’s e-GP system or unable to 

complete registration and submission within the 

available timeframe. We kindly request the Employer 

to review and rectify this provision by allowing bid 

submission by any Joint Venture member duly 

authorized through a Power of Attorney, in order to 

facilitate smooth and timely bid submission. 

The Bidder shall have the option of 

submitting their bid through e-GP or hard 

copy in person or delivered through 

courier. Please refer to the Addendum No. 

2. 

87. Both  
General Query Tree Cutting Please obtain and provide us written approval for tree 

cutting, if required during construction, from the 

Forest Department and all concerned authorities, 

including the Federal and Provincial Governments. 

Please refer to response for query no. 1  

88.  Lot 2 RFB 
ITP Exchange rate With reference to ITB 19.1 for Lot 2, the required 

Bank Guarantee amount is USD 1.6 million. As per 

the bidding provisions, the applicable exchange rate is 

the selling rate published by Nepal Rastra Bank 28 

days prior to the initial/original bid opening date, i.e., 

9 December 2025. On that date, the selling rate was 1 

USD = NPR 144.42, which results in an equivalent 

amount of NPR 231,072,000. Kindly confirm whether 

this understanding and calculation are correct. 

As specifird in the RFB the bidder shall use 

the selling rate of USD, published by Nepal 

Rastra Bank, 28 days before the 

initial/original date of bid opening.  
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89. Both  
General Query Power of Attorney Can the Power of Attorney for the currently 

forming Joint Venture for this contract be granted 

to a representative from the second partner? 

Please refer to the Clause 11.6  and 20.3 

of ITB and the respective BDS, in relation 

to Power of Attorney and formation of JV 

which are self-explanatory.  

90. Both  
General Query Notarization We kindly request clarification on which specific 

documents are required to be notarized. 
All supporting documents submitted as the 

evidence and the documents translated in 

English are required to be notarized. 

91. Both  
General 

Query- 

Request 

Discount We respectfully request that any additional 

discount letters be rejected in cases where no such 

discount has been explicitly mentioned in the Letter 

of Bid – Financial Part. Enforcing this requirement 

will ensure fairness, maintain uniformity in 

evaluation, and uphold the transparency and 

integrity of the bidding process. 

Please refer to ITB Clause 14.4, any 

discount that bidders may offer, shall be 

applicable if quoted in the Letter of 

Bid-Financial Part.  

92. Both RFB 
ITP Bid Submission In light of the widespread concerns and ongoing 

speculation regarding possible alterations to bids 

submitted through PPMO, we respectfully request 

that bidders be allowed to submit the Financial Bid 

in hard copy also on the same day. This measure 

would significantly enhance transparency, 

safeguard the integrity of the bidding process, and 

minimize any scope for price manipulation, thereby 

reinforcing confidence among all stakeholders. 

please refer to response for query no. 86 
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93. Both  
General Query Quarry site Please identify the soil quarry site and the 

availability of riverbed materials, including 

quarry locations, along with the necessary 

approvals from the Federal Government, 

Provincial Government, and all concerned 

authorities. 

please refer to response for query no. 7 to 

11.  

94. Both  
General Query Camp site Can you please identify a suitable location for 

establishing the site camp for the bidder? 
Please refer to “Clause 117 Contractor’s 

Establishment on Site” of the Employer’s 

Requirements. 

95. Both RFB 
ITB 11.6  As per Additional clauses: point no. i & ii 

under ITB Cl. 11.6, it slightly tends to 

understand that the Authorized Representative 

of the JV shall be the personnel from the Lead 

Partner of the Joint Venture. Hence, we 

request you to clarify the following: 

 

Q 

Should the Authorized Representative of the 

Joint Venture be only from the Lead Partner / 

Lead Member? Or may be from either parties 

of the JV? 

please refer to response for query no. 89 
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96. Both RFB 
EQC 4.2(b)  For the need of clarification, we hereby 

like to give you an example of a completed 

contract as detailed below: 
 

Contract Agreement Date: 2014 A.D 

Contract Completion Date: Mid of 2017 

A.D 
< 

In this scenario, please clarify the 

following: 
 

Q 

Is the production rate of such key 

construction activities that has been 

completed in the years 2014, 2015 & 2016 

valid under the requirement of Criteria 4.2 

(b)? 

Or, are the key activities that are 

completed after 1st January 2017 to the bid 

submission deadline only valid for the 

evaluation? 

Please refer to the production rate of the 

items as given in 4.2 (b) of Specific 

Experience of a contract that has been 

substantially completed or under 

implementation between 1st January 2017 

and Bid submission deadline, shall be 

considered.  
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97. Both RFB 
EQC 4.2 (a) ii, 

4.2 (b) & 4.2 

(c) 

 To meet the requirement under these Criteria 

4.2 (a) ii, 4.2 (b) & 4.2 (c), please clarify the 

following: 

Q 

For contracts under which the Bidder 

participated as a joint venture member or 

Subcontractor, should the Bidder’s 

participation / Bidder’s share value be 

considered for the evaluation or not? 

For the criteria under 4.2 (a) (i) the 

Bidder’s participation / Bidder’s share 

value will be considered for the evaluation, 

for contracts under which the Bidder 

participated as a joint venture member or 

Subcontractor.    

98. Both RFB 
EQC 4.2 (a) ii  As per Criteria 4.2 (a) ii, there is not mentioned 

any specific time bar for such FIDIC and MDB 

Contracts which should have been completed 

within such time bar. Hence, please clarify the 

following 

Q. 

Is there any specified time bar for such 

evaluation? 

Or, shall any such FIDIC or MDB contracts 

that have been completed in any year be valid? 

There is no such specified timeframe for 

evaluation for the contracts that have been 

satisfactorily and substantially completed 

for the criteria

 under 4.2 (a) (ii). 
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99.  Both 

 

 

 

 

 

 

 

 

 
 Request for 

Amendment 

 

 

 

 

 

 

 

 

 

We request you to consider the following for the 

amendment of this clause: 

1. The Contract’s purpose is to acquire and deploy a 

qualified Contractor’s representative who may be 

an employee of any partner of the JV. Such criteria 

of key personnel only from the Lead partner seems 

unjust for the other JV partners. 

2. Most of the JV partners are Domestic 

Contractors; hence, it is the appropriate opportunity 

for Nepali Contractors to work with such 

responsibility and to achieve valuable experience in 

future. Since this contract is in Nepal, domestic 

preference and advantages should be given to the 

Nepali Contractors. 

Hence, considering the above facts, we request to 

amend as per the following: 

The Contractor’s representative shall be a full-time 

employee of the Bidder (in the case of joint 

ventures, of any Partner) for at least 1 year prior to 

the date of bid submission deadline. 

 

The requirement prescribed for 

Contractor's Representative in the RFB 

document remains unchanged. 
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100. Both 

 

 

 

 

 

 

RFB 

 

 

 

 

 

EQC 3.2 

(Average 

Annual 

Construction 

Turnover) 

 

 

 

 

 

 

 

 For the need of clarification, we hereby like to give you 

an example as detailed below: 

Let, 

There are three Companies named X, Y & Z. 

Joint Venture of (X + Y) participates as a bidder for LOT 

1, where company “Y” is the Lead Partner of the JV. 

Similarly, Joint Venture of (X + Z) participates as a 

bidder for LOT 2, where company “Z” is the Lead 

Partner of the JV. 

It means, the Company “X” is participating with different 

Lead partners for different individual lots and meets the 

minimum 25% requirement criteria of average annual 

construction turnover of each individual lot. 

And both the Lead parties “Y” and “Z” individually meet 

the criteria for Average Annual Construction Turnover 

for combined LOT 1 and LOT 2, i.e. Minimum 58 

million USD. 

In the above scenario, please clarify the following: 

Q. If there is a chance of awarding LOT 1 for JV (X + Y) 

and LOT 2 for (X + Z), should the average annual 

construction turnover of the company “X” be aggregated 

and assessed to meet the requirement of multiple 

contracts (i.e. 25% of the combined requirement of LOT 

1 & LOT 2)? 

For award of both the Lots lots, Bidders 

(including each of the JV members)  shall  

meet the combined requirements for both 

lots specified in the qualification 

requirements 
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101. Both 

 

 

 

RFB 

 

 

EQC  We kindly request your clarification on the 

interpretation of the term “multi-lane” in this 

context. Specifically, we would like to confirm 

whether: 
 

A two-lane (double-lane) road/bridge project 

is considered acceptable as a multi-lane 

contract, or 
 

The requirement strictly refers to four-lane or 

more road/bridge projects. 

In addition, we would appreciate your 

guidance on the financial requirement related 

to experience certificates. Kindly clarify 

whether the Contract Price Adjustment (CPA) 

mentioned in the experience certificate is 

considered acceptable for meeting the required 

contract value, or if any other specific 

valuation (such as revised contract amount or 

payment received) is required. 

 

 
 

In the criteria 4.2 (b) under specific 

experience, the term “multilane bridge/ 

viaduct” refers to bridge/viaducts having 

two or more lanes. 

Please refer footnote under 4.2 a (i) of 

Qualification Requirement. 
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102. Both  
General 

Query/Request 
RE Wall It is prescribed at the tender that the Re Wall 

should be at the part of the design Build. But 

there is no mention of the technical 

specification as well as the System provider at 

the Bid Document. Since it is a specialized 

Job, we would like to request you to amend the 

Bid document with the requirement of the Re 

wall specification as well as the System 

provider qualification criteria should be 

mentioned. There are lot quality of issues of 

the Re Wall structures to avoid any issues there 

should be clarity at the Specifications as well 

as the System provider along with the 

qualification criteria 

There is no provision for RE Wall in both 

Lot-1 and Lot-2. 

103. 

 

 

 

 

 

Both 

 

 

 

 

 

RFB 

 

 

 

 

 

EQC 

 

 

 

 

 

 

 

 

 With reference to the qualification requirement 

stated in the bidding document, which mentions: 

“Construction of four or more lane highways with 

at least 80 Lane-Kilometers that has been 

satisfactorily and substantially completed.” 

We would like to submit that our firm has 

successfully completed four-lane (four-lining) road 

work of 58.10 km, as supported by the attached 

completion certificate issued by the competent 

authority. 

Please refer to the  requirement  specific 

experience requirement under the criteria 

4.2 (a) (i) for “Construction of four or more 

lane highways with at least 80 

Lane-Kilometers (Number. of Lanes 

multiply by Length in Km) that has been 

satisfactorily and substantially completed” 

as well as the value of contract. . 
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103. 

Continued 

 

 

 

Both 

 

RFB 

 

EQC 

 

 

Since the project scope involved 4-lane 

construction, the total lane-kilometers achieved for 

this completed stretch is calculated as: 

 

58.10 km × 4 lanes = 232.40 Lane-Kilometers, 

which exceeds the minimum requirement of 80 

Lane-Kilometers as stated above. 

 

Therefore, we understand that this completed work 

meets and qualifies under the mentioned criteria. 

We kindly request your confirmation on the same, 

so that we may proceed confidently in our bid 

preparation. 

104. 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

RFB 

 

 

 

 

 

 

EQC 4.2 (a) iii  

 

 

 

 

 

 

 

 

 

 

 

Request for 

Modification and 

Relaxation 

 

 

 

 

 

 

With reference to the above-mentioned bidding opportunity, 

we have carefully reviewed the qualification requirements 

under Clause 4.2 (a) ii, which specifies the following 

conditions: 

 

Participation in at least one (1) civil works contract in Nepal 

based on FIDIC or MDB contract documents with minimum 

contract value as: 

USD 39.00 million for Lot-1 

USD 45.00 million for Lot-2 

USD 45.00 million for combined Lot-1 & Lot-2 

 

OR 

Participation in civil works contracts in at least two 

countries, with the minimum value as stated above, out of 

The requirements as specified in the RFB 

remain unchanged.   
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104. 

Continued 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

RFB 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

EQC 4.2 (a) iii 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Request for 

Modification and 

Relaxation 

which one (1) contract must be based on FIDIC or MDB 

contract documents. 

 

We, have successfully completed several highway 

infrastructure projects of similar nature in India under 

MoRTH specifications, with proven experience in 

rehabilitation, up-gradation, and multi-lane highway 

construction. The details of such projects are summarized 

below: 
 

However, we wish to respectfully submit that: 
 

All the above projects were executed under MoRTH 

specifications, not under FIDIC or MDB contract 

frameworks. 

We have completed projects only in India, and not in a 

second country, as required under the alternative condition. 

Therefore, we do not currently meet the mandatory 

FIDIC/MDB and multi-country experience criteria, although 

the nature and scale of work performed by us are technically 

similar and relevant to the project scope. 

In view of the above, we are unable to submit our bid under 

the present qualification conditions. 

Hence, in the interest of fair competition and wider industry 

participation, we kindly request your good office to consider 

modifying or relaxing the following criteria in the bid 

qualifications: 

• Mandatory experience under FIDIC or MDB 

contract documents, and 

• Requirement of civil works experience in at least 

two countries. 
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105. Both RFB 
ITB 11.3 (d)  Please clarify whether the “Build-up of Unit Rates” 

requires detailed rate analysis for each listed item, 

including breakdown of materials, labor, 

equipment, overheads, and profit, or whether a 

summarized build-up in a specific format 

acceptable to the Employer is sufficient. 

Yes, the “Build-up of Unit Rates” requires 

detailed rate analysis for each listed item, 

including breakdown of materials, labor, 

equipment, overheads, and profit.. Please 

refer to the Addendum No. 2 also.  

106. Both RFB 
ITB 11.3  In a Joint Venture arrangement where: 

• Similar work experience and contract 

value requirements are substantially met 

by one JV partner (foreign partner), 

• Turnover requirements are partially met 

by the local partner (e.g., 25%), and 

• Key manpower and technical capacity 

requirements are fulfilled by the foreign 

partner, 

Please clarify whether the local partner may act as 

the Lead Member with more than 51% 

participation, provided that the JV, as a whole, 

satisfies all qualification and eligibility 

requirements stated in Section III of the bidding 

document. 

Please refer  Eligibility and Qualification 

Criteria (EQC) in Section III of the RFB.   
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107. Both RFB 
EQC 1.4  We respectfully request clarification on whether the 

Employer would consider allowing the 

Contractor’s Representative and other key 

personnel from any JV partner, provided they fully 

meet the academic qualification and experience 

requirements specified in the bidding documents. 

Please refer to the Eligibility and 

Qualification Criteria (EQC)  1.4 in the  

Section III of the RFB which remains 

unchanged. 

 

108. Both RFB 
EQC 4.2 (a)  a) Please clarify whether the term “civil works 

contracts” includes all categories of civil 

infrastructure projects (such as roads, bridges, 

buildings, canals, etc.) or is limited exclusively to 

road works. 

b) Regarding the requirement that at least one 

contract be based on FIDIC or MDB contract 

conditions, please clarify whether such experience 

may be from the bidder’s home country, or if it 

must be from a foreign country. 

a) Yes, the term “civil works contracts” 

includes all categories of civil 

infrastructure projects. 

b) The lead member of the JV shall have 

the experience of civil work contract as 

prescribed in “4.2 (a) (ii)” under “4. 

Experience” – One civil works contract in 

Nepal based either on FIDIC or MDB 

contract document  

OR  

experience of civil contract as prescribed in 

“4.2 (a) (ii)” under “4. Experience” in at 

least two countries, out of which one civil 

contract shall be based either on FIDIC or 

MDB contract document. 



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 61 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

109. Both RFB 
EQC 4.2 (c)  Please clarify whether this requirement refers to 

any civil works contract with a total contract value 

of at least USD 10 million, irrespective of the type 

of infrastructure project, provided that ESMP 

implementation was carried out in compliance with 

contract requirements. 

Please refer to the response for query no.         

35 

110. Both RFB 
ITB 22.1 Extension of 

Submission 

Deadline 

Considering the size and complexity of the 

project, preparation of separate technical and 

financial proposals for each lot, detailed resource 

planning, and review of extensive Environmental 

and Social requirements, we respectfully request 

an extension of the bid submission deadline by 

thirty (30) days from the existing date. 

 Please refer to the Addendum No. 1. 

111. Both  
General Query Drawings General Note on all structure drawings provides 

the details for Lap Length, where for M35 grade 

of concrete and more than 50% lap is to be 

provided lap length equal to 77.22D. We would 

like to request the Employer to confirm this 

General Note. Similarly, there in many drawings 

the Rebar Type is Fe 500 D, whereas the 

Standard Specification of Bridges and Road 

remains silent on this regard. So please clarify 

the material grade of reinforcement and lap 

length. 

The contractor shall execute the contract 

works confirming and complying to the 

contract documents. 
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112.   
General Query  No BoQ item was found for the Contractor’s 

Camp Establishment. 
please refer to  Employer’s Requirements 

Clause 117 Contractor’s Establishment on 

Site. 

113. Both RFB 
EQC 4.2.a.ii  Participation as a prime contractor, joint venture 

member, management contractor, or subcontractor, 

in civil work contracts in at least two countries with 

the minimum value given below, which are 

satisfactorily and substantially completed, out of 

which one (1) contract is based on FIDIC or MDB 

contract document: 

(a) USD 39.00 million for Lot-1; 

(b) USD 45.00 million for Lot-2; 

(c) USD 45.00 million for both Lot-1 and Lot-2 

combined qualification. 

Please clarify whether “two countries” includes the 

home country or should be outside the home 

country of the bidder, and also whether for Lot-1 

and Lot-2 combined, USD 45.00 million is 

sufficient. Also, please clarify whether only one 

project should be under FIDIC or MDB, and the 

other may be under a similar contract. 

Please refer to response for query no. 109  
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114. Both  
General Query  The Tender Document is silent for the 

Relocation of Public Utilities and RAP 

implementation. Please clarify the role of the 

Contractor for RAP implementation. 

 

please refer to response for query no. 1 to 6   

115. Both  
General Query  Due to the proximity of construction sites for 

new bridges and existing bridges, where 

superstructure gap of 2–4 m is shown in the 

drawings, this seems to be insufficient for the 

abutment protection work in all bridges. The 

Tender is silent on this matter. 

please refer to Clause 907 which specifies 

different methodology and precaution to be 

undertaken for foundation works. The 

required cost for the precautions for 

abutment protection is to be included by 

the Bidder in the cost of the foundation 

work for the bridges.  

116. Both  
General Query  The Tender Document is silent on 

Confirmatory Boring work. Please verify 

whether the Contractor is obliged to carry it 

out or not. As no separate clause has been 

mentioned for this, what will be the case if the 

Confirmatory Boring contradicts with the 

Tender Drawings? 

The confirmatory boring will only be 

conducted if the site condition demands.  

and as instructed by the engineer. 
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117.   
  It is found that the Urban Road section of 

the roadway has 50.00 m formation width, 

including the utility corridor, drain, foot 

track, and cycle lane. In some 

cross-section drawings, the formation 

width exceeds the ROW, where the 

retaining wall is missing. 

The urban road cross-section has been 

designed to fit within a 50 m right of way 

(ROW). Retaining walls are proposed 

where required.  

118. Both RFB 
ITB XXX Electronic Bid 

Submission 

 

JV Condition 

We respectfully request that the Bid Data 

Sheet be amended to clearly provide that in 

the case of a Joint Venture, the Joint 

Venture itself is the bidder, and by a or 

through a JV authorized identification or 

email, duly be authorized under the Joint 

Venture Agreement may participate in the 

bid and bind the Joint Venture, without 

reference to a "lead member." This 

amendment will ensure consistency with 

legal principles, eliminate ambiguity, and 

align the instructions with established 

practice in public procurement. 

Please refer to response to query no. 89    
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119. Both RFB 
EQC 3.2 

Average 

Annual 

Construction 

Turnover 

 [TRANSLATED FROM NEPALI] 

As per the requirement of Average Annual 

Construction Turnover under Eligibility and 

Qualification Criteria Clause 3.2, the General 

Practice of the World Bank Guidelines / 

Standard Bidding Document requires that the 

bidder’s average annual construction turnover 

should be calculated based on the best three (3) 

years out of the last three (3) financial years. 

Please refer to response for query no. 17 

120. Both RFB 
EQC 4.2 (a)  [TRANSLATED FROM NEPALI] 

Under the World Bank Guidelines / Standard Bidding 

Document, this clause is marked as N/A for Each 

member . However, in this bidding document, the 

requirement is stated as follows: 

Participation as a contractor, joint venture member, or 

subcontractor, in at least one multilane road/bridge 

contract that has been satisfactorily and substantially 

completed between 1 January 2017 and the bid 

submission deadline, where the value of the bidder’s 

participation exceeds 10% of the requirement. 

We request you to amend this as per world bank 

standard practice 

In accordance with the flexibility provided under 

the World Bank Standard Bidding Document 

(SBD), the Employer may specify that certain 

qualification criteria be met by each member of a 

Joint Venture, particularly where the active 

participation and capacity of all partners are 

critical for successful project execution. 

Accordingly, the clause has been included in 

agreement with the WB, to ensure that all JV 

members possess the minimum specific 

experience requirement under clause 4.2 (a) to 

effectively perform their respective roles and 

responsibilities under the Contract. 
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121. Both RFB 
EQC  [TRANSLATED FROM NEPALI] 

In 4.4(b) where it is mentioned that Each 

Member must meet at least 10% of the 

requirement of one of the key activities in (i) or 

(ii), it is mentioned as N/A in the World Bank 

Guideline and Standard Bidding Document, as it 

appears that the contract has been published with 

the aim of inviting only limited construction 

businessmen to compete, it is requested to amend 

this point and make it more competitive. 

 Please refer to the clarification  for query 

no. 121 

122. Both RFB 
ITB 20.3 Nomination of 

Authorized 

Representative 

(AR) 

ITB 20.3 specifies that the Authorized 

Representative (AR) must be nominated by the 

Lead Member of the JV and have full authority 

during bidding and contract execution. 

Question 

Is it mandatory for the AR to be from the Lead 

Member, or can the AR be nominated from any 

member of the JV? 

Please refer to response for query no. 13, 

89, and 99. 

123. 

 

 

Both 

 

 

RFB 

 

 

EQC 1.4 

 

 

 

 

 The Contractor’s Representative (CR) must be a 

full-time employee of the Lead Member for at least 

one year prior to bid submission, and the majority of 

key personnel should belong to the Lead Member. 

 

 Please refer to response for query no. 13, 

89, and 99  
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123. 

Continued 

Both RFB EQC 1.4 Question 1: 

Can the CR be considered eligible if he/she has been 

involved in the project through the JV for more than 

one year, rather than being employed directly by the 

Lead Member company? 

Note: The company itself is the Lead Member of the 

JV. 

Question 2: 

How will the Employer verify that the CR belongs to 

the Lead Member? Will a CV or experience letter be 

sufficient? 

124. Both RFB 
EQC Financial 

Requirements – 

Section III, Clause 

4.2 

The financial eligibility requirement specifies a 

certain value. 

Question: 

Can the requirement be fulfilled by providing multiple 

certificates, cumulatively meeting the threshold? 

Please refer to the  requirement under 

Clause 4.2 (a) (ii) of Section III of RFB 

which is self explanatory.  

125. 

 

 

 

 

  
 Drawings and BOQ 

Clarifications 

 

 

 

 

Question 1: 

The drawings of the office building mentioned in 

BOQ Lot 2, Items 17 and 18, are not provided. 

Can the Employer provide these detailed 

drawings? 

Question 2: 

A1: For this query, please refer to the 

clarification provided for Query No. 14 

above. 

A2: The provision of erecting street lamps 

to be executed under “1. Provisional Sum” 

of the BOQ remains unchanged. 
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125. 

Continued 

Drawings and BOQ 

Clarifications 
The provision of erecting street lamps is included 

as PS items under BOQ Item No. 7 and is to be 

paid as a lump sum. Can this be converted to 

unit-rate payment based on the required 

quantity? 

126.   
 Technical 

Specification – 

Survey and Design 

Software 

Clause 106 specifies Bentley software for survey and 

design. However, SW_Road is commonly used and 

recognized in ongoing projects in Nepal. 

Question: 

Can SW_Road be considered equivalent to Bentley 

for this project, and can the addendum be updated 

accordingly? 

Furthermore, can the verification requirement for 

SW_Road be waived, as it is for other software? 

The contractor may use alternative 

software complying with “Clause 106 

Survey and Setting Out” of the Employer’s 

Requirements. 

127.   
 Project Execution – 

Drainage and Site 

Issues 

Existing drainage conditions in the project area, 

especially in bazaar areas, may not match the design. 

Question: 

How should the Contractor handle situations where 

existing drainage outlets are choked or cannot be 

reopened due to public restrictions? 

The EIA report mentions that any natural or existing 

waterway shall not be blocked during project 

execution. 

These   issues will be needed to be dealt 

as instructed by the Engineer.  
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128. Both RFB 
EQC Average Annual 

Construction 

Turnover (AACT) 

Reference: Section III – Evaluation and 

Qualification Criteria 

The bidding document requires AACT for 

the last five (5) years. As the bid submission 

date is 5 January 2026, and the statutory 

audit for FY 2081/082 may not be completed 

by that date, please clarify whether the 

Bidder may submit five preceding audited 

fiscal years (FY 2076/077 to FY 2080/081) 

along with official tax/audit extension 

documents. 

Please refer  Form “FIN – 3.1: Financial 

Situation and Performance” and related 

footnote of the RFB document. 

 

129. Both RFB 
EQC Asphalt Production 

Rate and JV Share 

Reference: Clause 4.2(a) and Form EXP 

4.2(b)(1) 

For Joint Venture bids, please confirm 

whether the JV participation percentage 

shall be applied to the total asphalt quantity 

executed, and whether, in Form EXP 

4.2(b)(1), the actual quantity performed by a 

JV member shall be calculated as: 

Total quantity in contract × JV participation 

percentage. 

Please refer to the   clarification  for 

query no. 97   
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130. Both RFB 
EQC 4.2(c) ESMP Experience Reference: Clause 4.2(c) 

Where ESMP implementation is not 

explicitly stated in experience certificates, 

or where the project is ongoing, please 

clarify whether Interim Payment 

Certificates (IPCs) may be submitted to 

demonstrate compliance with the 50% 

ESMP experience requirement. 

Supporting Document substantiating the 

performance as required by the Clause 4.2 

(c) will be acceptable. 
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Contract No: SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2), Upgrading of Bagmati Pathlaiya section and Bridges along this section of Mahendra Highway 

(Km 313+450 to Km 366+878) has been amended as per the provision of the ITB-8 of the bidding document as follows: 

S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

1.  1 

(One) 

Request for 

Bid (Notice) 

Paragraph 5 

5. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the 

RFB Document during office hours (10:00 to 16:00 

(Nepal Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download 

the RFB document from http://www.bolpatra.gov.np after 

login. For electronic submission, a non-refundable fee of 

NPR 20,000.00 or equivalent for each lot shall be 

deposited as specified in the RFB document. A scanned 

copy (PDF format) of the bank deposit voucher/cash 

receipt must be submitted along with the electronic 

proposal files. The method of payment will be direct 

deposit to the following account. 

 Name of the Bank: Rastriya Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 10001002000100000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 

5. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the RFB 

Document during office hours (10:00 to 16:00 (Nepal 

Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download the 

RFB document from http://www.bolpatra.gov.np after login. 

A non-refundable fee of NPR 20,000.00 or equivalent for 

each lot shall be deposited as specified in the RFB document. 

Bank deposit voucher shall be submitted with Bid. In the 

case of e-submission scanned copy (PDF format) of the bank 

deposit voucher shall be submitted along with the  electronic 

proposal files. The method of payment will be direct deposit 

to the following account. Name of the Bank: Rastriya 

Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 1000100200010000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

2.  2 

(Two) 

 4. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the 

RFB Document during office hours (10:00 to 16:00 

(Nepal Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download 

the RFB document from http://www.bolpatra.gov.np after 

login. For electronic submission, a non-refundable fee of 

NPR 20,000.00 or equivalent for each lot shall be 

deposited as specified in the RFB document. A scanned 

copy (PDF format) of the bank deposit voucher/cash 

receipt must be submitted along with the electronic 

proposal files. The method of payment will be direct 

deposit to the following account. 

 

Name of the Bank: Rastriya Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 10001002000100000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 

4. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the 

RFB Document during office hours (10:00 to 16:00 

(Nepal Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download 

the RFB document from http://www.bolpatra.gov.np after 

login. A non-refundable fee of NPR 20,000.00 or 

equivalent for each lot shall be deposited as specified in 

the RFB document. Bank deposit voucher shall be 

submitted with Bid. In the case of e-submission scanned 

copy (PDF format) of the bank deposit voucher shall be 

submitted along with the  electronic proposal files. The 

method of payment will be direct deposit to the following 

account. 

 Name of the Bank: Rastriya Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 1000100200010000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

3. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 1 

(One) 

Request for 

Bid (Notice) 

Paragraph 7 

7. Bids, both the Technical Part and the Financial Part, 

must be submitted electronically to the address below on 

or before 12:00 hours (Nepal Standard Time), 5th 

January, 2026.For electronic bid submission, the bidder 

may inspect and or submit the bids by visiting electronic 

procurement portal http://www.bolpatra.gov.np of 

Public Procurement Monitoring Office (PPMO) of 

Government of Nepal. Bidders  shall deposit the fee of 

bidding document in the revenue account given above 

and the scanned copy of the bank deposit voucher shall 

be uploaded at the time of e-bid submission. For e-

submission, the bidder, in case of Joint venture, the lead 

member of the JV is required to register in the e-GP 

portal  https://www.bolpatra.gov.np for downloading 

and submitting the bid electronically.  Late Bids will be 

rejected. The Technical Part of the Bid will be publicly 

opened in the presence of the Bidders’ designated 

representatives and anyone who chooses to attend, at the 

address below on 12:15 hours (Nepal Standard Time), 

5th January 2026 The Financial Part shall remain 

unopened in the e-GP portal.until the second public 

opening of the Financial Part, following the evaluation 

of the Technical Part of the Bids. Financial Part of the 

Bid shall be downloaded and opened publicly only after 

the evaluation of Technical Part of the Bids, on the date 

and time notified to the Bidders.  

7. The Bidder may submit the Bid either in hard copy or 

electronically.  Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below 

on or before 12:00 hours (Nepal Standard Time), 26th 

January, 2026.  Late bids will be rejected. For electronic 

bid submission, the bidder may inspect and or submit the 

bids by visiting electronic procurement portal 

http://www.bolpatra.gov.np of Public Procurement 

Monitoring Office (PPMO) of Government of Nepal. 

Bidders  shall deposit the fee of bidding document in the 

revenue account given above and the scanned copy of 

the bank deposit voucher shall be uploaded at the time 

of e-bid submission. For e-submission, in the case of a 

Joint Venture, the lead member of the JV must be 

registered in the e-GP portal 

(https://www.bolpatra.gov.np) to download and submit 

the bid electronically. The Technical Part of the bid will 

be opened publicly at 12:15 (NST on the same day of 

deadline of bid submission in the presence of bidders’ 

representatives and anyone who chooses to attend, at the 

address below. The Financial Part will remain unopened 

with the Employer (in case of e-submission in the e-GP 

portal) until the second public opening, which will take 

place after the evaluation of the Technical Part. The date 

and time for the Financial Part opening will be notified 

to the bidders. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

4.  2 

(Two) 

Request for 

Bid (Notice) 

Paragraph 6 

6. Bids, both the Technical Part and the Financial 

Part, must be submitted electronically to the address 

below on or before 12:00 hours (Nepal Standard Time), 

5th January 2026.For electronic bid submission, the 

bidder may inspect and or submit the bids by visiting 

electronic procurement portal http://www.bolpatra.gov.np 

of Public Procurement Monitoring Office (PPMO) of 

Government of Nepal. Bidders  shall deposit the fee of 

bidding document in the revenue account given above and 

the scanned copy of the bank deposit voucher shall be 

uploaded at the time of e-bid submission. For e-

submission, the bidder, in case of Joint venture, the lead 

member of the JV is required to register in the e-GP 

portal  https://www.bolpatra.gov.np for downloading and 

submitting the bid electronically.  Late Bids will be 

rejected. The Technical Part of the Bid will be publicly 

opened in the presence of the Bidders’ designated 

representatives and anyone who chooses to attend, at the 

address below on 12:15 hours (Nepal Standard Time), 5th 

January 2026  The Financial Part shall remain unopened 

in the e-GP portal.until the second public opening of the 

Financial Part, following the evaluation of the Technical 

Part of the Bids. Financial Part of the Bid shall be 

downloaded and opened publicly only after the evaluation 

of Technical Part of the Bids, on the date and time 

notified to the Bidders. 

6. The Bidder may submit the Bid either in hard copy 

or electronically. Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below 

on or before 12:00 hours (Nepal Standard Time), 26th 

January 2026.  Late bids will be rejected.   For electronic 

bid submission, the bidder may inspect and or submit the 

bids by visiting electronic procurement portal 

http://www.bolpatra.gov.np of Public Procurement 

Monitoring Office (PPMO) of Government of Nepal. 

Bidders  shall deposit the fee of bidding document in the 

revenue account given above and the scanned copy of the 

bank deposit voucher shall be uploaded at the time of e-

bid submission..  For e-submission, in the case of a Joint 

Venture, the lead member of the JV must be registered 

in the e-GP portal (https://www.bolpatra.gov.np) to 

download and submit the bid electronically. The 

Technical Part of the bid will be opened publicly at 12:15 

(NST on the same day of deadline of bid submission in 

the presence of bidders’ representatives and anyone who 

chooses to attend, at the address below. The Financial 

Part will remain unopened with the Employer (in case of 

e-submission in the e-GP portal) until the second public 

opening, which will take place after the evaluation of the 

Technical Part. The date and time for the Financial Part 

opening will be notified to the bidders. 
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S.No.  Lot Provision 
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5. 

 

 

 

 

 

 

 

 

 

 

 

 

 1 (one) Bid Data 

Sheet: 

ITB 11.3(d) 

 

 

 

 

 

 

 

 

 

 

The Bidder shall submit the following additional 

documents in the Financial Part of its Bid: Build Up of 

Unit Rates of Asphalt Concrete, Dense Bituminous 

Macadam, WMM, GSB, Embankment filling, Cement 

Concrete of grade M20, M25, M30, M35. 

The Bidder shall submit the analysis of the rates (build-up of 

unit rates) of the following items as the additional document 

in the Financial Part of its Bid: 

(i) (i) BOQ item No. 6.1.1 (7)  “Bituminous Concrete: Providing 

and laying Asphalt concrete…….”  

(ii)  BOQ item No. 6.1.1  (6 ) “Providing and laying Dense 

Bituminous Macadam using crushed aggregates of specified 

grading… …” er  

(iii)  BOQ item No, 6.1.1.(3) “Wet Mix Macadam: Providing, 

laying, spreading and compacting graded stone aggregate…” 

(iv)  BOQ item No. 6.1.1.(2) “Granular Sub-Base Material: 

Providing and laying granular subbase on…..”  

(v)  BOQ item No. 5.1.1 (2)“Construction of embankment by 

filling with approved suitable Material……” 

 (vi)  BOQ item No. 7.1.1. (6) “Providing and laying of 

plain/reinforced cement concrete complete for M 20 …”),  

(vii)  BOQ item No. 7.1.1 (10) “Providing and laying of 

plain/reinforced cement concrete complete for M 35…” 

(viii)  BOQ item No. 15.1.1 (1) “Providing and laying of 

reinforced /prestress cement concrete complete for M 50 …”  

6. 

 

 

 

 2 

(Two) 

 

 

Bid Data 

Sheet: 

ITB 11.3(d) 

 

The Bidder shall submit the following additional 

documents in the Financial Part of its Bid: Build Up of 

Unit Rates of Asphalt Concrete, Dense Bituminous 

The Bidder shall submit the analysis of the rates (build-up 

of unit rates) of the following items as the additional 

document in the Financial Part of its Bid: 
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S.No.  Lot Provision 

In 
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6. 

Continued 

2 

(Two) 

 

 

 

 

 

Macadam, WMM, GSB, Embankment filling, Cement 

Concrete of grade M20, M25, M30, M35. 
(i) BOQ item No. 6.1.1 (7)  “Bituminous Concrete: 

Providing and laying Asphalt concrete…….”  

(ii)  BOQ item No. 6.1.1  (6 ) “Providing and laying 

Dense Bituminous Macadam using crushed aggregates of 

specified grading… …”  

(iii)  BOQ item No, 6.1.1.(3) “Wet Mix Macadam: 

Providing, laying, spreading and compacting graded stone 

aggregate…” 

(iv)  BOQ item No. 6.1.1.(2) “Granular Sub-Base 

Material: Providing and laying granular subbase on…..”  

(v)  BOQ item No. 5.1.1 (2)“Construction of embankment 

by filling with approved suitable Material……” 

 (vi)  BOQ item No. 7.1.1. (4) “Providing and laying of 

plain/reinforced cement concrete complete for M 20 …”  

(vii)  BOQ item No. 7.1.1 (3) “Providing and laying of 

plain/reinforced cement concrete complete for M 35…” 

(viii)  BOQ item No. 15.1.1 (1) “Providing and laying of 

reinforced /prestress cement concrete complete for M 50 

…”  

7. 

 

 

 

 

 

 Both 

 

 

 

 

 

Bid Data 

Sheet:  

ITB 21.1 

 

 

 

The text of ITB 21.1 is deleted and replaced with the 

following: 

The Bidder are required to submit the bid electronically 

through e-GP portal of Government of Nepal in the 

manner as specified in ITB Clause 22.1, 

The following text is added at the end of ITB 21.1:  

Bidders shall have the option of submitting their Bids: 

(i) in hard copy, submitted by hand/in person 

or delivered by courier; or  
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

7. 

Continued 

Both  

Bid Data 

Sheet:  

ITB 21.1 

(ii) electronically through e-GP System of 

Government of Nepal in the manner 

specified in ITB Clause 22.1. 
 

The choice for bid submission medium– either electronic 

via the e-GP system or hardcopy at project office– is solely 

at the discretion of the bidder  at their own associated risks. 

8. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bid Data 

Sheet:  

ITB 22.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The text of ITB 22.1 is deleted and replaced with the followings: 

For Bid submission purposes only, the Employer’s address is:  

Bidders shall have the only option of submitting their Proposals 

electronically. The proposals shall be submitted electronically 

through the website: https://www.bolpatra.gov.np and shall be 

addressed to  

 

Attention: The Project Director, Strategic Road Connectivity and 

Trade Improvement Project (SRCTIP) 

 

Street Address: Chakupat 

 Floor/Room number: 2nd Floor 

 

City: Lalitpur  

ZIP/Postal Code: 44600 

Country: Nepal 

 

The deadline for Bid submission is:  

Date: 5th January 2026 

Time: 12:00 hours (Nepal Standard Time) 

 

Add the following at the end of the Sub-Clause: 

i. The standard time for e-submission is Nepal Standard 

Time as set out in the server of PPMO. 

For Bid submission purposes only, the Employer’s address is: 

 

Attention: The Project Director, Strategic Road Connectivity and 

Trade Improvement Project (SRCTIP) 

Street Address: Chakupat 

Floor/Room number: 2nd Floor 

 

City: Lalitpur  

ZIP/Postal Code: 44600 

Country: Nepal 

 

The deadline for Bid submission is:  

Date: : 26th January 2026 

Time: 12:00 hours (Nepal Standard Time) 

Bidders shall have the option of submitting their Bids electronically 

through the e-GP website at https://www.bolpatra.gov.np. 

Note: 

i. The standard time for e-submission is Nepal Standard Time as set 

out in the server of PPMO. 

ii. The e-procurement system will not accept any submission of bid 

after the deadline for submission of bid specified above. 

The electronic Bidding submission procedures shall be as follows:  

https://www.bolpatra.gov.np/
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8. 

Continued 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bid Data 

Sheet:  

ITB 22.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ii.  The e-procurement system will not accept any submission 

of bid after the deadline for submission of bid specified above. 

 

The electronic Bidding submission procedures shall be as follows:  

i. For e-submission, the bidder is required to register in the 

e-GP portal https://www.bolpatra.gov.np  for downloading and 

submitting the bid electronically. 

ii. Interested bidder, registered in the e-GP portal of Public 

Procurement Monitoring Office (PPMO) shall download the 

bidding document from http://www.bolpatra.gov.np after login. If 

bidders choose to download the bidding document and submit the 

bidding documents electronically, then the cost of the bidding 

document shall be deposited as specified in RFB. In addition, 

electronic scanned copy (.pdf format) of the bank deposit 

voucher/cash receipt should also be submitted along with the 

electronic bid submission files.  

iii. The bidder shall then prepare/fill the documents and forms 

included in the downloaded bidding documents from the e-GP 

portal of PPMO http://www.bolpatra.gov.np applicable. The 

required documents and forms shall be prepared in PDF form and 

uploaded in the e-GP system. 

 

Note:   

(a) Bidders (all partners in case of JV) should verify/update 

their profile documents as appropriate for the specific bid before 

submitting their bid electronically. 

(b)   The bidder (in the case of Joint venture, the lead member 

of the JV)   shall upload the PDF bid files and submit the complete 

bid document through e-GP portal of PPMO- 

http://www.bolpatra.gov.np within the specified date and time as 

mentioned in the PPMO website. The member of the Joint venture 

submitting the bid is recorded as the lead member in the e-GP 

i. For e-submission, the bidder is required to register in the e-

GP portal https://www.bolpatra.gov.np  for downloading and 

submitting the bid electronically. 

ii. Interested bidder, registered in the e-GP portal of Public 

Procurement Monitoring Office (PPMO) shall download the bidding 

document from http://www.bolpatra.gov.np after login. If bidders 

choose to download the bidding document and submit the bidding 

documents electronically, then the cost of the bidding document shall 

be deposited as specified in RFB. In addition, electronic scanned copy 

(.pdf format) of the bank deposit voucher/cash receipt should also be 

submitted along with the electronic bid submission files.  

iii. The bidder shall then prepare/fill the documents and forms 

included in the downloaded bidding documents from the e-GP portal of 

PPMO http://www.bolpatra.gov.np applicable. The required documents 

and forms shall be prepared in PDF form and uploaded in the e-GP 

system. 

 

Note:   

(a) Bidders (all partners in case of JV) should verify/update their 

profile documents as appropriate for the specific bid before submitting 

their bid electronically. 

(b)   The bidder (in the case of Joint venture, the lead member of 

the JV)   shall upload the PDF bid files and submit the complete bid 

document through e-GP portal of PPMO- http://www.bolpatra.gov.np 

within the specified date and time as mentioned in the PPMO website. 

The member of the Joint venture submitting the bid is recorded as the 

lead member in the e-GP generated Bid opening record. Discrepancy 

of the lead member recorded in the e-GP generated bid opening 

record and Joint venture Agreement shall result in the rejection of 

the bid. 

(c) Bidders are advised to download the bid submission 

report to ensure that all the documents/ files are up to date and 

complete.  
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8. 

Continued 

Both Bid Data 

Sheet:  

ITB 22.1 

generated Bid opening record. Discrepancy of the lead member 

recorded in the e-GP generated bid opening record and Joint venture 

Agreement shall result in the rejection of the bid. 

(c) Bidders are advised to download the bid submission report 

to ensure that all the documents/ files are up to date and complete.  

(d) The Bidders shall meet the following requirements and 

conditions for e-submission of bids;  

aa) The facility for submission of bids electronically through e-

submission is to promote transparency, non-discrimination, equality 

of access, and open competition in the application process. The 

Bidders are fully responsible to use the e- submission facility 

properly in e-GP portal of PPMO- http://www.bolpatra.gov.np as per 

specified procedures and in no case the Employer shall be held liable 

for Bidder's inability to use this facility. 

When a Bidder submits electronic bid through the PPMO e-GP 

portal, it is assumed that the bidder has prepared the bid by studying 

and examining the complete set of the bidding documents. Bidders 

who submit electronic bid should deposit the RFB document fee as 

specified in RFB and upload the scan copy (in pdf format) of the 

deposit voucher at the time of bid submission. The deposited amount 

shall be verified by the Employer during the evaluation process. 

Bidders are cautioned to ensure that they provide evidence of 

payment for the cost of the RFB Document along with their bid. In 

case of offering discounts, the discount offered in scan copy of Letter 

of Bid-Financial Part and e-GP system, the discount mentioned in 

Letter of Bid-Financial Part shall prevail, if any. 

(d) The Bidders shall meet the following requirements and 

conditions for e-submission of bids;  

  

aa) The facility for submission of bids electronically through e-

submission is to promote transparency, non-discrimination, equality 

of access, and open competition in the application process. The 

Bidders are fully responsible to use the e- submission facility 

properly in e-GP portal of PPMO- http://www.bolpatra.gov.np as 

per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

ab) The e-submitted bids must be readable through open standards 

interfaces. Unreadable and or partially submitted bid files shall be 

considered incomplete and rejected for further bid evaluation. 

When a Bidder submits electronic bid through the PPMO e-GP 

portal, it is assumed that the bidder has prepared the bid by 

studying and examining the complete set of the bidding documents. 

Bidders who submit electronic bid should deposit the RFB 

document fee as specified in RFB and upload the scan copy (in pdf 

format) of the deposit voucher at the time of bid submission. The 

deposited amount shall be verified by the Employer during the 

evaluation process. Bidders are cautioned to ensure that they 

provide evidence of payment for the cost of the RFB Document 

along with their bid. In case of offering discounts, the discount 

offered in scan copy of Letter of Bid-Financial Part and e-GP 

system, the discount mentioned in Letter of Bid-Financial Part shall 

prevail, if any. 

In exceptional circumstances, where the e-GP system extends the 

bid submission deadline due to a system glitch, such extension shall 

be deemed to apply for e-GP submission, only.  However the 

deadline for submission for hardcopy bids remains unchanged. 

 



     Government of Nepal 

    Ministry of Physical Infrastructure and Transport 

   Department of Roads 

     Development Cooperation Implementation Division 
Chakupat, Lalitpur 

Amendment No. 2 to Bidding Document (SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2)       Date of Publication: 2026 Jan 20 

 

 

 

S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

9. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Both Bid Data 

Sheet 

ITP 24.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The text of ITP 24.1 is deleted and replaced with the 

following: 

 A Bidder may withdraw, substitute, or modify its 

Proposal after it has been submitted, and before the 

deadline for submission of Proposals, electronically  

through  PPMO e-GP portal website: 

https://www.bolpatra.gov.np 

The text of ITB 24.1 is  replaced with the following: 

A Bidder may withdraw, substitute, or modify its Bid 

after it has been submitted by sending a written notice, 

duly signed by an authorized representative, and shall 

include a copy of the authorization in accordance with 

ITB 20.3, (except that withdrawal notices do not require 

copies). The corresponding substitution or modification 

of the Bid must accompany the respective written notice.  

All notices must be: 

(a) prepared and submitted in accordance with ITB 

20 and ITB 21 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes 

shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline 

prescribed for submission of Bids, in accordance with 

ITB 22. 

In the case of e-submission: 

A Bidder may withdraw, substitute, or modify its 

Proposal after it has been submitted, and before the 

deadline for submission of Proposals, electronically  

through  PPMO e-GP portal website: 

https://www.bolpatra.gov.np 
 

https://www.bolpatra.gov.np/
https://www.bolpatra.gov.np/
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10  Both Bid data 

sheet: 

ITB 25.1 

The Bid opening shall take place at:  
Street Address: Meeting Hall of Development 

Cooperation Implementation Division (DCID), 
Department of Roads,  Chakupat 

Floor/ Room number: 2nd floor room number  
City: Lalitpur 
Country: Nepal 

Date: Same as the submission deadline indicated in 22.1. 
Time: 12:15 

The Bid opening shall take place at:  
Street Address: Meeting Hall of Development 

Cooperation Implementation Division (DCID), 
Department of Roads,  Chakupat 

Floor/ Room number: 2nd floor room number  
City: Lalitpur 
Country: Nepal 

Date: Same as the submission deadline indicated in 22.1. 
Time: 12:15 
In exceptional circumstances, where the e-GP system extends 

the bid submission /opening time due to a system glitch, in such 

cases, at first, the technical proposals submitted through e-GP 

submission shall be opened followed by opening of hardcopy.  

 

11.  Both Bid data 

sheet: 

ITB 25.6 

“SECOND ENVELOPE: FINANCIAL PART” shall remain 

unopened in  PPMO’s e-GP portal. 
The Letter of Bid – Technical Part and the sealed envelope 

marked “SECOND ENVELOPE: FINANCIAL PART” shall be 

initialed by representatives of the Employer conducting Bid 

opening.  

In the case of e-submission – “ SECOND ENVELOPE: 

FINANCIAL PART” shall remain unopened in  PPMO’s e-GP 

portal. 

12. 

 

 

 

 

 Both 

 

Bid data 

sheet: 

ITB 33.1 
 

 Add para (d) with the following text: 

(d) “Bids that don’t meet the minimum technical score set 

forth under clause ITB 32.2 in Bid Data Sheet, will be treated 

also under provision of this clause ITB 33.1. For such bids, 
the overall technical score, as well as the scores obtained for 

each technical factor will be provided to the bidder.”  
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13. 

 

 

 

 

 

 

 

 

 Both Bid data 

sheet: 

ITB 33.2  

 add after end of sentence of 33.2 (a)  “ and met the minimum 

technical score to qualify”; 

 add after end of sentence  of 33.2 (b)  “ FINANCIAL PART will 

be downloaded if submitted through e-GP system 

electronically”; and  

replace 33.2 (c) with following text “ (c) notify them of the 

date, time, and location of the second public opening of the 

en velopes marked “SECOND ENVELOPE: FINANCIAL 

PART”  or publicly downloading the  FINANCIAL PART  if 

submitted through e-GP electronically.” 

14.  Both Bid data 

sheet: 

ITB 33.4 

 Add after the 2nd sentence of ITB 33.4 

“Firstly, the financial part of the bid submitted 

electronically through the e-GP system shall be opened by 

downloading it from the e-GP followed by hardcopy.” 

15. 

 

 

 
 

 Both Bid data 

sheet: 

ITB 33.5 

The text of sub-clause 33.5 is deleted and replaced with 

the following: 

“After downloading, the electronically submitted Financial 

Proposal will be opened in public by the Employer in the 

presence of bidders, or their designated representatives, 

and anyone else who chooses to attend. The opening date 

shall be no less than ten (10) Business Days from the date 

of notification of the results of the technical evaluation, 

described in ITP 33.1. The Employer shall read out the 

names of each bidder, the technical score, the total 

Proposal prices, including any discounts, and any other 

details as the Employer may consider appropriate. 

Add the following para after ITB 33.5  

The Letter of Bid – Financial Part and Schedules shall be 

initialed by at least 3 representatives of the Employer 

conducting Bid opening.   Each Financial Part of Bid 

shall be initialed by all representatives, any modification 

to the unit or total price shall be noted down in opening 

minutes. 
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16. 

 

 

 

 

 

 Both Contract 

Data:  

Clause 1.1.31 

Employer’s 

Name and 

Address 

Contract 

Data:  

Clause 

1.1.31 

Employer’s 

Name and 

Address 

Employer is: 

Department of Roads,  

Development Cooperation Implementation Division,  

Strategic Road Connectivity & Trade Improvement 

Project  

Chakupat, Lalitpur 
 

Employer's Representative is: 

Project In Charge (PIC), 

Strategic Road Connectivity & Trade Improvement 

Project 

Employer is:  

Project Director, Strategic Road Connectivity & Trade 

Improvement Project, Development Cooperation 

Implementation Division, Department of Roads, Chakupat, 

Lalitpur  
 

Employer's Representative is:  

Project In Charge (PIC) /Project Manager, Kamala-

Dhalkebar-Pathlaiya Road Project (Western Sector), 

Chandranigahapur, Rautahat.  

17.  Both Contract 

Data: 

Clause 1.3 (d) 

Address of 

Employer for 

the 

Communicati

ons 

Contract 

Data: 

Clause 1.3 (d) 

Address of 

Employer for 

the 

Communicati

ons 

Department of Roads, 

Development Cooperation Implementation Division, 

Strategic Road Connectivity & Trade Improvement 

Project  

Chakupat, Lalitpur 

Email: dorfcb@dor.gov.np 

Employer’s Address is:  

Project Director, Strategic Road Connectivity & Trade 

Improvement Project, Development Cooperation 

Implementation Division, Department of Roads, Chakupat, 

Lalitpur  

Email: dorfcb@dor.gov.np  

Employer’s Representative’s Address is:  

Project In Charge (PIC)/Project Manager, 

Kamala-Dhalkebar-Pathlaiya Road Project (Western Sector), 

Chandranigahapur, Rautahat Email: 

dor.kdpwest@gmail.com 

mailto:dorfcb@dor.gov.np
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18. 

 

 

 

 

 

 

 

 

 

 Both Part II  

Employer’s 

Requirement:  

1614 (5)  

iii.Test 

Report (Last 

paragraph) 

iii. Test Report  

Last paragraph 

“Whatsoever the written above, the rate shall also include the 

cost of undertaking ‘confirmatory sub-soil investigation’ as per 

Clause 1619, boring equipment, standard penetration testing, 

split spoon sampling, boring, excavation, concreting, inspection 

and control, cutting off, welding, coupling and all related tools, 

rigs, cranes, jets, frames, leads, labour, barge mounted 

platform/island of adequate sizes and other incidental equipment 

and work necessary to complete the work.” 

iii. Test Report 

Last paragraph  deleted  

 

19.  Both Part II  

Employer’s 

Requireme

nt 

Section VII 

A: 

Standard 

Specificatio

ns 
 

Section VII A: Standard Specifications 

Standard Specifications for this contract shall be the 

“Standard Specifications for Road and Bridge 

Works-2073 (with second amendment 2078/2022)” 

issued under the authority of the Government of Nepal, 

Ministry of Physical infrastructure and Transport, 

Department of Roads. 

The Standard Specifications may be purchased from the 

Departments of Roads, Central Road Laboratory, 

Babarmahal, Kathmandu. 

The document can be obtained by downloading 
from:www.dor.gov.np 

 

Section VII A: Standard Specifications 

Standard Specifications for this contract shall be the “Standard 

Specifications for Road and Bridge Works-2073 (with 3rd 

amendment 2082)” issued under the authority of the 

Government of Nepal, Ministry of Physical infrastructure and 

Transport, Department of Roads. 

The Standard Specifications may be purchased from the 

Departments of Roads, Central Road Laboratory, 

Chakupat,Lalitpur. 

The document also can be obtained by downloading 

from:www.dor.gov.np 

 

In the Employer’s Requirements or other Bid Documents, any 

reference to “Standard Specifications for Road and Bridge 

Works-2073 (with Second Amendment 2078/2022)” shall be read 

as “Standard Specifications for Road and Bridge Works-2073 (with 

3rd Amendment 2082).” 

http://www.dor.gov.np/
http://www.dor.gov.np/
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19.  1 

(One) 
Original 

Bill of 

Quantity: 

 Item No. 

2.2.4 (5) 

SL. 

No. 
Unit Item Description  

5. Providing and laying, weep holes in brick 

dry/plain/reinforced concrete abutment, wing 

wall/return wall with 110 mm dia HDPE pipe (4 Kgf), 

extending througn the full width of the structure with 

slope 1V:20H towards outer face complete as per 

drawing and technical specificatios (Spec cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 

20.  1 

(One) 
Bill of 

Quantity: 

 Item No. 

2.2.4 (9) [in 

revised  

BoQ Item 

No. 7.1.1.8] 

SL. 

No. 
Unit Item Description  

9. Laying and fixing of Steel Drainer (100mm 

Dia) at Drainage Opening all complete as per 

Drawing and Technical Specifications.(Spec 

Cl no 3117) 

 

SL. 

No. 
Unit Item Description  

8. Laying and fixing of Steel Drainer (110mm 

Dia) at Drainage Opening all complete as per 

Drawing and Technical Specifications.(Spec 

Cl no 3117) 

 
 

21.  1 

(One) 
Original 

Bill of 

Quantity: 

 Item No. 

2.3.2 (5) 

SL. 

No. 
Unit Item Description  

5. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 

22.  1 

(One) 
Original 

Bill of 

Quantity: 

 Item No.  

2.3.4 (10)  

SL. 

No. 
Unit Item Description  

10. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

23.  1 

(One) 

Original Bill 

of Quantity:  

Item No. 

2.2.5 (20) 

[in revised  

BoQ Item 

No. 

8.1.1.20] 

SL. 

No. 
Unit Item Description  

20. Providing, fitting and fixing Tubular Steel 

Railing on Precast RCC Posts, 1.2 m High 

Above Ground Level; Providing, fencing and 

erecting 75 mm dia painted steel pipe railing in 

3 rows on precast M 20 grade RCC vertical posts 

1.8 metres high (1.2 m above GL) with 3 holes 

50 mm dia for pipe, fixed 2 metres center to, 

complete as per Drawing and Technical 

Specifications.(Spec Cl no 3105) 
 

SL. 

No. 
Unit Item Description  

20. Providing, fitting and fixing Tubular GI pipe 

(Heavy Duty) Steel Railing on Precast RCC 

Posts, 1.2 m High Above Ground Level; 

Providing, fencing and erecting 50 mm dia GI 

(Heavy Duty) steel pipe railing in 3 rows on 

precast M 20 grade RCC vertical posts 1.8 

metres high (1.2 m above GL) with 3 holes as 

required for pipe, fixed 2 metres center to 

center, complete as per Drawing and Technical 

Specifications.(Spec Cl no 3105) 
 

 

24.  2 

(Two) 
Original 

Bill of 

Quantity: 

 Item No. 

2.2.4 (8) 

SL. 
No. 

Unit Item Description  

8. Providing and laying, weep holes in brick 

dry/plain/reinforced concrete abutment, wing 

wall/return wall with 110 mm dia HDPE pipe (4 

Kgf), extending througn the full width of the 

structure with slope 1V:20H towards outer face 

complete as per drawing and technical 

specificatios (Spec cl no 3109) 
 

 

 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

25.  2 

(Two) 
Original 

Bill of 

Quantity: 

 Item No. 

2.3.2 (5) 

SL. 
No. 

Unit Item Description  

5. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 

26.  2 

(Two) 
Original 

Bill of 

Quantity: 

 Item No.  

2.3.4 (10)  

SL. 
No. 

Unit Item Description  

10. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 
 

 

 

 

27.  2 

(Two) 

Original Bill 

of Quantity:  

Item No. 

2.2.5 (25)  

[in revised  

BoQ Item 

No. 

8.1.1.25] 

SL. 
No. 

Unit Item Description  

25. Providing, fitting and fixing Tubular Steel 
Railing on Precast RCC Posts, 1.2 m High Above 
Ground Level; Providing, fencing and erecting 
75 mm dia painted steel pipe railing in 3 rows 
on precast M 20 grade RCC vertical posts 1.8 
metres high (1.2 m above GL) with 3 holes 50 
mm dia for pipe, fixed 2 metres center to, 
complete as per Drawing and Technical 
Specifications.(Spec Cl no 3105) 

 

SL. 
No. 

Unit Item Description  

25. Providing, fitting and fixing Tubular GI pipe 

(Heavy Duty) Steel Railing on Precast RCC Posts, 

1.2 m High Above Ground Level; Providing, 

fencing and erecting 50 mm dia GI (Heavy Duty) 

steel pipe railing in 3 rows on precast M 20 grade 

RCC vertical posts 1.8 metres high (1.2 m above 

GL) with 3 holes as required for pipe, fixed 2 

metres center to center, complete as per Drawing 

and Technical Specifications.(Spec Cl no 3105) 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

28  Both Employer’s 

requirement 

 

Section: VII 

Drawings 

(In Separate 

Volume) 

The following drawings in the road drawing folders for both the Lots have been updated: 

In  Detailed Cross Section, Plan & Profile (P&P) of Drainage and Plan and Profile updates have been made making 

the Location of culverts and other structures uniform through all drawings. 

In Typical Cross Section. Page no 5 of the originally uploaded document have been updated while page no 16 of the 

same have been removed. 
 

In addition, the information page included in the Drawing “142 – Culverts”, which is applicable to both Lots, has been 

clarified so as to list only those culverts—out of the total 142 culverts—that fall within the scope of the current contracts. 

 

All drawings, including the updated versions and other details, are publicly accessible to all interested bidders through 

the link, which was also provided in the bidding documents. 
 

https://drive.google.com/drive/u/2/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z 

https://drive.google.com/drive/u/2/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z


As a result of item deletions and language updates that are described in the above amendments, the e-GP system has automatically revised the numbering 

of several heads and subheads for different civil work items. 

Bidders are however requested to note that although the numbering of heads and subheads has changed, the language and technical content of the 

individual items remain unchanged, except for those items that have been explicitly modified, deleted, or renumbered as part of the amendment, in a 

manner already explained earlier. 

This comparative table is provided solely for bidders’ clarity on this matter. 

S.No. Original Numbering Structure New Numbering Structure 

1. 1 Provisional Sum 1 Provisional Sum (UNCHANGED) 

2. 2 Construction work/ 2.1 Road Works General Item/ 2.1.1 

General Items 

2 Construction work/ 2.1 Road Works General Item/ 2.1.1 General Items 

(UNCHANGED) 

3. 2 Construction work/ 2.1 Road Works General Item/ 2.1.2 

Maintenance of road (Spec Cl no 2900) 

3 Construction work/ 3.1 Maintenance of road (Spec Cl no 2900) 

4. 2 Construction work/2.2 Road Construction Work/2.2.1 Site 

Clearance 

4 Construction work/4.1 Road Construction Work/4.1.1 Site Clearance 

5. 2 Construction work/2.2 Road Construction Work/2.2.2 

Earthwork 

5 Construction work/5.1 Road Construction Work/5.1.1 Earthwork 

6. 2 Construction work/2.2 Road Construction Work/2.2.3 

Pavement Works 

6 Construction work/6.1 Road Construction Work/6.1.1 Pavement Works 

7. 2 Construction work/2.2 Road Construction Work/2.2.4 

Structures (Retaining wall Side Drains Cross Drainage 

Structures) 

7 Construction work/7.1 Road Construction Work/7.1.1 Structures 

(Retaining wall Side Drains Cross Drainage Structures) 

For Lot 1 

• Old Item no 2.2.4.5 (weep hole related) has been deleted 

• Items 6-11 renumbered 

• Old item no 2.2.4.9 of this category (Now renumbered as Item no 

7.1.1.8) has been updated 

For Lot 2 

• Old Item no 2.2.4.8 (weep hole related) has been deleted 

• Items 9-12 renumbered  

8. 2 Construction work/2.2 Road Construction Work/2.2.5 Road 

Furniture and Traffic Safety Measures 

8 Construction work/8.1 Road Construction Work/8.1.1 Road Furniture 

and Traffic Safety Measures 

For Lot 1 

• Item No 8.1.1.20 has updated details 

For Lot 2 

• Item no 8.1.1.25 has updated details 

 



As a result of item deletions and language updates that are described in the above amendments, the e-GP system has automatically revised the numbering 

of several heads and subheads for different civil work items. 

Bidders are however requested to note that although the numbering of heads and subheads has changed, the language and technical content of the 

individual items remain unchanged, except for those items that have been explicitly modified, deleted, or renumbered as part of the amendment, in a 

manner already explained earlier. 

This comparative table is provided solely for bidders’ clarity on this matter. 

S.No. Original Numbering Structure New Numbering Structure 

9. 2 Construction work/2.2 Road Construction Work/2.2.6 Bridge 

Repair and Rehabilitation 

9 Construction work/9.1 Road Construction Work/9.1.1 Bridge Repair 

and Rehabilitation 

10. 2 Construction work/2.2 Road Construction Work/2.2.7 

Performance Based Maintenance Works 

10 Construction work/10.1 Road Construction Work/10.1.1 Performance 

Based Maintenance Works 

11. 2 Construction work/2.2 Road Construction Work/2.2.8 Day 

Works 

11 Construction work/11.1 Road Construction Work/11.1.1 Day Works 

12. 2 Construction work/2.2 Road Construction Work/2.2.9 

Miscellaneous Works For Nepal Telecom 

12 Construction work/12.1 Road Construction Work/12.1.1 

Miscellaneous Works For Nepal Telecom 

13. 2 Construction work/2.3. Bridge Construction Works /2.3.1 

Foundation 

13 Construction work/13.1 Bridge Construction Works /13.1.1 

Foundation 

14. 2 Construction work/2.3 Bridge Construction Works /2.3.2 

Sub Structure 

 

14 Construction work/14.1 Bridge Construction Works /14.1.1 Sub 

Structure 

For Lot 1 

• Old Item no 2.3.2.5 (weep hole related) has been deleted 

For Lot 2 

• Old Item no 2.3.2.5 (weep hole related) has been deleted 

15. 2 Construction work/2.3 Bridge Construction Works /2.3.3 

Super Structure 

15 Construction work/15.1 Bridge Construction Works /15.1.1 Super 

Structure 

16. 2 Construction work/2.3 Bridge Construction Works /2.3.4 

Approach Road and Protection Works 

16 Construction work/16.1 Bridge Construction Works /16.1.1 Approach 

Road and Protection Works 

For Lot 1 

• Old Item no 2.3.4.10 (weep hole related) has been deleted 

• Items 11-14 renumbered 

For Lot 2 

• Old Item no 2.3.4.10 (weep hole related) has been deleted 

• Items 11-14 renumbered 
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Contract No: SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2), Upgrading of Bagmati Pathlaiya section and Bridges along this section of 

Mahendra Highway (Km 313+450 to Km 366+878) has been amended as per the provision of the ITB-8 of the bidding document as follows: 
 

Lot Provision In Original Provision  Modified Provision 
Both (Lot-1 

and Lot-2) 

Notice of Request 

for Bids Point no 

7 (Lot 1) and 

Point no 6 (Lot 2) 

7.(Lot1)/6. (Lot2) The Bidder may submit the Bid either in hard 

copy or electronically.  Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below on or 

before 12:00 hours (Nepal Standard Time), 26th January, 

2026.  Late bids will be rejected. For electronic bid submission, 

the bidder may inspect and or submit the bids by visiting 

electronic procurement portal http://www.bolpatra.gov.np of 

Public Procurement Monitoring Office (PPMO) of Government 

of Nepal. Bidders  shall deposit the fee of bidding document in 

the revenue account given above and the scanned copy of the bank 

deposit voucher shall be uploaded at the time of e-bid submission. 

For e-submission, in the case of a Joint Venture, the lead member 

of the JV must be registered in the e-GP portal 

(https://www.bolpatra.gov.np) to download and submit the bid 

electronically. The Technical Part of the bid will be opened 

publicly at 12:15 (NST on the same day of deadline of bid 

submission in the presence of bidders’ representatives and anyone 

who chooses to attend, at the address below. The Financial Part 

will remain unopened with the Employer (in case of e-submission 

in the e-GP portal) until the second public opening, which will 

take place after the evaluation of the Technical Part. The date and 

time for the Financial Part opening will be notified to the bidders. 

7.(Lot1)/6. (Lot2) The Bidder may submit the Bid either in hard 

copy or electronically.  Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below on or 

before 12:00 hours (Nepal Standard Time), 6th February, 

2026.  Late bids will be rejected. For electronic bid submission, 

the bidder may inspect and or submit the bids by visiting 

electronic procurement portal http://www.bolpatra.gov.np of 

Public Procurement Monitoring Office (PPMO) of Government 

of Nepal. Bidders shall deposit the fee of bidding document in the 

revenue account given above and the scanned copy of the bank 

deposit voucher shall be uploaded at the time of e-bid submission. 

For e-submission, in the case of a Joint Venture, the lead member 

of the JV must be registered in the e-GP portal 

(https://www.bolpatra.gov.np) to download and submit the bid 

electronically. The Technical Part of the bid will be opened 

publicly at 12:15 (NST on the same day of deadline of bid 

submission in the presence of bidders’ representatives and anyone 

who chooses to attend, at the address below. The Financial Part 

will remain unopened with the Employer (in case of e-submission 

in the e-GP portal) until the second public opening, which will 

take place after the evaluation of the Technical Part. The date and 

time for the Financial Part opening will be notified to the bidders. 
 

Both (Lot-

1 and Lot-

2) 

Deadline for 

Submission of Bids 

(ITP 22.1) 

The deadline for bids submission is 12:00 hours (Nepal 

Standard Time), 26th January, 2026. 

The deadline for bids submission is 12:00 hours (Nepal 

Standard Time), 6th February, 2026. 

 
Both (Lot-

1 and Lot-

2) 

Public Bid Opening of 

Technical Parts 

of Bids (ITP 25.1) 

Proposal Opening Time: 

Immediately after bids submission deadline i.e. at 12:15 hours 

(Nepal Standard Time), 26th January, 2026. 

Proposal Opening Time: 

Immediately after bids submission deadline i.e. at 12:15 hours 

(Nepal Standard Time), 6th February, 2026. 
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   Department of Roads 

     Development Cooperation Implementation Division 
 Babarmahal, Kathmandu 

Date of Publication: 2025 Dec 26 

 

 

 

Contract No: SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2), Upgrading of Bagmati 

Pathlaiya section and Bridges along this section of Mahendra Highway (Km 313+450 to Km 

366+878) has been amended as per the provision of the ITB-8 of the bidding document as follows: 

Lot Provision In Original Provision  Modified Provision 
Both (Lot-1 

and Lot-2) 

Notice of 

Request for Bids 

Point no 7 

Bids, both the Technical Part and the 

Financial Part, must be submitted 

electronically to the address below on or 

before 12:00 hours (Nepal Standard 

Time), 5th January, 2026. For 

electronic bid submission, the bidder 

may inspect and or submit the bids by 

visiting electronic procurement portal 

http://www.bolpatra.gov.np of Public 

Procurement Monitoring Office 

(PPMO) of Government of Nepal. 

Bidders shall deposit the fee of bidding 

document in the revenue account given 

above and the scanned copy of the bank 

deposit voucher shall be uploaded at the 

time of e-bid 

submission. For e-submission, the 

bidder, in case of Joint venture, the lead 

member of the JV is required to register 

in the e-GP portal 

https://www.bolpatra.gov.np for 

downloading and submitting the bid 

electronically. Late Bids will be 

rejected. The Technical Part of the Bid 

will be publicly opened in the 

presence of the Bidders’ designated 

representatives and anyone who 

chooses to attend, at the address 

below on 12:15 hours (Nepal 

Standard Time), 5th January 2026. 

The Financial Part shall remain 

unopened in the e-GP portal until the 

second public opening of the Financial 

Part, following the evaluation of the 

Technical Part of the Bids. Financial 

Part of the Bid shall be downloaded and 

opened publicly only after the 

evaluation of Technical Part of the Bids, 

on the date and time notified to the 

Bidders. 

Bids, both the Technical Part and the 

Financial Part, must be submitted 

electronically to the address below on 

or before 12:00 hours (Nepal 

Standard Time), 26th January,  

2026. For electronic bid submission, 

the bidder may inspect and or submit 

the bids by visiting electronic 

procurement portal 

http://www.bolpatra.gov.np of Public 

Procurement Monitoring Office 

(PPMO) of Government of Nepal. 

Bidders shall deposit the fee of bidding 

document in the revenue account given 

above and the scanned copy of the bank 

deposit voucher shall be uploaded at 

the time of e-bid submission. For e-

submission, the bidder, in case of Joint 

venture, the lead member of the JV is 

required to register in the e-GP portal 

https://www.bolpatra.gov.np for 

downloading and submitting the bid 

electronically. Late Bids will be 

rejected. The Technical Part of the 

Bid will be publicly opened in the 

presence of the Bidders’ designated 

representatives and anyone who 

chooses to attend, at the address 

below on 12:15 hours (Nepal 

Standard Time), 26th January, 2026. 

The Financial Part shall remain 

unopened in the e-GP portal until the 

second public opening of the Financial 

Part, following the evaluation of the 

Technical Part of the Bids. Financial 

Part of the Bid shall be downloaded and 

opened publicly only after the 

evaluation of Technical Part of the 

Bids, on the date and time notified to 

the Bidders. 
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Lot Provision In Original Provision  Modified Provision 
 Deadline for 

Submission of 

Bids (ITP 22.1) 

The deadline for bids submission is 

12:00 hours (Nepal Standard Time), 

5th January, 2026. 

 

The deadline for bids submission is 

12:00 hours (Nepal Standard Time), 

26th January, 2026. 

 

Public Bid 

Opening of 

Technical Parts 

of Bids (ITP 25.1) 

Proposal Opening Time:  

Immediately after bids submission 

deadline i.e. at 12:15 hours (Nepal 

Standard Time), 5th January, 2026 

Proposal Opening Time: 

Immediately after bids submission 

deadline i.e. at 12:15 hours (Nepal 

Standard Time), 26th January, 

2026. 

 

Notice of Request 

for Bids Point no 

5 

Office Account No. 

10001002000100000 

Office Account No. 

1000100200010000 

Bid Validity 

Period (ITB 18.1) 

The Bid shall be valid until: 4th June 

2026. 

The Bid shall be valid until: 25th 

June 2026. 
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Chapter: General Information

Following changes are made in the bid document



Chapter: Bill of Quantities

1 Provisional Sum

QuantityUnitItem Description
SL.
No

Procument Item Details

Unit Rate(in NPR) Amount(in NPR)

1 Environmental monitoring through Camera trapping
enhancement, Noise barrier, Canopies, mitigation
works, environment awareness campaign, Training and
Implementation of ESMP as per EIA/ ESIA report etc.
as per design drawings, technical specification and to
the satisfaction of Engineer all complete.

PS 1 37246000 37246000

2 Compensatory Tree Plantation and take care min 5 years
in the location provided by the GoN authority, as per
technical specification and to the satisfaction of
Engineer all complete

PS 1 93541000 93541000

3 Social compliance and safe guards: Relocation of public
Structures including livelihood restoration activities,
GESI related awareness and skill enhancement as part
of IPDP Implementation, Construction of Passenger
shelter and toilet  as per technical specification and to
the satisfaction of Engineer all complete

PS 1 18150000 18150000

4 Relocation of existing electrical works( Pole , wire and
related accessories), water supply and other public
utilities including Supervision and Shutdown charge as
per NEA rule, design drawings, technical specification
and to the satisfaction of Engineer all complete

PS 1 56114000 56114000

5 Additional testing of material or works as required by
the Engineer.

PS 1 1000000 1000000

6 Emergency fund for PBM Works and Services PS 1 30000000 30000000

7 Providing and erecting street light mounted on a steel
circular hollow pole of standard specifications 10m
High 1.8m overhanged armed on bothside , fitted with
Sodium Vapour Lamp and fixed firmly in concrete
foundation including testing & Comissioning of
Electrical Works , Supervision and Shutdown charge as
per NEA rule as per design,Drawing and Technical
Specifications to the satisfaction of Engineer all
complete

PS 1 6944000 6944000

8 Provision for DAAB (Employer Portion) PS 1 110000000 110000000

2 Construction work

2.1 Road Works General Item

2.1.1 General Items

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Insurances for the loss of or
damage to works, plant,
material, equipment, property
and personnel injury or death, as
per  technical specification and
to the satisfaction of Engineer
all complete. [Spec Cl no 119]

LS 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

2

Contractor’s material testing
laboratory at site. Providing
laboratory space, laboratory
equipment,furniture, human
resources including lab
technicians, transportation
facilities, maintaining and
operating, etc. of the material
testing laboratory at site, as per
technical specification and to
the satisfaction of Engineer all
complete.The furniture and
equipment of the lab shall
remain the property of the
Contractor upon completion of
the contract.[Spec Cl no 600]

month 36.0

3 Construction work

3.1 Maintenance of road (Spec Cl no 2900)

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Maintenance of road:
Routine/Regular Maintenance
of road during construction
period, as per technical
specification and to the
satisfaction of Engineer all
complete (Km 339+407 to Km
366+887) [Spec Cl no
2902,109]

Km-
Mon

946.0

2

Maintenance of road: Filling
Pot-holes and Patch Repairs
with open-Graded Premix
surfacing, 20 mm. Providing
required material and repair the
pot holes including removal of
failed material, trimming and
finishing the surface applying
tack coat on the sides and base
of excavation, backfilling with
hot bituminous Material and
compaction as per Technical
Specification and instruction of
the Engineer. (Spec Cl no 2903)

sqm 12615.0

3

Provision and installation of site
information notice board, as per
design drawings, technical
specification and to the
satisfaction of Engineer all
complete. (Spec Cl no 110]

nos 2.0

4
Provide photographs of the
works as per specification.(Spec
Cl no 116]

month 36.0

5

Prepare and supply of project
record (video documentary) of
the site before, during and after
the site works as per technical
specification and to the
satisfaction of Engineer. (Spec
Cl no 116]

Set 3.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

6

GIS Data Creation: Preparation
and submission of as built
drawing showing newly
constructed road, drainage
structures, existing utilities
(electrical, telecommunication,
water and sewer lines) in a
format suitable for transferring
to GIS database at the
completion of each section,  as
per design drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no 124]

LS 1.0

7

Construction of office building
(RCC structure, multi stories)
including electricel, plumbing
and sanitary works all complete
as per design drawings,
technical specifications (issued
by Department of Urban
Development and Building
Construction and to the
satisfaction of Engineer all
complete. The building shall
remain the propert of employer.
(Spec Cl no. 100)

LS 1.0

8

Construction of accomodation
building (RCC structure, multi
stories) including electricel,
plumbing and sanitary works all
complete as per design
drawings, technical
specifications (issued by
Department of Urban
Development and Building
Construction and to the
satisfaction of Engineer all
complete. The building shall
remain the propert of employer.
(SS/Sp 100)

LS 1.0

9

Provision of safety clothing and
equipment, first Aid/Medical
facilities and other safety issues
including COVID-19 and other
communicable diseases for
labor and contractor's
employees including
consultant's and employers
personnel and visitors including
awareness and training for
safety implementation and
Operation Health and Safety
(OHS) requirements, all
complete as instructed by the
Engineer. [Spec Cl no. 100]

LS 1.0

4 Construction work

4.1 Road Construction Work

4.1.1 Site Clearance



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (a) 300 mm to
600 mm

nos 2721.0

2

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (b) 600mm to
900 mm

nos 4354.0

3

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (c) 900 mm to
1800 mm

nos 5442.0

4

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (d) 1800 mm
to 2500 mm

nos 816.0

5

Cutting of trees, including
cutting of trunks, branches and
removal of stumps, roots,
stacking of serviceable Material
with all lifts and lead and earth
filling in the depression/pit.
(Spec Cl no 200) (e) Above
2500 mm

nos 273.0

6

Dismantling of existing
structures like culverts, bridges,
retaining walls and other
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl no 200) (a) Prestressed
/reinforced cement concrete
grade above M-20. (Spec cl no.
202)

Cum 4447.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

7

Dismantling of existing
structures like culverts, bridges,
retaining walls and other
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl no 200) (b) Up to 600
mm dia Hume Pipe.  (Spec cl
no. 202)

RM 42.0

8

Dismantling of existing
structures like culverts, bridges,
retaining walls and other
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl no 200) (c) Above 600
mm to 900 mm dia Hume Pipe.
(Spec cl no. 202)

RM 9.0

9

Dismantling of Steel works of
structure comprising of
masonry, cement concrete,
wood work, steel work,
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead ,
Steel Work in all types of
sections  above plinth level
excluding cutting of rivet.
including dismembering(Spec
Cl no 202)

Mt. 1.0

10

Dismantling Railing and
disposal of dismantled Material
with all lifts and up to a lead of
1000 metres, stacking
serviceable Material and
unserviceable Material
separately. (Spec cl no. 202)

RM 620.0

11

Dismantling of  structure
comprising of masonry/Gabion
including scaffolding wherever
necessary, sorting the
dismantled Material, disposal of
unserviceable Material and
stacking the serviceable
Material with all lifts and lead
(Spec Cl 200)

cum 262.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

12

Clearing and grubbing including
uprooting, transporting and
disposing of vegetation, grass,
bush, sapling and trees of girth
up to 300 mm(measured at a
height of 1m above the ground
level), all complete(Spec Cl no
201)

sqm 605639.0

13

Dismantling of Flexible
Pavements with necessary
levelling including disposal of
dismantled Material , stacking
serviceable and unserviceable
Material separately,(Spec Cl no
202) (a) Bituminous course

cum 16712.0

14

Dismantling of Flexible
Pavements with necessary
levelling including disposal of
dismantled Material , stacking
serviceable and unserviceable
Material separately,(Spec Cl no
202) (b) Granular course

cum 8653.0

15

Dismantling of cement concrete
pavement  using necessary tools
and equipment, breaking to
pieces not exceeding 0.02 cum
in volume and stock piling at
designated locations and
disposal of dismantled Material
up to suitable location, stacking
serviceable and unserviceable
Material separately (Spec Cl no
202)

cum 97.0

5 Construction work

5.1 Road Construction Work

5.1.1 Earthwork

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Roadway and unlined surface
drain excavation in all types of
soil as per drawing and
technical specification,including
all lift and lead as per drawing
and instruction of the engineer(
Spec Cl no 900)

cum 38904.0

2

Construction of embankment by
Filling with approved suitable
Material .Providing, laying,
spreading and compacting
embankment with suitable
material as per drawing and
Technical Specification(Spec Cl
no 909, 910, 1205)

cum 882901.0

6 Construction work

6.1 Road Construction Work



6.1.1 Pavement Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and laying sub-grade
and earthen shoulders with
approved Material obtained
from borrow pits with all lifts &
leads as per Drawing and
Technical Specifications.(Spec
Cl no 1000,1200)

cum 332920.0

2

Granular Sub-Base Material:
Providing and laying granular
sub-base on prepared surface,
mixing at OMC, and
compacting to achieve the
desired density, complete as per
Drawing and Technical
Specifications.(Spec Cl no
1201)

cum 175625.0

3

Wet Mix Macadam: Providing,
laying, spreading and
compacting graded stone
aggregate to wet mix macadam
specification including
premixing the Material with
water at OMC laying in uniform
layers in  base course on well
prepared surface and
compacting to achieve required
density as per Drawing and
Technical Specifications. (Spec
Cl no 1208)

cum 141458.0

4

Prime Coat, with MC 30/70 :
Providing and applying prime
coat with hot bitumen
(including cutter) on prepared
surface of granular base
incuding cleaning of road
surface and spraying  as per
Technical Specification. (Spec
Cl no 1302)

lit 500327.0

5

Tack coat with Bitumen :
Providing and applying tack
coat with hot bitumen at
specified rate on the prepared
surface including cleaning as
per Technical Specification.
(Spec Cl no 1302)

lit 558555.0

6

Providing and laying Dense
Bituminous Macadam using
crushed aggregates of specified
grading , premixed with
bituminous binder (VG-40) and
filler as per drawing an
Technical Specifications. (Spec
Co no 1308)

cum 51846.0

7

Bituminous Concrete :
Providing and laying Asphalt
concrete using crushed
aggregates of specified grading
premixed with bituminous
binder (VG-40) and filler as per
Drawing and Technical
Specifications (Spec Cl no.
1309).

cum 25815.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

8

Dry Lean Cement Concrete
Sub- base
Construction of dry lean cement
concrete Sub- base over a
prepared sub-grade with coarse
and fine aggregate with
optimum moisture content to be
determined during trial length
construction, concrete strength
not to be less than 10 Mpa at 7
days as per drawing and
technical Specification(Spec Cl
No 3201)

cum 625.0

9

Cement Concrete Pavement
Construction of  plain cement
concrete pavement over a
prepared sub base  spread,
compacted and finished in a
continuous operation  as
approved, curing compound,
finishing to lines and grades as
per drawing and Technical
Specification(Spec Cl No 3202)

cum 1249.0

10

Construction of Median and
Island with approved suitable
Soil : Providing and laying
Median and Island above road
level with approved Material
including compaction as per
Drawing and Specifications.
(Spec Cl no 1205)

cum 59329.0

11

Providing and planting
flowering plants and shrubs in
central verge/median (200
Plants and 800 Shrubs in two
rows in one kilometer length of
the road where width of
verge/median is 3m and above)
as per the Design Drawings,
technical specification and to
the satisfaction of the engineer
all complete. (Spec Cl no 2800)

RM 24685.0

12

Broadcasting grass seeds on
embankment slopes, seedling
rate 25 g per sqm. [Spec Cl no.
2812]

Sqm 26000.0

13

Planting rooted grass slips on
embankment slopes in plain
areas, at spacing within the row.
The first row is 0.75 m from the
edge of the pavement and
subsequent rows are spaced at
intervals down the embankment,
as per design drawings,
technical specification and to
the satisfaction of Engineer all
complete. [Spec Cl no. 2800]

RM 32000.0

7 Construction work

7.1 Road Construction Work

7.1.1 Structures (Retaining wall Side Drains Cross Drainage Structures)



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earthwork  in Excavation of
foundation of structure in all
type of  soil  including
construction of shoring and
bracing, removal of stumps and
other deleterius matter and
backfilling with approved
material as per drawings and
technical specifications
including necessary dewatering
(Spec Cl No 907)

cum 43534.0

2

Providing and laying of hand
pack stone soling with 150 to
200 mm thick stones and
packing with smaller stone on
prepared surface as per Drawing
and Technical Specifications.
(Spec Cl no 1402A)

cum 3400.0

3

Providing and laying of
Plain/Reinforced Cement
Concrete complete as per
Drawing and Technical
Specifications. RCC grade M35
(Including Formwork) (Spec Cl
no 2000)

cum 20012.0

4

Providing and laying of
plain/reinforced cement
concrete complete as per
drawing and Technical
specifications (including
formwork).(Grade RCC  M 20)
(Spec Cl no 2000)

cum 7690.0

5

Foundation Providing and
laying of plain/reinforced
cement concrete in Foundation
all complete as per drawing and
technical specifications
(including formmwork)(Grade
RCC  M 25)(Spec Cl no 2000)

cum 24.0

6

Providing and laying of PCC
(Grade M 15)  as per Drawing
and Technical Specifications
(Spec Cl no 2000)

cum 5208.0

7

Random Rubble Masonry;
Providing and laying of Stone
Masonry Work in Cement
Mortar 1:4  as per Drawing and
Technical Specifications.(Spec
Cl no 2602, 2603, 2607)

cum 13267.0

8

Providing and laying of Filter
media with granular
Material/stone crushed
aggregates to a thickness of not
less than 600 mm with smaller
size towards the soil and bigger
size towards the wall and
provided over the entire surface
behind abutment, wing wall and
return wall to the full height
compacted to a firm condition
complete as per drawing and
Technical Specification.(Spec
Cl no 3110)

cum 4566.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

9

Providing and laying, fitting and
placing un-coated HYSD
reinforcement  all complete as
per drawing and technical
specification(Spec Cl no 2014)

Mt. 2381.0

10

Laying and fixing of steel
drainer 110 mm dia at drainage
opening all complete as per
Drawing and technical
specification (Spec Cl no. 3117)

Nos 1311.0

11

Providing and laying of sand
and compaction to a firm
condition complete as per
drawing and Technical
Specification.(Spec Cl no 908A)

cum 3230.0

8 Construction work

8.1 Road Construction Work

8.1.1 Road Furniture and Traffic Safety Measures

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (a) 900 mm Equilateral
Traiangle

nos 243.0

2

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (b) 750 mm Circular

nos 58.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

3

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) ('c) Rectangular 600mm x
800mm

nos 2.0

4

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (d) Rectangular 500mm x
1000mm

nos 15.0

5

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (e) Rectangular 600mm x
1000mm

nos 11.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

6

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (f) Rectangular 400mm x
400mm

nos 9.0

7

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (g) Rectangular 500mm x
500mm

nos 1.0

8

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (h) Rectangular 450mm x
450mm

nos 11.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

9

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (i) Rectangular 900mm x
1200mm

nos 8.0

10

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (j) Rectangular 3000mm
x 1700mm

nos 3.0

11

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (k) Rectangular 1500mm
x 1000mm

nos 25.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

12

Providing and fixing of retro-
reflectorized warning,
Regulatory and informatory sign
as per specification clause 1501
made of high intensity grade
sheeting, fixed over aluminum
sheeting, 1.5mm thick supported
on a 50 mm internal dia steel
tube or  steel angle iron post
75mm x 40mm x 6mm firmly
fixed to the ground by means of
properly designed foundation
with M10/40 grade cement
concrete 30 cm x 30 cm, 30 cm
below ground level or as per
Drawing and Technical
Specifications. (Spec Cl no
1501) (l) Rectangular 2000mm
x 1500mm

nos 34.0

13

Galvanised Metal Beam Crash
Barrier Reflector  as per
Drawing and Technical
Specifications(Spec Cl no 1513)

nos 3245.0

14

Type - A, "W" : Metal Beam
Crash Barrier: Providing and
erecting a "W" metal beam
crash barrier comprising of 3
mm thick corrugated sheet
metal beam rail, 70 cm above
road/ground level, fixed on
ISMC series channel vertical
post, 150 x 75 x 5 mm spaced 2
m center to center, 1.8 m high,
1.1 m below ground/road level
metal beam rail to be fixed on
the vertical post with a spacer of
channel section 150 x 75 x 5
mm, 330 mm long complete as
per Drawing and Technical
Specifications.(Spec Cl no
1511)

RM 16222.0

15

Road marking with  hot applied
thermoplastic compound with
reflectrizing glass beds on
smooth pavement surface.
Providing and laying of hot
applied thermoplastic
compound at least 2mm thick
including reflectorizing glass
beads as per DOR Traffic sign
manual/ Specifications. The
finished surface to be level,
uniform and free from streaks
and holes.(Spec Cl no 1504)

sqm 35576.0

16

Providing and fixing
reinforcement cement concrete
M 20 grade kilometer post
including painting and printing
as per standard drawing -2070
and technical specification.
(Spec Cl no 1506) (a) Ordinary
1 KM Stone

nos 21.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

17

Providing and fixing
reinforcement cement concrete
M 20 grade kilometer post
including painting and printing
as per standard drawing -2070
and technical specification.
(Spec Cl no 1506) (b) 5 KM
Stone

nos 7.0

18

Providing and fixing of road
stud 100 x 100 mm, die-cast in
aluminum, resistant to corrosive
effect of salt and grit, fitted with
lenses reflectors, installed in
concrete or asphaltic surface by
drilling hole 30 mm upto a
depth of 60 mm and bedded in a
suitable bituminous grout or
epoxy mortar, all as per
Drawing and Technical
Specifications., Aluminium
Studs 100 x 100 mm fitted with
lense reflectors (Spec Cl no
1505)

nos 1101.0

19

Providing and fixing  Median
Markers  with fluorescent
yellow colour retro reflective
sheeting Type XI as per IRC:67
(Spec Cl no 1514)

nos 10344.0

20

Providing and Laying RCC
300mm dia  NP3 Flush jointed
pipe for culvert including fixing
with cement mortar 1:2 as per
drawing and technical
specifications (Spec Cl no 700)

RM 800.0

21

Overhead Signs (Providing and
erecting overhead signs with a
corrosion resistant aluminium
alloy sheet reflectorised with
high intensity retro-reflective
sheeting of encapsulated lense
type with vertical and lateral
clearance given in clause 802.2
and 802.3 and installed as per
clause 802.7 over a designed
support system of aluminium
alloy or galvanised steel trestles
and trusses of sections and type
as per structural design
requirements and approved
plans)
Truss and Vertical Support
(Spec Cl no 1502) (a) Truss and
Vertical Support

Mt. 6.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

22

Overhead Signs (Providing and
erecting overhead signs with a
corrosion resistant aluminium
alloy sheet reflectorised with
high intensity retro-reflective
sheeting of encapsulated lense
type with vertical and lateral
clearance given in clause 802.2
and 802.3 and installed as per
clause 802.7 over a designed
support system of aluminium
alloy or galvanised steel trestles
and trusses of sections and type
as per structural design
requirements and approved
plans)
Truss and Vertical Support
(Spec Cl no 1502) (b)
Aluminium alloy plate for over
head sign

sqm 87.0

23

Providing and Laying of M20
precast cement concrete Kerb
38cm x 20cm x 25cm (H*B*L)
with 12mm thick 1:3 cement
sand mortar bedding and joints
including foundation
excavation, levelling and
foundation concrete, all
complete as per Drawing and
Technical Specifications.(Spec
Cl no 1401)

RM 67972.0

24

Providing and painting two
coats after filling the surface
with synthetic enamel paint in
all shades on Kerb stone   as per
drawing and technical
specifications (Spec Cl no 1501)

sqm 25830.0

25

Providing, fitting and fixing
Tubular GI pipe (Heavy Duty)
Steel Railing on Precast RCC
Posts, 1.2 m High Above
Ground Level; Providing,
fencing and erecting 50 mm dia
GI (Heavy Duty) steel pipe
railing in 3 rows on precast M
20 grade RCC vertical posts 1.8
metres high (1.2 m above GL)
with 3 holes as required for
pipe, fixed 2 metres center to
center, complete as per Drawing
and Technical Specifications.
(Spec Cl no 3105)

RM 13108.0

26

Providing and laying of precast /
cast in situ 50 mm thick cement
concrete (M20/20) slab footpath
on 30mm thick stone dust/fine
sand and over the prepared base,
all complete as per Drawing and
Technical Specifications. (Spec
Cl no. 1408)

sqm 22939.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

27

Providing and Laying 100mm
HDPE Pipe below Foothpath @
5m C/C distance as per Drawing
& Technical Specification.
(Spec cl no. 3111)

RM 1967.0

28

Painting on steel surface,
providing and applying two
coats of ready mix paint of
approved quality on steel
surface after through cleaning of
surface to give an even shade as
per drawing and technical
specifications. (Spec Cl no
1501)

sqm 87.0

29

Providing and Fixing firmly to
the ground  Traffic Blinker at
designated locations with pole
all complete as per Drawing and
Technical Specifications. (Spec
Cl no. 1516)

Nos 12.0

9 Construction work

9.1 Road Construction Work

9.1.1 Bridge Repair and Rehabilitation

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and
replacement/Maintanance of
Expansion Joints complete as
per drawings, Technical
specifications and direction of
the Engineer.(Spec cl no 2900)

RM 376.0

2

Providing and Applying epoxy
mortar over leached, honey
combed and spalled concrete
surface and exposed steel
reinforcement complete as per
Technical Specification.  (Spec
cl no. 2707)

Sqm 30.0

3

Providing and Sealing of
cracks/porous concrete by
application of epoxy regin
complete as per Technical
Specification (Low viscosity
epoxy resin)(Spec cl no 2706)

Sqm 70.0

4

Providing and replacement of
Damaged Concrete Railing as
per Drawing, Technical
Specifications and direction of
the Engineer.  (Spec cl no.
2700)

RM 112.0

5

Providing and replacement of
Damaged steel railing (75mm
dia) as per Drawing, Technical
Specifications and direction of
the Engineer.(Spec Cl no 2700)

RM 198.0

10 Construction work



10.1 Road Construction Work

10.1.1 Performance Based  Maintenance Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no. 2900] (a)
Year#1

km-
month

311.0

2

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no. 2900]
(b) Year#2

km-
month

311.0

3

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no. 2900] (c)
Year#3

km-
month

311.0

4

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no. 2900]
(d) Year#4

km-
month

311.0

5

Performance based maintenance
and Regular Maintanance
(length workers & Supervisors)
works and services including all
activities as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no. 2900] (e)
Year#5

km-
month

311.0

11 Construction work

11.1 Road Construction Work

11.1.1 Day Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1 Labour  (a) Skilled Labour M-day 100.0

2 Labour  (b) Unskilled Labour M-day 500.0

3 Material (a) Stone Cum 100.0

4 Material  (b) Cement Mt. 10.0

5
Material  (c) Reinforcement
(8,10,12,16,20,25mm)

Mt. 3.0

6
Material  (d) Aggregate( 10-
40mm size)

Cum 100.0

7 Material  (e) Sand Cum 50.0

8

Supply of Heavy zinc coated
Mechanically selvedged double
twisted wire mesh  100mm x
120mm size with mesh wire 3.0
mm ,selvege wire 3.9, and
lacing wire 2.4mm

Sqm 400.0

9

Plant / Equipment :The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (a) Tipper ( 4- 6 m3
capacity )

Hr. 100.0

10

Plant / Equipment :The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (b) Truck ( 8-10 T
capacity )

Hr. 100.0

11

Plant / Equipment :The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. ('c) Loader  ( 1-1.5 m3
capacity )

Hr. 50.0

12

Plant / Equipment :The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (d) Excavator (&gt;0.75
Cum capacity)

Hr. 50.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

13

Plant / Equipment :The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. ('e) Motor Grader (&gt;
135 HP capacity)

Hr. 50.0

14

Plant / Equipment :The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (f) Vibretory Roller
(&gt; 10 ton Capacity)

Hr. 50.0

15

Plant / Equipment :The rates
shall include all cost of
operating on site as fuel,
lubricant, driver and associated
labour wages, overhead and
profit. only time actually
employed open the work shall
be paid. (g) Water Bowser
(5000 ltr capacity)

Hr. 50.0

12 Construction work

12.1 Road Construction Work

12.1.1 Miscellaneous Works For Nepal Telecom

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earthwork in Excavation of
Foundation of Structure
including construction of
shoring and bracing removal of
stumps and deleterious matter
and Backfilling with approved
material deposited with
including compaction as per
design drawing , technical
specification and to the
satisfaction of Engineers all
Complete (Spec Cl no 2000,
704)

cum 16186.0

2

Construction of RCC (M20
grade) joint chamber of OFC
joint (inner size 1mx 1mx1m @
1900m c/c) including
Excavation and Backfilling ,
Compaction , Stone Soling ,
Cover Slab as per design
drawings , technical
specification and to the
satisfaction of Engineers all
Complete [Spec Cl No 2000,
704]

Nos 38.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

3

Supplying , Transporting ,
Placing and Fixing of 100mm
dia Medium type GI pipe at
Culverts , Bridge Causeway  etc
as per design drawings ,
technical specification and to
the satisfaction of Engineers all
Complete (Spec Cl no 2000,
704)

RM 1752.0

4

Transporting from site yard,
Laying, Fixing of 40/33 PL-
HDPE duct pipe in line and
level with necessary Fittings
and laying of warning tape as
per design drawings , technical
specification and to the
satisfaction of Engineers all
Complete . [NTC shall provide
40/33 PL- HDPE Pipe and
Fittings at Site](Spec Cl no
2000, 704)

RM 58070.0

5

Supplying, Transporting ,
Placing and fixing of 6 inch dia
HDPE pipe pressure 6 kg/cm2
at road crossing in line and level
with necessary Fittings as per
design drawings , technical
specification and to the
satisfaction of Engineers all
Complete . (Spec Cl no 2000,
704)

RM 600.0

13 Construction work

13.1 Bridge Construction Works

13.1.1 Foundation

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earth work in excavation of
foundation of structures for all
types of soil including rock,
dewatering,  construction of
shoring and bracing, removal of
stumps and other deleterious
matter and backfilling with
approved Material as per
Drawing and Technical
Specifications.(Spec Cl no 907)

cum 26306.0

2

Providing and laying of hand
pack stone soling with 150 to
200 mm thick stones and
packing with smaller stone on
prepared surface as per Drawing
and Technical Specifications
(Spec Cl no 1402A)

cum 1099.0

3

Providing and laying of Plain
Cement Concrete  M15 in
Foundation complete as per
Drawing and Technical
Specifications. (Including
Formwork) (Spec Cl no 2000)

cum 782.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

4

Providing and laying of
Plain/Reinforced Cement
Concrete in Foundation
complete as per Drawing and
Technical Specifications. RCC
grade M35. (Including
Formwork)(Spec Cl no 2000,
1600)

cum 37872.0

5

Providing and laying , fitting
and placing un-coated  HYSD
reinforcement complete in
foundation complete as per
drawing and technical
specification (Spec Cl no 2014)

Mt. 3776.0

6

Providing, Boring and installing
bored  cast-in-situ RCC Pile
excluding Reinforcement and
Concrete in all types of soil
including  Bentonite and other
consumable and removal of
excavated earth with necessary
lifts and lead  all complete as
per Drawing and Technical
Specifications. (Spec Cl no
1612)

RM 14948.0

7

Carryout Pile Load Test
including all consumable and
accessories as per test procedure
mentioned in the Technical
Specifications.(Spec Cl no
1614)

Nos 36.0

14 Construction work

14.1 Bridge Construction Works

14.1.1 Sub Structure

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and laying of
Plain/Reinforced Cement
Concrete in Abutment and Piers
complete as per Drawing and
Technical Specifications. RCC
grade M40 (Spec Cl no. 2000)

cum 102.0

2

Providing and laying of
Plain/Reinforced Cement
Concrete in Abutment and Piers
complete as per Drawing and
Technical Specifications.
RCC grade M35 (Including
Formwork) (Spec Cl no 2000)

cum 7284.0

3

Providing and laying , fitting
and placing un-coated  HYSD
reinforcement complete in sub-
structure complete as per
drawing and technical
specification (Spec cl no 2014)

Mt. 1084.0

4

Supplying and placing of
600mm thick filter material
layer at rear of the abutment.
(Spec cl no. 909, 910)

cum 1986.0



15 Construction work

15.1 Bridge Construction Works

15.1.1 Super Structure

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M50 (Including
Formwork and Staging)(Spec cl
no 2000)

cum 2604.0

2

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M45(Including
Formwork and Staging)(Spec cl
no 2000)

cum 1637.0

3

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M40 (Including
Formwork and Staging)(Spec cl
no 2000)

cum 651.0

4

Providing and laying of
Reinforced cement concrete in
super-structure as per drawing
and Technical Specification.
RCC grade M35(Including
Formwork and Staging)(Spec cl
no 2000)

cum 1157.0

5

Providing and laying of
Reinforced / Pre-stressed
cement concrete in super-
structure as per drawing and
Technical Specification.
RCC/PSC grade M30 (Including
Formwork and Staging)(Spec cl
no 2000)

cum 370.0

6

Providing and laying, of PCC
M15 grade leveling course
below aproach slab complete as
per drawing and technical
specification (Spec Cl no. 2000)

cum 224.0

7

Providing and laying , fitting
and placing un-coated HYSD
reinforcement complete in
super-structure complete as per
drawing and technical
specification (Spec cl no 2014)

Mt. 1268.0

8

High tensile steel wires/strands
including all accessories for
stressing, stressing operations
and grouting complete as per
drawing and Technical
Specifications(Spec cl no 2100)

Mt. 148.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

9

Providing and laying of an
elastomeric slab seal expansion
joint complete as per Drawings
and Technical specifications
(Spec Cl no 1901)

RM 454.0

10

Supplying, fitting and fixing in
position true to line and level
POT PTFE bearing  including
all accessories as per Drawing
and Technical Specifications.
(Spec Cl no 1902)

nos 120.0

11

Supplying, fitting and fixing in
position true to line and level
elastomeric bearing  including
all accessories as per Drawing
and Technical Specifications.
(Spec Cl no 1902)

nos 64.0

12

Providing and fixing Drainage
Spouts complete as per Drawing
and Technical specifications.
(Spec Cl no 3107)

nos 292.0

13

Tack coat with Bitumen :
Providing and applying tack
coat with hot bitumen at
specified rate on the prepared
surface including cleaning as
per Technical Specification.
(Spec Cl no 1302)

lit 6207.0

14

Bituminous Concrete :
Providing and laying Asphalt
concrete using crushed
aggregates of specified grading
premixed with bituminous
binder (VG-40) and filler as per
Drawing and Technical
Specifications (Spec Cl no.
1309).

cum 470.0

15

Providing and Painting two
coats after filling the surface
with synthetic  enamel paint in
all shades on concrete/plaster
surfaces as per Drawing and
Technical Specifications. (Spec
Cl no 1506)

sqm 4342.0

16 Construction work

16.1 Bridge Construction Works

16.1.1 Approach Road and Protection Works

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

1

Earth work in excavation of
foundation of structures for all
types of soil including rock,
including  construction of
shoring and bracing, removal of
stumps and other deleterious
matter and backfilling with
approved Material as per
Drawing and Technical
Specifications.(Spec Cl no 907)

cum 2122.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

2

Providing and laying of Plain
Cement Concrete  M15 in
Foundation complete as per
Drawing and Technical
Specifications. (Including
Formwork) (Spec Cl no 2000)

cum 153.0

3

Backfilling behind Structure
with Locally available material
including compaction by
Tampering rod (Without
watering)(Spec Cl no 909, 910)

cum 2600.0

4

Providing, Laying and
Assembling Gabion boxes
mattresses, palcing in position
including stretching, forming
compartments; tying with
bracing wires and tie wires;
tying down the lid complete;
and providing and filling stone /
boulder in gabion boxes /
mattresses etc. including
dressing, beding, bonding and
all transporation as per
specification. (Machine Made
Gabions including stone /
boulder filling)(Spec cl no
2402)

cum 1001.0

5

Providing  and laying of a
geotextile filter between
pitching and embankment
slopes as per Drawing and
Technical Specifications. (Spec
cl no 2404)

sqm 3010.0

6

Providing and laying Pitching
on slopes laid over prepared
filter media including boulder
apron laid dry in front of toe of
embankment complete as per
drawing and Technical
specifications (Spec cl no 2413)

cum 567.0

7

Providing and laying Filter
material underneath pitching in
slopes complete as per drawing
and Technical specification
(Spec cl no 2413)

cum 243.0

8

Providing and laying Stone
Masonry work in cement mortar
1:4 in structure complete as per
Drawing and Technical
Specifications.(Spec cl no 2602,
2603, 2607)

cum 3334.0

9

Supplying and placing of
300mm thick filter material
layer at rear of the abutment.
(Spec cl no 3110)

cum 587.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate (in words)Bidder's Rate(NPR) Total Amount(NPR)

10

Planting rooted grass slips on
embankment slopes in plain
areas, at spacing 100mm drill to
drill within the row and line
spacing is 0.5m. The first row is
0.75 m from the edge of the
pavement and subsequent rows
are spaced at intervals down the
embankment,  as per design
drawings, technical
specification and to the
satisfaction of Engineer all
complete. [Spec Cl no. 2812]

RM 60000.0

11

Providing  and installation of
150mm x 150mm x 1.5m  long
delineators (roadway indicators,
hazard markers, object
markers),  80-100  cm  high
above ground  level, painted
black and white in 20cm wide
strips, buried or pressed into the
ground and conforming to the
drawings and Technical
Specifications.  (Spec cl no.
1507)

nos 440.0

12

Providing and fixing of Non
reflective warning, mandatory
and informatory sign board of
2mm thick  MS  Sheet with
back support frame  fixed on
heavy 50 mm tube or Channel
section of 75mmX 40mm firmly
fixed to the ground  by means of
properly designed foundation
with M10/40 grade  cement
concrete 300mmx300mmx300
mm, l as per drawings and
Technical Specification/ DOR
Publication.  (Spec cl no. 1501)

nos 44.0

13

Providing and fixing two HDPE
pipe of dia. 200 mm with MS-
Rod, nuts, and bolts at the
interval of 3m as per drawing
and specifications for Utility
(Spec Cl no 3111)

RM 1112.0



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 1 of 70 

Upgrading of Bagmati Pathlaiya section and Bridges along the section of Mahendra Highway (Km 313+450 to Km 366+878) 

Contract Identification No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

As per the provision of Instruction to Proposers (ITP)Clause-7.0, queries submitted by the different construction firms are listed below. The clarifications for each query are also 

presented in tabular format hereunder: 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

1 Both Part II 

Employer’s 

Requirements 

General Query Tree cutting permits We seek clarification on whether the 

necessary permits for tree cutting and 

relocation of electric poles have been 

obtained from the concerned authorities. 

These permits are essential for initiating key 

activities along the project alignment. In the 

event that these approvals are still pending, 

we kindly request an update on the current 

status and an estimated timeframe for when 

these permits are expected to be granted. 

Approval for cutting the affected  trees 

and shifting of electric poles are in 

progress with concerned offices of forest 

and NEA.  

2. Both Part II 

Employer’s 

Requirements 

General Query Status of Land 

Acquisition along 

the Project 

Alignment 

We request clarification on the current status of 

land acquisition along the entire project 

alignment. Specifically, we would like to know 

whether any land acquisition, compensation 

issues, or legal disputes are still pending in any 

sections, and if so, the chainages affected and 

the expected timeline for full handover of the 

right-of-way to the Contractor. 

There is no need for land acquisition. The 

process for compensation and  removal of 

affected structures is in progress. 
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

3. Both Part II 

Employer’s 

Requirements 

General Query Removal of 

Encroachments and 

Right-of-Way 

Clearance 

We request clarification on the responsibility 

for removal of encroachments, clearance of 

existing structures, and provision of an 

obstruction-free right-of-way along the 

project corridor. In addition, we seek 

confirmation as to whether the Contractor 

will be granted possession of the site free 

from all encumbrances prior to 

commencement of works, or whether such 

clearances will be undertaken progressively 

during construction. 

Please refer to response for query no 1 and 

2. Regarding the possession of site please 

refer  2.1  Of COC (contract data)??  

4 Both  
 General Query From the Bill of Quantity, it is observed that 

approximately 24,000 trees are proposed to 

be removed. Kindly clarify the status of 

tree-cutting approval from the concerned 

authorities. 

Please refer to the clarification provided 

for query no. 1 and 3. 

5. 

 

 

 

  
 Right of Way 

 

 

 

 

• As per the Bidding Document, the right of 

way for the structure is 50 m wide. 

Q: 

• Has land acquisition within the right of 

way been completed by the Employer? 

It is observed at site that many houses/existing 

 Please refer to the clarification provided 

for query no. 2 and 3  
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

5. 

Continued 

Right of Way structures within the right of way are still not 

demolished and removed. When will the 

demolition of existing houses/structures be 

completed? 

6. 

 

 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

RFB and 

Employers 

Requirement 

 

 

 

 

 

 

 

 

 

 

 

BoQ Item 1.4 

(Provisional 

Sum) and SS 

Special 

Provisions, 

Clause 105 & 

Sub-Clause 2.1 

(Right of 

Access to the 

Site) 

 

 

 

 

 

 

 

 

 

 

Relocation of 

Electrical` Works 

(Responsibility) 

 

 

 

 

 

 

 

 

 

 

 

The BoQ includes a Provisional Sum for 

"Relocation of existing electrical works..." but 

Clause 105(6) suggests the Contractor may be 

required to coordinate and carry out the 

removal/shifting per specific instruction.                                                                                       
 

Q1: Please clarify the definitive division of 

responsibility: Will the Contractor be responsible for 

the full management and execution of all relocation 

works and simply be paid the Provisional Sum for the 

costs, or will the utility owners (for example: NEA) 

execute the works, and the Contractor’s role be 

limited to coordination and payment of their fees? 

 

Q2: If the relocation is carried out by NEA, please 

confirm that the Contractor can claim the amount 

under the Provisional Sum (drawdown) once it 

deposits/pays the amount estimated/invoiced by NEA, 

irrespective of the actual progress of the line 

relocation carried out by the utility owner?             

 

Q3:  If the utility relocation is carried out by the 

utility owners (NEA/DWSS), who will be responsible 

The process for relocation of the electric 

poles has already been initiated by NEA. 

Employer may use the allocated PS amount 

as required for the aforementioned works. 



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 4 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

6. 

Continued 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

RFB and 

Employers 

Requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

BoQ Item 1.4 

(Provisional 

Sum) and SS 

Special 

Provisions, 

Clause 105 & 

Sub-Clause 2.1 

(Right of 

Access to the 

Site) 

Relocation of 

Electrical` Works 

(Responsibility) 

 

 

 

 

 

 

 

 

 

 

 

 

for potential delay in shifting the utility line, and will 

such a delay impacting the construction schedule 

entitle the Contractor to an Extension of Time (EOT)?                                                                                

• Q4: Along the right-hand side of the LOT 1 

alignment, there exists a high voltage 

Transmission line (132kV or above) outside 

the ROW, and another line (33/11 kV) exists 

within the ROW. If, while shifting the 33/11 

kV line out of the Road ROW towards the 

132kV line, the required minimum clearance 

distance between the two lines cannot be 

achieved, how has the Employer planned to 

relocate these lines to ensure the complete free 

ROW is available on both sides of the road, and 

what detailed, approved design/safety 

drawings are provided for this specific 

interface, given the statutory safety 

requirements for high-voltage clearances?  
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

7.   
 General Query As per EIA documents, 1.6 Construction 

materials, the total availability of construction 

materials is 27,20,000 cum. However, the total 

requirement of construction materials including 

embankment, subbase, WMM and aggregate 

becomes more than 35,00,000 cum. 

Queries: 

Can we use the intermittent rivers and kholas 

available along the alignment such as Gahiri 

Bridge (Km 314+155), Paurahi River (Km 

317+685), Lamaha River (Km 333+720), 

Bhamara River (Km 343+570), Pasaha River 

(Km 357+205), and Balganga River (Km 

360+850), which are not listed in the EIA as 

sources of construction materials? If yes, please 

clarify the procedures. 

Yes, bidders may identify and propose 

alternative material sources, provided that 

all required environmental, social, and 

statutory approvals are obtained from the 

relevant government authorities by the 

bidders themselves and that the sources 

comply with the contract specifications. 

The Employer  will facilitate the 

Contractor in the process of obtaining the 

necessary approvals. 

8. 

 

 

 

  
 Quarry Site 

 

 

 

 

• As per the EIA document, certain 

locations are proposed for quarry sites. 

However, during the site visit, it was 

noticed that other rivers/kholas also 

contain material suitable for the 

respective lots. 

Please refer to the clarification provided 

for query no. 7 above. 
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8. 

Continued 

Quarry Site Q: As the required quantities of 

construction materials for the two lots 

are large and the proposed quarry site 

locations may not be sufficient, can the 

Contractor extract material from rivers 

not mentioned in the EIA document? 

Usually, extraction of construction materials 

from rivers/kholas requires approval from 

the relevant authorities of the Government of 

Nepal. Will the Employer be responsible for 

obtaining such approvals from the concerned 

authorities? 

9. 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

Part II 

Employer’s 

Requirements 

 

 

 

 

General Query 

 

 

 

 

 

 

 

 

 

Approval of 

Borrow Pits and 

Quarry Sites 

 

 

 

 

 

Almost all alignment is through the national 

forest, we request information on the 

potential sources of construction materials 

such as stone, gravel, sand, and fill material. 

Specifically, we would like to know whether 

any borrow pits or quarry sites have been 

pre-approved or designated by the Employer, 

including their approximate locations and 

distances from the project site, especially 

filling material. If not, please clarify whether 

The potential sources of construction 

materials are identified in the project’s EIA 

report are only indicative. Bidders are 

solely responsible to assess the potential 

sites and  alternative material sources, 

provided that all required environmental, 

social, and statutory approvals are obtained 

from the relevant government authorities 

by the bidders themselves 
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9. 

Continued 

Both Part II 

Employer’s 

Requirements 

General Query Approval of 

Borrow Pits and 

Quarry Sites 

the Contractor is required to identify material 

sources and obtain all necessary 

environmental, social, and statutory 

approvals, and whether delays arising from 

such approvals will be considered for 

extension of time and cost compensation. 

Please also refer to response for query no 

7. 

 

 

10. 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

EIA 

 

 

 

 

 

 

 

 

 

 

 Material Sourcing 

& Quantity 

Shortfall 

 

 

 

 

 

 
 

 

 

The EIA mentions reliance on local approvals  and 

suggests multiple sources .                                                                               
 

Q1: Please confirm the final status of all necessary 

statutory/local approvals for the identified quarry 

and borrow sites EIA Report (Annex 6). If a 

shortfall occurs, is the Employer/GESU committed 

to assisting the Contractor in obtaining permits for 

new/supplementary sites and expediting the 

statutory approval process?                                                    

 

Q2: The Initial Environmental Examination (IEE) 

for the extraction of riverbed materials, conducted 

by the local municipalities, specifies annual 

extraction limits. Moreover, some river sources 

may be shared with other contractors or entities. In 

such circumstances, how can the Employer 

guarantee that the Contractor will be able to 

achieve the required quantity of river materials to 

meet the construction schedule?                                                                                          

Please refer to response for query no. 9  
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10. 

Continued 

Both 

 

 

EIA 

 

 

 

Material Sourcing 

& Quantity 

Shortfall 

 

 

 

Q3: The Contractor requires a large quantity of 

soil for embankment fill (approximately 

2,300,000 m³). What are the designated and 

approved sources for soil extraction under the 

Contract? Is the Contractor permitted to extract 

soil from forest areas or government-owned 

barren land? If so, has the Employer initiated and 

secured the necessary approvals, permits, and 

clearances from the concerned authorities and 

ministries? 

 

11. Both  
General Query Approval of 

Borrow Pits and 

Quarry Sites 

As the project alignment largely passes through 

national forest areas and requires a substantial 

quantity of embankment fill material, we request 

clarification on whether any borrow pits or quarry 

sites have been pre-approved or designated by the 

Employer, including their approximate locations and 

haul distances. If no such sources are designated, 

please clarify whether the Contractor will be 

responsible for identifying material sources and 

obtaining all necessary environmental, forest, and 

statutory approvals, and whether any resulting delays 

or additional costs will be considered for Extension 

of Time (EOT) and cost compensation. 

 

Please refer to response for query no. 9  
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12.   
General Query Environmental and 

Site Conditions 
The EIA report specifies locations for asphalt 

plants, concrete batching plants, crusher 

plants, and other project facilities under 

Section 3.2.7. 

Question 1: 

Can the Employer confirm that these locations 

are available for use during project execution 

without public or legal obstructions? How will 

the Employer respond if any notice or 

obstruction arises? 

Question 2: 

The project passes through forest areas. Has 

the Employer secured all necessary approvals 

and clearances from forest and related 

stakeholders along the ROW for project 

execution? 

Question 3: 

The EIA report specifies sources of materials 

(e.g., soil). Can the Employer confirm their 

availability for construction, and how will 

uncertainties be handled during execution? 

The potential sites for plants and project 

facilities that identified in the project’s EIA 

report are only indicative. Bidders are 

solely responsible to assess the potential 

sites and also alternative sites including all 

required environmental, social, and 

statutory approvals are obtained from the 

relevant government authorities by the 

bidders themselves. 

Please also refer to response for query no 

1, 7 and 9. 
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13.. Both Request for 

Bids 

BDS 11.6 and 

ITB 20.3 
Power of Attorney •  Can compliance with BDS 11.6 and 

ITB 20.3 be achieved by: 

• a single Joint PoA signed by all JV 

members and authorizing 

submission of the bid by any 

member of the JV? Or 

• Can the Lead Member issue a 

Power of Attorney on its letterhead 

authorizing another JV member to 

sign and submit the bid on behalf 

of the JV? 

•  Is notarization sufficient, or is MoFA 

attestation also required? 

• The Power of Attorney must be 

given to the authorized 

representative of the lead member 

of the JV. Please refer to the 

provision under ITB Clause 11.6  

and 20.3 and the respective Bid 

Data Sheet (BDS). 

• Attestation by a notary 

(Notarization) is sufficient. 

 

14. 

 

Both  
General Query Translation of 

Documents 

• For documents not in English, is 

submission of an English translation 

sufficient, or is notarization/MoFA 

attestation required? 

• If MoFA attestation is required, 

please clarify which documents 

specifically need such attestation. 

• If the documents are other than 

in English, an accurate certified 

translation of these documents 

in English shall be provided. 

• Attestation by a notary 

(Notarization) is sufficient. 
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15. Both  
General Query DAAB 

Composition 
• Are DAAB members required at the time 

of tender, or can they be proposed after 

contract award? 

• What are the requirements for DAAB 

personnel composition? 

• The Bidder shall furnish in the 

Letter of Bid-Technical Part the 

names of three potential DAAB 

members and attach their 

curriculum vitae. 

• The requirements for DAAB 

personnel composition are 

prescribed in “3. Warranties” 

under “Appendix- General 

Conditions of DAAB 

Agreement” of Part B - 

Special Provisions of Request 

of Bids (RFB) document. 

16. 

 

 

 

 

Both 

 

 

 

 

 
General Query 

 

 

 

 

 

 

 

Joint Ventures 

(JVs) 

 

 

 

 

• Can Company A participate as a 

non-lead partner in bids for two lots 

with different lead partners? 

• If allowed, will Company A be 

evaluated against the “Each Partner” 

requirement for each lot individually? 

(A) Attention is drawn to ITB 4.2 (d) 

regarding Eligibility and conflict of 

interest. Any Bidder found to have a 

conflict of interest shall be disqualified. 

It is clarified that formation of a Joint 

venture for any Lot of this Bidding 

process is regarded as establishment of 
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16. 

Continued 

Both General Query Joint Ventures 

(JVs) 
business relationship among the JV 

members.  A firm is not permitted to 

form jv with any firm(s) in one lot and 

compete with the same firm(s) in 

another lot.(B) Yes, the lead member 

and the partner, as well, will be 

evaluated against the requirements 

prescribed for each Lot. It is also 

clarified that to qualify for both Lot-1 

and Lot-2, lead member and the partner 

both, will be evaluated against the 

prescribed combined 

requirement/criteria. 

17. Both Request for 

Bids 

EQC 3.2 – 

Average 

Annual 

Construction 

Turnover 

 As per the World Bank Standard Bidding 

Document (SBD), the usual requirement is an 

average annual construction turnover for 3/3 

years. In this ICB tender, the requirement has 

been specified as 5/5 years. We request 

clarification on the rationale for extending the 

evaluation period beyond the standard SBD 

provisions. 

The qualification requirement for Average 

Annual Construction Turnover over the last 

five years has been stipulated considering 

World Bank’s requirement.  
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18. Both Request for 

Bids 

EQC 4.2 (a) – 

Specific 

Construction 

& Contract 

Management 

Experience: 

 (A) The clause states that each member of the 

joint venture must meet the specified 

requirements. However, as per the standard 

bidding document, it is normally required that 

only one member of the JV (usually the lead 

partner) must meet the criteria, not every 

member. We therefore request clarification on 

how this clause aligns with the World Bank 

SBD. 

Additionally, under point (ii) of the same clause, 

which states: 

“Participation as a prime contractor, joint 

venture member, management contractor, or 

subcontractor in civil works contracts in at 

least two countries, with minimum values as 

specified, satisfactorily and substantially 

completed, out of which one (1) contract is 

based on FIDIC or MDB contract 

documents” 

(B) we request clarification on whether one 

contract completed in the contractor’s home 

country and one in a foreign country qualifies as 

experience in “two countries.” 

(A) The requirement for each member of 

the joint venture is in accordance with 

the  World Bank requirements.  

  

(B) Please refer to  clause 4.2 (a) (ii) 

under Eligibility and Qualification 

Requirements (EQC). 
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19. Both Request for 

Bids 

EQC 4.2 (b) – 

Specific 

Construction 

& Contract 

Management 

Experience: 

 The clause states that each member must meet at 

least 10% of the requirement for one of the key 

activities listed in (i) or (ii). However, according to 

the standard bidding document, only one member 

of the JV is required to meet the key activity 

requirements. We request clarification on the 

applicability of this clause in relation to the 

standard SBD provisions. 

Please refer to the clarification providedfor 

query no. 18(A). 

20. Both Request for 

Bids 

ITB 22.1 Extension of Time We kindly request an extension of time for the 

preparation of our bidding documents due to the 

complexity of the project. 

The time for submission of the RFBs has been 

amended. Please refer to the Addendum No. 1. 

21. Both Request for 

Bids 

ITB 11.3(d) 

and BDS 

 Kindly clarify the provision of Sub-Clause 11.3(d) 

of the Bid Data Sheet (BDS). 

Please refer to the Addendum No. 2. Bidders are 

required to submit the analysis of rates for the 

specified items. 

22. Lot 2 Employers 

Requirement 

Office 

Building 
 

Please provide the design drawings of the Office 

Building and indicate its proposed location. Further, 

kindly clarify the scope of work under “Construction of 

accommodation building (RCC structure, multi-storey) 

including electrical, plumbing and sanitary works all 

complete as per design drawings and technical 

specifications (issued by the Department of Urban 

Development and Building Construction and to the 

satisfaction of the Engineer), the building to remain the 

property of the Employer (SS/Sp 100)”, as listed at Sl. 

No. 8 under Maintenance of Road in the Bill of 

Quantity (LOT 2). 

The contractor shall be responsible for the 

survey, investigation, and design for the 

proposed building as specified in “103a     

Office, Accommodation Buildings and Site 

Laboratory” under “Section 100-General” of 

Part II - Employers Requirements, within the 

premises of Department of Roads (DOR) either 

at Chandrapur or at Pathlaiya. Works shall start 

once the design is approved by the  Engineer 

and local government authorities.  
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23. Lot 2 RFB 
BOQ Original BOQ Item 

No. 2.1.2 

The BOQ specifies the responsibility of the 

Contractor to construct the office building and 

accommodation building (RCC structure, 

multi-storey) with a specified floor area of 

approximately 275 sqm for the office building in 

the LS quotation. 

Q1: 

Is 275 sqm the total floor area of the office building, 

or only a single-floor area? 

Q2: 

The required number of storeys for the office 

building and accommodation building is not 

specified. Could you please specify the number of 

storeys to facilitate the bidder’s quotation? 

For this query, please refer to the response 

for clarification provided for query no. 212 

above. 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 

24. Both RFB 
PCC Clause 

2.1 
 As per Particular Conditions, Sub-Clause 2.1, 

possession of the Site shall be handed over in 

two installments, 60% and 40%. The 60% of 

the Site will be available at the 

Commencement Date, and the remaining 40% 

within three (3) months thereafter. Kindly 

clarify which specific sections of the Site will 

be made available at the Commencement 

Date. 

The Employer is making concerted efforts to 

ensure an obstruction-free ROW along the 

entire project corridor before the 

commencement of works. However, if any 

sections remain uncleared, they will be 

addressed progressively during the construction 

phase most probably within first three months 

from the commencement date for both the lots. 
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25. Both RFB 
ITB 1.2, 21.1, 

22.1 and 24.1 
Submission of Hard 

copies 

Kindly confirm whether submission of a hard 

copy of the Bid is permitted. 
Please refer to the Addendum No. 2  

26. Both Request for 

Bids 

ITB 22.1 Extension of Time Request to postpone the bid submission of the 

above-mentioned projects for at least 30 

days. : The requested last date of submission 

shall be 05 February 2026. 

 

The deadline for submission of the RFBs 

has been amended. Please refer to the 

Addendum No. 1. 

27. Both Request for 

Bids 

ITB 33.1  As per the BDS, ITB 33.1 is missing. 
There is an amendment in ITB 33.1. Please 

refer to the Addendum No. 2. 

28. Both Employers 

requirement 

 Site clearance Is the relocation of electrical poles under 

the scope of the contract, or will it be done 

separately? 

Is the relocation of the water supply 

pipeline under the scope of the contract, or 

will it be done separately? 

The relocation of electrical poles is planned 

to be executed by NEA. However,  part of 

Provisional Sum could  be utilized should 

additional funds be required for the 

aforementioned works. 

The relocation of water supply pipeline, if 

any is under the scope of this contract and 

shall be executed with the PS amount 

allocated under the contract.      
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29.   
 General Query As per the drawing, Bakaiya Bridge is 

under the scope of the contract, but the 

drawing is missing. Please clarify whether 

it is under the scope of the contract or not. 

Drawings of various small bridges/culverts 

are missing, such as 1 no. pul, 2 no. pul. 

The construction of Bakaiya Bridge and 

approach road does not lie within the scope 

of this contract 

The drawings of referenced bridges have 

been included in the drawings of the 

culverts. Please refer to the drawings 

attached with the RFB. 

30.   
 General Query 

(Documents) 

We request you to provide us with the Annex 

document of the EIA Reports. 
EIA documents along with all the annexes 

is already available in the DOR website. 

Please visit the DOR website: 

www.dor.gov.np.  

31. Both Request for 

Bids 

ITB 22.1 Extension of Time Request to postpone the bid submission of the 

above-mentioned projects for at least 30 days. 

The requested last date of submission shall be 05 

February 2026. 

The time for submission of the RFBs has 

been amended. Please refer to the 

Addendum No. 1. 

32. 

 

 

 

Both 

 

 

 

Request for 

Bids 

 

 

 

EQC 4.2 (a) (i) 

 

 

 

 

 

 

 
Referring the Section III – Evaluation and 

Qualification Criteria, SN 4.2 (a) Specific 

Construction and Contract Management 

Experience, (Form EXP 4.2 (a1)) 

a) Regarding the SN 4.2 (a) (i), Bid Documents 

state project value of the Bidder’s Participation 

exceeds as follows: 

To qualify and award for both Lot-1 and 

Lot-2, combined, bidders shall fulfill the 

combined requirements as stated in the 

RFB.  
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32. 

Continued 

Both Request for 

Bids 

EQC 4.2 (a) (i) i. Lot 1: 39 million USD. 

ii. Lot 2: 45 million USD. 

iii. Lot 1 and Lot 2 combined: 84 million USD. 

Queries: 

Can we submit the bid with two project completion 

certificates to meet Lot 1 (39 million) and Lot 2 (45 

million) individually instead of meeting the 

combined requirement criteria Lot 1 and Lot 2 (84 

million)? 

Please clarify whether we must meet the combined 

requirement for Lot 1 and Lot 2, i.e., 84 million 

USD, to qualify for both projects. 

33. Both RFB 
EQC  Our organization has successfully completed 

two contracts within the specified timeframe 

(between January 1, 2017, and the bid 

submission deadline), as required. The 

combined value of these two contracts meets 

the 10% threshold of USD 84 million for the 

combined Lot 1 and Lot 2 package. 

Given that we satisfy the JV requirements with 

these two completion certificates, are we 

eligible to submit bids for both Lot 1 and Lot 

2? 

For this query, please refer to the 

clarification provided for query no. 32 

above. 
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34. Both Request for 

Bids 

EQC 4.2 (a) 

(ii) 
 b) Regarding the SN 4.2 (a) (ii), Bid Documents 

state project value exceeds as follows: 

i. Lot 1: 39 million USD. 

ii. Lot 2: 45 million USD. 

iii. Lot 1 and Lot 2 combined: 45 million USD. 

Queries: 

Can we use the same certificates/projects for this 

requirement which we have already used for the 

requirement 4.2 (a) (i)? 

Yes, bidders can use the same certificate 

for the requirement under 4.2 (a) (i) and 4.2 

(a) (ii) both.  

35. Both Request for 

Bids 

EQC 4.2 (c)  c) Regarding the SN 4.2 (c), Specific Experience in 

managing ES aspects, Bid Documents state as 

follows: 

“Developed and implemented (50% of Works) of 

contractor’s Environmental and Social 

Management Plan in a civil works Contract with 

minimum value USD 10 million.” 

Queries: 

What is the meaning of 50% of works? Does it 

mean the value should be 50% of the CESMP 

which is developed and implemented? Please 

clarify. 

For the requirement under 4.2 (c) of 

Experience, the value of USD 10 million 

refers to value of civil works contract  and 

the contractor has completed at least 50% 

of works which included implementation 

of Contractor’s Environmental and Social 

Management Plan (C-ESMP). 
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36. Both Drawings 
 General Query Could you please provide the CAD copy of 

drawings provided with the Bid? 

 

The drawings (in PDF format) are included 

with the RFB document and provide 

sufficient information for bidding 

purposes.  

37. 

 

 

 

 

 

 

 

 

 

 

 

  
  To obtain a qualified Bank Guarantee for Bid 

Security, accurate project and beneficiary’s names 

are necessary. Hence, please clarify the project 

names and beneficiary’s names below: 

Project name: 

Upgrading of Bagmati Pathlaiya road section and 

Bridges along the section of Mahendra Highway 

(Km 313+450 to Km 366+878) 

Contract Identification No.: 

SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

Beneficiary’s Name: 

Department of Roads, Development Cooperation 

Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project 

Should the aforementioned project name or 

beneficiary name be incorrect, kindly provide the 

correct information. 

The correct name of Beneficiary, RFB No. 
and Contract Name are as below: 

For Lot-1 

Beneficiary: STRATEGIC ROAD 
CONNECTIVITY AND TRADE 
IMPROVEMENT PROJECT (SRCTIP), 
Development Cooperation Implementation 
Division (DCID), Department of Roads 
(DOR), Chakupat, Lalitpur  

Request for Bid No.: 
SRCTIP-DOR-W-BP-ICB-08 (LOT-1 and 
LOT-2) – Lot-1 

Contract Name: Upgrading of Bagmati 
Pathlaiya Road Section and Bridges along 
the section of Mahendra Highway (Km 
313+450 to Km 366+878) 
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37. 

Continued 

For Lot 2 

Beneficiary: STRATEGIC ROAD 
CONNECTIVITY AND TRADE 
IMPROVEMENT PROJECT (SRCTIP), 
Development Cooperation Implementation 
Division (DCID), Department of Roads 
(DOR), Chakupat, Lalitpur  

Request for Bid No.: 
SRCTIP-DOR-W-BP-ICB-08 (LOT-1 and 
LOT-2) – Lot-2 

Contract Name: Upgrading of Bagmati 
Pathlaiya Road Section and Bridges along 
the section of Mahendra Highway (Km 
313+450 to Km 366+878) 

38.   
  If a company meets the combined performance 

requirements for both lots, may it prepare only one 

set of bidding documents? Since there are two 

submission portals for the two lots in the PPMO 

system, may the company submit the same bidding 

document through both portals? 

Bidders are advised to submit  two separate 

RFBs, one for Lot-1 and one for Lot-2. In the 

Letter of Bid–Financial Part show the total 

price for each lot as well as the combined total 

price for Lot-1 and Lot-2. Bidders are advised 

to refer to the format of the “Letter of 

Bid–Financial Part” provided in “Section IV- 

Bidding Forms” of the RFB document.   
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39.   
  If a company meets the combined performance 

requirements for both lots, may it issue only one bid 

security when submitting the bid? 

The Bidder shall submit two separate bid 

securities for Lot-1 and Lot-2. Please refer to 

the response for query no. 38 also. 

40. Both Request for 

Bids 

ITB 22.1 Extension of Time We hereby apply to your good office to extend the 

Bid Submission Deadline up to 5th February, 2026. 
The time for submission of the RFBs has been 

amended. Please refer to the Addendum No.1. 

41. Both Drawings 
 Inconsistency 

between drawings 

There is a design inconsistency between the culvert 

details shown in the “Plan & Profile of Drainage” 

and the “Plan & Profile” drawings for Lot 1 and Lot 

2. Please clarify which document shall govern for 

culvert type and size. 

The Drawing titled “Plan and Profile of 

Drainage” and “Plan & Profile” for Lot-1 and 

Lot-2 have been replaced with the amended 

“Plan and Profile of Drainage” and “Plan & 

Profile” for Lot-1 and Lot-2. Please refer to the 

link 

https://drive.google.com/drive/folders/1hWx0B

GcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_

link 

42. Both RFB 
EQC  Does the lead member of a JV have to complete two 

contracts outside the home country—one under 

FIDIC/MDB and one civil contract? 

Or is it acceptable to have one FIDIC contract 

outside the home country and one civil contract 

inside the home country? 

Please refer to the experience of civil 

contract as prescribed in “4.2 (a) (ii)” under 

“4. Experience” in at least two countries, 

out of which one civil contract must be 

based either on FIDIC or MDB contract 

document 

https://drive.google.com/drive/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_link
https://drive.google.com/drive/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_link
https://drive.google.com/drive/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z?usp=drive_link
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43. Both RFB 
Section II – 

Bid Data Sheet 

(BDS), ITB 

15.1 and 

Section IV – 

Bidding 

Forms, Table 

C: Summary of 

Payment 

Currencies 

 • If the Bidder expects payment in foreign 

currency, is there any upper limit on the 

proportion of foreign currency in the total Bid 

Price? Or can the Bidder choose the percentage 

by himself as per his actual requirement? 

• In case the Bidder requests payment in foreign 

currency (i.e. USD), will the Employer make 

direct payment in the foreign currency, or will 

the Contractor be paid the equivalent amount in 

NPR calculated at the exchange rate prevailing 

on the Base Date? 

• Bidders may choose the 

proportion of foreign currency 

as per their requirements. 

However, the Bidders shall 

justify, to the Employer’s 

satisfaction, their local and 

foreign currency requirements, 

and to substantiate that the 

amounts included in the unit 

rates and prices and shown in the 

Table of Adjustment Data in the 

Appendix to Bid are reasonable, 

in which case a detailed 

breakdown of the foreign 

currency requirements shall be 

provided by Bidders. 

• Foreign Currency part of the 

payment will be deposited in the 

Contractor’s foreign currency 

bank account in Nepal. 
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44.   
 Equipment If the Bidder wants to invest in new equipment for 

this Project, will a support letter / letter of intent to 

purchase be acceptable during the bidding time? 

Please refer to the list of equipment specified in “1.5 

Equipment” under “Evaluation of Bids” in 

“Section III: Evaluation and Qualification 

Criteria,” which sets out the minimum requirements 

to be met. Bidders that satisfy these minimum 

requirements will be subject to further evaluation 

against the rated criteria prescribed in ITB Clause 

32.3. Under this clause, bidders are required to 

demonstrate the efficiency and effectiveness of their 

resource planning, including the deployment and 

utilization of key equipment, for the successful 

implementation of the contract.    

45. Both  
 Tree Cutting • As per site conditions, in some locations 

trees are marked and numbered, but in other 

locations trees are marked only and not 

numbered. 

Q: 

• Will this cause a difference in the 

number of trees as per the actual site 

condition and as per the BOQ quantity? 

• Also, has the necessary approval 

procedure from the relevant authorities 

for tree cutting been finalized or not? 

 
 

• Please refer to the clarification 

provided for query no. 1  
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46. Both Employers 

requirement 

1518. Relocation / 

Re-erection of 

Electrical Works of 

Parts 

This sub-clause covers relocation/re-erection 

of electrical works. As per the contract, the 

Contractor shall execute this work in 

accordance with Nepal Electricity Authority 

(NEA) Specifications (Distribution System 

Construction Standard and Nepal Electrical 

Act-2049). 

Q: 

Has the Employer already coordinated with the 

NEA regarding the detailed 

relocation/re-erection plan and obtained 

approval for the relocation/re-erection of 

electrical works? 

 

Please refer to response for query no. 6 

47. Lot 2 Plan and 

Profile 

  In the Plan and Profile Drawing of Lot 2, it is 

mentioned that the proposed Trumpet 

Interchange – KTFT (to be finalised) with 

chainage 348+056 to 348+800. 

 

Q: 

Is this section excluded from the scope of Lot 

2? 

The section chainage from 348+056 to 

348+800 is excluded from the scope of 

Lot-2. 
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48. Both Original BOQ 

Item No. 2.3.3 

– Super 

Structure 

  In the general notes and details of bridge drawings, 

M50 and M45 grade concrete are mentioned, but 

BOQ Item No. 2.3.3 (1 & 2) does not contain 

quantities for M50 and M45 grade concrete. 
 

Q: 

Please clarify. 

Please refer to  BOQ Item No. 1 and 2 

under “2.3.3 Superstructure” which contain 

the quantities for M50 and M45 grade 

concrete, respectively. 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 

49. Both Employers 

requirement 

Test Pile – 

Section 1600 

 As per understanding, one test pile will be done for 

each bridge, and if results are found satisfactory to 

the Engineer, the pile shall be part of the permanent 

structure. 
 

Q: 

• Does the location of the test pile need to be 

selected along the bridge alignment at the 

exact working pile location as per design 

drawing? 

• Also, payment for the test pile of each bridge 

will be done separately, which is not 

provisioned in the BOQ. 

• At least one pile load test shall be 

performed for each bridge foundations 

of abutments/piers as per clause 

“1614(2) Loading Tests” of the 

standard specifications. The location 

for the load test for test pile shall be 

determined as instructed by the 

Engineer as per clause “1614(1) Test 

Piles” of the Standard Specification 

and the Employer’s Requirements. 

• The payment for pile load test  for 

each bridge will be made as per BOQ 

Item No. 7 under “2.3.1 Foundation”.  
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50. Both RFB 
ITB 11.3 (d)  The Bidder shall submit the following additional 

documents in the Financial Part of its Bid: 

Build-up of Unit Rates of Asphalt Concrete, Dense 

Bituminous Macadam, WMM, GSB, Embankment 

filling, Cement Concrete of grades M20, M25, M30, 

M35. 

 

Q: 

Do we need to submit rate analysis for the aforesaid 

items? 

Yes, the bidder should submit rate analysis 

for the said items as per ITB 11.3(d). 

Please refer to the Addendum No. 2 for 

detail. 

51. Both Employer 

Requirements 

105 Publicly & 

Privately 

Owned 

Services 

 The Contractor may be required to coordinate with 

concerned GoN authorities and carry out removal or 

shifting of certain services/utilities on specific 

instructions from the Engineer. For this purpose, the 

Contractor shall submit required documents for 

execution of works as per the General Conditions of 

Contract, for which payment shall be made. 

 

Such works shall be undertaken by the Contractor only 

after obtaining clearance by the Engineer and ensuring 

adequate safety measures. 

 

Although an amount is provided in PS item, for 

international contractors it is very difficult to contact 

local authorities and obtain approval for such particular 

works. 

Q: 
Will the Employer provide assistance in this regard? 

Yes, the Employer will facilitate the 

Contractor in the process of coordinating 

with the local authorities. However, it is 

the contractor who takes initiation.  
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52. Both Employer 

Requirements 

Section 300: 

Soil 

Improvement / 

Section 301: 

Reinforced 

Soil 

 The Contractor shall design/review reinforced soil 

structures to cater for all design loads including earth 

pressure, surcharge, live loads, seismic loads, etc., as 

per Annexure 300-1 of Standard Specifications for 

Road and Bridge Works-2073 (with Third 

Amendment, 2082), whereas Section VII-A & Section 

VII-B Standard Specifications for Road and Bridge 

Works-2073 (with Second Amendment 2078/2022) 

are also provided. 

 

Q: 
Which specification shall be followed? 

Standard Specifications for Road and 

Bridge Works-2073 (with Third 

Amendment, 2082) shall be applicable. 

Please refer to the Addendum No. 2.  

53. Lot 1  
 General Query 

(Site Visit) 

During the site visit of Lot 1, Katha Ko Pul bridge was 

not observed along the road alignment, but Judibela 

Khahare Bridge was found at the same location. 

 

Q: 
Are they the same bridge? 

“Katha ko Pul”  is also named as  

“Judibela Khahare” bridge. 

54. Both  
 Existing Bridges If the load-bearing capacity of an existing bridge 

structure fails to meet traffic requirements during the 

8-year contract period, what are the stipulations in the 

contract? 

 

Q: 
Will variation be allowed, or will a new bidding 

process for maintenance/rebuilding be required? 

Engineer will review and assess such 

situation. 
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55.   
 Culvert Design The bidding drawings have provided 

construction drawings for several culverts, but 

along the road alignment, there are more 

culverts designed without names. 

 

Q: 

Could you please provide the construction 

drawings for each culvert designed? 

The weblink for drawings of  culverts are 

already provided with the bidding 

documents. Please refer to those drawings. 

56. Both RFB 
PCC Part A, 

Sub-Clause 

4.2 

Performance 

Security for Phase 2 

The clause requires a Performance Security of 

1.5% of the Accepted Contract Amount to be 

valid until 28 days after the issue of the 

Performance Certificate for Phase 2. Since 

Phase 2 is 5 years, this implies an 8-year 

commitment for a Bank Guarantee.                                                                                       

 

Q1: 

Could the Employer accept replacing the 

initial 8-year security with a new, separate 

1.5% Performance Security for Phase 2, 

commencing from the Commencement Date of 

Phase 2? 

 

The Performance Security shall be as stated 

in “Clause 4.2 Performance Security” of 

“Part A – Contract Data” of RFB 

document.  
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57. Both RFB 
PCC Part B, 

Sub-Clause 

13.2.1 

Incentive for Early 

Completion 

The General Conditions typically include provisions 

for an Incentive for Early Completion. The Particular 

Conditions amend Sub-Clause 13.2 but do not 

explicitly add any incentive clause for Phase 1 

(Upgrading Works).                                                                                                                                                                                     

 

Q1: Could the Employer please confirm whether any 

contractual incentive payment or bonus exists for the 

Contractor completing the Phase 1 Upgrading Works 

prior to the Time for Completion (1095 days)?                                                                                   

 

Q2: If an incentive exists, please confirm whether an 

Extension of Time (EOT) granted for reasons not 

attributable to the Contractor (for example; Employer 

delays or Exceptional Events) automatically 

disqualifies the Contractor from the early completion 

incentive? 

There is no incentive for early completion 

or bonus applicable in this contract. 

58. Both RFB 
PCC Part A, 

Sub-Clause 

13.4 and BOQ 

Section 1. 

Price Adjustment 

for Provisional 

Sums 

The contract includes substantial Provisional Sums for 

items like Compensatory Tree Plantation, Relocation 

of Utilities, etc. The works under these sums may be 

executed late in the project. The value of PRPs (Phase 

2) is adjusted under Clause 13.7.           

 

Q1: Could the Employer confirm that all payments 

made against Provisional Sums (BOQ Section 1) will 

be subject to the Price Adjustment provisions under 

Clause 13.7 of the Conditions of Contract? 

Provisions of the Contract ………….will 

prevail.  
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59. Both RFB 
General 

Conditions, 

Sub-Clause 

13.7 

(Adjustments 

for Changes in 

Cost) 

Price Adjustment 

during Extension of 

Time (EOT) 

Under the provisions of GC Sub-Clause 13.7 

(Adjustments for Changes in Cost):                                                                                     

 

Q1: If the Contractor is granted an Extension of 

Time (EOT) for Phase 1 / Phase 2 due to delays 

attributable to Contractor-risk events, shall the 

price adjustment applicable to work executed 

during the EOT period be calculated using the 

cost indices prevailing at (i) forty-nine (49) days 

prior to the expiry of the original Time for 

Completion, or (ii) the current indices, 

whichever is more favourable to the Employer, 

in accordance with Sub-Clause 13.7?                                                                                                        

 

Q2: If the Contractor is granted an Extension of 

Time (EOT) for Phase 1 / Phase 2 due to delays 

attributable to Employer-risk or neutral (natural) 

risk events, shall the price adjustment applicable 

to work executed during the EOT period be 

calculated using the cost indices current at the 

time of valuation and certification of the works, 

in accordance with Sub-Clause 13.7? 
 

Provisions of the Contract will prevail. The 

General Condition (GC) “Clause 13.7 

Adjustments for Changes in Cost” is 

self-explanatory.  
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60. Both RFB 
BDS, ITB 15.1 

(Alternative A) 

& Table C, SC 

14.15 

Currency 

Conversion for Tax 

Payments on USD 

Portion 

The bidding document stipulates a fixed base-date 

exchange rate for the foreign currency 

(USD/Equivalent) portion of the payment, explicitly 

to ensure "no exchange risk will be borne by the 

successful Bidder." However, Nepalese VAT law 

(VAT Rule 21) mandates that tax invoices for foreign 

currency transactions must use the Nepal Rastra Bank 

(NRB) Real-Time Exchange Rate on the date of the 

transaction.                                                                                       

 

Q1: For the foreign currency payment portion 

(USD/Equivalent), who shall bear the financial 

liability resulting from the difference between the 

fixed exchange rate established in the Contract (Table 

C) and the mandatory Real-Time Exchange Rate 

required by the Inland Revenue Department (IRD) for 

the calculation and remittance of taxes (VAT)? 

The ITB Clause 15.1 (b) does not stipulates 

a fixed-date exchange rate, rather it 

requires bidder to specify the 

amount/exchange rate himself in arriving at 

the local currency equivalent and the 

percentage(s) mentioned shall be specified 

by the Bidder in the Appendix to Bid - 

Table C and shall apply for all payments 

under the Contract.  

Any exchange gain/ loss, if at all, for 

settling taxes shall be at the Contractor’s 

responsibility.  

61. Lot-1 RFB 
Original BOQ 

Item 2.2.4.9 

(Lot 1) 

Original BOQ 

Item 2.2.4.11 

(Lot 2) 
 

Steel Drainer "In BOQ Item 2.2.4.9 of Lot 1, the size of the Steel 

Drainer is specified as 100 mm, while in BOQ Item 

2.2.4.11 of Lot 2, the size is specified as 110 mm. 

There is an inconsistency between the two lots. 

Q1: Given Clause 3117 specifies ""not less than 

100mm dia,"" and BOQ items vary (100 mm vs. 110 

mm), please confirm the final, definitive internal 

diameter for the Steel Drainer for each Lot (Lot 1 and 

Lot 2) that shall be adopted for pricing and 

construction." 

The size of the Steel Drainer has been 

amended for Lot-1., Please refer to the 

Addendum No. 2 for the amended BOQ 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details  
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62. Both RFB 
Original BOQ 

Item 2.2.5.20 

(Lot 1) & Item 

2.2.5.25 (Lot2) 

Tubular Steel 

Railing on Precast 

RCC Posts 

"BOQ Item 2.2.5.20 is for “Tubular Steel 

Railing on Precast RCC Posts”, however, no 

detailed drawings are provided, making it 

difficult to confirm the exact dimensions. The 

specification and Employer’s Requirements 

state that galvanized steel pipes shall be used, 

whereas the BOQ describes painted steel 

pipes. 

 

Q1: Could you please provide the detailed 

drawings for the Tubular Steel Railing on 

Precast RCC Posts? Are the pipe material and 

dimensions in the drawings consistent with the 

BOQ description?" 

The BOQ item No. 2.2.5.20 for “Tubular 

Steel Railing on Precast RCC Posts” has 

been amended. Please refer to the 

Addendum No. 2. 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 

63. Both Employer’s 

Requirements 

Employer’s 

Requirements 

Clause 1512 

(Lot 1 & 2) 
 

Yellow Metal 

Reflectors on 

Concrete Crash 

Barriers 

"Clause 1512 of the Employer’s Requirements 

specifies installation of Yellow Metal 

Reflectors on Concrete Crash Barriers, but this 

item is not included in the BOQ. 

 

Q1: Has this item been omitted from the 

BOQ? If so, is it deemed to be included under 

preliminaries or construction measures?" 

 

Although the BOQ does not include this 

item, if its requirement arises during 

implementation of the contract, it will be 

dealt with the relevant provisions of the 

contract condition.  
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64. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Employer’s 

Requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Employer’s 

Requirements 

Clause 1600 

(Lot 1 & 2) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Pile Testing 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

"Clause 1600 of the Employer’s Requirements 

does not clearly define the quantity, testing 

method, and payment basis for pile testing. 

The clause states: “the rate shall also include 

the cost of undertaking ‘confirmatory sub-soil 

investigation’ as per Clause 1619”, but Clause 

1619 does not exist in either the Specifications 

or Employer’s Requirements. 

PDA shall be conducted on one of the working 

piles selected by the Engineer in any one 

substructure with pile foundation for each 

bridge. But relevant detailed

 information for Static Load Test and PIT is 

missing.  

 
Q1: Please confirm the minimum required 

quantity (number) of Static Load Tests to be 

performed under this contract, and which BOQ 

item (if any) corresponds to the full payment 

for this service. 

 

 

A1:  Please refer to the response for query 

no. 49 

A2: Please refer to the Clause “1614 (4) 

Pile Integrity Test” of Standard 

Specifications for minimum number of Pile 

Integrity Test (PIT) to be performed. 

A3:  Please refer to the Addendum No. 2 

regarding referred clause “1619”. 
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64. 

Continued 

Both 

 

 

 

 

Employer’s 

Requirements 

 

 

 

Employer’s 

Requirements 

Clause 1600 

(Lot 1 & 2) 

 

 

 

 

 

 

 

 

  

Q2: Since the cost of the Pile Integrity Test 

(PIT) is to be deemed included in other BOQ 

items, please specify the estimated minimum 

required quantity (number) of PITs that the 

Contractor must assume for the purpose of 

fixed cost recovery and overhead allocation in 

the bid pricing. 

 

Q3: Clause 1600 refers to undertaking 

""confirmatory sub-soil investigation"" as per 

the non-existent Clause 1619. Please clarify 

the exact scope, location(s), number of 

boreholes/tests, and the BOQ item for 

payment for this work." 

65. 

 

 

 

 

Both 

 

 

 

 

Employer’s 

Requirements 

 

 

 

Employer’s 

Requirements 

Clause 3113 

(Lot 1 & 2) 

 

 

 

 

Waterproofing and 

Drainage Measures 

for Median 

 

 

 

"Clause 3113 of the Employer's Requirements 

specifies the works, measurement (sq.m for 

Geo-membrane and linear meter for Geotextile 

wrapped HDPE 160 mm internal diameter pipe) 

and payment for the Water Management in 

Median system. We note that the specific BOQ 

items for Geo-membrane (sqm) and the Geotextile 

wrapped HDPE 160 mm pipe (Rm) are missing for 

the provided Bill of Quantities (Section 2.2.4). 

Although listed in the Employer’s 

Requirements, the referenced item is not 

part of the contract scope. 
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65. 

Continued 

 

 

Both 

 

 

 

Employer’s 

Requirements 

 

 

 

Employer’s 

Requirements 

Clause 3113 

(Lot 1 & 2) 

 

 
 

Waterproofing and 

Drainage Measures 

for Median 

 

 

Q1: Please provide the detailed design drawings for 

the median waterproofing and drainage system as 

per Clause 3113. 

 

Q2: Please confirm the corresponding BOQ items, 

Units, and Quantities for the Geo-membrane and 

Geotextile wrapped HDPE 160 mm pipe as 

required by Clause 3113 (5) Measurement and (6) 

Payment." 

66. Lot 2 Drawings 
Detailed Cross 

Section 

CH344+850 ~ 

CH345+550 

(Lot 2) 

Cross Section in 

Urban Section 
 

"The typical cross-section types shown in the 

drawings for urban section CH344+850 ~ 

CH345+550 in Lot 2 do not match those in the 

standard typical cross-section drawings. 

Cross-section drawings for CH344+850 ~ 

CH345+150 are missing. The retaining wall in this 

section is of considerable height, but no detailed 

design is provided, making it difficult to determine 

the wall type and dimensions. 

 

Q1: Is there any PUP/VUP structure designed at 

this location? If yes, could you please provide the 

detailed design drawings? Could you also provide 

the detailed design drawings for the retaining wall? 

 

Q2: Is the proposed wall type an RE wall or an 

RCC wall?" 

The cross-section from Ch 344+850 to 

345+550 for Lot-2 has been added to the 

drawings.  

Please refer to the Addendum No. 2.  

A1: There is no provision for PUP and 

VUP in between the aforesaid chainages 

for Lot-2. 

A2: There is no provision for Reinforced 

Earth (RE) Wall in between the aforesaid 

chainages for Lot-2. 
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67. Both Drawings 
 Drawing for 

Culverts 

"The typical cross-section types shown in the 

drawings for urban section CH344+850 ~ 

CH345+550 in Lot 2 do not match those in the 

standard typical cross-section drawings. 

Cross-section drawings for CH344+850 ~ 

CH345+150 are missing. The retaining wall in this 

section is of considerable height, but no detailed 

design is provided, making it difficult to determine 

the wall type and dimensions. 

 

Q1: Is there any PUP/VUP structure designed at 

this location? If yes, could you please provide the 

detailed design drawings? Could you also provide 

the detailed design drawings for the retaining wall? 

 

Q2: Is the proposed wall type an RE wall or an 

RCC wall?" 

please refer to the clarification  for query 

no. 66. 

68. Lot 1  
 Bagmati West 

Bridge 

"For the first bridge in Lot 1 (Bagmati West 

Bridge), the bridge pier will encroach into the 

existing irrigation canal structure. The proposed 

new bridge span is 25 m, whereas the canal width is 

approximately 39 m. 
 

Q1: Has approval been obtained from the Irrigation 

Department for this arrangement? If not, is it 

possible to increase the bridge span to avoid 

encroachment into the canal?" 

The design has been prepared in 

coordination with the Department of 

Irrigation (DoI) and the Employer will 

further coordinate with DOI, if needed.  
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69. Both  
 Major technical 

contradiction 

impacting 

methodology. 

"In some sections (for example: Lot 1 CH324+675 

~ CH324+875), the toe of the embankment slope in 

the cross-section drawings extends beyond the 

right-of-way boundary, and no retaining wall is 

proposed. 

 

Q1: Is a retaining wall required at this location? If 

yes, could you please provide the detailed design 

drawings? Will the cost of the retaining wall be 

paid as an additional BOQ item?" 

Though the detail cross section does not 

show the retaining wall, it has been 

proposed in the Plan and Profile of that 

chainage. The BOQ for the Lot-1 also 

includes the quantity for the retaining wall.  

70. Both Employer’s 

Requirements 

Employer’s 

Requirements 

Clause 3113 

(Lot 1 & 2) 

Median Fill "The Typical Drawings requiring 95% 

compaction for median fill contradicts Clause 

3113, which specifies the use of permeable granular 

material and planting, a condition incompatible 

with high compaction for vegetation survival. 
 

Q1: Could you please reconcile this contradiction 

by providing the confirmed detailed design, 

whether a planting soil layer is required, and the 

final required compaction/permeability standard 

for the vegetated median." 

The material and compaction of the median 

fill shall confirm to the relevant clause of 

the standard specification and the 

Employer’s Requirements. 

Preparation of median bed for plantation 

and planting of seedlings/plants along the 

median and any other location shall be as 

per Clause 2800-Bio Engineering” of the 

Standard Specification and the Engineer’s 

Requirements and as specified and 

instructed by the Engineer.  

. 
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71. 

 

Both 

 

 

 

BOQ 

 

 

 

Original BOQ 

Item 

2.2.3.11~13 

Original BOQ 

Item 2.3.4.11 

(Lot 1 & 2) 

 

Bio-engineering 

 

 

 

"The BOQ items for bio-engineering and 

landscaping (Items 2.2.3.11-13 and 2.3.4.11) lack 

detailed design drawings, making the 

specific planting schemes and installation effort 

unclear. 

Q1: Could you please provide the detailed design 

drawings that specify the planting schemes, typical 

cross-sections, and coverage density for the 

bio-engineering and landscaping works. " 

The activities prescribed in BOQ Item 2.2.3.11 

to 2.2.3.13 for both Lot-1 and Lot-2 shall be 

performed as per Clause 2800-Bio 

Engineering” of the Standard Specification / 

Engineer’s Requirements and as specified and 

instructed by the Engineer. 

Additionally the numbering for this BOQ item 

has changed please refer to the amendment 

sheets for further details 

72. Lot 2 Employers 

Requirement 

Employer’s 

Requirements 

Scope of 

Works (Lot 2) 
 

Boundary limits 
 

"The Scope of Works currently defines exclusions 

for the Bakaiya Bridge section (Chainage 346+800 

to 347+520) and the Nijgadh 

Intersection (Chainage 348+020 to 348+920). The 

Dudhaura Bridge in Lot 2 is also stated to be 

excluded, but its exact chainage limits are not 

defined. 
 

Q1: Could you Please provide the exact chainage 

limits for the exclusion of the Dudhaura Bridge 

(Km 363+687 is mentioned in the ESMP for 

elephant crossing) and clarify the Contractor's 

responsibilities for the interface/approach works 

between this contract section and the bridge." 

The chainage of Dudhaura Bridge is 363+567 

(at midpoint of the bridge structure) as per the 

plan and profile provided with the RFB 

document. The total length of 490 m. (Bridge 

Length 90 m.+ Approach Road Length of 400 

m) has been excluded from this contract. The 

construction of the bridge and the approach 

road is presently ongoing under Bridge Sector 

Office, Kathmandu, Bridge Branch Department 

of Roads (DOR). However, the contractor has 

to coordinate with the implementing project 

office and the contractor of the aforesaid 

project. 
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73. 

 

Lot 2 

 

 

 

 

 
 Embankment 

Construction/ 

Ground 

Improvement 

 

 

"The design contemplates high embankments in 

urban areas of Lot 2. The Contractor's General 

Obligations (GC 4.1) require construction in 

conformity with the Contract. Should unforeseen 

insufficient bearing capacity of the in-situ subgrade 

require ground improvement (example: piling, 

stone columns) or foundation 

strengthening (beyond scarification/compaction 

measures detailed in Clause 1003/1005) to ensure 

the stability of the Permanent Works:                                                                                                               

 

Q1: Does the requirement for such foundation 

measures constitute a Design Change/Variation 

under GC 13.1? If confirmed as a Variation, will 

the Engineer issue an instruction for the work, and 

will the cost of the ground improvement measures 

be measured and paid for separately at new agreed 

rates or as Dayworks?" 

The contractor shall execute the works in 

conformity with the Contract. Please refer 

to the RFB, Employer’s Requirements, 

drawings and other attached documents.  

74. 

 

 

 

Lot 2 

 

 

 

 
Scope of 

Works for Lot 

2 

 

 

 

 

Access through 

Excluded Sections 

 

 

 

The scope for Lot 2 explicitly excludes the 

KTFT junction (Km 348+020 to 

348+920), the Bakaiya Bridge section (Km 

346+800 to 347+520) and Dudhaura 

Bridge.                                                                            

 

A1: Yes, the Contractor will be granted 

unrestricted access for movement of 

personnel and equipment through the 

excluded sections which lie entirely within 

the Lot 2 alignment. 
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74. 

Continued 

 

Lot 2 Scope of 

Works for Lot 

2 

Access through 

Excluded Sections 
Q1: Will the Contractor for Lot 2 be 

granted unrestricted access for movement 

of personnel and equipment through these 

three excluded sections which sit entirely 

within the Lot 2 alignment?                                                                                           

 

Q2: Could the Employer provide the 

construction schedule of these excluded 

sections being executed by other 

contractors to allow the Lot 2 Contractor to 

plan logistics and interfaces? 

A2: the Employer will provide the 

construction schedule once starts 

implementation. 

75. Both ESIA Report 
Section 5.6, 

Public Hearing 

notes 

Pending Land Deed 

Transfer / ROW 

Access 

The ESIA mentions that deed transfers for some 

lands within the Right-of-Way (ROW) are still 

pending, which creates a risk of project delays and 

disputes.                                                             

 

Q1: Can the Employer confirm that all land within 

the 50m ROW will be fully under the legal 

ownership of the Department of Roads, and that the 

Contractor will be given unencumbered access 

without disputes with former landowners or 

occupiers, prior to the Commencement Date? 

Please refer to response for query 1, 2, 3 

and 6. /  
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76. Lot 1 ESIA Report 
Section 4.2.11, 

Figure 4.15 

and BOQ 

Tiger Corridor 

Mitigation in Lot 1 

The ESIA identifies a Tiger Movement corridor 

between approximately Km 327 to Km 

333 (entirely within Lot 1). The BOQ for Lot 1 does 

not appear to have specific large-scale mitigation 

structures (for example: extensive funnel fencing, 

noise barriers) which are concentrated in Lot 2.                                                     

 

Q1: Could the Employer clarify 

the specific mitigation measures required for this 

identified tiger corridor in Lot 1? If additional 

structures are required, will they be instructed and 

paid as a Variation? 

The referred mitigation measures proposed 

is mainly focused on Elephant movement 

which is concentrated in Lot-2. However, if 

any additional measures are required 

during execution of the contract, it will be 

dealt with the relevant provisions of the 

contract. 

77. 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

Employers 

Requirement 

 

 

 

 

 
 

Special 

Provisions to 

SS, Clause 109 

(2) 

"Measurement 

and Payment" & 

Original BOQ 

Item 2.1.2.1. 

 

 

 

 

 

 

Routine 

Maintenance 

Payment for Phase 

1 

 

 

 

 

 

SS Clause 109(2) states that payment for 

Maintenance of the existing road is at a rate 

per Km-Month for the entire construction period 

(Phase 1). It is unclear if the payable length reduces 

as sections of the new 4-lane road are completed 

and opened to traffic.                                                                                              

 

Q1: Will the Contractor be paid for the Routine 

Maintenance of the existing road for 

the full contract length for the entire duration of 

Phase 1, or will the payable length be progressively 

reduced as sections of the upgraded 4-lane road are 

completed and accepted?                                                             

 

A1: The Contractor will be paid for the Routine 

Maintenance of the existing road as specified in 

the specification for Phase 1. 

 

 

A2: In case of EOT, it will be dealt as per the 

relevant clauses of contract conditions.  

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details  
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77. 

Continued 

 

 

 

Both 

 

 

Employers 

Requirement 

 

 

Special 

Provisions to 

SS, Clause 109 

(2) 

"Measurement 

and Payment" & 

BOQ Item 

2.1.2.1. 

Routine 

Maintenance 

Payment for Phase 

1 

Q2: If an Extension of Time (EOT) is granted 

for Phase 1, will the Contractor be 

compensated for the maintenance work 

performed during the EOT period? If so, will 

the Engineer issue a Variation Order to 

increase the BOQ quantity (Km-Mon) for Item 

2.1.2.1 at the Contract Unit Rate? 

78. Lot 2 Employers 

Requirement 

SS Special 

Provisions, 

Clause 103a 

(1.3) 

"Measurement 

and Payment" 

& LOT 2 

(Original BOQ 

Item 2.1.2.7 

and 2.1.2.8) 

Payment Schedule 

for Office and 

Accommodation 

The payment schedule for the permanent office 

and accommodation buildings is heavily 

back-loaded: 50% on structural completion and 

50% on final completion/finishing. This 

represents a significant cash flow risk for work 

built early in Phase 1.                                                                                                      

 

Q1: Could the Employer agree to abandon the 

50/50 split and allow the Contractor to be paid 

for the construction of the permanent office and 

accommodation buildings (BOQ Item 2.1.2.7 

and 2.1.2.8) on a progressive basis, by 

submitting an application for payment based on 

the actual value of work executed (measured 

against the agreed unit rate build-ups) in the 

regular monthly Interim Payment Certificates 

(IPCs)? 

The payment schedule prescribed in “1.3 

Measurement and Payment” under clause 

“103 (a) Office, Accommodation Buildings 

and Site Laboratory” of the Employer’s 

Requirements remains unchanged. 

 

Additionally the numbering for this BOQ 

item has changed please refer to the 

amendment sheets for further details 
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79. Both Employers 

Requirement 

SS Special 

Provisions, 

Clause 202 

(2)(h) 

Logistics of 

Dismantled Utility 

Materials 

SS Clause 202 (2)(h) requires the Contractor to 

handover dismantled utility materials (electrical 

poles telephone cabinets etc.) to the “concerned 

Nepal Electricity Office.” 

Please clarify the logistical procedure: Will the 

Contractor be responsible for transporting these 

materials to the central NEA depot or to the local 

NEA office? What documentation will be 

required to certify the handover is complete? 

Any  dismantled utility materials by the 

Contractor based on instruction from the  

Engineer shall be handed over to the 

concerned party as instructed by the 

Engineer. 

80. 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

Employers 

Requirement 

 

 

 

 

 

 

 

 

Sub-Clause 

14.13 (Final 

Payment) & 

SS Special 

Provisions 

Clause 2815 

(Payment) 

 

 

 

 

 

 

 

 

Final Statement and 

Bio-engineering 

Retention 

 

 

 

 

 

 

 

The contract's General DNP for Phase 1 is 1 

year. However, the Compensatory Plantation 

has a long-term 5-year caring/maintenance 

obligation , for which the final 50% payment is 

retained under Clause 2815.                                                            

 

Q1: In the event of plant failure during the 

5-year period due to factors outside the 

Contractor's control (for example: Exceptional 

Events such as unusual severe drought/flood or 

third-party damage), will the Contractor still 

be held solely responsible for re-establishment 

at his own cost, or will re-establishment in 

such cases be instructed and paid as a 

Variation?                                                                                       

A1: In the event of failure during 

caring/maintenance period, it will be dealt 

as per the relevant clauses of contract 

conditions. 

A2: The payment of second installment of 

50% for Bio-engineering works shall be 

made upon completion of the 1-year DNP as 

per clause 2815 of the Employer’s 

Requirements. 
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80. 

Continued 

Both Employers 

Requirement 

Sub-Clause 

14.13 (Final 

Payment) & 

SS Special 

Provisions 

Clause 2815 

(Payment) 

 

Final Statement and 

Bio-engineering 

Retention 

 

Q2: Does the issuance of the Final Statement 

and Final Payment for the entire Phase 1 

Upgrading Works (Sub-Clause 14.13) have to 

wait until the 5-year maintenance period for 

the Compensatory Plantation is complete, or 

can the Final Statement for Phase 1 be issued 

upon completion of the 1-year DNP, with the 

remaining 50% for bio-engineering being 

covered by an acceptable long-term security? 

 

81. Both Employers 

Requirement 

SS Special 

Provisions, 

Clause 124 

"GIS Data 

Creation" 

GIS Data Creation 

Requirements 

The clause requires the submission of as-built 

drawings in a GIS (*.shp) format suitable for 

transferring to the GIS database. 

 

Q1: Please provide a detailed data schema or 

template for the required GIS data, including 

the required coordinate system, attribute fields, 

and data structure, to ensure compatibility with 

the Employer's database. 

 

 

The referred detailed data schema or 

template for the required GIS data and 

others as required will be made available 

after award of the contract. 
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82. Both RFB 
Section III 

EQC 

 Financial Capability (Ref: Page 61, Section III, 

Number (iii)) 

The requirement states that audited balance sheets or 

other acceptable financial statements for the last five 

years shall be submitted to demonstrate the current 

soundness of the Proposer’s financial position and 

prospective long-term profitability. 

Query: 

Does this requirement imply that the Cash Flow from 

Operating Activities in Form FIN-3.1 must be positive? 

If so, is it required to be positive only for the latest year, 

or for all five years of the audit report? 

The bidder shall submit audited balance 

sheets or other acceptable financial 

statements for the last five years as 

specified in the bid document. 

83. Both RFB 
Section III 

EQC 

 Exchange Rate (Ref: Page 60, Section III, 

Notes) 

The Bid Document mentions that the USD 

equivalent for construction turnover or financial 

data should be based on the exchange rate 

prevailing on the last day of the respective 

calendar year. 

Query: 

For the year 2024/2025, which specific date 

should be used for rate conversion? 

For the year 2024/25, the exchange rate of 

USD prevailing on 31st December 2024 shall 

be used.  
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84.  Both 
General Query  Contract Title / Package Name 

Since the Contract Title is the same for both 

packages (Lot 1 and Lot 2), we seek 

clarification on the exact name to be used for 

each package in the bid submission. 

Please refer to response for query no. 

37   

85. Both RFB 
ITB  Joint Venture Experience and Scope (Ref: 

ITB 11.6, iii) 

The ITB states that the Joint Venture 

Agreement should specify the scope and parts 

of the contract to be carried out by each JV 

member, corresponding to their respective 

experience and capacity. 

Query: 

If a particular experience certificate of the first 

JV partner is submitted in the Specific 

Experience Form, and similar work is to be 

performed in this upcoming project, should the 

Joint Venture Agreement explicitly state that 

the first partner will execute that portion of 

work corresponding to their demonstrated 

experience? 

The Bidder shall clearly specify, in the 

Joint Venture Agreement, the scope and 

portions of work to be executed by each JV 

partner for the contract as specified in the 

RFB. 
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86. Both RFB 
ITB EGP Portal 

Registration and 

Joint Venture Bid 

Submission 

As per the bidding document, only the lead partner of 

a Joint Venture is required to register and submit the 

bid through the EGP portal. This requirement creates 

practical and operational difficulties, particularly 

where the lead partner is an international firm 

unfamiliar with Nepal’s e-GP system or unable to 

complete registration and submission within the 

available timeframe. We kindly request the Employer 

to review and rectify this provision by allowing bid 

submission by any Joint Venture member duly 

authorized through a Power of Attorney, in order to 

facilitate smooth and timely bid submission. 

The Bidder shall have the option of 

submitting their bid through e-GP or hard 

copy in person or delivered through 

courier. Please refer to the Addendum No. 

2. 

87. Both  
General Query Tree Cutting Please obtain and provide us written approval for tree 

cutting, if required during construction, from the 

Forest Department and all concerned authorities, 

including the Federal and Provincial Governments. 

Please refer to response for query no. 1  

88.  Lot 2 RFB 
ITP Exchange rate With reference to ITB 19.1 for Lot 2, the required 

Bank Guarantee amount is USD 1.6 million. As per 

the bidding provisions, the applicable exchange rate is 

the selling rate published by Nepal Rastra Bank 28 

days prior to the initial/original bid opening date, i.e., 

9 December 2025. On that date, the selling rate was 1 

USD = NPR 144.42, which results in an equivalent 

amount of NPR 231,072,000. Kindly confirm whether 

this understanding and calculation are correct. 

As specifird in the RFB the bidder shall use 

the selling rate of USD, published by Nepal 

Rastra Bank, 28 days before the 

initial/original date of bid opening.  
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89. Both  
General Query Power of Attorney Can the Power of Attorney for the currently 

forming Joint Venture for this contract be granted 

to a representative from the second partner? 

Please refer to the Clause 11.6  and 20.3 

of ITB and the respective BDS, in relation 

to Power of Attorney and formation of JV 

which are self-explanatory.  

90. Both  
General Query Notarization We kindly request clarification on which specific 

documents are required to be notarized. 
All supporting documents submitted as the 

evidence and the documents translated in 

English are required to be notarized. 

91. Both  
General 

Query- 

Request 

Discount We respectfully request that any additional 

discount letters be rejected in cases where no such 

discount has been explicitly mentioned in the Letter 

of Bid – Financial Part. Enforcing this requirement 

will ensure fairness, maintain uniformity in 

evaluation, and uphold the transparency and 

integrity of the bidding process. 

Please refer to ITB Clause 14.4, any 

discount that bidders may offer, shall be 

applicable if quoted in the Letter of 

Bid-Financial Part.  

92. Both RFB 
ITP Bid Submission In light of the widespread concerns and ongoing 

speculation regarding possible alterations to bids 

submitted through PPMO, we respectfully request 

that bidders be allowed to submit the Financial Bid 

in hard copy also on the same day. This measure 

would significantly enhance transparency, 

safeguard the integrity of the bidding process, and 

minimize any scope for price manipulation, thereby 

reinforcing confidence among all stakeholders. 

please refer to response for query no. 86 
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93. Both  
General Query Quarry site Please identify the soil quarry site and the 

availability of riverbed materials, including 

quarry locations, along with the necessary 

approvals from the Federal Government, 

Provincial Government, and all concerned 

authorities. 

please refer to response for query no. 7 to 

11.  

94. Both  
General Query Camp site Can you please identify a suitable location for 

establishing the site camp for the bidder? 
Please refer to “Clause 117 Contractor’s 

Establishment on Site” of the Employer’s 

Requirements. 

95. Both RFB 
ITB 11.6  As per Additional clauses: point no. i & ii 

under ITB Cl. 11.6, it slightly tends to 

understand that the Authorized Representative 

of the JV shall be the personnel from the Lead 

Partner of the Joint Venture. Hence, we 

request you to clarify the following: 

 

Q 

Should the Authorized Representative of the 

Joint Venture be only from the Lead Partner / 

Lead Member? Or may be from either parties 

of the JV? 

please refer to response for query no. 89 
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96. Both RFB 
EQC 4.2(b)  For the need of clarification, we hereby 

like to give you an example of a completed 

contract as detailed below: 
 

Contract Agreement Date: 2014 A.D 

Contract Completion Date: Mid of 2017 

A.D 
< 

In this scenario, please clarify the 

following: 
 

Q 

Is the production rate of such key 

construction activities that has been 

completed in the years 2014, 2015 & 2016 

valid under the requirement of Criteria 4.2 

(b)? 

Or, are the key activities that are 

completed after 1st January 2017 to the bid 

submission deadline only valid for the 

evaluation? 

Please refer to the production rate of the 

items as given in 4.2 (b) of Specific 

Experience of a contract that has been 

substantially completed or under 

implementation between 1st January 2017 

and Bid submission deadline, shall be 

considered.  
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97. Both RFB 
EQC 4.2 (a) ii, 

4.2 (b) & 4.2 

(c) 

 To meet the requirement under these Criteria 

4.2 (a) ii, 4.2 (b) & 4.2 (c), please clarify the 

following: 

Q 

For contracts under which the Bidder 

participated as a joint venture member or 

Subcontractor, should the Bidder’s 

participation / Bidder’s share value be 

considered for the evaluation or not? 

For the criteria under 4.2 (a) (i) the 

Bidder’s participation / Bidder’s share 

value will be considered for the evaluation, 

for contracts under which the Bidder 

participated as a joint venture member or 

Subcontractor.    

98. Both RFB 
EQC 4.2 (a) ii  As per Criteria 4.2 (a) ii, there is not mentioned 

any specific time bar for such FIDIC and MDB 

Contracts which should have been completed 

within such time bar. Hence, please clarify the 

following 

Q. 

Is there any specified time bar for such 

evaluation? 

Or, shall any such FIDIC or MDB contracts 

that have been completed in any year be valid? 

There is no such specified timeframe for 

evaluation for the contracts that have been 

satisfactorily and substantially completed 

for the criteria

 under 4.2 (a) (ii). 
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99.  Both 

 

 

 

 

 

 

 

 

 
 Request for 

Amendment 

 

 

 

 

 

 

 

 

 

We request you to consider the following for the 

amendment of this clause: 

1. The Contract’s purpose is to acquire and deploy a 

qualified Contractor’s representative who may be 

an employee of any partner of the JV. Such criteria 

of key personnel only from the Lead partner seems 

unjust for the other JV partners. 

2. Most of the JV partners are Domestic 

Contractors; hence, it is the appropriate opportunity 

for Nepali Contractors to work with such 

responsibility and to achieve valuable experience in 

future. Since this contract is in Nepal, domestic 

preference and advantages should be given to the 

Nepali Contractors. 

Hence, considering the above facts, we request to 

amend as per the following: 

The Contractor’s representative shall be a full-time 

employee of the Bidder (in the case of joint 

ventures, of any Partner) for at least 1 year prior to 

the date of bid submission deadline. 

 

The requirement prescribed for 

Contractor's Representative in the RFB 

document remains unchanged. 
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100. Both 

 

 

 

 

 

 

RFB 

 

 

 

 

 

EQC 3.2 

(Average 

Annual 

Construction 

Turnover) 

 

 

 

 

 

 

 

 For the need of clarification, we hereby like to give you 

an example as detailed below: 

Let, 

There are three Companies named X, Y & Z. 

Joint Venture of (X + Y) participates as a bidder for LOT 

1, where company “Y” is the Lead Partner of the JV. 

Similarly, Joint Venture of (X + Z) participates as a 

bidder for LOT 2, where company “Z” is the Lead 

Partner of the JV. 

It means, the Company “X” is participating with different 

Lead partners for different individual lots and meets the 

minimum 25% requirement criteria of average annual 

construction turnover of each individual lot. 

And both the Lead parties “Y” and “Z” individually meet 

the criteria for Average Annual Construction Turnover 

for combined LOT 1 and LOT 2, i.e. Minimum 58 

million USD. 

In the above scenario, please clarify the following: 

Q. If there is a chance of awarding LOT 1 for JV (X + Y) 

and LOT 2 for (X + Z), should the average annual 

construction turnover of the company “X” be aggregated 

and assessed to meet the requirement of multiple 

contracts (i.e. 25% of the combined requirement of LOT 

1 & LOT 2)? 

For award of both the Lots lots, Bidders 

(including each of the JV members)  shall  

meet the combined requirements for both 

lots specified in the qualification 

requirements 
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101. Both 

 

 

 

RFB 

 

 

EQC  We kindly request your clarification on the 

interpretation of the term “multi-lane” in this 

context. Specifically, we would like to confirm 

whether: 
 

A two-lane (double-lane) road/bridge project 

is considered acceptable as a multi-lane 

contract, or 
 

The requirement strictly refers to four-lane or 

more road/bridge projects. 

In addition, we would appreciate your 

guidance on the financial requirement related 

to experience certificates. Kindly clarify 

whether the Contract Price Adjustment (CPA) 

mentioned in the experience certificate is 

considered acceptable for meeting the required 

contract value, or if any other specific 

valuation (such as revised contract amount or 

payment received) is required. 

 

 
 

In the criteria 4.2 (b) under specific 

experience, the term “multilane bridge/ 

viaduct” refers to bridge/viaducts having 

two or more lanes. 

Please refer footnote under 4.2 a (i) of 

Qualification Requirement. 
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102. Both  
General 

Query/Request 
RE Wall It is prescribed at the tender that the Re Wall 

should be at the part of the design Build. But 

there is no mention of the technical 

specification as well as the System provider at 

the Bid Document. Since it is a specialized 

Job, we would like to request you to amend the 

Bid document with the requirement of the Re 

wall specification as well as the System 

provider qualification criteria should be 

mentioned. There are lot quality of issues of 

the Re Wall structures to avoid any issues there 

should be clarity at the Specifications as well 

as the System provider along with the 

qualification criteria 

There is no provision for RE Wall in both 

Lot-1 and Lot-2. 

103. 

 

 

 

 

 

Both 

 

 

 

 

 

RFB 

 

 

 

 

 

EQC 

 

 

 

 

 

 

 

 

 With reference to the qualification requirement 

stated in the bidding document, which mentions: 

“Construction of four or more lane highways with 

at least 80 Lane-Kilometers that has been 

satisfactorily and substantially completed.” 

We would like to submit that our firm has 

successfully completed four-lane (four-lining) road 

work of 58.10 km, as supported by the attached 

completion certificate issued by the competent 

authority. 

Please refer to the  requirement  specific 

experience requirement under the criteria 

4.2 (a) (i) for “Construction of four or more 

lane highways with at least 80 

Lane-Kilometers (Number. of Lanes 

multiply by Length in Km) that has been 

satisfactorily and substantially completed” 

as well as the value of contract. . 
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103. 

Continued 

 

 

 

Both 

 

RFB 

 

EQC 

 

 

Since the project scope involved 4-lane 

construction, the total lane-kilometers achieved for 

this completed stretch is calculated as: 

 

58.10 km × 4 lanes = 232.40 Lane-Kilometers, 

which exceeds the minimum requirement of 80 

Lane-Kilometers as stated above. 

 

Therefore, we understand that this completed work 

meets and qualifies under the mentioned criteria. 

We kindly request your confirmation on the same, 

so that we may proceed confidently in our bid 

preparation. 

104. 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

RFB 

 

 

 

 

 

 

EQC 4.2 (a) iii  

 

 

 

 

 

 

 

 

 

 

 

Request for 

Modification and 

Relaxation 

 

 

 

 

 

 

With reference to the above-mentioned bidding opportunity, 

we have carefully reviewed the qualification requirements 

under Clause 4.2 (a) ii, which specifies the following 

conditions: 

 

Participation in at least one (1) civil works contract in Nepal 

based on FIDIC or MDB contract documents with minimum 

contract value as: 

USD 39.00 million for Lot-1 

USD 45.00 million for Lot-2 

USD 45.00 million for combined Lot-1 & Lot-2 

 

OR 

Participation in civil works contracts in at least two 

countries, with the minimum value as stated above, out of 

The requirements as specified in the RFB 

remain unchanged.   



Government of Nepal 
Ministry of Physical Infrastructure and Transport 

Department of Roads 
Development Cooperation Implementation Division 

STRATEGIC ROAD CONNECTIVITY AND TRADE IMPROVEMENT PROJECT (SRCTIP) 

CLARIFICATION ON REQUEST FOR PRPOSAL (RFB) 

Contract No. SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

CLARIFICATION NO. 1 

                                                 Page 58 of 70 

S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

104. 

Continued 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

RFB 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

EQC 4.2 (a) iii 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Request for 

Modification and 

Relaxation 

which one (1) contract must be based on FIDIC or MDB 

contract documents. 

 

We, have successfully completed several highway 

infrastructure projects of similar nature in India under 

MoRTH specifications, with proven experience in 

rehabilitation, up-gradation, and multi-lane highway 

construction. The details of such projects are summarized 

below: 
 

However, we wish to respectfully submit that: 
 

All the above projects were executed under MoRTH 

specifications, not under FIDIC or MDB contract 

frameworks. 

We have completed projects only in India, and not in a 

second country, as required under the alternative condition. 

Therefore, we do not currently meet the mandatory 

FIDIC/MDB and multi-country experience criteria, although 

the nature and scale of work performed by us are technically 

similar and relevant to the project scope. 

In view of the above, we are unable to submit our bid under 

the present qualification conditions. 

Hence, in the interest of fair competition and wider industry 

participation, we kindly request your good office to consider 

modifying or relaxing the following criteria in the bid 

qualifications: 

• Mandatory experience under FIDIC or MDB 

contract documents, and 

• Requirement of civil works experience in at least 

two countries. 
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105. Both RFB 
ITB 11.3 (d)  Please clarify whether the “Build-up of Unit Rates” 

requires detailed rate analysis for each listed item, 

including breakdown of materials, labor, 

equipment, overheads, and profit, or whether a 

summarized build-up in a specific format 

acceptable to the Employer is sufficient. 

Yes, the “Build-up of Unit Rates” requires 

detailed rate analysis for each listed item, 

including breakdown of materials, labor, 

equipment, overheads, and profit.. Please 

refer to the Addendum No. 2 also.  

106. Both RFB 
ITB 11.3  In a Joint Venture arrangement where: 

• Similar work experience and contract 

value requirements are substantially met 

by one JV partner (foreign partner), 

• Turnover requirements are partially met 

by the local partner (e.g., 25%), and 

• Key manpower and technical capacity 

requirements are fulfilled by the foreign 

partner, 

Please clarify whether the local partner may act as 

the Lead Member with more than 51% 

participation, provided that the JV, as a whole, 

satisfies all qualification and eligibility 

requirements stated in Section III of the bidding 

document. 

Please refer  Eligibility and Qualification 

Criteria (EQC) in Section III of the RFB.   
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107. Both RFB 
EQC 1.4  We respectfully request clarification on whether the 

Employer would consider allowing the 

Contractor’s Representative and other key 

personnel from any JV partner, provided they fully 

meet the academic qualification and experience 

requirements specified in the bidding documents. 

Please refer to the Eligibility and 

Qualification Criteria (EQC)  1.4 in the  

Section III of the RFB which remains 

unchanged. 

 

108. Both RFB 
EQC 4.2 (a)  a) Please clarify whether the term “civil works 

contracts” includes all categories of civil 

infrastructure projects (such as roads, bridges, 

buildings, canals, etc.) or is limited exclusively to 

road works. 

b) Regarding the requirement that at least one 

contract be based on FIDIC or MDB contract 

conditions, please clarify whether such experience 

may be from the bidder’s home country, or if it 

must be from a foreign country. 

a) Yes, the term “civil works contracts” 

includes all categories of civil 

infrastructure projects. 

b) The lead member of the JV shall have 

the experience of civil work contract as 

prescribed in “4.2 (a) (ii)” under “4. 

Experience” – One civil works contract in 

Nepal based either on FIDIC or MDB 

contract document  

OR  

experience of civil contract as prescribed in 

“4.2 (a) (ii)” under “4. Experience” in at 

least two countries, out of which one civil 

contract shall be based either on FIDIC or 

MDB contract document. 
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109. Both RFB 
EQC 4.2 (c)  Please clarify whether this requirement refers to 

any civil works contract with a total contract value 

of at least USD 10 million, irrespective of the type 

of infrastructure project, provided that ESMP 

implementation was carried out in compliance with 

contract requirements. 

Please refer to the response for query no.         

35 

110. Both RFB 
ITB 22.1 Extension of 

Submission 

Deadline 

Considering the size and complexity of the 

project, preparation of separate technical and 

financial proposals for each lot, detailed resource 

planning, and review of extensive Environmental 

and Social requirements, we respectfully request 

an extension of the bid submission deadline by 

thirty (30) days from the existing date. 

 Please refer to the Addendum No. 1. 

111. Both  
General Query Drawings General Note on all structure drawings provides 

the details for Lap Length, where for M35 grade 

of concrete and more than 50% lap is to be 

provided lap length equal to 77.22D. We would 

like to request the Employer to confirm this 

General Note. Similarly, there in many drawings 

the Rebar Type is Fe 500 D, whereas the 

Standard Specification of Bridges and Road 

remains silent on this regard. So please clarify 

the material grade of reinforcement and lap 

length. 

The contractor shall execute the contract 

works confirming and complying to the 

contract documents. 
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112.   
General Query  No BoQ item was found for the Contractor’s 

Camp Establishment. 
please refer to  Employer’s Requirements 

Clause 117 Contractor’s Establishment on 

Site. 

113. Both RFB 
EQC 4.2.a.ii  Participation as a prime contractor, joint venture 

member, management contractor, or subcontractor, 

in civil work contracts in at least two countries with 

the minimum value given below, which are 

satisfactorily and substantially completed, out of 

which one (1) contract is based on FIDIC or MDB 

contract document: 

(a) USD 39.00 million for Lot-1; 

(b) USD 45.00 million for Lot-2; 

(c) USD 45.00 million for both Lot-1 and Lot-2 

combined qualification. 

Please clarify whether “two countries” includes the 

home country or should be outside the home 

country of the bidder, and also whether for Lot-1 

and Lot-2 combined, USD 45.00 million is 

sufficient. Also, please clarify whether only one 

project should be under FIDIC or MDB, and the 

other may be under a similar contract. 

Please refer to response for query no. 109  
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114. Both  
General Query  The Tender Document is silent for the 

Relocation of Public Utilities and RAP 

implementation. Please clarify the role of the 

Contractor for RAP implementation. 

 

please refer to response for query no. 1 to 6   

115. Both  
General Query  Due to the proximity of construction sites for 

new bridges and existing bridges, where 

superstructure gap of 2–4 m is shown in the 

drawings, this seems to be insufficient for the 

abutment protection work in all bridges. The 

Tender is silent on this matter. 

please refer to Clause 907 which specifies 

different methodology and precaution to be 

undertaken for foundation works. The 

required cost for the precautions for 

abutment protection is to be included by 

the Bidder in the cost of the foundation 

work for the bridges.  

116. Both  
General Query  The Tender Document is silent on 

Confirmatory Boring work. Please verify 

whether the Contractor is obliged to carry it 

out or not. As no separate clause has been 

mentioned for this, what will be the case if the 

Confirmatory Boring contradicts with the 

Tender Drawings? 

The confirmatory boring will only be 

conducted if the site condition demands.  

and as instructed by the engineer. 
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117.   
  It is found that the Urban Road section of 

the roadway has 50.00 m formation width, 

including the utility corridor, drain, foot 

track, and cycle lane. In some 

cross-section drawings, the formation 

width exceeds the ROW, where the 

retaining wall is missing. 

The urban road cross-section has been 

designed to fit within a 50 m right of way 

(ROW). Retaining walls are proposed 

where required.  

118. Both RFB 
ITB XXX Electronic Bid 

Submission 

 

JV Condition 

We respectfully request that the Bid Data 

Sheet be amended to clearly provide that in 

the case of a Joint Venture, the Joint 

Venture itself is the bidder, and by a or 

through a JV authorized identification or 

email, duly be authorized under the Joint 

Venture Agreement may participate in the 

bid and bind the Joint Venture, without 

reference to a "lead member." This 

amendment will ensure consistency with 

legal principles, eliminate ambiguity, and 

align the instructions with established 

practice in public procurement. 

Please refer to response to query no. 89    
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

119. Both RFB 
EQC 3.2 

Average 

Annual 

Construction 

Turnover 

 [TRANSLATED FROM NEPALI] 

As per the requirement of Average Annual 

Construction Turnover under Eligibility and 

Qualification Criteria Clause 3.2, the General 

Practice of the World Bank Guidelines / 

Standard Bidding Document requires that the 

bidder’s average annual construction turnover 

should be calculated based on the best three (3) 

years out of the last three (3) financial years. 

Please refer to response for query no. 17 

120. Both RFB 
EQC 4.2 (a)  [TRANSLATED FROM NEPALI] 

Under the World Bank Guidelines / Standard Bidding 

Document, this clause is marked as N/A for Each 

member . However, in this bidding document, the 

requirement is stated as follows: 

Participation as a contractor, joint venture member, or 

subcontractor, in at least one multilane road/bridge 

contract that has been satisfactorily and substantially 

completed between 1 January 2017 and the bid 

submission deadline, where the value of the bidder’s 

participation exceeds 10% of the requirement. 

We request you to amend this as per world bank 

standard practice 

In accordance with the flexibility provided under 

the World Bank Standard Bidding Document 

(SBD), the Employer may specify that certain 

qualification criteria be met by each member of a 

Joint Venture, particularly where the active 

participation and capacity of all partners are 

critical for successful project execution. 

Accordingly, the clause has been included in 

agreement with the WB, to ensure that all JV 

members possess the minimum specific 

experience requirement under clause 4.2 (a) to 

effectively perform their respective roles and 

responsibilities under the Contract. 
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

121. Both RFB 
EQC  [TRANSLATED FROM NEPALI] 

In 4.4(b) where it is mentioned that Each 

Member must meet at least 10% of the 

requirement of one of the key activities in (i) or 

(ii), it is mentioned as N/A in the World Bank 

Guideline and Standard Bidding Document, as it 

appears that the contract has been published with 

the aim of inviting only limited construction 

businessmen to compete, it is requested to amend 

this point and make it more competitive. 

 Please refer to the clarification  for query 

no. 121 

122. Both RFB 
ITB 20.3 Nomination of 

Authorized 

Representative 

(AR) 

ITB 20.3 specifies that the Authorized 

Representative (AR) must be nominated by the 

Lead Member of the JV and have full authority 

during bidding and contract execution. 

Question 

Is it mandatory for the AR to be from the Lead 

Member, or can the AR be nominated from any 

member of the JV? 

Please refer to response for query no. 13, 

89, and 99. 

123. 

 

 

Both 

 

 

RFB 

 

 

EQC 1.4 

 

 

 

 

 The Contractor’s Representative (CR) must be a 

full-time employee of the Lead Member for at least 

one year prior to bid submission, and the majority of 

key personnel should belong to the Lead Member. 

 

 Please refer to response for query no. 13, 

89, and 99  
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

123. 

Continued 

Both RFB EQC 1.4 Question 1: 

Can the CR be considered eligible if he/she has been 

involved in the project through the JV for more than 

one year, rather than being employed directly by the 

Lead Member company? 

Note: The company itself is the Lead Member of the 

JV. 

Question 2: 

How will the Employer verify that the CR belongs to 

the Lead Member? Will a CV or experience letter be 

sufficient? 

124. Both RFB 
EQC Financial 

Requirements – 

Section III, Clause 

4.2 

The financial eligibility requirement specifies a 

certain value. 

Question: 

Can the requirement be fulfilled by providing multiple 

certificates, cumulatively meeting the threshold? 

Please refer to the  requirement under 

Clause 4.2 (a) (ii) of Section III of RFB 

which is self explanatory.  

125. 

 

 

 

 

  
 Drawings and BOQ 

Clarifications 

 

 

 

 

Question 1: 

The drawings of the office building mentioned in 

BOQ Lot 2, Items 17 and 18, are not provided. 

Can the Employer provide these detailed 

drawings? 

Question 2: 

A1: For this query, please refer to the 

clarification provided for Query No. 14 

above. 

A2: The provision of erecting street lamps 

to be executed under “1. Provisional Sum” 

of the BOQ remains unchanged. 
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

125. 

Continued 

Drawings and BOQ 

Clarifications 
The provision of erecting street lamps is included 

as PS items under BOQ Item No. 7 and is to be 

paid as a lump sum. Can this be converted to 

unit-rate payment based on the required 

quantity? 

126.   
 Technical 

Specification – 

Survey and Design 

Software 

Clause 106 specifies Bentley software for survey and 

design. However, SW_Road is commonly used and 

recognized in ongoing projects in Nepal. 

Question: 

Can SW_Road be considered equivalent to Bentley 

for this project, and can the addendum be updated 

accordingly? 

Furthermore, can the verification requirement for 

SW_Road be waived, as it is for other software? 

The contractor may use alternative 

software complying with “Clause 106 

Survey and Setting Out” of the Employer’s 

Requirements. 

127.   
 Project Execution – 

Drainage and Site 

Issues 

Existing drainage conditions in the project area, 

especially in bazaar areas, may not match the design. 

Question: 

How should the Contractor handle situations where 

existing drainage outlets are choked or cannot be 

reopened due to public restrictions? 

The EIA report mentions that any natural or existing 

waterway shall not be blocked during project 

execution. 

These   issues will be needed to be dealt 

as instructed by the Engineer.  
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

128. Both RFB 
EQC Average Annual 

Construction 

Turnover (AACT) 

Reference: Section III – Evaluation and 

Qualification Criteria 

The bidding document requires AACT for 

the last five (5) years. As the bid submission 

date is 5 January 2026, and the statutory 

audit for FY 2081/082 may not be completed 

by that date, please clarify whether the 

Bidder may submit five preceding audited 

fiscal years (FY 2076/077 to FY 2080/081) 

along with official tax/audit extension 

documents. 

Please refer  Form “FIN – 3.1: Financial 

Situation and Performance” and related 

footnote of the RFB document. 

 

129. Both RFB 
EQC Asphalt Production 

Rate and JV Share 

Reference: Clause 4.2(a) and Form EXP 

4.2(b)(1) 

For Joint Venture bids, please confirm 

whether the JV participation percentage 

shall be applied to the total asphalt quantity 

executed, and whether, in Form EXP 

4.2(b)(1), the actual quantity performed by a 

JV member shall be calculated as: 

Total quantity in contract × JV participation 

percentage. 

Please refer to the   clarification  for 

query no. 97   
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S.No. Lot Document 
Chapter/ 

Section 

Subject/ 

title/Ite 
Queries Clarifications 

130. Both RFB 
EQC 4.2(c) ESMP Experience Reference: Clause 4.2(c) 

Where ESMP implementation is not 

explicitly stated in experience certificates, 

or where the project is ongoing, please 

clarify whether Interim Payment 

Certificates (IPCs) may be submitted to 

demonstrate compliance with the 50% 

ESMP experience requirement. 

Supporting Document substantiating the 

performance as required by the Clause 4.2 

(c) will be acceptable. 
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Contract No: SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2), Upgrading of Bagmati Pathlaiya section and Bridges along this section of Mahendra Highway 

(Km 313+450 to Km 366+878) has been amended as per the provision of the ITB-8 of the bidding document as follows: 

S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

1.  1 

(One) 

Request for 

Bid (Notice) 

Paragraph 5 

5. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the 

RFB Document during office hours (10:00 to 16:00 

(Nepal Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download 

the RFB document from http://www.bolpatra.gov.np after 

login. For electronic submission, a non-refundable fee of 

NPR 20,000.00 or equivalent for each lot shall be 

deposited as specified in the RFB document. A scanned 

copy (PDF format) of the bank deposit voucher/cash 

receipt must be submitted along with the electronic 

proposal files. The method of payment will be direct 

deposit to the following account. 

 Name of the Bank: Rastriya Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 10001002000100000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 

5. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the RFB 

Document during office hours (10:00 to 16:00 (Nepal 

Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download the 

RFB document from http://www.bolpatra.gov.np after login. 

A non-refundable fee of NPR 20,000.00 or equivalent for 

each lot shall be deposited as specified in the RFB document. 

Bank deposit voucher shall be submitted with Bid. In the 

case of e-submission scanned copy (PDF format) of the bank 

deposit voucher shall be submitted along with the  electronic 

proposal files. The method of payment will be direct deposit 

to the following account. Name of the Bank: Rastriya 

Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 1000100200010000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

2.  2 

(Two) 

 4. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the 

RFB Document during office hours (10:00 to 16:00 

(Nepal Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download 

the RFB document from http://www.bolpatra.gov.np after 

login. For electronic submission, a non-refundable fee of 

NPR 20,000.00 or equivalent for each lot shall be 

deposited as specified in the RFB document. A scanned 

copy (PDF format) of the bank deposit voucher/cash 

receipt must be submitted along with the electronic 

proposal files. The method of payment will be direct 

deposit to the following account. 

 

Name of the Bank: Rastriya Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 10001002000100000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 

4. Interested eligible Bidders may obtain further 

information from the Department of Roads, Development 

Cooperation Implementation Division, Strategic Road 

Connectivity & Trade Improvement Project, Chakupat, 

Lalitpur, , email: dorfcb@dor.gov.np  and inspect the 

RFB Document during office hours (10:00 to 16:00 

(Nepal Standard Time (NST)). 

 Bidders registered in the e-GP portal of the Public 

Procurement Monitoring Office (PPMO) shall download 

the RFB document from http://www.bolpatra.gov.np after 

login. A non-refundable fee of NPR 20,000.00 or 

equivalent for each lot shall be deposited as specified in 

the RFB document. Bank deposit voucher shall be 

submitted with Bid. In the case of e-submission scanned 

copy (PDF format) of the bank deposit voucher shall be 

submitted along with the  electronic proposal files. The 

method of payment will be direct deposit to the following 

account. 

 Name of the Bank: Rastriya Banijya Bank, Central Office 

Name of Office: Road Sector Development Project, 

Chakupat, Lalitpur 

Office Code No.: 337013511 

Office Account No. 1000100200010000 

Rajaswa (revenue) Shirshak No. 14229 

Swift Code: RBBANPKA. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

3. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 1 

(One) 

Request for 

Bid (Notice) 

Paragraph 7 

7. Bids, both the Technical Part and the Financial Part, 

must be submitted electronically to the address below on 

or before 12:00 hours (Nepal Standard Time), 5th 

January, 2026.For electronic bid submission, the bidder 

may inspect and or submit the bids by visiting electronic 

procurement portal http://www.bolpatra.gov.np of 

Public Procurement Monitoring Office (PPMO) of 

Government of Nepal. Bidders  shall deposit the fee of 

bidding document in the revenue account given above 

and the scanned copy of the bank deposit voucher shall 

be uploaded at the time of e-bid submission. For e-

submission, the bidder, in case of Joint venture, the lead 

member of the JV is required to register in the e-GP 

portal  https://www.bolpatra.gov.np for downloading 

and submitting the bid electronically.  Late Bids will be 

rejected. The Technical Part of the Bid will be publicly 

opened in the presence of the Bidders’ designated 

representatives and anyone who chooses to attend, at the 

address below on 12:15 hours (Nepal Standard Time), 

5th January 2026 The Financial Part shall remain 

unopened in the e-GP portal.until the second public 

opening of the Financial Part, following the evaluation 

of the Technical Part of the Bids. Financial Part of the 

Bid shall be downloaded and opened publicly only after 

the evaluation of Technical Part of the Bids, on the date 

and time notified to the Bidders.  

7. The Bidder may submit the Bid either in hard copy or 

electronically.  Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below 

on or before 12:00 hours (Nepal Standard Time), 26th 

January, 2026.  Late bids will be rejected. For electronic 

bid submission, the bidder may inspect and or submit the 

bids by visiting electronic procurement portal 

http://www.bolpatra.gov.np of Public Procurement 

Monitoring Office (PPMO) of Government of Nepal. 

Bidders  shall deposit the fee of bidding document in the 

revenue account given above and the scanned copy of 

the bank deposit voucher shall be uploaded at the time 

of e-bid submission. For e-submission, in the case of a 

Joint Venture, the lead member of the JV must be 

registered in the e-GP portal 

(https://www.bolpatra.gov.np) to download and submit 

the bid electronically. The Technical Part of the bid will 

be opened publicly at 12:15 (NST on the same day of 

deadline of bid submission in the presence of bidders’ 

representatives and anyone who chooses to attend, at the 

address below. The Financial Part will remain unopened 

with the Employer (in case of e-submission in the e-GP 

portal) until the second public opening, which will take 

place after the evaluation of the Technical Part. The date 

and time for the Financial Part opening will be notified 

to the bidders. 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

4.  2 

(Two) 

Request for 

Bid (Notice) 

Paragraph 6 

6. Bids, both the Technical Part and the Financial 

Part, must be submitted electronically to the address 

below on or before 12:00 hours (Nepal Standard Time), 

5th January 2026.For electronic bid submission, the 

bidder may inspect and or submit the bids by visiting 

electronic procurement portal http://www.bolpatra.gov.np 

of Public Procurement Monitoring Office (PPMO) of 

Government of Nepal. Bidders  shall deposit the fee of 

bidding document in the revenue account given above and 

the scanned copy of the bank deposit voucher shall be 

uploaded at the time of e-bid submission. For e-

submission, the bidder, in case of Joint venture, the lead 

member of the JV is required to register in the e-GP 

portal  https://www.bolpatra.gov.np for downloading and 

submitting the bid electronically.  Late Bids will be 

rejected. The Technical Part of the Bid will be publicly 

opened in the presence of the Bidders’ designated 

representatives and anyone who chooses to attend, at the 

address below on 12:15 hours (Nepal Standard Time), 5th 

January 2026  The Financial Part shall remain unopened 

in the e-GP portal.until the second public opening of the 

Financial Part, following the evaluation of the Technical 

Part of the Bids. Financial Part of the Bid shall be 

downloaded and opened publicly only after the evaluation 

of Technical Part of the Bids, on the date and time 

notified to the Bidders. 

6. The Bidder may submit the Bid either in hard copy 

or electronically. Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below 

on or before 12:00 hours (Nepal Standard Time), 26th 

January 2026.  Late bids will be rejected.   For electronic 

bid submission, the bidder may inspect and or submit the 

bids by visiting electronic procurement portal 

http://www.bolpatra.gov.np of Public Procurement 

Monitoring Office (PPMO) of Government of Nepal. 

Bidders  shall deposit the fee of bidding document in the 

revenue account given above and the scanned copy of the 

bank deposit voucher shall be uploaded at the time of e-

bid submission..  For e-submission, in the case of a Joint 

Venture, the lead member of the JV must be registered 

in the e-GP portal (https://www.bolpatra.gov.np) to 

download and submit the bid electronically. The 

Technical Part of the bid will be opened publicly at 12:15 

(NST on the same day of deadline of bid submission in 

the presence of bidders’ representatives and anyone who 

chooses to attend, at the address below. The Financial 

Part will remain unopened with the Employer (in case of 

e-submission in the e-GP portal) until the second public 

opening, which will take place after the evaluation of the 

Technical Part. The date and time for the Financial Part 

opening will be notified to the bidders. 
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In 
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5. 

 

 

 

 

 

 

 

 

 

 

 

 

 1 (one) Bid Data 

Sheet: 

ITB 11.3(d) 

 

 

 

 

 

 

 

 

 

 

The Bidder shall submit the following additional 

documents in the Financial Part of its Bid: Build Up of 

Unit Rates of Asphalt Concrete, Dense Bituminous 

Macadam, WMM, GSB, Embankment filling, Cement 

Concrete of grade M20, M25, M30, M35. 

The Bidder shall submit the analysis of the rates (build-up of 

unit rates) of the following items as the additional document 

in the Financial Part of its Bid: 

(i) (i) BOQ item No. 6.1.1 (7)  “Bituminous Concrete: Providing 

and laying Asphalt concrete…….”  

(ii)  BOQ item No. 6.1.1  (6 ) “Providing and laying Dense 

Bituminous Macadam using crushed aggregates of specified 

grading… …” er  

(iii)  BOQ item No, 6.1.1.(3) “Wet Mix Macadam: Providing, 

laying, spreading and compacting graded stone aggregate…” 

(iv)  BOQ item No. 6.1.1.(2) “Granular Sub-Base Material: 

Providing and laying granular subbase on…..”  

(v)  BOQ item No. 5.1.1 (2)“Construction of embankment by 

filling with approved suitable Material……” 

 (vi)  BOQ item No. 7.1.1. (6) “Providing and laying of 

plain/reinforced cement concrete complete for M 20 …”),  

(vii)  BOQ item No. 7.1.1 (10) “Providing and laying of 

plain/reinforced cement concrete complete for M 35…” 

(viii)  BOQ item No. 15.1.1 (1) “Providing and laying of 

reinforced /prestress cement concrete complete for M 50 …”  

6. 

 

 

 

 2 

(Two) 

 

 

Bid Data 

Sheet: 

ITB 11.3(d) 

 

The Bidder shall submit the following additional 

documents in the Financial Part of its Bid: Build Up of 

Unit Rates of Asphalt Concrete, Dense Bituminous 

The Bidder shall submit the analysis of the rates (build-up 

of unit rates) of the following items as the additional 

document in the Financial Part of its Bid: 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

6. 

Continued 

2 

(Two) 

 

 

 

 

 

Macadam, WMM, GSB, Embankment filling, Cement 

Concrete of grade M20, M25, M30, M35. 
(i) BOQ item No. 6.1.1 (7)  “Bituminous Concrete: 

Providing and laying Asphalt concrete…….”  

(ii)  BOQ item No. 6.1.1  (6 ) “Providing and laying 

Dense Bituminous Macadam using crushed aggregates of 

specified grading… …”  

(iii)  BOQ item No, 6.1.1.(3) “Wet Mix Macadam: 

Providing, laying, spreading and compacting graded stone 

aggregate…” 

(iv)  BOQ item No. 6.1.1.(2) “Granular Sub-Base 

Material: Providing and laying granular subbase on…..”  

(v)  BOQ item No. 5.1.1 (2)“Construction of embankment 

by filling with approved suitable Material……” 

 (vi)  BOQ item No. 7.1.1. (4) “Providing and laying of 

plain/reinforced cement concrete complete for M 20 …”  

(vii)  BOQ item No. 7.1.1 (3) “Providing and laying of 

plain/reinforced cement concrete complete for M 35…” 

(viii)  BOQ item No. 15.1.1 (1) “Providing and laying of 

reinforced /prestress cement concrete complete for M 50 

…”  

7. 

 

 

 

 

 

 Both 

 

 

 

 

 

Bid Data 

Sheet:  

ITB 21.1 

 

 

 

The text of ITB 21.1 is deleted and replaced with the 

following: 

The Bidder are required to submit the bid electronically 

through e-GP portal of Government of Nepal in the 

manner as specified in ITB Clause 22.1, 

The following text is added at the end of ITB 21.1:  

Bidders shall have the option of submitting their Bids: 

(i) in hard copy, submitted by hand/in person 

or delivered by courier; or  
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

7. 

Continued 

Both  

Bid Data 

Sheet:  

ITB 21.1 

(ii) electronically through e-GP System of 

Government of Nepal in the manner 

specified in ITB Clause 22.1. 
 

The choice for bid submission medium– either electronic 

via the e-GP system or hardcopy at project office– is solely 

at the discretion of the bidder  at their own associated risks. 

8. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bid Data 

Sheet:  

ITB 22.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The text of ITB 22.1 is deleted and replaced with the followings: 

For Bid submission purposes only, the Employer’s address is:  

Bidders shall have the only option of submitting their Proposals 

electronically. The proposals shall be submitted electronically 

through the website: https://www.bolpatra.gov.np and shall be 

addressed to  

 

Attention: The Project Director, Strategic Road Connectivity and 

Trade Improvement Project (SRCTIP) 

 

Street Address: Chakupat 

 Floor/Room number: 2nd Floor 

 

City: Lalitpur  

ZIP/Postal Code: 44600 

Country: Nepal 

 

The deadline for Bid submission is:  

Date: 5th January 2026 

Time: 12:00 hours (Nepal Standard Time) 

 

Add the following at the end of the Sub-Clause: 

i. The standard time for e-submission is Nepal Standard 

Time as set out in the server of PPMO. 

For Bid submission purposes only, the Employer’s address is: 

 

Attention: The Project Director, Strategic Road Connectivity and 

Trade Improvement Project (SRCTIP) 

Street Address: Chakupat 

Floor/Room number: 2nd Floor 

 

City: Lalitpur  

ZIP/Postal Code: 44600 

Country: Nepal 

 

The deadline for Bid submission is:  

Date: : 26th January 2026 

Time: 12:00 hours (Nepal Standard Time) 

Bidders shall have the option of submitting their Bids electronically 

through the e-GP website at https://www.bolpatra.gov.np. 

Note: 

i. The standard time for e-submission is Nepal Standard Time as set 

out in the server of PPMO. 

ii. The e-procurement system will not accept any submission of bid 

after the deadline for submission of bid specified above. 

The electronic Bidding submission procedures shall be as follows:  

https://www.bolpatra.gov.np/
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

8. 

Continued 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Both 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bid Data 

Sheet:  

ITB 22.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ii.  The e-procurement system will not accept any submission 

of bid after the deadline for submission of bid specified above. 

 

The electronic Bidding submission procedures shall be as follows:  

i. For e-submission, the bidder is required to register in the 

e-GP portal https://www.bolpatra.gov.np  for downloading and 

submitting the bid electronically. 

ii. Interested bidder, registered in the e-GP portal of Public 

Procurement Monitoring Office (PPMO) shall download the 

bidding document from http://www.bolpatra.gov.np after login. If 

bidders choose to download the bidding document and submit the 

bidding documents electronically, then the cost of the bidding 

document shall be deposited as specified in RFB. In addition, 

electronic scanned copy (.pdf format) of the bank deposit 

voucher/cash receipt should also be submitted along with the 

electronic bid submission files.  

iii. The bidder shall then prepare/fill the documents and forms 

included in the downloaded bidding documents from the e-GP 

portal of PPMO http://www.bolpatra.gov.np applicable. The 

required documents and forms shall be prepared in PDF form and 

uploaded in the e-GP system. 

 

Note:   

(a) Bidders (all partners in case of JV) should verify/update 

their profile documents as appropriate for the specific bid before 

submitting their bid electronically. 

(b)   The bidder (in the case of Joint venture, the lead member 

of the JV)   shall upload the PDF bid files and submit the complete 

bid document through e-GP portal of PPMO- 

http://www.bolpatra.gov.np within the specified date and time as 

mentioned in the PPMO website. The member of the Joint venture 

submitting the bid is recorded as the lead member in the e-GP 

i. For e-submission, the bidder is required to register in the e-

GP portal https://www.bolpatra.gov.np  for downloading and 

submitting the bid electronically. 

ii. Interested bidder, registered in the e-GP portal of Public 

Procurement Monitoring Office (PPMO) shall download the bidding 

document from http://www.bolpatra.gov.np after login. If bidders 

choose to download the bidding document and submit the bidding 

documents electronically, then the cost of the bidding document shall 

be deposited as specified in RFB. In addition, electronic scanned copy 

(.pdf format) of the bank deposit voucher/cash receipt should also be 

submitted along with the electronic bid submission files.  

iii. The bidder shall then prepare/fill the documents and forms 

included in the downloaded bidding documents from the e-GP portal of 

PPMO http://www.bolpatra.gov.np applicable. The required documents 

and forms shall be prepared in PDF form and uploaded in the e-GP 

system. 

 

Note:   

(a) Bidders (all partners in case of JV) should verify/update their 

profile documents as appropriate for the specific bid before submitting 

their bid electronically. 

(b)   The bidder (in the case of Joint venture, the lead member of 

the JV)   shall upload the PDF bid files and submit the complete bid 

document through e-GP portal of PPMO- http://www.bolpatra.gov.np 

within the specified date and time as mentioned in the PPMO website. 

The member of the Joint venture submitting the bid is recorded as the 

lead member in the e-GP generated Bid opening record. Discrepancy 

of the lead member recorded in the e-GP generated bid opening 

record and Joint venture Agreement shall result in the rejection of 

the bid. 

(c) Bidders are advised to download the bid submission 

report to ensure that all the documents/ files are up to date and 

complete.  
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

8. 

Continued 

Both Bid Data 

Sheet:  

ITB 22.1 

generated Bid opening record. Discrepancy of the lead member 

recorded in the e-GP generated bid opening record and Joint venture 

Agreement shall result in the rejection of the bid. 

(c) Bidders are advised to download the bid submission report 

to ensure that all the documents/ files are up to date and complete.  

(d) The Bidders shall meet the following requirements and 

conditions for e-submission of bids;  

aa) The facility for submission of bids electronically through e-

submission is to promote transparency, non-discrimination, equality 

of access, and open competition in the application process. The 

Bidders are fully responsible to use the e- submission facility 

properly in e-GP portal of PPMO- http://www.bolpatra.gov.np as per 

specified procedures and in no case the Employer shall be held liable 

for Bidder's inability to use this facility. 

When a Bidder submits electronic bid through the PPMO e-GP 

portal, it is assumed that the bidder has prepared the bid by studying 

and examining the complete set of the bidding documents. Bidders 

who submit electronic bid should deposit the RFB document fee as 

specified in RFB and upload the scan copy (in pdf format) of the 

deposit voucher at the time of bid submission. The deposited amount 

shall be verified by the Employer during the evaluation process. 

Bidders are cautioned to ensure that they provide evidence of 

payment for the cost of the RFB Document along with their bid. In 

case of offering discounts, the discount offered in scan copy of Letter 

of Bid-Financial Part and e-GP system, the discount mentioned in 

Letter of Bid-Financial Part shall prevail, if any. 

(d) The Bidders shall meet the following requirements and 

conditions for e-submission of bids;  

  

aa) The facility for submission of bids electronically through e-

submission is to promote transparency, non-discrimination, equality 

of access, and open competition in the application process. The 

Bidders are fully responsible to use the e- submission facility 

properly in e-GP portal of PPMO- http://www.bolpatra.gov.np as 

per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

ab) The e-submitted bids must be readable through open standards 

interfaces. Unreadable and or partially submitted bid files shall be 

considered incomplete and rejected for further bid evaluation. 

When a Bidder submits electronic bid through the PPMO e-GP 

portal, it is assumed that the bidder has prepared the bid by 

studying and examining the complete set of the bidding documents. 

Bidders who submit electronic bid should deposit the RFB 

document fee as specified in RFB and upload the scan copy (in pdf 

format) of the deposit voucher at the time of bid submission. The 

deposited amount shall be verified by the Employer during the 

evaluation process. Bidders are cautioned to ensure that they 

provide evidence of payment for the cost of the RFB Document 

along with their bid. In case of offering discounts, the discount 

offered in scan copy of Letter of Bid-Financial Part and e-GP 

system, the discount mentioned in Letter of Bid-Financial Part shall 

prevail, if any. 

In exceptional circumstances, where the e-GP system extends the 

bid submission deadline due to a system glitch, such extension shall 

be deemed to apply for e-GP submission, only.  However the 

deadline for submission for hardcopy bids remains unchanged. 
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9. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Both Bid Data 

Sheet 

ITP 24.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The text of ITP 24.1 is deleted and replaced with the 

following: 

 A Bidder may withdraw, substitute, or modify its 

Proposal after it has been submitted, and before the 

deadline for submission of Proposals, electronically  

through  PPMO e-GP portal website: 

https://www.bolpatra.gov.np 

The text of ITB 24.1 is  replaced with the following: 

A Bidder may withdraw, substitute, or modify its Bid 

after it has been submitted by sending a written notice, 

duly signed by an authorized representative, and shall 

include a copy of the authorization in accordance with 

ITB 20.3, (except that withdrawal notices do not require 

copies). The corresponding substitution or modification 

of the Bid must accompany the respective written notice.  

All notices must be: 

(a) prepared and submitted in accordance with ITB 

20 and ITB 21 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes 

shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline 

prescribed for submission of Bids, in accordance with 

ITB 22. 

In the case of e-submission: 

A Bidder may withdraw, substitute, or modify its 

Proposal after it has been submitted, and before the 

deadline for submission of Proposals, electronically  

through  PPMO e-GP portal website: 

https://www.bolpatra.gov.np 
 

https://www.bolpatra.gov.np/
https://www.bolpatra.gov.np/
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10  Both Bid data 

sheet: 

ITB 25.1 

The Bid opening shall take place at:  
Street Address: Meeting Hall of Development 

Cooperation Implementation Division (DCID), 
Department of Roads,  Chakupat 

Floor/ Room number: 2nd floor room number  
City: Lalitpur 
Country: Nepal 

Date: Same as the submission deadline indicated in 22.1. 
Time: 12:15 

The Bid opening shall take place at:  
Street Address: Meeting Hall of Development 

Cooperation Implementation Division (DCID), 
Department of Roads,  Chakupat 

Floor/ Room number: 2nd floor room number  
City: Lalitpur 
Country: Nepal 

Date: Same as the submission deadline indicated in 22.1. 
Time: 12:15 
In exceptional circumstances, where the e-GP system extends 

the bid submission /opening time due to a system glitch, in such 

cases, at first, the technical proposals submitted through e-GP 

submission shall be opened followed by opening of hardcopy.  

 

11.  Both Bid data 

sheet: 

ITB 25.6 

“SECOND ENVELOPE: FINANCIAL PART” shall remain 

unopened in  PPMO’s e-GP portal. 
The Letter of Bid – Technical Part and the sealed envelope 

marked “SECOND ENVELOPE: FINANCIAL PART” shall be 

initialed by representatives of the Employer conducting Bid 

opening.  

In the case of e-submission – “ SECOND ENVELOPE: 

FINANCIAL PART” shall remain unopened in  PPMO’s e-GP 

portal. 

12. 

 

 

 

 

 Both 

 

Bid data 

sheet: 

ITB 33.1 
 

 Add para (d) with the following text: 

(d) “Bids that don’t meet the minimum technical score set 

forth under clause ITB 32.2 in Bid Data Sheet, will be treated 

also under provision of this clause ITB 33.1. For such bids, 
the overall technical score, as well as the scores obtained for 

each technical factor will be provided to the bidder.”  
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13. 

 

 

 

 

 

 

 

 

 Both Bid data 

sheet: 

ITB 33.2  

 add after end of sentence of 33.2 (a)  “ and met the minimum 

technical score to qualify”; 

 add after end of sentence  of 33.2 (b)  “ FINANCIAL PART will 

be downloaded if submitted through e-GP system 

electronically”; and  

replace 33.2 (c) with following text “ (c) notify them of the 

date, time, and location of the second public opening of the 

en velopes marked “SECOND ENVELOPE: FINANCIAL 

PART”  or publicly downloading the  FINANCIAL PART  if 

submitted through e-GP electronically.” 

14.  Both Bid data 

sheet: 

ITB 33.4 

 Add after the 2nd sentence of ITB 33.4 

“Firstly, the financial part of the bid submitted 

electronically through the e-GP system shall be opened by 

downloading it from the e-GP followed by hardcopy.” 

15. 

 

 

 
 

 Both Bid data 

sheet: 

ITB 33.5 

The text of sub-clause 33.5 is deleted and replaced with 

the following: 

“After downloading, the electronically submitted Financial 

Proposal will be opened in public by the Employer in the 

presence of bidders, or their designated representatives, 

and anyone else who chooses to attend. The opening date 

shall be no less than ten (10) Business Days from the date 

of notification of the results of the technical evaluation, 

described in ITP 33.1. The Employer shall read out the 

names of each bidder, the technical score, the total 

Proposal prices, including any discounts, and any other 

details as the Employer may consider appropriate. 

Add the following para after ITB 33.5  

The Letter of Bid – Financial Part and Schedules shall be 

initialed by at least 3 representatives of the Employer 

conducting Bid opening.   Each Financial Part of Bid 

shall be initialed by all representatives, any modification 

to the unit or total price shall be noted down in opening 

minutes. 

 



     Government of Nepal 

    Ministry of Physical Infrastructure and Transport 

   Department of Roads 

     Development Cooperation Implementation Division 
Chakupat, Lalitpur 

Amendment No. 2 to Bidding Document (SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2)       Date of Publication: 2026 Jan 20 

 

 

 

S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

16. 

 

 

 

 

 

 Both Contract 

Data:  

Clause 1.1.31 

Employer’s 

Name and 

Address 

Contract 

Data:  

Clause 

1.1.31 

Employer’s 

Name and 

Address 

Employer is: 

Department of Roads,  

Development Cooperation Implementation Division,  

Strategic Road Connectivity & Trade Improvement 

Project  

Chakupat, Lalitpur 
 

Employer's Representative is: 

Project In Charge (PIC), 

Strategic Road Connectivity & Trade Improvement 

Project 

Employer is:  

Project Director, Strategic Road Connectivity & Trade 

Improvement Project, Development Cooperation 

Implementation Division, Department of Roads, Chakupat, 

Lalitpur  
 

Employer's Representative is:  

Project In Charge (PIC) /Project Manager, Kamala-

Dhalkebar-Pathlaiya Road Project (Western Sector), 

Chandranigahapur, Rautahat.  

17.  Both Contract 

Data: 

Clause 1.3 (d) 

Address of 

Employer for 

the 

Communicati

ons 

Contract 

Data: 

Clause 1.3 (d) 

Address of 

Employer for 

the 

Communicati

ons 

Department of Roads, 

Development Cooperation Implementation Division, 

Strategic Road Connectivity & Trade Improvement 

Project  

Chakupat, Lalitpur 

Email: dorfcb@dor.gov.np 

Employer’s Address is:  

Project Director, Strategic Road Connectivity & Trade 

Improvement Project, Development Cooperation 

Implementation Division, Department of Roads, Chakupat, 

Lalitpur  

Email: dorfcb@dor.gov.np  

Employer’s Representative’s Address is:  

Project In Charge (PIC)/Project Manager, 

Kamala-Dhalkebar-Pathlaiya Road Project (Western Sector), 

Chandranigahapur, Rautahat Email: 

dor.kdpwest@gmail.com 

mailto:dorfcb@dor.gov.np
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18. 

 

 

 

 

 

 

 

 

 

 Both Part II  

Employer’s 

Requirement:  

1614 (5)  

iii.Test 

Report (Last 

paragraph) 

iii. Test Report  

Last paragraph 

“Whatsoever the written above, the rate shall also include the 

cost of undertaking ‘confirmatory sub-soil investigation’ as per 

Clause 1619, boring equipment, standard penetration testing, 

split spoon sampling, boring, excavation, concreting, inspection 

and control, cutting off, welding, coupling and all related tools, 

rigs, cranes, jets, frames, leads, labour, barge mounted 

platform/island of adequate sizes and other incidental equipment 

and work necessary to complete the work.” 

iii. Test Report 

Last paragraph  deleted  

 

19.  Both Part II  

Employer’s 

Requireme

nt 

Section VII 

A: 

Standard 

Specificatio

ns 
 

Section VII A: Standard Specifications 

Standard Specifications for this contract shall be the 

“Standard Specifications for Road and Bridge 

Works-2073 (with second amendment 2078/2022)” 

issued under the authority of the Government of Nepal, 

Ministry of Physical infrastructure and Transport, 

Department of Roads. 

The Standard Specifications may be purchased from the 

Departments of Roads, Central Road Laboratory, 

Babarmahal, Kathmandu. 

The document can be obtained by downloading 
from:www.dor.gov.np 

 

Section VII A: Standard Specifications 

Standard Specifications for this contract shall be the “Standard 

Specifications for Road and Bridge Works-2073 (with 3rd 

amendment 2082)” issued under the authority of the 

Government of Nepal, Ministry of Physical infrastructure and 

Transport, Department of Roads. 

The Standard Specifications may be purchased from the 

Departments of Roads, Central Road Laboratory, 

Chakupat,Lalitpur. 

The document also can be obtained by downloading 

from:www.dor.gov.np 

 

In the Employer’s Requirements or other Bid Documents, any 

reference to “Standard Specifications for Road and Bridge 

Works-2073 (with Second Amendment 2078/2022)” shall be read 

as “Standard Specifications for Road and Bridge Works-2073 (with 

3rd Amendment 2082).” 

http://www.dor.gov.np/
http://www.dor.gov.np/
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19.  1 

(One) 
Original 

Bill of 

Quantity: 

 Item No. 

2.2.4 (5) 

SL. 

No. 
Unit Item Description  

5. Providing and laying, weep holes in brick 

dry/plain/reinforced concrete abutment, wing 

wall/return wall with 110 mm dia HDPE pipe (4 Kgf), 

extending througn the full width of the structure with 

slope 1V:20H towards outer face complete as per 

drawing and technical specificatios (Spec cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 

20.  1 

(One) 
Bill of 

Quantity: 

 Item No. 

2.2.4 (9) [in 

revised  

BoQ Item 

No. 7.1.1.8] 

SL. 

No. 
Unit Item Description  

9. Laying and fixing of Steel Drainer (100mm 

Dia) at Drainage Opening all complete as per 

Drawing and Technical Specifications.(Spec 

Cl no 3117) 

 

SL. 

No. 
Unit Item Description  

8. Laying and fixing of Steel Drainer (110mm 

Dia) at Drainage Opening all complete as per 

Drawing and Technical Specifications.(Spec 

Cl no 3117) 

 
 

21.  1 

(One) 
Original 

Bill of 

Quantity: 

 Item No. 

2.3.2 (5) 

SL. 

No. 
Unit Item Description  

5. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 

22.  1 

(One) 
Original 

Bill of 

Quantity: 

 Item No.  

2.3.4 (10)  

SL. 

No. 
Unit Item Description  

10. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 
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23.  1 

(One) 

Original Bill 

of Quantity:  

Item No. 

2.2.5 (20) 

[in revised  

BoQ Item 

No. 

8.1.1.20] 

SL. 

No. 
Unit Item Description  

20. Providing, fitting and fixing Tubular Steel 

Railing on Precast RCC Posts, 1.2 m High 

Above Ground Level; Providing, fencing and 

erecting 75 mm dia painted steel pipe railing in 

3 rows on precast M 20 grade RCC vertical posts 

1.8 metres high (1.2 m above GL) with 3 holes 

50 mm dia for pipe, fixed 2 metres center to, 

complete as per Drawing and Technical 

Specifications.(Spec Cl no 3105) 
 

SL. 

No. 
Unit Item Description  

20. Providing, fitting and fixing Tubular GI pipe 

(Heavy Duty) Steel Railing on Precast RCC 

Posts, 1.2 m High Above Ground Level; 

Providing, fencing and erecting 50 mm dia GI 

(Heavy Duty) steel pipe railing in 3 rows on 

precast M 20 grade RCC vertical posts 1.8 

metres high (1.2 m above GL) with 3 holes as 

required for pipe, fixed 2 metres center to 

center, complete as per Drawing and Technical 

Specifications.(Spec Cl no 3105) 
 

 

24.  2 

(Two) 
Original 

Bill of 

Quantity: 

 Item No. 

2.2.4 (8) 

SL. 
No. 

Unit Item Description  

8. Providing and laying, weep holes in brick 

dry/plain/reinforced concrete abutment, wing 

wall/return wall with 110 mm dia HDPE pipe (4 

Kgf), extending througn the full width of the 

structure with slope 1V:20H towards outer face 

complete as per drawing and technical 

specificatios (Spec cl no 3109) 
 

 

 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 
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25.  2 

(Two) 
Original 

Bill of 

Quantity: 

 Item No. 

2.3.2 (5) 

SL. 
No. 

Unit Item Description  

5. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 

26.  2 

(Two) 
Original 

Bill of 

Quantity: 

 Item No.  

2.3.4 (10)  

SL. 
No. 

Unit Item Description  

10. Supply and placing 75mm Diameter HDP 

Pipe for Weep Holes @ 1.5m c/c both ways 

scattered(Spec Cl no 3109) 
 

This item number in the original Bill of Quantities has 

been deleted, and the subsequent items have been 

renumbered accordingly in the Amended Bill of 

Quantities. 
 

 

 

 

27.  2 

(Two) 

Original Bill 

of Quantity:  

Item No. 

2.2.5 (25)  

[in revised  

BoQ Item 

No. 

8.1.1.25] 

SL. 
No. 

Unit Item Description  

25. Providing, fitting and fixing Tubular Steel 
Railing on Precast RCC Posts, 1.2 m High Above 
Ground Level; Providing, fencing and erecting 
75 mm dia painted steel pipe railing in 3 rows 
on precast M 20 grade RCC vertical posts 1.8 
metres high (1.2 m above GL) with 3 holes 50 
mm dia for pipe, fixed 2 metres center to, 
complete as per Drawing and Technical 
Specifications.(Spec Cl no 3105) 

 

SL. 
No. 

Unit Item Description  

25. Providing, fitting and fixing Tubular GI pipe 

(Heavy Duty) Steel Railing on Precast RCC Posts, 

1.2 m High Above Ground Level; Providing, 

fencing and erecting 50 mm dia GI (Heavy Duty) 

steel pipe railing in 3 rows on precast M 20 grade 

RCC vertical posts 1.8 metres high (1.2 m above 

GL) with 3 holes as required for pipe, fixed 2 

metres center to center, complete as per Drawing 

and Technical Specifications.(Spec Cl no 3105) 
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S.No.  Lot Provision 

In 
Original Provision  Modified Provision 

28  Both Employer’s 

requirement 

 

Section: VII 

Drawings 

(In Separate 

Volume) 

The following drawings in the road drawing folders for both the Lots have been updated: 

In  Detailed Cross Section, Plan & Profile (P&P) of Drainage and Plan and Profile updates have been made making 

the Location of culverts and other structures uniform through all drawings. 

In Typical Cross Section. Page no 5 of the originally uploaded document have been updated while page no 16 of the 

same have been removed. 
 

In addition, the information page included in the Drawing “142 – Culverts”, which is applicable to both Lots, has been 

clarified so as to list only those culverts—out of the total 142 culverts—that fall within the scope of the current contracts. 

 

All drawings, including the updated versions and other details, are publicly accessible to all interested bidders through 

the link, which was also provided in the bidding documents. 
 

https://drive.google.com/drive/u/2/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z 

https://drive.google.com/drive/u/2/folders/1hWx0BGcVtFedQSMlRbpjh8QLlSZfLG-z


As a result of item deletions and language updates that are described in the above amendments, the e-GP system has automatically revised the numbering 

of several heads and subheads for different civil work items. 

Bidders are however requested to note that although the numbering of heads and subheads has changed, the language and technical content of the 

individual items remain unchanged, except for those items that have been explicitly modified, deleted, or renumbered as part of the amendment, in a 

manner already explained earlier. 

This comparative table is provided solely for bidders’ clarity on this matter. 

S.No. Original Numbering Structure New Numbering Structure 

1. 1 Provisional Sum 1 Provisional Sum (UNCHANGED) 

2. 2 Construction work/ 2.1 Road Works General Item/ 2.1.1 

General Items 

2 Construction work/ 2.1 Road Works General Item/ 2.1.1 General Items 

(UNCHANGED) 

3. 2 Construction work/ 2.1 Road Works General Item/ 2.1.2 

Maintenance of road (Spec Cl no 2900) 

3 Construction work/ 3.1 Maintenance of road (Spec Cl no 2900) 

4. 2 Construction work/2.2 Road Construction Work/2.2.1 Site 

Clearance 

4 Construction work/4.1 Road Construction Work/4.1.1 Site Clearance 

5. 2 Construction work/2.2 Road Construction Work/2.2.2 

Earthwork 

5 Construction work/5.1 Road Construction Work/5.1.1 Earthwork 

6. 2 Construction work/2.2 Road Construction Work/2.2.3 

Pavement Works 

6 Construction work/6.1 Road Construction Work/6.1.1 Pavement Works 

7. 2 Construction work/2.2 Road Construction Work/2.2.4 

Structures (Retaining wall Side Drains Cross Drainage 

Structures) 

7 Construction work/7.1 Road Construction Work/7.1.1 Structures 

(Retaining wall Side Drains Cross Drainage Structures) 

For Lot 1 

• Old Item no 2.2.4.5 (weep hole related) has been deleted 

• Items 6-11 renumbered 

• Old item no 2.2.4.9 of this category (Now renumbered as Item no 

7.1.1.8) has been updated 

For Lot 2 

• Old Item no 2.2.4.8 (weep hole related) has been deleted 

• Items 9-12 renumbered  

8. 2 Construction work/2.2 Road Construction Work/2.2.5 Road 

Furniture and Traffic Safety Measures 

8 Construction work/8.1 Road Construction Work/8.1.1 Road Furniture 

and Traffic Safety Measures 

For Lot 1 

• Item No 8.1.1.20 has updated details 

For Lot 2 

• Item no 8.1.1.25 has updated details 

 



As a result of item deletions and language updates that are described in the above amendments, the e-GP system has automatically revised the numbering 

of several heads and subheads for different civil work items. 

Bidders are however requested to note that although the numbering of heads and subheads has changed, the language and technical content of the 

individual items remain unchanged, except for those items that have been explicitly modified, deleted, or renumbered as part of the amendment, in a 

manner already explained earlier. 

This comparative table is provided solely for bidders’ clarity on this matter. 

S.No. Original Numbering Structure New Numbering Structure 

9. 2 Construction work/2.2 Road Construction Work/2.2.6 Bridge 

Repair and Rehabilitation 

9 Construction work/9.1 Road Construction Work/9.1.1 Bridge Repair 

and Rehabilitation 

10. 2 Construction work/2.2 Road Construction Work/2.2.7 

Performance Based Maintenance Works 

10 Construction work/10.1 Road Construction Work/10.1.1 Performance 

Based Maintenance Works 

11. 2 Construction work/2.2 Road Construction Work/2.2.8 Day 

Works 

11 Construction work/11.1 Road Construction Work/11.1.1 Day Works 

12. 2 Construction work/2.2 Road Construction Work/2.2.9 

Miscellaneous Works For Nepal Telecom 

12 Construction work/12.1 Road Construction Work/12.1.1 

Miscellaneous Works For Nepal Telecom 

13. 2 Construction work/2.3. Bridge Construction Works /2.3.1 

Foundation 

13 Construction work/13.1 Bridge Construction Works /13.1.1 

Foundation 

14. 2 Construction work/2.3 Bridge Construction Works /2.3.2 

Sub Structure 

 

14 Construction work/14.1 Bridge Construction Works /14.1.1 Sub 

Structure 

For Lot 1 

• Old Item no 2.3.2.5 (weep hole related) has been deleted 

For Lot 2 

• Old Item no 2.3.2.5 (weep hole related) has been deleted 

15. 2 Construction work/2.3 Bridge Construction Works /2.3.3 

Super Structure 

15 Construction work/15.1 Bridge Construction Works /15.1.1 Super 

Structure 

16. 2 Construction work/2.3 Bridge Construction Works /2.3.4 

Approach Road and Protection Works 

16 Construction work/16.1 Bridge Construction Works /16.1.1 Approach 

Road and Protection Works 

For Lot 1 

• Old Item no 2.3.4.10 (weep hole related) has been deleted 

• Items 11-14 renumbered 

For Lot 2 

• Old Item no 2.3.4.10 (weep hole related) has been deleted 

• Items 11-14 renumbered 
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Contract No: SRCTIP-DOR-W(D&B)-KDB-ICB-08 (LOT 1 AND 2), Upgrading of Bagmati Pathlaiya section and Bridges along this section of 

Mahendra Highway (Km 313+450 to Km 366+878) has been amended as per the provision of the ITB-8 of the bidding document as follows: 
 

Lot Provision In Original Provision  Modified Provision 
Both (Lot-1 

and Lot-2) 

Notice of Request 

for Bids Point no 

7 (Lot 1) and 

Point no 6 (Lot 2) 

7.(Lot1)/6. (Lot2) The Bidder may submit the Bid either in hard 

copy or electronically.  Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below on or 

before 12:00 hours (Nepal Standard Time), 26th January, 

2026.  Late bids will be rejected. For electronic bid submission, 

the bidder may inspect and or submit the bids by visiting 

electronic procurement portal http://www.bolpatra.gov.np of 

Public Procurement Monitoring Office (PPMO) of Government 

of Nepal. Bidders  shall deposit the fee of bidding document in 

the revenue account given above and the scanned copy of the bank 

deposit voucher shall be uploaded at the time of e-bid submission. 

For e-submission, in the case of a Joint Venture, the lead member 

of the JV must be registered in the e-GP portal 

(https://www.bolpatra.gov.np) to download and submit the bid 

electronically. The Technical Part of the bid will be opened 

publicly at 12:15 (NST on the same day of deadline of bid 

submission in the presence of bidders’ representatives and anyone 

who chooses to attend, at the address below. The Financial Part 

will remain unopened with the Employer (in case of e-submission 

in the e-GP portal) until the second public opening, which will 

take place after the evaluation of the Technical Part. The date and 

time for the Financial Part opening will be notified to the bidders. 

7.(Lot1)/6. (Lot2) The Bidder may submit the Bid either in hard 

copy or electronically.  Bids, both the Technical Part and the 

Financial Part, must be submitted to the address below on or 

before 12:00 hours (Nepal Standard Time), 6th February, 

2026.  Late bids will be rejected. For electronic bid submission, 

the bidder may inspect and or submit the bids by visiting 

electronic procurement portal http://www.bolpatra.gov.np of 

Public Procurement Monitoring Office (PPMO) of Government 

of Nepal. Bidders shall deposit the fee of bidding document in the 

revenue account given above and the scanned copy of the bank 

deposit voucher shall be uploaded at the time of e-bid submission. 

For e-submission, in the case of a Joint Venture, the lead member 

of the JV must be registered in the e-GP portal 

(https://www.bolpatra.gov.np) to download and submit the bid 

electronically. The Technical Part of the bid will be opened 

publicly at 12:15 (NST on the same day of deadline of bid 

submission in the presence of bidders’ representatives and anyone 

who chooses to attend, at the address below. The Financial Part 

will remain unopened with the Employer (in case of e-submission 

in the e-GP portal) until the second public opening, which will 

take place after the evaluation of the Technical Part. The date and 

time for the Financial Part opening will be notified to the bidders. 
 

Both (Lot-

1 and Lot-

2) 

Deadline for 

Submission of Bids 

(ITP 22.1) 

The deadline for bids submission is 12:00 hours (Nepal 

Standard Time), 26th January, 2026. 

The deadline for bids submission is 12:00 hours (Nepal 

Standard Time), 6th February, 2026. 

 
Both (Lot-

1 and Lot-

2) 

Public Bid Opening of 

Technical Parts 

of Bids (ITP 25.1) 

Proposal Opening Time: 

Immediately after bids submission deadline i.e. at 12:15 hours 

(Nepal Standard Time), 26th January, 2026. 

Proposal Opening Time: 

Immediately after bids submission deadline i.e. at 12:15 hours 

(Nepal Standard Time), 6th February, 2026. 

 



Explanatory Note to Previous Amendments (SRCTIP-DOR-W-BP-ICB-08) 

In the first paragraph of all pervious amendments and in the header of 

Amendment No. 2 and Amendment No. 3 of the contract SRCTIP-DOR-W-BP-

ICB-08 (Lots 1 and 2), a portion of the Contract No. was inadvertently stated 

otherwise due to a typographical inconsistency. Bidders are hereby requested to 

understand and consider that: 

The correct Contract No. for all amendments is: 

SRCTIP-DOR-W-BP-ICB-08 (Lots 1 and 2) 

Except for the above, all other terms, conditions, scope, and provisions of the 

bidding documents and amendments remain unchanged. 

 

Amendment 1 

 
SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

 
 

Amendment 2 

 

 

 

SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 

 

Amendment 3 

 
 

 

SRCTIP-DOR-W-BP-ICB-08 (LOT 1 AND 2) 
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