



Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads
Development Cooperation Implementation Division

☎: 01-5903753
Email: dorfc@dor.gov.np

Ref. No.:

DCID: 7/2081-82/70

Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

Babarmahal, Kathmandu

Date: 18th August, 2024

For the attention of Bidder's Authorized Representative

M/S ZIEC-SHARMA-LAMA Joint Venture, Kathmandu, Nepal
M/S China International Water & Electric Corp., Beijing, China
M/S EVRASCON/KALIKA Joint Venture, Kathmandu, Nepal
M/S Xinjiang Beixin Road & Bridge Group Co., Ltd, Xinjiang, China
M/S CSI-SDRBI Joint Venture, Shandong, China
M/S COVEC-CREGC Joint Venture, Lalitpur, Nepal
M/S LONGJIAN-ASHISH Joint Venture, Chitwan, Nepal
M/S AZVIRT-KUMAR Joint Venture, Kathmandu, Nepal
M/S SIMPLEX-RAMAN Joint Venture, Kathmandu, Nepal
M/S EKK Infrastructure Limited, Kerala, India
M/S SWEG-ANK Joint Venture, Kathmandu, Nepal
M/S China Harbour Engineering Company Limited, Beijing, China
M/S SWEG-RCC Joint Venture, Kathmandu, Nepal
M/S China First Highway Engineering Company Limited, Beijing, China

Subject: Notification of Intention to Award.

Contract Title: Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 238+030 to Km 260+100);
Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 260+100 to Km 289+840) &
Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 289+840 to Km 312+785)

Contract Identification Number: SRCTIP-DOR-W-KDP-ICB-4 (Lot 1);
SRCTIP-DOR-W-KDP-ICB-4 (Lot 2) &
SRCTIP-DOR-W-KDP-ICB-4 (Lot 3)

Country: Nepal

Credit No.: 6673-NP & 6674-NP

RFB No: SRCTIP/03/080-81

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract as per the provision stated in ITB 43, 46 and 49. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Bid, and/or
- Submit a Procurement-related Complaint in relation to the decision to award the contract.



Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads

☎: 01-5903753
 Email: dorfcdb@dor.gov.np

Development Cooperation Implementation Division

Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

Babarmahal, Kathmandu

Ref. No.: DCID/7/2081-82/99

Date: 18 Aug 2024

1. The Successful Bidder

S.N.	Contract No.	Description of Works	Name of the Bidder	Contract Amount (with VAT and PS)
1	SRCTIP-DOR-W-KDP-ICB-4 (Lot 1)	Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 238+030 to Km 260+100)	M/S EKK Infrastructure Limited, Kerala, India	NPR 5,793,785,992.73
2	SRCTIP-DOR-W-KDP-ICB-4 (Lot 2)	Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 260+100 to Km 289+840)	M/S SWEG-RCC JV, Kathmandu, Nepal	NPR 6,432,549,452.95
3	SRCTIP-DOR-W-KDP-ICB-4 (Lot 3)	Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 289+840 to Km 312+785)	M/S SWEG-RCC JV, Kathmandu, Nepal	NPR 6,728,385,231.17

2. Other Bidders

Contract no. SRCTIP-DOR-W-KDP-ICB-4 (Lot 1)			
S.N.	Name of Bidders	Bid price (read out)	Evaluated Bid price (excluding VAT and PS)
1	ZIEC-SHARMA-LAMA JV (Hard Copy)	4,948,959,795.00	4,825,235,800.13
2	China International Water & Electric Corp. (Hard Copy)	5,594,594,595.30	5,594,594,595.30
3	EVARSCON-KALIKA JV (Hard Copy)	5,942,545,577.75	4,953,526,175.00
4	Xinjiang Beixin Road & Bridge Group Co., Ltd. (E-Bid)	8,175,209,071.44	6,929,334,576.50
5	CSI-SDRBI JV (E-Bid)	7,675,835,615.32	6,487,411,164.00
6	COVEC-CREGC JV (E-Bid)	6,574,914,177.85	5,292,618,628.97
7	LONGJIANASHISH JV (E-Bid)	6,603,416,212.85	5,095,298,049.40
8	AZVIRT-KUMAR JV (E-Bid)	6,586,993,291.18	5,242,118,357.81
9	SIMPLEX - RAMAN JV (E-Bid)	5,994,165,090.80	4,849,230,945.20
10	EKK Infrastructure Limited (E-Bid)	6,467,223,913.18	4,821,880,524.54
11	SWEG-ANK JV (E-Bid)	6,467,334,635.10	5,417,941,270.00

Contract no. SRCTIP-DOR-W-KDP-ICB-4 (Lot 2)			
S.N.	Name of Bidders	Bid price (read out)	Evaluated Bid price (excluding VAT and PS)
1	ZIEC-SHARMA-LAMA JV (Hard Copy)	6,067,645,935.00	5,885,616,556.95
2	China Harbour Engineering Company Ltd. (Hard Copy)	7,536,708,486.45	6,356,627,557.84
3	EVARSCON-KALIKA JV (Hard Copy)	7,088,293,839.03	5,959,800,742.50
4	CSI-SDRBI JV (E-Bid)	9,375,535,303.29	7,983,908,233.00
5	COVEC-CREGC JV (E-Bid)	7,826,386,517.23	6,612,980,103.74
6	Xinjiang Beixin Road & Bridge Group Co., Ltd. (E-Bid)	9,748,872,829.12	8,314,295,424.00
7	SWEG-RCC JV (E-Bid)	6,527,627,646.10	5,379,495,976.06
8	SIMPLEX - RAMAN JV (E-Bid)	7,204,087,614.30	5,925,871,965.03
9	LONGJIAN-ASHISH JV (E-Bid)	7,800,998,373.60	6,392,797,338.40
10	AZVIRT-KUMAR JV (E-Bid)	7,761,492,421.00	5,939,329,840.20



Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads

☎: 01-5903753
 Email: dorfcdb@dor.gov.np

Development Cooperation Implementation Division

Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

Babarmahal, Kathmandu

Ref. No.: DLFD/7/2081-82/70

Date: 18 Aug. 2024

Contract no. SRCTIP-DOR-W-KDP-ICB-4 (Lot 3)			
S.N.	Name of Bidders	Bid price (read out)	Evaluated Bid price (excluding VAT and PS)
1	China First Highway Engineering Company Ltd. (Hard Copy)	7,572,867,512.25	6,391,266,825.00
2	ZIEC-SHARMA-LAMA JV (Hard Copy)	6,162,975,105.00	5,978,085,851.85
3	EVARSCON-KALIKA JV (Hard Copy)	7,368,288,368.13	6,210,223,317.24
4	COVEC-CREGC JV (E-Bid)	8,151,482,285.68	6,903,315,297.06
5	Xinjiang Beixin Road & Bridge Group Co., Ltd. (E-Bid)	10,121,961,491.60	8,647,102,205.00
6	SWEG-RCC JV (E-Bid)	6,828,137,209.80	5,643,937,372.72
7	CSI-SDRBI JV (E-Bid)	9,746,586,108.00	8,314,911,600.00
8	SIMPLEX - RAMAN JV (E-Bid)	7,233,078,512.35	5,968,757,223.10
9	LONGJIAN-ASHISH JV (E-Bid)	7,700,965,894.25	6,374,535,660.50
10	AZVIRT-KUMAR JV (E-Bid)	7,904,177,619.30	5,955,855,294.51

3. Reason/s why your Bid was unsuccessful: Not Required

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 21st August, 2024.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Dr. Bijaya Jaishi

Title/position: Project Director

Agency: Department of Roads, Development Cooperation Implementation Division, Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

Email address: dorfcdb@dor.gov.np

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

[Signature]



Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads

Development Cooperation Implementation Division

Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

☎: 01-5903753
Email: dorfcdb@dor.gov.np

Babarmahal, Kathmandu

Date: 18 Aug. 2024

Ref. No.:

DCID/7/2081-82/70

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, 21st August, 2024.

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Dr. Bijay Jaishi

Title/position: Project Director

Agency: Department of Roads, Development Cooperation Implementation Division, Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

Email address: dorfcdb@dor.gov.np

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) [<https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005>] (Annex III).

You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" [<http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).



Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads

Development Cooperation Implementation Division

Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

Tel: 01-5903753

Email: dorfcdb@dor.gov.np

Babarmahal, Kathmandu

Date: 18 Aug 2024

Ref. No.:

DLFO/7/2081-82/70



6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 30th August, 2024.

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

Yours sincerely,

Dr. Bijaya Jaishi

Project Director

Strategic Road Connectivity & Trade Improvement Project (SRCTIP)

Department of Roads

Development Cooperation Implementation Division, Babarmahal, Kathmandu

Tel: +977-1-5903753, Email: dorfcdb@dor.gov.np

THE KATHMANDU POST

WITHOUT FEAR OR FAVOUR

Nepal's largest selling English daily

Printed simultaneously in Kathmandu, Bratnagar, Bharatpur and Nepalgunj

Vol. XXXI No. 182 | 8 pages | Rs. 5
Sunday, August 18, 2024 | 02-05-2081

38.4° C 14.5° C
Jomshpur Jomshpur



Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads (DOR)
Development Cooperation Implementation Division
Strategic Road Connectivity & Trade Improvement Project (SRCTIP)
Babarmahal, Kathmandu

Notification of Intention to Award the Contract

(Date of Publication: 18th August, 2024)

Pursuant to ITB Clause 43, 46 and 49 of RFB, this is to notify that the Department of Roads, Development Cooperation Implementation Division, Strategic Road Connectivity & Trade Improvement Project (SRCTIP) intends to award the following contract invited through RFB Notice No. SRCTIP/03/080-81 as per following:

S.N.	Contract No.	Description of Works	Name of the Bidder	Contract Amount (With VAT and PS)
1.	SRCTIP-DOR-W-KDP-ICB-4 (Lot 1)	Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 238+030 to Km 260+100)	M/S EKK Infrastructure Limited, Kerala, India	NPR 5,793,785,992.73
2.	SRCTIP-DOR-W-KDP-ICB-4 (Lot 2)	Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 260+100 to Km 289+840)	M/S SWEG-RCC JV, Kathmandu, Nepal	NPR 6,432,549,452.95
3.	SRCTIP-DOR-W-KDP-ICB-4 (Lot 3)	Upgrading of Mahendra Highway, Kamala Dhalkebar-Bagmati Road Section and bridges (Km 289+840 to Km 312+785)	M/S SWEG-RCC JV, Kathmandu, Nepal	NPR 6,728,385,231.17

Project Director