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GL 934.022 m

CH 0+000.00

DL 934.260m

Datum 931.000m

-2.50%+2.50%

Cut - 2.263m2

Fill - 0.015m2

GL 934.214 m

CH 0+020.00

DL 934.341m

Datum 931.000m

-2.50%+2.50%

Cut - 3.013m2

Fill - 0.025m2

GL 934.260 m

CH 0+040.00

DL 934.423m

Datum 931.000m

-2.50%+2.50%

Cut - 2.479m2

Fill - 0.075m2

GL 934.160 m

CH 0+060.00

DL 934.396m

Datum 931.000m

-2.50%+2.50%

Cut - 1.897m2

Fill - 0.400m2

GL 933.908 m

CH 0+080.00

DL 934.161m

Datum 930.000m

-2.50%+2.50%

Cut - 4.652m2

Fill - 0.761m2

GL 933.477 m

CH 0+100.00

DL 933.716m

Datum 930.000m

-2.50%

H-2.5m

+2.50%

Cut - 2.712m2

Fill - 1.713m2

GL 932.816 m

CH 0+120.00

DL 933.062m

Datum 929.000m

-6.96%

H-3m

-6.91%

Cut - 2.067m2

Fill - 0.159m2

GL 931.923 m

CH 0+140.00

DL 932.199m

Datum 928.000m

-7.00%

H-1.5m

-7.00%

Cut - 2.763m2

Fill - 0.014m2

GL 930.861 m

CH 0+160.00

DL 931.127m

Datum 927.000m

-7.00%-7.00%

Cut - 2.957m2

Fill - 0.020m2

GL 929.689 m

CH 0+180.00

DL 929.954m

Datum 926.000m

-4.10%

H-2m

-0.89%

Cut - 1.367m2

Fill - 1.904m2

GL 928.532 m

CH 0+200.00

DL 928.781m

Datum 925.000m

-2.16%

H-3m

+2.50%

Cut - 1.094m2

Fill - 1.656m2

GL 927.350 m

CH 0+220.00

DL 927.608m

Datum 924.000m

+2.28%

H-2.5m

+2.50%

Cut - 0.922m2

Fill - 1.887m2

GL 926.197 m

CH 0+240.00

DL 926.434m

Datum 923.000m

+2.50%

H-2.5m

+2.50%

Cut - 1.065m2

Fill - 0.915m2

GL 925.023 m

CH 0+260.00

DL 925.261m

Datum 922.000m

+2.50%

H-3m

+2.50%

Cut - 1.202m2

Fill - 1.238m2

GL 923.818 m

CH 0+280.00

DL 924.088m

Datum 920.000m

+2.50%

H-2.5m

+2.50%

Cut - 1.230m2

Fill - 0.967m2

GL 922.658 m

CH 0+300.00

DL 922.914m

Datum 919.000m

+2.50%

H-3m

+2.50%

Cut - 1.013m2

Fill - 1.806m2

GL 921.503 m

CH 0+320.00

DL 921.741m

Datum 918.000m

+2.50%

H-3.5m

+2.50%

Cut - 1.239m2

Fill - 2.134m2

GL 920.348 m

CH 0+340.00

DL 920.568m

Datum 917.000m

+1.14%+2.50%

Cut - 2.667m2

Fill - 1.373m2

GL 919.207 m

CH 0+360.00

DL 919.394m

Datum 916.000m

-2.50%

H-2m

+2.50%

Cut - 1.880m2

Fill - 0.402m2

GL 918.030 m

CH 0+380.00

DL 918.221m

Datum 915.000m

-2.50%+2.50%

Cut - 2.782m2

Fill - 0.022m2

GL 916.873 m

CH 0+400.00

DL 917.048m

Datum 913.000m

-2.50%+2.50%

Cut - 3.092m2

Fill - 0.052m2

GL 916.274 m

CH 0+420.00

DL 915.875m

Datum 912.000m

-2.50%+2.50%

Cut - 2.472m2

Fill - 0.154m2

GL 914.494 m

CH 0+440.00

DL 914.701m

Datum 911.000m

-2.50%+2.50%

Cut - 2.323m2

Fill - 0.072m2

GL 913.325 m

CH 0+460.00

DL 913.528m

Datum 910.000m

-2.50%+2.50%

Cut - 2.064m2

Fill - 0.601m2

GL 912.121 m

CH 0+480.00

DL 912.355m

Datum 909.000m

-2.50%+2.50%

Cut - 2.226m2

Fill - 0.557m2

GL 910.967 m

CH 0+500.00

DL 911.181m

Datum 907.000m

-2.50%+2.50%

Cut - 2.628m2

Fill - 0.379m2

GL 909.805 m

CH 0+520.00

DL 910.008m

Datum 906.000m

-0.44%+2.98%

Cut - 2.571m2

Fill - 0.347m2

GL 908.602 m

CH 0+540.00

DL 908.823m

Datum 905.000m

+4.00%+4.00%

Cut - 1.789m2

Fill - 1.376m2

GL 907.387 m

CH 0+560.00

DL 907.624m

Datum 904.000m

+4.00%+4.00%

Cut - 1.675m2

Fill - 1.543m2

GL 906.169 m

CH 0+580.00

DL 906.408m

Datum 903.000m

+4.00%+4.00%

Cut - 1.799m2

Fill - 2.636m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-001
CHAINAGE 0+000.00 TO 0+580.00



GL 904.920 m

CH 0+600.00

DL 905.178m

Datum 901.000m

-1.69%

H-2.5m

+2.69%

Cut - 1.764m2

Fill - 1.200m2

GL 903.662 m

CH 0+620.00

DL 903.932m

Datum 900.000m

-2.50%

H-2.5m

+2.50%

Cut - 1.366m2

Fill - 1.272m2

GL 902.405 m

CH 0+640.00

DL 902.671m

Datum 899.000m

-2.50%+2.50%

Cut - 1.236m2

Fill - 0.198m2

GL 901.054 m

CH 0+660.00

DL 901.394m

Datum 898.000m

-2.50%+2.50%

Cut - 0.736m2

Fill - 3.168m2

GL 899.760 m

CH 0+680.00

DL 900.102m

Datum 896.000m

-2.50%

H-3.5m

+2.50%

Cut - 0.923m2

Fill - 1.504m2

GL 898.442 m

CH 0+700.00

DL 898.795m

Datum 895.000m

-2.50%+2.50%

Cut - 1.597m2

Fill - 0.345m2

GL 897.132 m

CH 0+720.00

DL 897.473m

Datum 894.000m

-4.50%-4.50%

Cut - 1.082m2

Fill - 0.092m2

GL 895.812 m

CH 0+740.00

DL 896.145m

Datum 892.000m

-4.50%-4.50%

Cut - 1.500m2

Fill - 0.001m2

GL 894.550 m

CH 0+760.00

DL 894.818m

Datum 891.000m

-4.50%

H-3m

-4.50%

Cut - 0.960m2

Fill - 1.708m2

GL 893.273 m

CH 0+780.00

DL 893.491m

Datum 890.000m

-4.50%-4.50%

Cut - 1.659m2

Fill - 0.786m2

GL 891.845 m

CH 0+800.00

DL 892.164m

Datum 888.000m

-2.50%+2.50%

Cut - 1.489m2

Fill - 0.317m2

GL 890.418 m

CH 0+820.00

DL 890.839m

Datum 887.000m

-2.50%+2.50%

Cut - 1.454m2

Fill - 0.278m2

GL 889.023 m

CH 0+840.00

DL 889.518m

Datum 886.000m

+0.66%+3.23%

Cut - 0.725m2

Fill - 0.357m2

GL 887.981 m

CH 0+860.00

DL 888.201m

Datum 884.000m

+4.00%+4.00%

Cut - 1.906m2

Fill - 0.389m2

GL 886.569 m

CH 0+880.00

DL 886.887m

Datum 883.000m

+3.35%+3.85%

Cut - 1.204m2

Fill - 0.952m2

GL 885.298 m

CH 0+900.00

DL 885.576m

Datum 882.000m

-2.50%

H-4m

+2.50%

Cut - 1.344m2

Fill - 1.493m2

GL 883.974 m

CH 0+920.00

DL 884.265m

Datum 880.000m

-2.50%+2.50%

Cut - 1.426m2

Fill - 0.506m2

GL 882.737 m

CH 0+940.00

DL 882.954m

Datum 879.000m

-2.50%+2.50%

Cut - 2.908m2

Fill - 0.278m2

GL 881.394 m

CH 0+960.00

DL 881.643m

Datum 878.000m

-2.50%+2.50%

Cut - 3.156m2

Fill - 0.359m2

GL 880.057 m

CH 0+980.00

DL 880.332m

Datum 877.000m

-2.50%+2.50%

Cut - 3.229m2

Fill - 0.316m2

GL 878.763 m

CH 1+000.00

DL 879.021m

Datum 875.000m

-2.50%

H-2.5m

-2.50%

Cut - 1.799m2

Fill - 1.431m2

GL 877.406 m

CH 1+020.00

DL 877.711m

Datum 874.000m

-2.50%

H-3.5m

-2.50%

Cut - 0.988m2

Fill - 2.926m2

GL 876.082 m

CH 1+040.00

DL 876.400m

Datum 873.000m

-2.50%

H-2.5m

+2.50%

Cut - 1.015m2

Fill - 1.927m2

GL 874.783 m

CH 1+060.00

DL 875.089m

Datum 871.000m

-2.50%

H-2.5m

-2.50%

Cut - 0.610m2

Fill - 1.259m2

GL 873.506 m

CH 1+080.00

DL 873.778m

Datum 870.000m

-2.50%

H-2m

+2.50%

Cut - 0.979m2

Fill - 0.465m2

GL 872.147 m

CH 1+100.00

DL 872.430m

Datum 869.000m

-2.50%

H-2m

+2.50%

Cut - 1.201m2

Fill - 0.322m2

GL 870.724 m

CH 1+120.00

DL 871.006m

Datum 867.000m

-2.50%

H-2m

+2.50%

Cut - 1.196m2

Fill - 0.319m2

GL 869.209 m

CH 1+140.00

DL 869.506m

Datum 866.000m

-2.50%

H-3.5m

+2.50%

Cut - 0.963m2

Fill - 2.055m2

GL 867.689 m

CH 1+160.00

DL 867.967m

Datum 864.000m

-2.50%

H-4m

+2.50%

Cut - 1.251m2

Fill - 3.611m2

GL 866.188 m

CH 1+180.00

DL 866.429m

Datum 863.000m

-2.50%

H-3.5m

+2.50%

Cut - 1.813m2

Fill - 1.977m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-002
CHAINAGE 0+600.00 TO 1+180.00



GL 864.635 m

CH 1+200.00

DL 864.919m

Datum 861.000m

-2.50%

H-3.5m

+2.50%

Cut - 1.449m2

Fill - 2.858m2

GL 863.340 m

CH 1+220.00

DL 863.570m

Datum 860.000m

-2.50%+2.50%

Cut - 1.651m2

Fill - 6.652m2

GL 862.203 m

CH 1+240.00

DL 862.399m

Datum 859.000m

-2.60%

H-4.5m

+1.92%

Cut - 2.247m2

Fill - 7.789m2

GL 861.221 m

CH 1+260.00

DL 861.405m

Datum 858.000m

-3.50%-3.50%

Cut - 3.666m2

Fill - 0.002m2

GL 860.367 m

CH 1+280.00

DL 860.587m

Datum 857.000m

-3.50%-3.50%

Cut - 3.576m2

Fill - 0.074m2

GL 859.595 m

CH 1+300.00

DL 859.846m

Datum 856.000m

-3.50%-3.50%

Cut - 3.326m2

Fill - 0.379m2

GL 858.877 m

CH 1+320.00

DL 859.106m

Datum 855.000m

-2.81%+0.66%

Cut - 3.100m2

Fill - 0.138m2

GL 858.151 m

CH 1+340.00

DL 858.365m

Datum 855.000m

-2.50%+2.50%

Cut - 3.060m2

Fill - 0.233m2

GL 857.439 m

CH 1+360.00

DL 857.624m

Datum 854.000m

-0.48%+3.17%

Cut - 3.579m2

Fill - 0.101m2

GL 856.686 m

CH 1+380.00

DL 856.883m

Datum 853.000m

+4.52%
+4.84%

Cut - 2.249m2

Fill - 0.170m2

GL 855.943 m

CH 1+400.00

DL 856.142m

Datum 852.000m

+5.00%
+5.00%

Cut - 1.902m2

Fill - 0.166m2

GL 855.244 m

CH 1+420.00

DL 855.402m

Datum 852.000m

+5.00%

H-1.5m

+5.00%

Cut - 2.265m2

Fill - 0.224m2

GL 854.536 m

CH 1+440.00

DL 854.633m

Datum 851.000m

+2.62%+4.21%

Cut - 3.430m2

Fill - 1.969m2

GL 853.666 m

CH 1+460.00

DL 853.751m

Datum 850.000m

-2.38%

H-3m

+2.54%

Cut - 3.994m2

Fill - 0.735m2

GL 852.588 m

CH 1+480.00

DL 852.750m

Datum 849.000m

+2.50%

H-2.5m

+2.50%

Cut - 5.561m2

Fill - 0.469m2

GL 851.508 m

CH 1+500.00

DL 851.629m

Datum 848.000m

+2.50%

H-2m

+2.50%

Cut - 2.625m2

Fill - 0.682m2

GL 850.235 m

CH 1+520.00

DL 850.391m

Datum 847.000m

-2.50%

H-2m

-2.50%

Cut - 3.865m2

Fill - 0.551m2

GL 848.956 m

CH 1+540.00

DL 849.112m

Datum 845.000m

-2.50%

H-2.5m

-2.50%

Cut - 2.893m2

Fill - 0.845m2

GL 847.676 m

CH 1+560.00

DL 847.834m

Datum 844.000m

-2.50%

H-2m

-2.50%

Cut - 2.415m2

Fill - 0.625m2

GL 846.385 m

CH 1+580.00

DL 846.555m

Datum 843.000m

-2.50%-2.50%

Cut - 2.070m2

Fill - 2.075m2

GL 845.091 m

CH 1+600.00

DL 845.277m

Datum 842.000m

-2.50%-2.50%

Cut - 2.721m2

Fill - 0.188m2

GL 843.762 m

CH 1+620.00

DL 843.999m

Datum 840.000m

-2.50%-2.50%

Cut - 1.856m2

Fill - 1.081m2

GL 842.477 m

CH 1+640.00

DL 842.720m

Datum 839.000m

-2.50%+1.37%

Cut - 2.790m2

Fill - 0.134m2

GL 841.242 m

CH 1+660.00

DL 841.495m

Datum 838.000m

-2.50%+2.50%

Cut - 1.557m2

Fill - 4.780m2

GL 840.169 m

CH 1+680.00

DL 840.414m

Datum 837.000m

-2.50%

H-3m

+2.50%

Cut - 1.999m2

Fill - 0.614m2

GL 839.275 m

CH 1+700.00

DL 839.479m

Datum 836.000m

-2.50%

H-2.5m

+2.50%

Cut - 2.311m2

Fill - 0.871m2

GL 838.471 m

CH 1+720.00

DL 838.636m

Datum 835.000m

-2.50%+2.50%

Cut - 2.525m2

Fill - 0.717m2

GL 837.598 m

CH 1+740.00

DL 837.794m

Datum 834.000m

-2.50%+2.50%

Cut - 3.431m2

Fill - 0.080m2

GL 836.791 m

CH 1+760.00

DL 836.953m

Datum 833.000m

-2.50%+2.50%

Cut - 2.893m2

Fill - 0.269m2

GL 835.902 m

CH 1+780.00

DL 836.088m

Datum 832.000m

-2.50%+2.50%

Cut - 3.027m2

Fill - 0.260m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-003
CHAINAGE 1+200.00 TO 1+780.00



GL 834.849 m

CH 1+800.00

DL 835.086m

Datum 831.000m

-2.50%+2.50%

Cut - 2.157m2

Fill - 0.382m2

GL 833.725 m

CH 1+820.00

DL 833.933m

Datum 830.000m

-2.50%+2.50%

Cut - 2.351m2

Fill - 0.480m2

GL 832.381 m

CH 1+840.00

DL 832.629m

Datum 829.000m

-2.50%+2.50%

Cut - 1.963m2

Fill - 0.277m2

GL 831.098 m

CH 1+860.00

DL 831.224m

Datum 828.000m

-2.50%

H-2.5m

+2.50%

Cut - 3.210m2

Fill - 0.941m2

GL 829.734 m

CH 1+880.00

DL 829.816m

Datum 826.000m

-2.50%+2.50%

Cut - 4.513m2

Fill - 0.099m2

GL 828.318 m

CH 1+900.00

DL 828.408m

Datum 825.000m

-2.50%+2.50%

H-4.5m

Cut - 2.420m2

Fill - 0.900m2

GL 826.845 m

CH 1+920.00

DL 827.000m

Datum 823.000m

-2.50%+2.50%

Cut - 4.438m2

Fill - 0.021m2

GL 825.388 m

CH 1+940.00

DL 825.592m

Datum 822.000m

-2.50%+2.50%

Cut - 4.211m2

Fill - 0.000m2

GL 823.994 m

CH 1+960.00

DL 824.215m

Datum 820.000m

-2.50%+2.50%

Cut - 2.838m2

Fill - 0.526m2

GL 822.886 m

CH 1+980.00

DL 823.017m

Datum 819.000m

-2.50%+1.08%

Cut - 3.445m2

Fill - 0.518m2

GL 821.926 m

CH 2+000.00

DL 822.016m

Datum 818.000m

-2.50%-2.50%

Cut - 3.400m2

Fill - 0.609m2

GL 820.995 m

CH 2+020.00

DL 821.181m

Datum 817.000m

-2.50%+1.24%

Cut - 2.501m2

Fill - 0.489m2

GL 820.111 m

CH 2+040.00

DL 820.365m

Datum 817.000m

-2.50%+2.50%

Cut - 1.674m2

Fill - 0.404m2

GL 819.320 m

CH 2+060.00

DL 819.550m

Datum 816.000m

-2.50%+2.50%

Cut - 1.953m2

Fill - 0.171m2

GL 818.546 m

CH 2+080.00

DL 818.734m

Datum 815.000m

-5.48%-4.73%

Cut - 2.349m2

Fill - 0.020m2

GL 817.757 m

CH 2+100.00

DL 817.896m

Datum 814.000m

-6.00%-6.00%

Cut - 2.993m2

Fill - 0.119m2

GL 816.801 m

CH 2+120.00

DL 817.001m

Datum 813.000m

-6.00%-6.00%

Cut - 2.250m2

Fill - 0.166m2

GL 815.872 m

CH 2+140.00

DL 816.071m

Datum 812.000m

-6.00%-6.00%

Cut - 2.463m2

Fill - 0.195m2

GL 814.976 m

CH 2+160.00

DL 815.152m

Datum 811.000m

-4.58%-2.54%

Cut - 2.639m2

Fill - 0.027m2

GL 814.168 m

CH 2+180.00

DL 814.290m

Datum 811.000m

-2.50%+2.50%

Cut - 2.846m2

Fill - 0.049m2

GL 813.334 m

CH 2+200.00

DL 813.479m

Datum 810.000m

-2.50%+2.50%

Cut - 2.514m2

Fill - 0.210m2

GL 812.412 m

CH 2+220.00

DL 812.636m

Datum 809.000m

-0.23%+3.26%

Cut - 1.951m2

Fill - 0.102m2

GL 811.408 m

CH 2+240.00

DL 811.619m

Datum 808.000m

+5.00%
+5.00%

Cut - 1.969m2

Fill - 0.248m2

GL 810.252 m

CH 2+260.00

DL 810.453m

Datum 807.000m

+5.00%
+5.00%

Cut - 1.911m2

Fill - 0.077m2

GL 809.052 m

CH 2+280.00

DL 809.274m

Datum 806.000m

+5.00%
+5.00%

Cut - 1.787m2

Fill - 0.326m2

GL 807.830 m

CH 2+300.00

DL 808.095m

Datum 804.000m

+5.00%
+5.00%

Cut - 1.591m2

Fill - 0.408m2

GL 806.619 m

CH 2+320.00

DL 806.916m

Datum 803.000m

-2.50%+2.50%

Cut - 1.477m2

Fill - 0.256m2

GL 805.534 m

CH 2+340.00

DL 805.790m

Datum 802.000m

-2.99%+1.04%

Cut - 3.508m2

Fill - 0.231m2

GL 804.577 m

CH 2+360.00

DL 804.782m

Datum 801.000m

-5.00%-5.00%

Cut - 2.354m2

Fill - 0.364m2

GL 803.686 m

CH 2+380.00

DL 803.891m

Datum 800.000m

-5.00%-5.00%

Cut - 2.405m2

Fill - 1.012m2
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GL 803.000 m

CH 2+400.00

DL 803.118m

Datum 800.000m

-3.07%+0.78%

Cut - 3.149m2

Fill - 0.365m2

GL 802.310 m

CH 2+420.00

DL 802.461m

Datum 799.000m

-2.50%+2.50%

Cut - 2.960m2

Fill - 0.362m2

GL 801.659 m

CH 2+440.00

DL 801.868m

Datum 798.000m

-2.50%+2.50%

Cut - 2.283m2

Fill - 0.331m2

GL 801.081 m

CH 2+460.00

DL 801.275m

Datum 798.000m

-2.50%+2.50%

Cut - 1.815m2

Fill - 0.434m2

GL 800.414 m

CH 2+480.00

DL 800.682m

Datum 797.000m

+1.94%+3.98%

Cut - 1.434m2

Fill - 0.538m2

GL 799.782 m

CH 2+500.00

DL 800.088m

Datum 796.000m

+5.00%
+5.00%

Cut - 1.451m2

Fill - 0.608m2

GL 799.240 m

CH 2+520.00

DL 799.495m

Datum 796.000m

+5.00%
+5.00%

Cut - 1.670m2

Fill - 0.540m2

GL 798.673 m

CH 2+540.00

DL 798.902m

Datum 795.000m

+5.00%
+5.00%

Cut - 2.605m2

Fill - 0.618m2

GL 798.068 m

CH 2+560.00

DL 798.309m

Datum 795.000m

+5.00%
+5.00%

Cut - 5.081m2

Fill - 0.249m2

GL 797.489 m

CH 2+580.00

DL 797.716m

Datum 794.000m

+5.00%
+5.00%

Cut - 11.404m2

Fill - 0.352m2

GL 796.894 m

CH 2+600.00

DL 797.122m

Datum 793.000m

Cut - 13.274m2

Fill - 1.021m2

GL 796.289 m

CH 2+620.00

DL 796.529m

Datum 793.000m

Cut - 13.794m2

Fill - 0.754m2

GL 795.685 m

CH 2+640.00

DL 795.936m

Datum 792.000m

Cut - 12.381m2

Fill - 0.555m2

GL 795.093 m

CH 2+660.00

DL 795.343m

Datum 792.000m
Cut - 9.347m2

Fill - 1.431m2

GL 794.625 m

CH 2+680.00

DL 794.750m

Datum 791.000m

Cut - 10.411m2

Fill - 1.563m2

GL 793.941 m

CH 2+700.00

DL 794.156m

Datum 790.000m

Cut - 6.824m2

Fill - 2.235m2

GL 793.359 m

CH 2+720.00

DL 793.563m

Datum 790.000m

Cut - 10.401m2

Fill - 2.461m2

GL 792.811 m

CH 2+740.00

DL 792.970m

Datum 789.000m

Cut - 14.275m2

Fill - 0.410m2

GL 792.261 m

CH 2+760.00

DL 792.377m

Datum 789.000m

Cut - 21.943m2

Fill - 1.909m2

GL 791.676 m

CH 2+780.00

DL 791.781m

Datum 788.000m

Cut - 13.231m2

Fill - 3.698m2

GL 790.897 m

CH 2+800.00

DL 791.117m

Datum 787.000m

Cut - 6.119m2

Fill - 3.957m2

GL 790.091 m

CH 2+820.00

DL 790.360m

Datum 787.000m
Cut - 11.269m2

Fill - 2.552m2

GL 789.279 m

CH 2+840.00

DL 789.511m

Datum 786.000m

Cut - 11.806m2

Fill - 1.329m2

GL 788.445 m

CH 2+860.00

DL 788.568m

Datum 785.000m

Cut - 10.915m2

Fill - 1.691m2

GL 787.440 m

CH 2+880.00

DL 787.533m

Datum 784.000m

Cut - 16.387m2

Fill - 2.312m2

GL 786.493 m

CH 2+900.00

DL 786.404m

Datum 783.000m

Cut - 18.217m2

Fill - 0.431m2

GL 785.307 m

CH 2+920.00

DL 785.183m

Datum 782.000m

Cut - 27.123m2

Fill - 0.000m2

GL 784.788 m

CH 2+940.00

DL 783.895m

Datum 780.000m

+0.12%+3.66%

Cut - 38.582m2

Fill - 0.000m2

GL 783.766 m

CH 2+960.00

DL 782.609m

Datum 779.000m

+6.39%
+6.45%

Cut - 32.727m2

Fill - 0.000m2

GL 784.006 m

CH 2+980.00

DL 781.925m

Datum 778.000m

-2.50%+2.50%
Cut - 30.728m2

Fill - 0.000m2
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GL 769.825 m

CH 3+000.00

DL 781.911m

Datum 766.000m

+0.00%+0.00%

Cut - 0.000m2

Fill - 0.000m2

GL 778.722 m

CH 3+020.00

DL 781.911m

Datum 775.000m

-2.50%+2.50%

Cut - 1.201m2

Fill - 24.607m2

GL 778.672 m

CH 3+040.00

DL 781.876m

Datum 775.000m

+6.52%
+6.77%

Cut - 2.164m2

Fill - 35.821m2

GL 781.969 m

CH 3+060.00

DL 781.476m

Datum 778.000m

-1.14%+3.14%

Cut - 5.116m2

Fill - 13.393m2

GL 780.579 m

CH 3+080.00

DL 780.634m

Datum 777.000m

-2.83%

H-4m

+0.52%

Cut - 4.634m2

Fill - 1.892m2

GL 779.279 m

CH 3+100.00

DL 779.383m

Datum 776.000m

-3.50%

H-2.5m

-3.50%

Cut - 5.368m2

Fill - 0.286m2

GL 777.987 m

CH 3+120.00

DL 778.052m

Datum 774.000m

-3.40%

H-2m

-2.88%

Cut - 5.893m2

Fill - 0.121m2

GL 776.727 m

CH 3+140.00

DL 776.721m

Datum 773.000m

-2.50%

H-3.5m

+2.50%

Cut - 4.171m2

Fill - 1.318m2

GL 775.320 m

CH 3+160.00

DL 775.390m

Datum 772.000m

-2.50%

H-4m

+2.50%

Cut - 3.565m2

Fill - 2.292m2

GL 773.999 m

CH 3+180.00

DL 774.060m

Datum 770.000m

-2.50%

H-2m

+2.50%

Cut - 5.186m2

Fill - 0.084m2

GL 772.729 m

CH 3+200.00

DL 772.768m

Datum 769.000m

-2.22%+2.55%

Cut - 5.834m2

Fill - 0.003m2

GL 771.552 m

CH 3+220.00

DL 771.570m

Datum 768.000m

+2.22%+3.29%

Cut - 4.385m2

Fill - 0.077m2

GL 770.488 m

CH 3+240.00

DL 770.466m

Datum 767.000m

+3.50%+3.50%

Cut - 5.451m2

Fill - 0.015m2

GL 769.471 m

CH 3+260.00

DL 769.457m

Datum 766.000m

+3.50%+3.50%

Cut - 5.365m2

Fill - 0.014m2

GL 768.512 m

CH 3+280.00

DL 768.543m

Datum 765.000m

+3.50%+3.50%

Cut - 4.792m2

Fill - 0.013m2

GL 767.692 m

CH 3+300.00

DL 767.723m

Datum 764.000m

+3.50%+3.50%

Cut - 3.918m2

Fill - 4.797m2

GL 766.916 m

CH 3+320.00

DL 766.998m

Datum 763.000m

-0.85%+2.78%

Cut - 2.831m2

Fill - 13.801m2

GL 766.275 m

CH 3+340.00

DL 766.367m

Datum 763.000m

-2.50%+2.50%

Cut - 2.668m2

Fill - 13.020m2

GL 765.706 m

CH 3+360.00

DL 765.830m

Datum 762.000m

-2.50%+2.50%

Cut - 2.446m2

Fill - 9.462m2

GL 765.172 m

CH 3+380.00

DL 765.350m

Datum 762.000m

-2.50%+2.50%

Cut - 2.610m2

Fill - 0.423m2

GL 764.699 m

CH 3+400.00

DL 764.870m

Datum 761.000m

-2.50%+2.50%

Cut - 2.855m2

Fill - 0.034m2

GL 764.254 m

CH 3+420.00

DL 764.390m

Datum 761.000m

-2.50%+2.50%

Cut - 3.664m2

Fill - 0.050m2

GL 763.828 m

CH 3+440.00

DL 763.909m

Datum 760.000m

-2.50%+2.50%

Cut - 4.318m2

Fill - 0.018m2

GL 763.339 m

CH 3+460.00

DL 763.429m

Datum 760.000m

-2.50%+2.50%

Cut - 3.846m2

Fill - 0.190m2

GL 762.834 m

CH 3+480.00

DL 762.949m

Datum 759.000m

-2.50%+2.50%

Cut - 3.600m2

Fill - 0.231m2

GL 762.377 m

CH 3+500.00

DL 762.469m

Datum 759.000m

-2.50%+2.50%

Cut - 3.470m2

Fill - 0.264m2

GL 761.928 m

CH 3+520.00

DL 761.989m

Datum 758.000m

-2.50%+2.50%

Cut - 3.855m2

Fill - 0.154m2

GL 761.459 m

CH 3+540.00

DL 761.509m

Datum 758.000m

-2.50%+2.50%

Cut - 3.973m2

Fill - 0.145m2

GL 761.037 m

CH 3+560.00

DL 761.040m

Datum 758.000m

-2.50%+2.50%

Cut - 4.809m2

Fill - 0.192m2

GL 760.541 m

CH 3+580.00

DL 760.598m

Datum 757.000m

-2.50%+2.50%

Cut - 4.259m2

Fill - 0.143m2
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GL 760.121 m

CH 3+600.00

DL 760.185m

Datum 757.000m

-2.50%+2.50%

Cut - 3.815m2

Fill - 0.181m2

GL 759.617 m

CH 3+620.00

DL 759.799m

Datum 756.000m

-2.50%+2.50%

Cut - 2.368m2

Fill - 0.325m2

GL 759.258 m

CH 3+640.00

DL 759.441m

Datum 756.000m

-2.50%+2.50%

Cut - 2.379m2

Fill - 0.286m2

GL 758.981 m

CH 3+660.00

DL 759.111m

Datum 755.000m

-2.50%+2.50%

Cut - 2.824m2

Fill - 0.402m2

GL 758.748 m

CH 3+680.00

DL 758.809m

Datum 755.000m

-2.50%+2.50%

Cut - 3.343m2

Fill - 4.177m2

GL 758.544 m

CH 3+700.00

DL 758.532m

Datum 755.000m

-2.50%+2.50%

Cut - 3.995m2

Fill - 0.000m2

GL 758.222 m

CH 3+720.00

DL 758.210m

Datum 755.000m

-2.50%+2.50%

Cut - 4.287m2

Fill - 0.000m2

GL 757.846 m

CH 3+740.00

DL 757.783m

Datum 754.000m

-2.50%+2.50%

Cut - 4.666m2

Fill - 0.000m2

GL 757.021 m

CH 3+760.00

DL 757.249m

Datum 754.000m

+0.00%+0.00%

Cut - 0.000m2

Fill - 0.000m2

GL 756.554 m

CH 3+780.00

DL 756.609m

Datum 753.000m

-2.50%+1.68%

Cut - 3.711m2

Fill - 0.088m2

GL 755.620 m

CH 3+800.00

DL 755.864m

Datum 752.000m

-2.50%-2.50%

Cut - 1.704m2

Fill - 1.051m2

GL 754.857 m

CH 3+820.00

DL 755.013m

Datum 751.000m

-2.50%-2.50%

Cut - 2.562m2

Fill - 0.570m2

GL 753.940 m

CH 3+840.00

DL 754.068m

Datum 750.000m

-2.50%-2.50%

Cut - 2.722m2

Fill - 0.581m2

GL 752.995 m

CH 3+860.00

DL 753.109m

Datum 749.000m

-2.50%-2.50%

Cut - 3.088m2

Fill - 0.041m2

GL 751.860 m

CH 3+880.00

DL 752.149m

Datum 748.000m

-2.50%-2.50%

Cut - 1.431m2

Fill - 0.088m2

GL 750.863 m

CH 3+900.00

DL 751.190m

Datum 747.000m

-2.50%-2.50%

Cut - 1.055m2

Fill - 0.132m2

GL 750.226 m

CH 3+920.00

DL 750.231m

Datum 747.000m

-2.50%-2.50%

Cut - 3.934m2

Fill - 0.000m2

GL 749.373 m

CH 3+940.00

DL 749.339m

Datum 746.000m

-2.50%-2.50%

Cut - 3.830m2

Fill - 0.002m2

GL 748.628 m

CH 3+960.00

DL 748.612m

Datum 745.000m

-2.50%-2.50%

Cut - 3.827m2

Fill - 0.307m2

GL 748.082 m

CH 3+980.00

DL 748.050m

Datum 745.000m

-2.50%-2.50%

Cut - 3.637m2

Fill - 0.008m2

GL 747.466 m

CH 4+000.00

DL 747.655m

Datum 744.000m

-2.50%-2.50%

Cut - 1.890m2

Fill - 0.039m2

GL 747.356 m

CH 4+020.00

DL 747.426m

Datum 744.000m

-2.50%+1.40%

Cut - 3.428m2

Fill - 0.008m2

GL 747.389 m

CH 4+040.00

DL 747.363m

Datum 744.000m

-2.50%+2.50%

Cut - 4.017m2

Fill - 0.001m2

GL 747.513 m

CH 4+060.00

DL 747.452m

Datum 744.000m

-2.50%+2.50%

Cut - 4.181m2

Fill - 0.001m2

GL 747.652 m

CH 4+080.00

DL 747.572m

Datum 744.000m

-2.50%+2.50%

Cut - 4.105m2

Fill - 0.019m2

GL 747.681 m

CH 4+100.00

DL 747.691m

Datum 744.000m

-2.50%+2.50%

Cut - 3.731m2

Fill - 0.027m2

GL 747.755 m

CH 4+120.00

DL 747.811m

Datum 744.000m

-2.50%+2.50%

Cut - 4.796m2

Fill - 0.020m2

GL 747.850 m

CH 4+140.00

DL 747.930m

Datum 744.000m

-2.50%+2.50%

Cut - 3.088m2

Fill - 0.007m2

GL 747.962 m

CH 4+160.00

DL 748.050m

Datum 744.000m

-2.50%+2.50%

Cut - 3.189m2

Fill - 0.004m2

GL 748.050 m

CH 4+180.00

DL 748.155m

Datum 745.000m

-2.50%+2.50%

Cut - 3.446m2

Fill - 0.076m2
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GL 748.029 m

CH 4+200.00

DL 748.115m

Datum 745.000m

-2.50%+2.50%

Cut - 3.663m2

Fill - 0.024m2

GL 747.835 m

CH 4+220.00

DL 747.897m

Datum 744.000m

-2.50%+2.50%

Cut - 3.966m2

Fill - 0.009m2

GL 747.453 m

CH 4+240.00

DL 747.502m

Datum 744.000m

-2.50%+2.50%

Cut - 3.743m2

Fill - 0.000m2

GL 746.938 m

CH 4+260.00

DL 746.929m

Datum 743.000m

-2.50%+2.50%

Cut - 3.941m2

Fill - 0.000m2

GL 746.186 m

CH 4+280.00

DL 746.178m

Datum 743.000m

-2.50%+2.50%

Cut - 4.197m2

Fill - 0.000m2

GL 745.272 m

CH 4+300.00

DL 745.249m

Datum 742.000m

-2.50%+2.50%

Cut - 4.683m2

Fill - 0.000m2

GL 744.232 m

CH 4+320.00

DL 744.157m

Datum 741.000m

-2.50%+2.50%

Cut - 4.942m2

Fill - 0.000m2

GL 742.973 m

CH 4+340.00

DL 743.032m

Datum 739.000m

-2.50%+2.50%

Cut - 3.668m2

Fill - 0.648m2

GL 741.801 m

CH 4+360.00

DL 741.939m

Datum 738.000m

-2.50%+2.50%

Cut - 3.483m2

Fill - 0.002m2

GL 740.921 m

CH 4+380.00

DL 741.020m

Datum 737.000m

-2.50%+2.50%

Cut - 3.753m2

Fill - 0.001m2

GL 740.307 m

CH 4+400.00

DL 740.297m

Datum 737.000m

-2.50%+2.50%

Cut - 5.423m2

Fill - 0.000m2

GL 739.697 m

CH 4+420.00

DL 739.767m

Datum 736.000m

+4.74%
+5.72%

Cut - 4.560m2

Fill - 0.000m2

GL 739.279 m

CH 4+440.00

DL 739.402m

Datum 736.000m

+6.50%
+6.50%

Cut - 3.354m2

Fill - 0.001m2

GL 738.979 m

CH 4+460.00

DL 739.055m

Datum 735.000m

+4.26%
+5.51%

Cut - 4.119m2

Fill - 0.001m2

GL 738.626 m

CH 4+480.00

DL 738.708m

Datum 735.000m

-2.50%+2.50%

Cut - 4.631m2

Fill - 0.000m2

GL 738.272 m

CH 4+500.00

DL 738.361m

Datum 735.000m

-2.50%+1.14%

Cut - 4.569m2

Fill - 0.073m2

GL 737.939 m

CH 4+520.00

DL 738.015m

Datum 734.000m

-2.50%-2.50%

Cut - 4.368m2

Fill - 0.021m2

GL 737.658 m

CH 4+540.00

DL 737.668m

Datum 734.000m

-2.50%-2.50%

Cut - 5.362m2

Fill - 0.005m2

GL 737.274 m

CH 4+560.00

DL 737.321m

Datum 734.000m

-2.50%-2.50%

Cut - 6.197m2

Fill - 0.019m2

GL 736.920 m

CH 4+580.00

DL 736.974m

Datum 733.000m

-2.50%-2.50%

Cut - 4.630m2

Fill - 0.030m2

GL 736.579 m

CH 4+600.00

DL 736.627m

Datum 733.000m

-2.50%-2.50%

Cut - 4.965m2

Fill - 0.001m2

GL 736.235 m

CH 4+620.00

DL 736.281m

Datum 733.000m

-2.50%-2.50%

Cut - 4.809m2

Fill - 0.000m2

GL 735.839 m

CH 4+640.00

DL 735.934m

Datum 732.000m

-2.50%-2.50%

Cut - 4.971m2

Fill - 0.003m2

GL 735.489 m

CH 4+660.00

DL 735.587m

Datum 732.000m

-2.50%-2.50%

Cut - 5.848m2

Fill - 0.185m2

GL 735.172 m

CH 4+680.00

DL 735.240m

Datum 732.000m

-2.50%-2.50%

Cut - 4.723m2

Fill - 0.319m2

GL 734.818 m

CH 4+700.00

DL 734.893m

Datum 731.000m

-2.50%-1.64%

Cut - 3.664m2

Fill - 0.476m2

GL 734.517 m

CH 4+720.00

DL 734.555m

Datum 731.000m

-2.50%+2.50%

Cut - 5.287m2

Fill - 0.027m2

GL 734.293 m

CH 4+740.00

DL 734.369m

Datum 731.000m

-2.50%+2.50%

Cut - 3.652m2

Fill - 2.194m2

GL 734.382 m

CH 4+760.00

DL 734.386m

Datum 731.000m

-1.22%+2.50%

Cut - 3.583m2

Fill - 1.602m2

GL 734.657 m

CH 4+780.00

DL 734.605m

Datum 731.000m

+2.50%+2.50%

Cut - 5.487m2

Fill - 0.349m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-008
CHAINAGE 4+200.00 TO 4+780.00



GL 734.950 m

CH 4+800.00

DL 735.026m

Datum 731.000m

+2.50%+2.50%

Cut - 3.960m2

Fill - 0.431m2

GL 735.514 m

CH 4+820.00

DL 735.650m

Datum 732.000m

+2.50%+2.50%

Cut - 3.828m2

Fill - 0.334m2

GL 736.381 m

CH 4+840.00

DL 736.477m

Datum 733.000m

+2.50%+2.50%

Cut - 3.238m2

Fill - 0.553m2

GL 737.225 m

CH 4+860.00

DL 737.443m

Datum 734.000m

+2.50%+2.50%

Cut - 2.608m2

Fill - 0.225m2

GL 738.136 m

CH 4+880.00

DL 738.413m

Datum 735.000m

-0.89%+2.50%

Cut - 2.055m2

Fill - 3.319m2

GL 739.092 m

CH 4+900.00

DL 739.383m

Datum 736.000m

-2.50%

H-4.5m

+2.50%

Cut - 0.994m2

Fill - 1.692m2

GL 739.946 m

CH 4+920.00

DL 740.353m

Datum 736.000m

-2.50%

H-5m

+2.50%

Cut - 0.175m2

Fill - 3.656m2

GL 740.850 m

CH 4+940.00

DL 741.245m

Datum 737.000m

-2.50%

H-4m

+2.50%

Cut - 0.201m2

Fill - 3.708m2

GL 741.651 m

CH 4+960.00

DL 741.952m

Datum 738.000m

-2.50%+2.50%

Cut - 0.997m2

Fill - 4.003m2

GL 742.163 m

CH 4+980.00

DL 742.472m

Datum 739.000m

-2.50%+2.50%

Cut - 1.693m2

Fill - 0.262m2

GL 742.563 m

CH 5+000.00

DL 742.806m

Datum 739.000m

-2.50%+2.50%

Cut - 2.690m2

Fill - 0.205m2

GL 742.811 m

CH 5+020.00

DL 742.954m

Datum 739.000m

-2.50%+2.50%

Cut - 3.899m2

Fill - 0.323m2

GL 742.934 m

CH 5+040.00

DL 742.915m

Datum 739.000m

+5.41%
+6.25%

Cut - 4.457m2

Fill - 0.521m2

GL 742.883 m

CH 5+060.00

DL 742.690m

Datum 739.000m

+7.00%
+7.00%

Cut - 8.687m2

Fill - 0.000m2

GL 742.831 m

CH 5+080.00

DL 742.355m

Datum 739.000m

+7.00%
+7.00%

Cut - 8.953m2

Fill - 0.015m2

GL 742.550 m

CH 5+100.00

DL 742.073m

Datum 739.000m

+7.00%
+7.00%

Cut - 9.472m2

Fill - 0.000m2

GL 741.508 m

CH 5+120.00

DL 742.000m

Datum 738.000m

-0.17%+3.60%

Cut - 2.743m2

Fill - 3.772m2

GL 730.506 m

CH 5+140.00

DL 742.000m

Datum 727.000m

+0.00%+0.00%

Cut - 0.000m2

Fill - 0.000m2

GL 738.459 m

CH 5+160.00

DL 742.000m

Datum 735.000m

-2.50%+2.50%

Cut - 0.000m2

Fill - 30.779m2

GL 739.382 m

CH 5+180.00

DL 742.010m

Datum 736.000m

-2.50%+2.50%

Cut - 0.007m2

Fill - 17.837m2

GL 741.593 m

CH 5+200.00

DL 742.254m

Datum 738.000m

-3.14%

H-3m

+1.07%

Cut - 1.538m2

Fill - 3.973m2

GL 742.388 m

CH 5+220.00

DL 742.731m

Datum 739.000m

-6.50%-6.50%

Cut - 2.453m2

Fill - 0.383m2

GL 742.963 m

CH 5+240.00

DL 743.218m

Datum 739.000m

-6.50%-6.50%

Cut - 5.584m2

Fill - 0.264m2

GL 743.445 m

CH 5+260.00

DL 743.705m

Datum 740.000m

-6.50%-6.50%

Cut - 1.872m2

Fill - 0.309m2

GL 743.728 m

CH 5+280.00

DL 743.982m

Datum 740.000m

-6.04%-5.47%

Cut - 1.728m2

Fill - 0.667m2

GL 743.652 m

CH 5+300.00

DL 743.857m

Datum 740.000m

-2.50%+2.50%

Cut - 2.238m2

Fill - 0.282m2

GL 743.106 m

CH 5+320.00

DL 743.330m

Datum 740.000m

-2.50%+2.50%

Cut - 1.834m2

Fill - 0.817m2

GL 742.268 m

CH 5+340.00

DL 742.401m

Datum 739.000m

+5.00%
+5.00%

Cut - 2.492m2

Fill - 1.636m2

GL 740.967 m

CH 5+360.00

DL 741.126m

Datum 737.000m

+5.00%
+5.00%

Cut - 3.487m2

Fill - 0.614m2

GL 739.613 m

CH 5+380.00

DL 739.805m

Datum 736.000m

+5.00%
+5.00%

Cut - 2.858m2

Fill - 0.814m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-009
CHAINAGE 4+800.00 TO 5+380.00



GL 738.293 m

CH 5+400.00

DL 738.484m

Datum 735.000m

+5.00%
+5.00%

Cut - 2.428m2

Fill - 3.836m2

GL 736.956 m

CH 5+420.00

DL 737.163m

Datum 733.000m

+5.00%
+5.00%

Cut - 2.318m2

Fill - 2.831m2

GL 735.657 m

CH 5+440.00

DL 735.841m

Datum 732.000m

+5.00%
+5.00%

Cut - 2.386m2

Fill - 0.603m2

GL 734.305 m

CH 5+460.00

DL 734.520m

Datum 731.000m

+3.08%

H-2m

+4.36%

Cut - 1.785m2

Fill - 1.085m2

GL 732.939 m

CH 5+480.00

DL 733.200m

Datum 729.000m

-2.50%

H-2.5m

+2.50%

Cut - 1.011m2

Fill - 1.121m2

GL 731.589 m

CH 5+500.00

DL 731.932m

Datum 728.000m

-2.50%+2.50%

Cut - 0.622m2

Fill - 0.666m2

GL 730.331 m

CH 5+520.00

DL 730.756m

Datum 727.000m

-2.50%-0.51%

Cut - 0.032m2

Fill - 5.450m2

GL 729.269 m

CH 5+540.00

DL 729.670m

Datum 726.000m

-2.50%-2.50%

Cut - 0.377m2

Fill - 0.685m2

GL 728.367 m

CH 5+560.00

DL 728.677m

Datum 725.000m

-2.50%-2.50%

Cut - 1.140m2

Fill - 0.425m2

GL 727.592 m

CH 5+580.00

DL 727.774m

Datum 724.000m

-2.50%-2.50%

Cut - 2.847m2

Fill - 0.124m2

GL 726.941 m

CH 5+600.00

DL 726.963m

Datum 723.000m

-2.50%-1.44%

Cut - 5.191m2

Fill - 0.007m2

GL 726.264 m

CH 5+620.00

DL 726.243m

Datum 723.000m

-2.50%+2.50%

Cut - 5.609m2

Fill - 0.115m2

GL 725.581 m

CH 5+640.00

DL 725.614m

Datum 722.000m

-2.50%+2.50%

Cut - 4.724m2

Fill - 0.124m2

GL 724.899 m

CH 5+660.00

DL 725.076m

Datum 721.000m

-2.50%+2.50%

Cut - 3.030m2

Fill - 0.621m2

GL 724.173 m

CH 5+680.00

DL 724.630m

Datum 721.000m

-2.82%

H-2m

+1.10%

Cut - 0.202m2

Fill - 0.639m2

GL 723.734 m

CH 5+700.00

DL 724.275m

Datum 720.000m

-4.00%-4.00%

Cut - 0.479m2

Fill - 1.297m2

GL 723.543 m

CH 5+720.00

DL 724.011m

Datum 720.000m

-4.00%-4.00%

Cut - 1.019m2

Fill - 0.700m2

GL 723.536 m

CH 5+740.00

DL 723.839m

Datum 720.000m

-4.00%-4.00%

Cut - 2.103m2

Fill - 0.321m2

GL 723.517 m

CH 5+760.00

DL 723.757m

Datum 720.000m

-3.68%-2.59%

Cut - 3.022m2

Fill - 0.470m2

GL 723.495 m

CH 5+780.00

DL 723.713m

Datum 720.000m

-2.50%+2.50%

Cut - 3.706m2

Fill - 0.585m2

GL 723.324 m

CH 5+800.00

DL 723.572m

Datum 720.000m

-2.50%+2.50%

Cut - 2.346m2

Fill - 0.059m2

GL 722.859 m

CH 5+820.00

DL 723.080m

Datum 719.000m

-2.50%+2.50%

Cut - 3.446m2

Fill - 0.175m2

GL 722.026 m

CH 5+840.00

DL 722.225m

Datum 719.000m

-1.47%+2.50%

Cut - 2.985m2

Fill - 0.345m2

GL 720.779 m

CH 5+860.00

DL 721.008m

Datum 717.000m

+2.50%

H-2.5m

+2.50%

Cut - 1.655m2

Fill - 1.894m2

GL 719.377 m

CH 5+880.00

DL 719.526m

Datum 716.000m

+2.50%+2.50%

Cut - 3.029m2

Fill - 0.296m2

GL 717.866 m

CH 5+900.00

DL 718.031m

Datum 714.000m

+1.13%+2.50%

Cut - 2.731m2

Fill - 4.380m2

GL 716.327 m

CH 5+920.00

DL 716.536m

Datum 713.000m

-2.50%+2.50%

Cut - 1.729m2

Fill - 4.924m2

GL 714.839 m

CH 5+940.00

DL 715.042m

Datum 711.000m

-2.50%+2.50%

Cut - 1.940m2

Fill - 3.755m2

GL 713.330 m

CH 5+960.00

DL 713.547m

Datum 710.000m

-2.58%+2.03%

Cut - 2.552m2

Fill - 0.294m2

GL 711.786 m

CH 5+980.00

DL 712.052m

Datum 708.000m

-3.50%-3.50%

Cut - 1.872m2

Fill - 1.366m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-010
CHAINAGE 5+400.00 TO 5+980.00



GL 710.295 m

CH 6+000.00

DL 710.558m

Datum 707.000m

-3.50%

H-3m

-3.50%

Cut - 1.831m2

Fill - 0.240m2

GL 708.801 m

CH 6+020.00

DL 709.063m

Datum 705.000m

-3.50%-3.50%

Cut - 1.813m2

Fill - 0.521m2

GL 707.322 m

CH 6+040.00

DL 707.568m

Datum 704.000m

-3.50%-3.50%

Cut - 2.060m2

Fill - 0.217m2

GL 705.881 m

CH 6+060.00

DL 706.107m

Datum 702.000m

-3.50%-3.50%

Cut - 2.639m2

Fill - 0.501m2

GL 704.576 m

CH 6+080.00

DL 704.779m

Datum 701.000m

-2.60%+1.89%

Cut - 3.246m2

Fill - 0.193m2

GL 703.361 m

CH 6+100.00

DL 703.593m

Datum 700.000m

-2.50%+2.50%

Cut - 3.489m2

Fill - 0.342m2

GL 702.361 m

CH 6+120.00

DL 702.548m

Datum 699.000m

-2.50%+2.50%

Cut - 2.124m2

Fill - 1.665m2

GL 701.430 m

CH 6+140.00

DL 701.643m

Datum 698.000m

-2.50%+2.50%

Cut - 1.923m2

Fill - 5.699m2

GL 700.756 m

CH 6+160.00

DL 700.880m

Datum 697.000m

+0.59%+2.50%

Cut - 3.111m2

Fill - 0.296m2

GL 700.051 m

CH 6+180.00

DL 700.224m

Datum 697.000m

+2.50%+2.50%

Cut - 3.713m2

Fill - 0.238m2

GL 699.360 m

CH 6+200.00

DL 699.576m

Datum 696.000m

+1.92%+2.50%

Cut - 2.325m2

Fill - 0.490m2

GL 698.708 m

CH 6+220.00

DL 698.927m

Datum 695.000m

-2.50%+2.50%

Cut - 2.462m2

Fill - 0.485m2

GL 698.032 m

CH 6+240.00

DL 698.279m

Datum 695.000m

-2.50%+2.50%

Cut - 1.987m2

Fill - 0.600m2

GL 697.360 m

CH 6+260.00

DL 697.630m

Datum 694.000m

-2.50%

H-2m

+2.50%

Cut - 2.269m2

Fill - 0.253m2

GL 696.712 m

CH 6+280.00

DL 696.983m

Datum 693.000m

+2.50%

H-2.5m

+2.50%

Cut - 1.248m2

Fill - 0.797m2

GL 696.074 m

CH 6+300.00

DL 696.361m

Datum 693.000m

+2.50%+2.50%

Cut - 1.602m2

Fill - 0.830m2

GL 695.429 m

CH 6+320.00

DL 695.772m

Datum 692.000m

+2.50%+2.50%

Cut - 0.834m2

Fill - 1.563m2

GL 694.797 m

CH 6+340.00

DL 695.216m

Datum 691.000m

+2.50%+2.50%

Cut - 0.172m2

Fill - 1.624m2

GL 694.171 m

CH 6+360.00

DL 694.694m

Datum 691.000m

-5.37%-4.47%

Cut - 1.424m2

Fill - 1.299m2

GL 693.690 m

CH 6+380.00

DL 694.205m

Datum 690.000m

-6.00%-6.00%

Cut - 2.239m2

Fill - 1.411m2

GL 693.273 m

CH 6+400.00

DL 693.749m

Datum 690.000m

-6.00%-6.00%

Cut - 1.540m2

Fill - 0.919m2

GL 692.999 m

CH 6+420.00

DL 693.326m

Datum 689.000m

-4.19%-1.60%

Cut - 2.013m2

Fill - 0.411m2

GL 692.715 m

CH 6+440.00

DL 692.937m

Datum 689.000m

-2.50%+2.50%

Cut - 1.923m2

Fill - 5.485m2

GL 692.471 m

CH 6+460.00

DL 692.581m

Datum 689.000m

-2.50%

H-3m

+2.50%

Cut - 2.623m2

Fill - 2.459m2

GL 692.181 m

CH 6+480.00

DL 692.258m

Datum 689.000m

-2.50%

H-2m

+2.50%

Cut - 3.069m2

Fill - 1.521m2

GL 691.929 m

CH 6+500.00

DL 691.969m

Datum 688.000m

-2.50%+2.50%

Cut - 5.445m2

Fill - 0.000m2

GL 691.606 m

CH 6+520.00

DL 691.713m

Datum 688.000m

+0.00%+0.00%

Cut - 0.000m2

Fill - 0.000m2

GL 691.419 m

CH 6+540.00

DL 691.489m

Datum 688.000m

+2.64%+4.93%

Cut - 3.838m2

Fill - 0.154m2

GL 691.105 m

CH 6+560.00

DL 691.300m

Datum 688.000m

+7.00%
+7.00%

Cut - 2.744m2

Fill - 0.072m2

GL 690.915 m

CH 6+580.00

DL 691.143m

Datum 687.000m

+7.00%
+7.00%

Cut - 1.952m2

Fill - 0.149m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-011
CHAINAGE 6+000.00 TO 6+580.00



GL 690.718 m

CH 6+600.00

DL 691.020m

Datum 687.000m

+7.00%
+7.00%

Cut - 1.433m2

Fill - 0.150m2

GL 690.664 m

CH 6+620.00

DL 690.930m

Datum 687.000m

+2.24%+4.75%

Cut - 1.244m2

Fill - 0.244m2

GL 690.578 m

CH 6+640.00

DL 690.863m

Datum 687.000m

-2.50%+2.50%

Cut - 1.183m2

Fill - 0.257m2

GL 690.521 m

CH 6+660.00

DL 690.797m

Datum 687.000m

-2.50%+2.50%

Cut - 0.913m2

Fill - 0.585m2

GL 690.471 m

CH 6+680.00

DL 690.730m

Datum 687.000m

-2.50%+2.50%

Cut - 1.360m2

Fill - 0.497m2

GL 690.345 m

CH 6+700.00

DL 690.664m

Datum 687.000m

-2.50%+2.50%

Cut - 1.289m2

Fill - 0.288m2

GL 690.309 m

CH 6+720.00

DL 690.597m

Datum 687.000m

-2.50%-2.50%

Cut - 0.967m2

Fill - 0.813m2

GL 690.265 m

CH 6+740.00

DL 690.531m

Datum 687.000m

-2.50%-2.50%

Cut - 1.448m2

Fill - 0.694m2

GL 690.224 m

CH 6+760.00

DL 690.464m

Datum 687.000m

-2.50%-2.50%

Cut - 1.678m2

Fill - 0.576m2

GL 690.172 m

CH 6+780.00

DL 690.398m

Datum 687.000m

-2.50%-2.50%

Cut - 1.714m2

Fill - 0.508m2

GL 690.092 m

CH 6+800.00

DL 690.332m

Datum 687.000m

-2.50%-2.50%

Cut - 1.672m2

Fill - 1.339m2

GL 690.000 m

CH 6+820.00

DL 690.265m

Datum 686.000m

-2.50%-2.50%

Cut - 1.256m2

Fill - 0.597m2

GL 689.915 m

CH 6+840.00

DL 690.176m

Datum 686.000m

-2.50%+0.44%

Cut - 1.336m2

Fill - 0.320m2

GL 689.691 m

CH 6+860.00

DL 689.959m

Datum 686.000m

-2.50%+2.50%

Cut - 1.550m2

Fill - 0.079m2

GL 689.318 m

CH 6+880.00

DL 689.600m

Datum 686.000m

-2.50%+2.50%

Cut - 1.560m2

Fill - 0.081m2

GL 688.920 m

CH 6+900.00

DL 689.178m

Datum 685.000m

-2.50%+2.50%

Cut - 1.450m2

Fill - 0.143m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-012
CHAINAGE 6+600.00 TO 6+900.00



GL 688.427 m

CH 6+920.00

DL 688.755m

Datum 685.000m

-2.50%+2.50%

Cut - 0.935m2

Fill - 0.225m2

GL 687.982 m

CH 6+940.00

DL 688.332m

Datum 684.000m

-2.50%+2.50%

Cut - 0.508m2

Fill - 0.332m2

GL 687.535 m

CH 6+960.00

DL 687.902m

Datum 684.000m

-2.50%+2.50%

Cut - 0.274m2

Fill - 0.353m2

GL 687.006 m

CH 6+980.00

DL 687.357m

Datum 684.000m

-2.50%+0.66%

Cut - 0.484m2

Fill - 0.414m2

GL 686.432 m

CH 7+000.00

DL 686.660m

Datum 683.000m

-2.50%-2.50%

Cut - 1.290m2

Fill - 0.270m2

GL 685.634 m

CH 7+020.00

DL 685.813m

Datum 682.000m

-2.50%-2.50%

Cut - 1.856m2

Fill - 0.247m2

GL 684.774 m

CH 7+040.00

DL 684.864m

Datum 681.000m

-2.50%-2.50%

Cut - 2.545m2

Fill - 0.219m2

GL 683.848 m

CH 7+060.00

DL 683.912m

Datum 680.000m

-2.50%-2.50%

Cut - 3.120m2

Fill - 0.156m2

GL 682.999 m

CH 7+080.00

DL 682.960m

Datum 679.000m

-2.50%-2.50%

Cut - 3.923m2

Fill - 0.026m2

GL 682.056 m

CH 7+100.00

DL 682.008m

Datum 679.000m

-2.50%-2.50%

Cut - 3.965m2

Fill - 0.150m2

GL 681.108 m

CH 7+120.00

DL 681.074m

Datum 678.000m

-2.50%-0.05%

Cut - 4.872m2

Fill - 0.000m2

GL 680.296 m

CH 7+140.00

DL 680.301m

Datum 677.000m

-2.50%+2.50%

Cut - 4.372m2

Fill - 0.149m2

GL 679.638 m

CH 7+160.00

DL 679.721m

Datum 676.000m

-2.50%-2.50%

Cut - 3.022m2

Fill - 0.147m2

GL 679.250 m

CH 7+180.00

DL 679.332m

Datum 676.000m

-2.50%-2.50%

Cut - 3.127m2

Fill - 0.034m2

GL 679.101 m

CH 7+200.00

DL 679.119m

Datum 676.000m

-2.50%

H-2.5m

-2.50%

Cut - 3.123m2

Fill - 0.001m2

GL 678.964 m

CH 7+220.00

DL 678.936m

Datum 675.000m

-2.50%-2.50%

Cut - 4.029m2

Fill - 0.000m2

GL 678.727 m

CH 7+240.00

DL 678.673m

Datum 675.000m

-2.50%-2.50%

Cut - 3.853m2

Fill - 0.002m2

GL 678.218 m

CH 7+260.00

DL 678.240m

Datum 675.000m

+0.08%+3.24%

Cut - 3.965m2

Fill - 0.008m2

GL 677.535 m

CH 7+280.00

DL 677.637m

Datum 674.000m

+4.50%
+4.50%

H-2.5m
Cut - 2.631m2

Fill - 0.146m2

GL 676.791 m

CH 7+300.00

DL 676.865m

Datum 673.000m

+4.50%
+4.50%

Cut - 2.859m2

Fill - 0.044m2

GL 675.912 m

CH 7+320.00

DL 676.004m

Datum 672.000m

+4.50%
+4.50%

Cut - 3.261m2

Fill - 0.095m2

GL 675.058 m

CH 7+340.00

DL 675.144m

Datum 672.000m

+4.50%
+4.50%

Cut - 3.415m2

Fill - 0.133m2

GL 674.195 m

CH 7+360.00

DL 674.283m

Datum 671.000m

+4.50%

H-2m

+4.50%

Cut - 2.953m2

Fill - 0.321m2

GL 673.274 m

CH 7+380.00

DL 673.422m

Datum 670.000m

+4.50%
+4.50%

Cut - 4.103m2

Fill - 0.187m2

GL 672.428 m

CH 7+400.00

DL 672.562m

Datum 669.000m

-2.50%+2.50%

Cut - 3.112m2

Fill - 0.018m2

GL 671.590 m

CH 7+420.00

DL 671.701m

Datum 668.000m

-2.50%+2.50%

Cut - 2.775m2

Fill - 0.123m2

GL 670.745 m

CH 7+440.00

DL 670.840m

Datum 667.000m

-2.50%

H-2.5m

+2.50%

Cut - 2.964m2

Fill - 0.662m2

GL 669.915 m

CH 7+460.00

DL 669.980m

Datum 666.000m

-2.50%

H-3m

+2.50%

Cut - 2.939m2

Fill - 0.301m2

GL 669.012 m

CH 7+480.00

DL 669.119m

Datum 666.000m

-2.50%+2.50%

Cut - 3.336m2

Fill - 0.112m2

GL 668.160 m

CH 7+500.00

DL 668.260m

Datum 665.000m

-2.50%+2.50%

Cut - 3.528m2

Fill - 0.213m2
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GL 667.321 m

CH 7+520.00

DL 667.477m

Datum 664.000m

-2.50%+2.50%

Cut - 3.092m2

Fill - 0.440m2

GL 666.654 m

CH 7+540.00

DL 666.811m

Datum 663.000m

-2.50%+2.50%

Cut - 2.656m2

Fill - 0.136m2

GL 666.120 m

CH 7+560.00

DL 666.262m

Datum 663.000m

-2.50%+2.50%

Cut - 2.488m2

Fill - 0.096m2

GL 665.787 m

CH 7+580.00

DL 665.830m

Datum 662.000m

-2.50%+2.50%

Cut - 3.587m2

Fill - 0.680m2

GL 665.496 m

CH 7+600.00

DL 665.515m

Datum 662.000m

-2.50%+2.50%

Cut - 3.888m2

Fill - 0.052m2

GL 665.245 m

CH 7+620.00

DL 665.291m

Datum 662.000m

-2.73%+1.71%

Cut - 3.446m2

Fill - 0.009m2

GL 664.999 m

CH 7+640.00

DL 665.059m

Datum 661.000m

-4.50%-4.50%

Cut - 2.996m2

Fill - 0.079m2

GL 664.698 m

CH 7+660.00

DL 664.739m

Datum 661.000m

-4.50%-4.50%

Cut - 3.632m2

Fill - 0.010m2

GL 664.369 m

CH 7+680.00

DL 664.320m

Datum 661.000m

-3.00%+0.74%

Cut - 4.610m2

Fill - 0.000m2

GL 663.818 m

CH 7+700.00

DL 663.801m

Datum 660.000m

+2.12%+4.69%

Cut - 4.820m2

Fill - 0.000m2

GL 663.167 m

CH 7+720.00

DL 663.182m

Datum 660.000m

+7.00%
+7.00%

Cut - 4.491m2

Fill - 0.000m2

GL 662.487 m

CH 7+740.00

DL 662.515m

Datum 659.000m

+3.42%+5.30%

Cut - 4.434m2

Fill - 0.000m2

GL 661.824 m

CH 7+760.00

DL 661.849m

Datum 658.000m

-2.50%+2.50%

Pipe Culvert
Cut - 3.640m2

Fill - 0.202m2

GL 661.171 m

CH 7+780.00

DL 661.182m

Datum 658.000m

-2.50%+2.50%

Cut - 3.750m2

Fill - 0.020m2

GL 660.513 m

CH 7+800.00

DL 660.516m

Datum 657.000m

-2.50%+2.50%

Cut - 4.180m2

Fill - 0.052m2

GL 659.873 m

CH 7+820.00

DL 659.850m

Datum 656.000m

-0.90%+3.26%

Cut - 4.224m2

Fill - 1.260m2

GL 659.220 m

CH 7+840.00

DL 659.183m

Datum 656.000m

+3.85%

H-3m

+5.51%

Cut - 4.448m2

Fill - 1.639m2

GL 658.458 m

CH 7+860.00

DL 658.517m

Datum 655.000m

+7.00%

H-2.5m

+7.00%

Cut - 4.598m2

Fill - 0.404m2

GL 657.670 m

CH 7+880.00

DL 657.850m

Datum 654.000m

+7.00%
+7.00%

Cut - 5.186m2

Fill - 2.253m2

GL 657.042 m

CH 7+900.00

DL 657.184m

Datum 654.000m

+7.00%
+7.00%

Cut - 3.799m2

Fill - 0.167m2

GL 656.415 m

CH 7+920.00

DL 656.520m

Datum 653.000m

+2.75%+4.99%

Cut - 4.069m2

Fill - 4.255m2

GL 655.755 m

CH 7+940.00

DL 655.887m

Datum 652.000m

-2.00%+2.74%

Cut - 4.829m2

Fill - 0.006m2

GL 655.148 m

CH 7+960.00

DL 655.291m

Datum 652.000m

-2.50%+2.50%

Cut - 3.086m2

Fill - 3.634m2

GL 654.558 m

CH 7+980.00

DL 654.733m

Datum 651.000m

-2.50%+2.50%

Cut - 2.167m2

Fill - 2.754m2

GL 654.004 m

CH 8+000.00

DL 654.212m

Datum 651.000m

-2.50%+2.50%

Cut - 1.947m2

Fill - 5.943m2

GL 653.584 m

CH 8+020.00

DL 653.728m

Datum 650.000m

-2.50%+2.50%

Cut - 2.445m2

Fill - 3.682m2

GL 653.127 m

CH 8+040.00

DL 653.282m

Datum 650.000m

-5.31%-3.44%

Cut - 3.588m2

Fill - 0.416m2

GL 652.531 m

CH 8+060.00

DL 652.873m

Datum 649.000m

-7.00%-7.00%

Cut - 3.551m2

Fill - 0.460m2

GL 652.408 m

CH 8+080.00

DL 652.501m

Datum 649.000m

-7.00%-7.00%

Cut - 2.382m2

Fill - 1.773m2

GL 651.955 m

CH 8+100.00

DL 652.167m

Datum 648.000m

-7.00%-7.00%

Cut - 2.028m2

Fill - 3.171m2
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GL 651.573 m

CH 8+120.00

DL 651.870m

Datum 648.000m

-7.00%-7.00%

Cut - 2.428m2

Fill - 0.443m2

GL 651.296 m

CH 8+140.00

DL 651.610m

Datum 648.000m

-7.00%-7.00%

Cut - 1.774m2

Fill - 0.316m2

GL 651.072 m

CH 8+160.00

DL 651.388m

Datum 648.000m

-7.00%-7.00%

Cut - 1.056m2

Fill - 3.749m2

GL 650.816 m

CH 8+180.00

DL 651.203m

Datum 647.000m

-7.00%-7.00%

Cut - 1.561m2

Fill - 0.191m2

GL 650.822 m

CH 8+200.00

DL 651.055m

Datum 647.000m

-7.00%-7.00%

Cut - 1.824m2

Fill - 0.277m2

GL 650.754 m

CH 8+220.00

DL 650.945m

Datum 647.000m

-7.00%-7.00%

Cut - 1.945m2

Fill - 0.287m2

GL 650.675 m

CH 8+240.00

DL 650.869m

Datum 647.000m

-4.81%-2.38%

Cut - 2.231m2

Fill - 0.215m2

GL 650.615 m

CH 8+260.00

DL 650.801m

Datum 647.000m

-2.50%+2.50%

Cut - 2.165m2

Fill - 0.075m2

GL 650.530 m

CH 8+280.00

DL 650.723m

Datum 647.000m

-2.50%+2.50%

Cut - 1.901m2

Fill - 0.143m2

GL 650.225 m

CH 8+300.00

DL 650.486m

Datum 647.000m

-2.50%

H-5m

+2.50%

Cut - 0.955m2

Fill - 0.128m2

GL 649.783 m

CH 8+320.00

DL 650.036m

Datum 646.000m

-0.08%+3.65%

Cut - 1.401m2

Fill - 0.160m2

GL 649.169 m

CH 8+340.00

DL 649.373m

Datum 646.000m

+7.00%
+7.00%

Cut - 2.086m2

Fill - 0.088m2

GL 648.264 m

CH 8+360.00

DL 648.507m

Datum 645.000m

+7.00%
+7.00%

Cut - 2.133m2

Fill - 0.050m2

GL 647.276 m

CH 8+380.00

DL 647.587m

Datum 644.000m

+3.56%
+5.37%

Cut - 2.301m2

Fill - 0.027m2

GL 646.332 m

CH 8+400.00

DL 646.676m

Datum 643.000m

-2.50%+2.50%

Cut - 2.036m2

Fill - 0.015m2

GL 645.730 m

CH 8+420.00

DL 645.931m

Datum 642.000m

-2.50%+2.50%

Cut - 2.520m2

Fill - 0.023m2

GL 645.252 m

CH 8+440.00

DL 645.414m

Datum 642.000m

-5.98%-5.95%

Cut - 2.620m2

Fill - 0.002m2

GL 644.936 m

CH 8+460.00

DL 645.126m

Datum 641.000m

-6.00%-6.00%

Cut - 2.267m2

Fill - 0.206m2

GL 644.766 m

CH 8+480.00

DL 644.999m

Datum 641.000m

-6.00%-6.00%

Cut - 1.860m2

Fill - 0.416m2

GL 644.655 m

CH 8+500.00

DL 644.878m

Datum 641.000m

-6.00%-6.00%

Cut - 1.887m2

Fill - 0.311m2

GL 644.541 m

CH 8+520.00

DL 644.757m

Datum 641.000m

-6.00%-6.00%

Cut - 2.100m2

Fill - 0.020m2

GL 644.324 m

CH 8+540.00

DL 644.637m

Datum 641.000m

-6.00%

H-3.5m

-6.00%

Cut - 0.696m2

Fill - 0.007m2

GL 644.292 m

CH 8+560.00

DL 644.516m

Datum 641.000m

-6.00%

H-4m

-6.00%

Cut - 1.357m2

Fill - 0.630m2

GL 644.156 m

CH 8+580.00

DL 644.395m

Datum 641.000m

-6.00%-6.00%

Cut - 1.642m2

Fill - 0.447m2

GL 644.038 m

CH 8+600.00

DL 644.275m

Datum 641.000m

-3.09%

H-1.5m

+1.08%

Cut - 1.505m2

Fill - 0.305m2

GL 643.910 m

CH 8+620.00

DL 644.154m

Datum 640.000m

-2.50%+2.50%

Cut - 1.438m2

Fill - 0.250m2

GL 643.818 m

CH 8+640.00

DL 644.033m

Datum 640.000m

-2.50%+2.50%

Cut - 2.737m2

Fill - 0.170m2

GL 643.668 m

CH 8+660.00

DL 643.913m

Datum 640.000m

-2.50%+2.50%

Cut - 2.757m2

Fill - 0.178m2

GL 643.486 m

CH 8+680.00

DL 643.792m

Datum 640.000m

-2.50%+2.50%

Cut - 1.107m2

Fill - 0.247m2

GL 643.384 m

CH 8+700.00

DL 643.671m

Datum 640.000m

-2.50%+2.50%

Cut - 0.000m2

Fill - 0.363m2
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GL 643.276 m

CH 8+720.00

DL 643.551m

Datum 640.000m

-2.50%+2.50%

Cut - 1.436m2

Fill - 0.155m2

GL 643.149 m

CH 8+740.00

DL 643.430m

Datum 640.000m

-1.22%+3.11%

Cut - 1.364m2

Fill - 0.275m2

GL 642.980 m

CH 8+760.00

DL 643.309m

Datum 639.000m

+3.53%
+5.36%

Cut - 2.232m2

Fill - 0.353m2

GL 642.725 m

CH 8+780.00

DL 643.189m

Datum 639.000m

+7.00%
+7.00%

Cut - 3.445m2

Fill - 0.754m2

GL 642.605 m

CH 8+800.00

DL 643.068m

Datum 639.000m

+7.00%
+7.00%

Cut - 1.210m2

Fill - 0.772m2

GL 642.556 m

CH 8+820.00

DL 642.947m

Datum 639.000m

+4.79%
+5.95%

Cut - 0.948m2

Fill - 0.494m2

GL 642.506 m

CH 8+840.00

DL 642.754m

Datum 639.000m

+0.04%+3.70%

Cut - 1.401m2

Fill - 0.184m2

GL 642.223 m

CH 8+860.00

DL 642.404m

Datum 639.000m

-2.50%+2.50%

Cut - 2.044m2

Fill - 0.083m2

GL 641.756 m

CH 8+880.00

DL 641.899m

Datum 638.000m

-5.00%-5.00%

Cut - 2.536m2

Fill - 0.118m2

GL 641.195 m

CH 8+900.00

DL 641.239m

Datum 638.000m

-5.00%-5.00%

Cut - 3.303m2

Fill - 0.094m2

GL 640.174 m

CH 8+920.00

DL 640.422m

Datum 637.000m

-2.93%+1.22%

Cut - 1.728m2

Fill - 0.065m2

GL 639.196 m

CH 8+940.00

DL 639.451m

Datum 636.000m

-2.50%+2.50%

Cut - 1.555m2

Fill - 0.121m2

GL 638.137 m

CH 8+960.00

DL 638.397m

Datum 635.000m

-2.50%+2.50%

Cut - 1.603m2

Fill - 0.108m2

GL 637.107 m

CH 8+980.00

DL 637.343m

Datum 634.000m

-2.50%+2.50%

Cut - 1.810m2

Fill - 0.095m2

GL 636.046 m

CH 9+000.00

DL 636.289m

Datum 633.000m

-2.50%+0.94%

Cut - 1.561m2

Fill - 0.116m2

GL 634.963 m

CH 9+020.00

DL 635.235m

Datum 631.000m

-2.50%-2.50%

Cut - 0.846m2

Fill - 0.347m2

GL 633.926 m

CH 9+040.00

DL 634.181m

Datum 630.000m

-2.50%-2.50%

Cut - 1.095m2

Fill - 0.720m2

GL 632.907 m

CH 9+060.00

DL 633.127m

Datum 629.000m

-2.50%-2.50%

Cut - 1.474m2

Fill - 0.589m2

GL 631.916 m

CH 9+080.00

DL 632.132m

Datum 628.000m

-2.50%-2.50%

Cut - 1.196m2

Fill - 0.749m2

GL 631.075 m

CH 9+100.00

DL 631.296m

Datum 628.000m

-2.50%-2.50%

Cut - 1.086m2

Fill - 0.849m2

GL 630.422 m

CH 9+120.00

DL 630.623m

Datum 627.000m

-2.50%+0.58%

Cut - 1.682m2

Fill - 0.245m2

GL 629.992 m

CH 9+140.00

DL 630.111m

Datum 626.000m

-2.50%+2.50%

Cut - 2.684m2

Fill - 0.014m2

GL 629.664 m

CH 9+160.00

DL 629.762m

Datum 626.000m

-2.50%+2.50%

Cut - 2.814m2

Fill - 0.030m2

GL 629.648 m

CH 9+180.00

DL 629.564m

Datum 626.000m

-2.50%+2.50%

Cut - 4.898m2

Fill - 0.000m2

GL 629.362 m

CH 9+200.00

DL 629.380m

Datum 626.000m

-2.50%+2.50%

Cut - 3.732m2

Fill - 0.006m2

GL 629.054 m

CH 9+220.00

DL 629.150m

Datum 626.000m

-2.50%+2.50%

Cut - 2.965m2

Fill - 0.107m2

GL 628.705 m

CH 9+240.00

DL 628.873m

Datum 625.000m

-2.50%+2.50%

Cut - 2.659m2

Fill - 0.023m2

GL 628.380 m

CH 9+260.00

DL 628.549m

Datum 625.000m

-5.00%

H-2.5m

-5.00%

Cut - 2.357m2

Fill - 0.000m2

GL 628.044 m

CH 9+280.00

DL 628.180m

Datum 625.000m

-5.00%

H-2m

-5.00%

Cut - 2.444m2

Fill - 0.000m2

GL 627.677 m

CH 9+300.00

DL 627.768m

Datum 624.000m

-5.00%-5.00%

Cut - 3.611m2

Fill - 0.005m2
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GL 627.262 m

CH 9+320.00

DL 627.350m

Datum 624.000m

-5.00%-5.00%

Cut - 4.194m2

Fill - 0.008m2

GL 626.821 m

CH 9+340.00

DL 626.932m

Datum 623.000m

-5.00%-5.00%

Cut - 3.076m2

Fill - 0.009m2

GL 626.610 m

CH 9+360.00

DL 626.514m

Datum 623.000m

-5.00%

H-4.5m

-5.00%

Cut - 1.615m2

Fill - 0.374m2

GL 625.959 m

CH 9+380.00

DL 626.119m

Datum 622.000m

-5.00%

H-4m

-5.00%

Cut - 1.596m2

Fill - 0.284m2

GL 625.600 m

CH 9+400.00

DL 625.802m

Datum 622.000m

-2.50%

H-2m

+2.50%

Cut - 2.108m2

Fill - 0.389m2

GL 625.379 m

CH 9+420.00

DL 625.563m

Datum 622.000m

-2.50%

H-2m

+2.50%

Cut - 2.168m2

Fill - 0.502m2

GL 625.268 m

CH 9+440.00

DL 625.403m

Datum 622.000m

-2.50%

H-1.5m

+2.50%

Cut - 2.441m2

Fill - 0.413m2

GL 625.152 m

CH 9+460.00

DL 625.298m

Datum 622.000m

-2.50%+2.50%

Cut - 2.436m2

Fill - 0.202m2

GL 625.056 m

CH 9+480.00

DL 625.196m

Datum 622.000m

-2.50%+2.50%

Cut - 2.338m2

Fill - 0.060m2

GL 624.670 m

CH 9+500.00

DL 625.093m

Datum 621.000m

-2.50%+2.50%

Cut - 0.272m2

Fill - 0.233m2

GL 624.794 m

CH 9+520.00

DL 624.990m

Datum 621.000m

-2.50%+2.50%

Cut - 2.324m2

Fill - 0.087m2

GL 624.813 m

CH 9+540.00

DL 624.888m

Datum 621.000m

+5.39%
+5.46%

Cut - 3.325m2

Fill - 0.060m2

GL 624.673 m

CH 9+560.00

DL 624.785m

Datum 621.000m

+5.50%
+5.50%

Cut - 3.089m2

Fill - 0.038m2

GL 624.636 m

CH 9+580.00

DL 624.682m

Datum 621.000m

+5.50%
+5.50%

Cut - 3.766m2

Fill - 0.021m2

GL 624.462 m

CH 9+600.00

DL 624.579m

Datum 621.000m

+5.50%
+5.50%

Cut - 3.206m2

Fill - 0.087m2

GL 624.368 m

CH 9+620.00

DL 624.477m

Datum 621.000m

-2.50%+2.50%

Cut - 5.155m2

Fill - 0.310m2

GL 624.240 m

CH 9+640.00

DL 624.374m

Datum 621.000m

-2.50%+2.50%

Cut - 3.037m2

Fill - 0.251m2

GL 624.142 m

CH 9+660.00

DL 624.271m

Datum 621.000m

-2.50%+2.50%

Cut - 3.087m2

Fill - 0.121m2

GL 624.062 m

CH 9+680.00

DL 624.169m

Datum 621.000m

-2.50%+2.50%

Cut - 3.097m2

Fill - 0.130m2

GL 623.991 m

CH 9+700.00

DL 624.066m

Datum 620.000m

-2.50%+2.50%

Cut - 3.442m2

Fill - 0.005m2

GL 623.881 m

CH 9+720.00

DL 623.963m

Datum 620.000m

-2.50%+2.50%

Cut - 3.443m2

Fill - 0.016m2

GL 623.766 m

CH 9+740.00

DL 623.861m

Datum 620.000m

+5.00%
+5.00%

Cut - 2.601m2

Fill - 0.111m2

GL 623.630 m

CH 9+760.00

DL 623.758m

Datum 620.000m

+5.00%
+5.00%

Cut - 2.399m2

Fill - 0.172m2

GL 623.520 m

CH 9+780.00

DL 623.655m

Datum 620.000m

+5.00%
+5.00%

Cut - 2.870m2

Fill - 0.051m2

GL 623.468 m

CH 9+800.00

DL 623.553m

Datum 620.000m

+5.00%
+5.00%

Cut - 2.972m2

Fill - 0.100m2

GL 623.361 m

CH 9+820.00

DL 623.450m

Datum 620.000m

+5.00%
+5.00%

Cut - 2.940m2

Fill - 0.342m2

GL 623.251 m

CH 9+840.00

DL 623.347m

Datum 620.000m

+1.37%+3.79%

Cut - 2.732m2

Fill - 0.938m2

GL 623.108 m

CH 9+860.00

DL 623.245m

Datum 620.000m

-2.50%+2.50%

Cut - 2.759m2

Fill - 0.128m2

GL 623.035 m

CH 9+880.00

DL 623.142m

Datum 620.000m

-2.50%+2.50%

Cut - 2.966m2

Fill - 0.138m2

GL 622.861 m

CH 9+900.00

DL 623.039m

Datum 619.000m

-2.50%+2.50%

Cut - 2.322m2

Fill - 0.026m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-017
CHAINAGE 9+320.00 TO 9+900.00



GL 622.786 m

CH 9+920.00

DL 622.937m

Datum 619.000m

-5.74%-4.33%

Cut - 2.159m2

Fill - 0.364m2

GL 622.646 m

CH 9+940.00

DL 622.834m

Datum 619.000m

-7.00%-7.00%

Cut - 2.040m2

Fill - 0.071m2

GL 622.435 m

CH 9+960.00

DL 622.731m

Datum 619.000m

-7.00%-7.00%

Cut - 1.305m2

Fill - 0.032m2

GL 622.391 m

CH 9+980.00

DL 622.629m

Datum 619.000m

-7.00%-7.00%

Cut - 1.808m2

Fill - 0.043m2

GL 622.392 m

CH 10+000.00

DL 622.526m

Datum 619.000m

-7.00%-7.00%

Cut - 2.331m2

Fill - 0.464m2

GL 622.255 m

CH 10+020.00

DL 622.423m

Datum 619.000m

-3.36%+0.68%

Cut - 2.627m2

Fill - 0.293m2

GL 622.189 m

CH 10+040.00

DL 622.321m

Datum 619.000m

-4.71%-2.17%

Cut - 2.583m2

Fill - 0.019m2

GL 622.067 m

CH 10+060.00

DL 622.218m

Datum 619.000m

-7.00%-7.00%

Cut - 2.403m2

Fill - 0.113m2

GL 621.981 m

CH 10+080.00

DL 622.115m

Datum 618.000m

-7.00%-7.00%

Cut - 2.644m2

Fill - 0.125m2

GL 621.776 m

CH 10+100.00

DL 622.013m

Datum 618.000m

-7.00%-7.00%

Cut - 2.060m2

Fill - 0.084m2

GL 621.744 m

CH 10+120.00

DL 621.910m

Datum 618.000m

-7.00%

H-3.5m

-7.00%

Cut - 1.851m2

Fill - 1.289m2

GL 621.684 m

CH 10+140.00

DL 621.807m

Datum 618.000m

-7.00%

H-3.5m

-7.00%

Cut - 2.010m2

Fill - 0.163m2

GL 621.502 m

CH 10+160.00

DL 621.705m

Datum 618.000m

-4.65%

H-2m

-2.04%

Cut - 1.308m2

Fill - 0.611m2

GL 621.496 m

CH 10+180.00

DL 621.602m

Datum 618.000m

-2.50%+2.50%

Cut - 2.905m2

Fill - 0.015m2

GL 621.327 m

CH 10+200.00

DL 621.499m

Datum 618.000m

+1.12%+4.22%

Cut - 2.258m2

Fill - 0.040m2

GL 621.127 m

CH 10+220.00

DL 621.395m

Datum 618.000m

+5.87%
+6.47%

Cut - 1.665m2

Fill - 0.073m2

GL 620.896 m

CH 10+240.00

DL 621.249m

Datum 617.000m

+7.00%
+7.00%

Cut - 0.691m2

Fill - 0.118m2

GL 620.620 m

CH 10+260.00

DL 621.045m

Datum 617.000m

+2.75%+4.99%

Cut - 0.476m2

Fill - 0.325m2

GL 620.389 m

CH 10+280.00

DL 620.782m

Datum 617.000m

-2.00%+2.74%

Cut - 0.499m2

Fill - 0.504m2

GL 620.150 m

CH 10+300.00

DL 620.461m

Datum 617.000m

-2.41%+2.54%

Cut - 1.291m2

Fill - 0.399m2

GL 619.896 m

CH 10+320.00

DL 620.081m

Datum 616.000m

+2.34%+4.79%

Cut - 2.308m2

Fill - 0.098m2

GL 619.588 m

CH 10+340.00

DL 619.642m

Datum 616.000m

+7.00%
+7.00%

Cut - 3.758m2

Fill - 0.012m2

GL 619.139 m

CH 10+360.00

DL 619.145m

Datum 616.000m

+7.00%
+7.00%

Cut - 5.179m2

Fill - 0.000m2

GL 618.625 m

CH 10+380.00

DL 618.590m

Datum 615.000m

+7.00%
+7.00%

Cut - 5.181m2

Fill - 0.000m2

GL 618.072 m

CH 10+400.00

DL 617.976m

Datum 614.000m

+4.79%
+5.95%

Cut - 5.236m2

Fill - 0.001m2

GL 617.212 m

CH 10+420.00

DL 617.303m

Datum 614.000m

+0.04%+3.70%

Cut - 3.518m2

Fill - 0.179m2

GL 616.427 m

CH 10+440.00

DL 616.574m

Datum 613.000m

-3.53%+0.32%

Cut - 2.729m2

Fill - 0.290m2

GL 615.658 m

CH 10+460.00

DL 615.828m

Datum 612.000m

-7.00%-7.00%

Cut - 2.381m2

Fill - 0.570m2

GL 614.888 m

CH 10+480.00

DL 615.081m

Datum 611.000m

-7.00%-7.00%

Cut - 2.790m2

Fill - 0.388m2

GL 614.009 m

CH 10+500.00

DL 614.335m

Datum 611.000m

-7.00%-7.00%

Cut - 4.392m2

Fill - 0.441m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-018
CHAINAGE 9+920.00 TO 10+500.00



GL 613.446 m

CH 10+520.00

DL 613.588m

Datum 610.000m

-4.26%-1.21%

Cut - 13.695m2

Fill - 0.225m2

GL 612.658 m

CH 10+540.00

DL 612.845m

Datum 609.000m

-2.50%+2.50%

Cut - 21.543m2

Fill - 0.093m2

GL 611.927 m

CH 10+560.00

DL 612.167m

Datum 608.000m

Cut - 13.818m2

Fill - 0.120m2

GL 611.270 m

CH 10+580.00

DL 611.580m

Datum 608.000m

Cut - 13.408m2

Fill - 0.161m2

GL 610.744 m

CH 10+600.00

DL 611.082m

Datum 607.000m

Cut - 7.097m2

Fill - 0.551m2

GL 610.433 m

CH 10+620.00

DL 610.675m

Datum 607.000m

Cut - 7.124m2

Fill - 0.275m2

GL 610.108 m

CH 10+640.00

DL 610.330m

Datum 607.000m
Cut - 11.672m2

Fill - 0.000m2

GL 609.653 m

CH 10+660.00

DL 609.917m

Datum 606.000m

Cut - 18.365m2

Fill - 0.065m2

GL 609.126 m

CH 10+680.00

DL 609.394m

Datum 606.000m
Cut - 12.870m2

Fill - 0.001m2

GL 608.502 m

CH 10+700.00

DL 608.758m

Datum 605.000m

Cut - 15.697m2

Fill - 0.003m2

GL 607.767 m

CH 10+720.00

DL 608.021m

Datum 604.000m

Cut - 12.476m2

Fill - 0.202m2

GL 606.907 m

CH 10+740.00

DL 607.327m

Datum 603.000m

Cut - 9.616m2

Fill - 0.718m2

GL 606.474 m

CH 10+760.00

DL 606.759m

Datum 603.000m

Cut - 11.387m2

Fill - 0.014m2

GL 606.096 m

CH 10+780.00

DL 606.317m

Datum 603.000m
Cut - 13.533m2

Fill - 0.009m2

GL 605.739 m

CH 10+800.00

DL 606.002m

Datum 602.000m

Cut - 9.046m2

Fill - 2.308m2

GL 605.631 m

CH 10+820.00

DL 605.813m

Datum 602.000m

+2.50%+2.50%

Cut - 2.578m2

Fill - 2.920m2

GL 605.606 m

CH 10+840.00

DL 605.751m

Datum 602.000m

+2.50%+2.50%

Cut - 2.818m2

Fill - 7.220m2

GL 605.545 m

CH 10+860.00

DL 605.751m

Datum 602.000m

-2.50%+2.50%

Cut - 4.343m2

Fill - 0.000m2

GL 597.465 m

CH 10+880.00

DL 605.751m

Datum 594.000m

+0.00%+0.00%

Section at Bridge

GL 596.676 m

CH 10+900.00

DL 605.751m

Datum 593.000m

+0.00%+0.00%

Section at Bridge

GL 592.467 m

CH 10+920.00

DL 605.751m

Datum 589.000m

+0.00%+0.00%

Section at Bridge

GL 590.293 m

CH 10+940.00

DL 605.751m

Datum 587.000m

+0.00%+0.00%

Section at Bridge

GL 593.063 m

CH 10+960.00

DL 605.751m

+0.00%+0.00%

Section at Bridge

GL 602.082 m
CH 10+980.00

DL 605.751m

Datum 599.000m

+0.00%+0.00%

Section at Bridge

GL 605.776 m

CH 11+000.00

DL 605.751m

Datum 602.000m

-2.50%+2.50%

Cut - 5.032m2

Fill - 0.000m2

GL 605.867 m

CH 11+020.00

DL 605.751m

Datum 602.000m

-2.50%+2.50%

Cut - 5.720m2

Fill - 0.000m2

GL 605.992 m

CH 11+040.00

DL 605.838m

Datum 602.000m

-2.50%+2.50%

Cut - 6.020m2

Fill - 0.000m2

GL 606.289 m

CH 11+060.00

DL 606.222m

Datum 603.000m

-2.50%+2.50%

Cut - 4.974m2

Fill - 0.000m2

GL 606.714 m

CH 11+080.00

DL 606.915m

Datum 603.000m

+4.60%
+5.42%

Cut - 2.485m2

Fill - 0.044m2

GL 607.684 m

CH 11+100.00

DL 607.915m

Datum 604.000m

+6.00%
+6.00%

Cut - 2.104m2

Fill - 0.008m2

NAUBISE - MUGLING SECTION

CROSS SECTION

Aug 2019

NMR-CS-019
CHAINAGE 10+520.0 TO 11+100.0

Datum 590.000m

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%

2.5% 2.5%



GL 609.036 m

CH 11+120.00

DL 609.213m

Datum 606.000m

+6.00%
+6.00%

Cut - 2.451m2

Fill - 0.213m2

GL 610.328 m

CH 11+140.00

DL 610.598m

Datum 607.000m

+6.00%
+6.00%

Cut - 3.034m2

Fill - 0.152m2

GL 611.831 m

CH 11+160.00

DL 611.983m

Datum 608.000m

+6.00%
+6.00%

Cut - 2.982m2

Fill - 0.021m2

GL 613.246 m

CH 11+180.00

DL 613.368m

Datum 610.000m

+6.00%
+6.00%

Cut - 2.905m2

Fill - 1.197m2

GL 614.561 m

CH 11+200.00

DL 614.543m

Datum 611.000m

-2.50%+2.50%

Cut - 4.458m2

Fill - 0.000m2

GL 615.241 m

CH 11+220.00

DL 615.286m

Datum 612.000m

-2.50%+2.50%

Cut - 3.635m2

Fill - 0.361m2

GL 615.651 m

CH 11+240.00

DL 615.598m

Datum 612.000m

-2.50%

H-3m

+2.50%

Cut - 3.570m2

Fill - 0.080m2

GL 615.534 m

CH 11+260.00

DL 615.479m

Datum 612.000m

-2.50%

H-3.5m

+2.50%

Cut - 3.232m2

Fill - 0.037m2

GL 614.842 m

CH 11+280.00

DL 614.929m

Datum 611.000m

+5.67%

H-4m

+6.37%

Cut - 2.787m2

Fill - 0.068m2

GL 613.859 m

CH 11+300.00

DL 614.000m

Datum 610.000m

+7.00%
+7.00%

Cut - 3.549m2

Fill - 0.001m2

GL 612.888 m

CH 11+320.00

DL 613.014m

Datum 609.000m

+7.00%
+7.00%

Cut - 3.169m2

Fill - 0.031m2

GL 611.796 m

CH 11+340.00

DL 612.028m

Datum 608.000m

+7.00%
+7.00%

Cut - 2.458m2

Fill - 0.095m2

GL 610.782 m

CH 11+360.00

DL 611.042m

Datum 607.000m

-0.31%

H-3.5m

+3.54%

Cut - 1.347m2

Fill - 0.328m2

GL 609.800 m

CH 11+380.00

DL 610.056m

Datum 606.000m

-2.50%

H-3.5m

+2.50%

Cut - 1.317m2

Fill - 0.310m2

GL 608.787 m

CH 11+400.00

DL 609.070m

Datum 605.000m

-2.50%

H-4.5m

+2.50%

Cut - 1.019m2

Fill - 0.413m2

GL 607.759 m

CH 11+420.00

DL 608.084m

Datum 604.000m

-2.50%

H-5m

+2.50%

Cut - 0.791m2

Fill - 0.587m2

GL 606.752 m

CH 11+440.00

DL 607.098m

Datum 603.000m

-2.50%

H-4.5m

+2.50%

Cut - 0.879m2

Fill - 0.441m2

GL 605.753 m

CH 11+460.00

DL 606.112m

Datum 602.000m

-2.58%

H-2m

+2.23%

Cut - 0.833m2

Fill - 0.068m2

GL 604.787 m

CH 11+480.00

DL 605.126m

Datum 601.000m

-4.50%-4.50%

Cut - 1.027m2

Fill - 0.622m2

GL 603.818 m

CH 11+500.00

DL 604.140m

Datum 600.000m

-4.50%-4.50%

Cut - 1.019m2

Fill - 0.730m2

GL 602.773 m

CH 11+520.00

DL 603.035m

Datum 599.000m

-4.50%

H-4m

-4.50%

Cut - 0.830m2

Fill - 0.213m2

GL 601.431 m

CH 11+540.00

DL 601.689m

Datum 598.000m

-4.50%

H-4m

-4.50%

Cut - 1.028m2

Fill - 0.520m2

GL 599.853 m

CH 11+560.00

DL 600.131m

Datum 596.000m

-4.50%

H-3m

-4.50%

Cut - 1.185m2

Fill - 1.057m2

GL 598.330 m

CH 11+580.00

DL 598.541m

Datum 595.000m

-4.50%

H-2.5m

-4.50%

Cut - 1.629m2

Fill - 0.966m2

GL 596.712 m

CH 11+600.00

DL 596.952m

Datum 593.000m

-4.50%-4.50%

Cut - 2.140m2

Fill - 0.062m2

GL 595.245 m

CH 11+620.00

DL 595.362m

Datum 592.000m

-4.50%-4.50%

Cut - 2.727m2

Fill - 0.140m2

GL 593.789 m

CH 11+640.00

DL 593.858m

Datum 590.000m

-4.50%-4.50%

Cut - 4.346m2

Fill - 0.153m2

GL 592.718 m

CH 11+660.00

DL 592.685m

Datum 589.000m

-2.53%+2.40%

Cut - 5.130m2

Fill - 0.049m2

GL 591.886 m

CH 11+680.00

DL 591.861m

Datum 588.000m

-2.50%+2.50%

Cut - 4.563m2

Fill - 0.034m2

GL 591.429 m

CH 11+700.00

DL 591.379m

Datum 588.000m

-1.58%+2.65%

Cut - 5.167m2

Fill - 0.045m2

NAUBISE - MUGLING SECTION

CROSS SECTION
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NMR-CS-020
CHAINAGE 11+120.0 TO 11+700.00

H-1.5m

SL=4.82

73°

H-1.5m

SL=5.7

73°

H-1.5m

SL=5.06

73°



GL 591.038 m

CH 11+720.00

DL 591.008m

Datum 588.000m

+2.87%+3.39%

Cut - 4.348m2

Fill - 0.018m2

GL 590.652 m

CH 11+740.00

DL 590.638m

Datum 587.000m

+3.50%+3.50%

Cut - 4.130m2

Fill - 0.006m2

GL 590.299 m

CH 11+760.00

DL 590.267m

Datum 587.000m

+3.50%

H-2m

+3.50%

Cut - 3.906m2

Fill - 0.002m2

GL 589.915 m

CH 11+780.00

DL 589.897m

Datum 586.000m

+3.50%+3.50%

Cut - 4.632m2

Fill - 0.005m2

GL 589.576 m

CH 11+800.00

DL 589.527m

Datum 586.000m

+3.50%+3.50%

Cut - 5.738m2

Fill - 0.001m2

GL 589.142 m

CH 11+820.00

DL 589.156m

Datum 586.000m

+3.50%+3.50%

Cut - 5.521m2

Fill - 0.169m2

GL 588.755 m

CH 11+840.00

DL 588.786m

Datum 585.000m

+3.50%+3.50%

Cut - 3.972m2

Fill - 0.445m2

GL 588.349 m

CH 11+860.00

DL 588.415m

Datum 585.000m

+3.50%+3.50%

Cut - 3.539m2

Fill - 0.722m2

GL 588.009 m

CH 11+880.00

DL 588.045m

Datum 585.000m

-0.22%+2.88%

Cut - 4.672m2

Fill - 0.099m2

GL 587.636 m

CH 11+900.00

DL 587.675m

Datum 584.000m

-2.50%+2.50%

Cut - 3.834m2

Fill - 1.923m2

GL 587.219 m

CH 11+920.00

DL 587.304m

Datum 584.000m

-2.50%+2.50%

Cut - 4.254m2

Fill - 1.395m2

GL 586.697 m

CH 11+940.00

DL 586.934m

Datum 583.000m

-2.50%+2.50%

Cut - 2.162m2

Fill - 0.913m2

GL 586.463 m

CH 11+960.00

DL 586.563m

Datum 583.000m

-2.50%+2.50%

Cut - 4.327m2

Fill - 0.060m2

GL 586.110 m

CH 11+980.00

DL 586.200m

Datum 583.000m

-5.00%-5.00%

Cut - 7.015m2

Fill - 0.119m2

GL 585.817 m

CH 12+000.00

DL 585.896m

Datum 582.000m

-5.00%-5.00%

Cut - 3.673m2

Fill - 0.269m2

GL 585.548 m

CH 12+020.00

DL 585.661m

Datum 582.000m

-5.00%-5.00%

Cut - 4.569m2

Fill - 0.394m2

GL 585.402 m

CH 12+040.00

DL 585.497m

Datum 582.000m

-5.00%-5.00%

Cut - 4.251m2

Fill - 0.701m2

GL 585.329 m

CH 12+060.00

DL 585.396m

Datum 582.000m

-5.00%-5.00%

Cut - 4.739m2

Fill - 3.629m2

GL 585.225 m

CH 12+080.00

DL 585.305m

Datum 582.000m

-2.50%+2.50%

Cut - 3.389m2

Fill - 9.604m2

GL 585.131 m

CH 12+100.00

DL 585.208m

Datum 582.000m

-2.50%+2.50%

Cut - 4.092m2

Fill - 6.172m2

GL 585.056 m

CH 12+120.00

DL 585.092m

Datum 582.000m

-2.50%+2.50%

Cut - 5.026m2

Fill - 1.014m2

GL 584.882 m

CH 12+140.00

DL 584.957m

Datum 581.000m

-2.50%+2.50%

Cut - 4.673m2

Fill - 0.537m2

GL 584.730 m

CH 12+160.00

DL 584.801m

Datum 581.000m

-2.50%+2.50%

Cut - 3.712m2

Fill - 3.565m2

GL 584.558 m

CH 12+180.00

DL 584.626m

Datum 581.000m

-6.86%-6.71%

Cut - 3.354m2

Fill - 5.254m2

GL 584.393 m

CH 12+200.00

DL 584.432m

Datum 581.000m

-7.00%-7.00%

Cut - 3.465m2

Fill - 9.576m2

GL 584.180 m

CH 12+220.00

DL 584.217m

Datum 581.000m

-7.00%-7.00%

Cut - 4.296m2

Fill - 1.249m2

GL 583.932 m

CH 12+240.00

DL 583.983m

Datum 580.000m

-6.52%-5.98%

Cut - 3.923m2

Fill - 2.156m2

GL 583.692 m

CH 12+260.00

DL 583.729m

Datum 580.000m

-3.12%+1.18%

Cut - 3.766m2

Fill - 2.735m2

GL 583.413 m

CH 12+280.00

DL 583.462m

Datum 580.000m

-5.23%-3.26%

Cut - 3.321m2

Fill - 1.325m2

GL 583.064 m

CH 12+300.00

DL 583.194m

Datum 580.000m

-7.00%-7.00%

Cut - 4.198m2

Fill - 0.082m2
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GL 583.525 m

CH 12+320.00

DL 583.020m

Datum 580.000m

-6.05%-4.99%

Cut - 10.257m2

Fill - 0.000m2

GL 576.838 m

CH 12+340.00

DL 583.000m

Datum 573.000m

-3.94%-0.55%

Cut - 0.000m2

Fill - 50.424m2

GL 573.710 m

CH 12+360.00

DL 583.000m

Datum 570.000m

+0.00%+0.00%

Section at Bridge

GL 581.045 m

CH 12+380.00

DL 583.032m

Datum 578.000m

-2.50%+2.50%

Cut - 0.351m2

Fill - 16.830m2

GL 583.155 m

CH 12+400.00

DL 583.473m

Datum 580.000m

-5.18%

H-5m

-3.17%

Cut - 0.533m2

Fill - 4.768m2

GL 584.434 m

CH 12+420.00

DL 584.432m

Datum 581.000m

-5.49%-3.80%

Cut - 4.250m2

Fill - 0.000m2

GL 585.709 m

CH 12+440.00

DL 585.723m

Datum 582.000m

-1.16%+2.50%

Cut - 4.306m2

Fill - 0.000m2

GL 587.020 m

CH 12+460.00

DL 587.019m

Datum 584.000m

+2.50%+2.50%

Cut - 4.832m2

Fill - 0.003m2

GL 588.160 m

CH 12+480.00

DL 588.224m

Datum 585.000m

+2.50%+2.50%

Cut - 3.037m2

Fill - 0.078m2

GL 589.019 m

CH 12+500.00

DL 589.124m

Datum 586.000m

+2.50%+2.50%

Cut - 2.627m2

Fill - 0.148m2

GL 589.552 m

CH 12+520.00

DL 589.708m

Datum 586.000m

+2.50%+2.50%

Cut - 2.558m2

Fill - 0.157m2

GL 589.775 m

CH 12+540.00

DL 589.977m

Datum 586.000m

+1.80%+2.50%

Cut - 2.537m2

Fill - 0.111m2

GL 589.720 m

CH 12+560.00

DL 589.942m

Datum 586.000m

-2.50%+2.50%

Cut - 2.126m2

Fill - 0.317m2

GL 589.616 m

CH 12+580.00

DL 589.820m

Datum 586.000m

+0.07%+3.72%

Cut - 2.113m2

Fill - 0.338m2

GL 589.482 m

CH 12+600.00

DL 589.699m

Datum 586.000m

+6.40%
+6.72%

Cut - 2.001m2

Fill - 0.303m2

GL 589.354 m

CH 12+620.00

DL 589.578m

Datum 586.000m

+7.00%
+7.00%

Cut - 2.255m2

Fill - 0.064m2

GL 589.213 m

CH 12+640.00

DL 589.457m

Datum 586.000m

+7.00%
+7.00%

Cut - 4.037m2

Fill - 0.040m2

GL 589.018 m

CH 12+660.00

DL 589.336m

Datum 586.000m

+6.02%
+6.54%

Cut - 2.614m2

Fill - 0.031m2

GL 589.010 m

CH 12+680.00

DL 589.214m

Datum 586.000m

-0.31%+3.54%

Cut - 2.373m2

Fill - 0.006m2

GL 588.898 m

CH 12+700.00

DL 589.093m

Datum 585.000m

-2.50%+2.50%

Cut - 4.590m2

Fill - 0.006m2

GL 588.872 m

CH 12+720.00

DL 588.972m

Datum 585.000m

+7.00%
+7.00%

Cut - 2.539m2

Fill - 0.184m2

GL 588.698 m

CH 12+740.00

DL 588.851m

Datum 585.000m

+7.00%
+7.00%

Cut - 2.389m2

Fill - 0.168m2

GL 588.582 m

CH 12+760.00

DL 588.767m

Datum 585.000m

+7.00%
+7.00%

Cut - 2.358m2

Fill - 0.056m2

GL 588.616 m

CH 12+780.00

DL 588.784m

Datum 585.000m

+7.00%
+7.00%

Cut - 2.288m2

Fill - 0.205m2

GL 588.822 m

CH 12+800.00

DL 588.903m

Datum 585.000m

+7.00%
+7.00%

Cut - 3.233m2

Fill - 0.560m2

GL 589.102 m

CH 12+820.00

DL 589.124m

Datum 586.000m

+0.91%+4.11%

Cut - 3.308m2

Fill - 0.146m2

GL 589.432 m

CH 12+840.00

DL 589.448m

Datum 586.000m

-2.50%+2.50%

Cut - 3.728m2

Fill - 0.006m2

GL 589.823 m

CH 12+860.00

DL 589.836m

Datum 586.000m

-2.50%+2.50%

Cut - 3.864m2

Fill - 0.000m2

GL 590.261 m

CH 12+880.00

DL 590.225m

Datum 587.000m

-2.50%-1.46%

Cut - 3.712m2

Fill - 0.014m2

GL 590.652 m

CH 12+900.00

DL 590.614m

Datum 587.000m

-2.50%-2.50%

Cut - 3.745m2

Fill - 0.005m2
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