Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Biring Khola Bridge Surung Campus—Laxmipande Salik—Dakshin—Rudila Basti-Tulsibari-Champapur—Durgapur Road [Jhapa
2 Baniyani Khola Bridge East of Dharampur—5 Himali School, Shivasatachhi—1 Jhapa
3 Baluwa Khola Bridge/Culvert Shadichandramani Bhattarai Roadway, Baluwadi VDC Ward No. 4 & 9 Jhapa
4 Jamuwa Khola Bridge/Culvert Jamuna Khola, Along Pathariya Ward No. 1 Jhapa
5 Bhem Khola Bridge/Culvert Pathamari VDC 9 & 3 Jhapa
6 Sukuna Khola Culvert Gwaldubba—Baigundhura Road, Juropani—5 Jhapa
7 Ratuwa Bridge Damak—19, Kohadara Baluwathan Road Jhapa
8 Balawa Khola Bridge Baluwari 8 & 2 Link Road Jhapa
9 Bhalu Khola Bridge Intreni Tala, Damak 19 Jhapa
10 [Deumai Khola Bridge Deumaikhola — Mahamai 1 — Jitapur Jhapa
Contract No. BB-159-DSD-072/73-01
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
quantity VAT)
Biring Khola Baniyar_'li Khola Ba_luwa Khola Jamuwa Khola B_hem Khola | Sukuna Khola Ratuwa Bridge Balaw_a Khola Bhalu. Khola Deumai\i Khola
Bridge Bridge Bridge/Culvert | Bridge/Culvert | Bridge/Culvert Culvert Bridge Bridge Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey!
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
Sub_mlssmn of Feasibility Study Report - 3 HREFI
copies
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 4 3 3 3 3 3 4 3 3 2 < e R B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 0 0 0 0 60 0 0 0 0 60
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 64 48 48 48 48 0 64 48 48 64 480

Subtotal of drilling works, field tests and laboratory tests

package 01.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
quantity VAT)
Biring Khola |Baniyani Khola| Baluwa Khola [ Jamuwa Khola| Bhem Khola | Sukuna Khola Rat Brid Balawa Khola | Bhalu Khola | Deumai Khola
Bridge Bridge Bridge/Culvert | Bridge/Culvert | Bridge/Culvert Culvert aluwa Bridge Bridge Bridge Bridge
4| Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
52 electronic  formats (CD-ROM) and ob ! ! ! ! ! ! ! ! ! ! 10
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 01.xIs/BOQ




