
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Biring Khola Bridge Jhapa

2 Baniyani Khola Bridge Jhapa

3 Baluwa Khola Bridge/Culvert Jhapa

4 Jamuwa Khola Bridge/Culvert Jhapa

5 Bhem Khola Bridge/Culvert Jhapa

6 Sukuna Khola Culvert Jhapa

7 Ratuwa Bridge Jhapa

8 Balawa Khola Bridge Jhapa

9 Bhalu Khola Bridge Jhapa

10 Deumai Khola Bridge Jhapa

Contract No. BB-159-DSD-072/73-01

Biring Khola 

Bridge

Baniyani Khola 

Bridge

Baluwa Khola 

Bridge/Culvert

Jamuwa Khola 

Bridge/Culvert

Bhem Khola 

Bridge/Culvert

Sukuna Khola 

Culvert
Ratuwa Bridge

Balawa Khola 

Bridge

Bhalu Khola 

Bridge 

Deumai Khola 

Bridge

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 4 3 3 3 3 3 4 3 3 2 31 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 0 0 0 0 0 60 0 0 0 0 60

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 64 48 48 48 48 0 64 48 48 64 480

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Surung Campus–Laxmipande Salik–Dakshin–Rudila Basti–Tulsibari–Champapur–Durgapur Road

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Baluwari 8 & 2 Link Road

Intreni Tala, Damak 19 

Deumaikhola – Mahamai 1 – Jitapur  

East of Dharampur–5 Himali School,  Shivasatachhi–1

Desk study and field works

Soil investigation

#REF!

Total 

quantity

Shadichandramani Bhattarai Roadway,  Baluwadi VDC Ward No. 4 & 9 

Jamuna Khola, Along Pathariya Ward No. 1 

Pathamari VDC 9 & 3 

Gwaldubba–Baigundhura Road, Juropani–5

Damak–19, Kohadara Baluwathan Road

SN Particulars Unit

package 01.xls/BOQ



Bill of Quantities

Biring Khola 

Bridge

Baniyani Khola 

Bridge

Baluwa Khola 

Bridge/Culvert

Jamuwa Khola 

Bridge/Culvert

Bhem Khola 

Bridge/Culvert

Sukuna Khola 

Culvert
Ratuwa Bridge

Balawa Khola 

Bridge

Bhalu Khola 

Bridge 

Deumai Khola 

Bridge

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 01.xls/BOQ


