
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 BiringKhola Motor Bridge Jhapa 

2 Dharampur ko Dundamari-Kunjibari Sadakma Parne Rato School (Suryodaya Pra. Bi. Panchgachhi) Uttartarpha Baniyani khola ma Bridge Jhapa 

3 Betani Khola Bridge Jhapa 

4 Sanomai Bridge Jhapa 

5 Lehara Khola R.C. Bridge Jhapa 

6 Ramachandre Khola,  Bridge Jhapa 

7 Kamal Khola Bridge Jhapa 

8 Dudamare Bhabladubba Khola Bridge, Dharamapur Mangalbare Parawari 5 Gachhi Road Jhapa 

9 Dundamari-Balsewa-Dharampur ko Himali Kunjibari Sadak khanda ma Parne Baniyani Khola ma Bridge Jhapa 

10 Phakphok Khola Motor Bridge Illam

Contract No. BB-159-DSD-072/73-02

BiringKhola 

Motor Bridge

Dharampur ko 

Dundamari-

Kunjibari 

Sadakma Parne 

Rato School 

Betani Khola 

Bridge 

Sanomai 

Bridge 

Lehara Khola 

R.C. Bridge

Ramachandre 

Khola,  Bridge 

Kamal Khola 

Bridge

Dudamare 

Bhabladubba 

Khola Bridge, 

Dharamapur 

Mangalbare 

Dundamari-

Balsewa-

Dharampur ko 

Himali 

Kunjibari 

Phakphok 

Khola Motor 

Bridge

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 4 2 3 3 2 3 2 2 2 2 25 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 80 0 60 60 40 60 40 40 40 40 460

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 32 0 0 0 0 0 0 0 0 32

Damak – 17 Aamwadi Mawa

Shiwaganj – Bhadrapur  Road

East of Gauriganj Campus

Hringatoli Kohawara 7

Baigundhura – Panchgachhi Road

SN Particulars Unit

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Name of Road

Deriniya–Chuthai–Dhauralichowk –  Budhabare Pulchowk – Hokse – Jaypur – Sisne – Arjundhara –Dahijhoda – Jamunkhadi – Dhanashkoti – Surunga Bajar Road

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

0

0

Saakfaara VDC – Kalapani –  Samite Road, Morang

0

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

package 02.xls/BOQ



Bill of Quantities

BiringKhola 

Motor Bridge

Dharampur ko 

Dundamari-

Kunjibari 

Sadakma Parne 

Rato School 

Betani Khola 

Bridge 

Sanomai 

Bridge 

Lehara Khola 

R.C. Bridge

Ramachandre 

Khola,  Bridge 

Kamal Khola 

Bridge

Dudamare 

Bhabladubba 

Khola Bridge, 

Dharamapur 

Mangalbare 

Dundamari-

Balsewa-

Dharampur ko 

Himali 

Kunjibari 

Phakphok 

Khola Motor 

Bridge

SN Particulars Unit Total 

quantity
Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Detailed design and preparation of reports

Transportation 

Subtotal of detailed design and preparation of reports

Subtotal of transportation

package 02.xls/BOQ


