Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Arun River Bridge Naagi Ramailo Chowk—Sharada P.S.—Chakhewa—Wadatang Road Bhojpur
2 Pikhuwa Khola Dovan R.C. Bridge Const|0 Bhojpur
3 Baguwa Khola Bridge, Jhyamtebagh Mulghat Lumbughat Majhitar Road Dhankuta
4 Lamphuwa Khola Bridge Mulghat Lumbughat Majhitar Road Dhankuta
5 Maya Khola Bridge Mamling VDC 1 - Madi mun 8 Sankhuwashabha
6 Bhaluwahi Bridge Bisahariya 1 Damabti Saptari
7 Bridge Mahuwa Mohanpur Ghordaha Kshetra No. 4 Saptari
8 Jita Bridge, Mahadev 6 Mansapur—Mahadewa —Kanchanapur Road Saptari
9 Jita Bridge , Koiladi 4 Koyaladi Barshai — Hanuman Nagar Road Saptari
10 [Ketaniya Khola Bridge Gaadha—Maheshapur—Patari Road Siraha
Contract No. BB-159-DSD-072/73-05
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Pikhuwa Khola quantity VAT)
. Baguwa Khola . . . " . .
Aruq River Dova_n R.C. Bridge, Lamphuyva Maya. Khola Bhal_uwahl Bridge Jita Bridge, Jita I%Srld.ge s Ketanl)_/a Khola
Bridge Bridge Khola Bridge Bridge Bridge Mahadev 6 Koiladi 4 Bridge
Construction Jhyamtebagh
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 2 2 2 2 3 3 3 3 3 L I e R B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 0 0 0 0 60 50 60 60 60 300
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 48 32 32 2 32 0 0 0 0 0 176

Subtotal of drilling works, field tests and laboratory tests

package 05.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Pikhuwa Khola Baguwa Khola quantity VAT)
Arun River DovanR.C. gngd Lamphuwa Maya Khola Bhaluwahi Brid Jita Bridge, Jita Bridge , |Ketaniya Khola
Bridge Bridge ricge, Khola Bridge Bridge Bridge ridge Mahadev 6 Koiladi 4 Bridge
. Jhyamtebagh
Construction
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
52 electronic  formats (CD-ROM) and ob ! ! ! ! ! ! ! ! ! ! 10
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 05.xIs/BOQ




