Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Kataniya River R.C. Bridge Ga.Vi.S Tenuwapatti Ward 5 Siraha Siraha
2 Tapkhola R.C. Motor Bridge Between Kharmi—3 & Baksila—8 Khotang
3 Rawa Khola R.C. Bridge Sungdel-Dipsung Khotang
4 Rawa Khola R.C. Bridge Bijule—Buipa—Baamrang—Diktel Road Khotang
5 Banshilaghat Bridge Bansila—Pauwasera—Chisapani Road Khotang
6 Molung Dovan Bridge Toksel & Sikteri VDC Okhaldhunga
7 Pokting Khola Motor Bridge Chitre—Bigutar—Nalidanda—Talakot—Patle— Demba Motor Road Okhaldhunga
8 Roch Bridge Jayramghat-Talawa—Bhadaure—Kuibhir— Dadhakund-Dudhakoshi aquire Motorway Okhaldhunga
9 Dudhkoshi Bridge Olakhadhunga—Bhadaure—Silauri Road Okhaldhunga
10 |R.C. Bridge Nawalpur—Palapur Phalate Road, Nawalapur Okhaldhunga
Contract No. BB-159-DSD-072/73-06
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
quantity VAT)
Kataniya River | Tapkhola R.C. | Rawa Khola | Rawa Khola | Banshilaghat | Molung Dovan| Pokting Khola . Dudhkoshi .
R.C. Bridge | Motor Bridge | R.C. Bridge R.C. Bridge Bridge Bridge Motor Bridge Roch Bridge Bridge RC. Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 2 3 3 2 2 3 2 3 2 A e B e e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 60 0 0 0 0 0 0 0 0 0 60
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 32 48 48 32 2 48 32 48 48 368

Subtotal of drilling works, field tests and laboratory tests

package 06.xIs/BOQ




Bill of Quantities

Amount (excl.
VAT)

SN [Particulars Unit Quantity Total Rate (excl. VAT)
quantity

Kataniya River | Tapkhola R.C. | Rawa Khola | Rawa Khola | Banshilaghat | Molung Dovan| Pokting Khola Dudhkoshi

R.C. Bridge | Motor Bridge | R.C. Bridge R.C. Bridge Bridge Bridge Motor Bridge Roch Bridge Bridge RC. Bridge

4{Transportation

4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

Subtotal of transportation

5|Detailed design and preparation of reports

Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR

Submission and presentation of of the
works as per TOR including 2 copies in|.
electronic  formats (CD-ROM) and
(separate sets for each bridge)

5.2

Subtotal of detailed design and preparation of reports

Grand Total

In words:

Signature:
Name and title:
Date:

Seal:

package 06.xIs/BOQ



