
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Jamuni River Bridge Dhanusa

2 Culvert Road Dhanusa

3 Dudhamati Bridge Dhanusa

4  Jallad River Bridge, Dhanusa Dhanusa

5 Baluwaha River R.C. Bridge Dhanusa

6 Jallad River Bridge  Dhanusa

7 Kataha River Bridge Dhanusa

8 Kanthi Khola Bridge, Dhanusa

9 Dudhmati River Bridge Dhanusa 

10 Rato Khola Bridge Mahottari

Contract No. BB-159-DSD-072/73-08

Jamuni River 

Bridge
Culvert Road

Dudhamati 

Bridge

 Jallad River 

Bridge, 

Dhanusa

Baluwaha 

River R.C. 

Bridge 

Jallad River 

Bridge  

Kataha River 

Bridge

Kanthi Khola 

Bridge, 

Dudhmati 

River Bridge 

Rato Khola 

Bridge 

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 3 2 2 3 2 3 2 2 2 3 24 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 60 40 40 60 40 60 40 40 40 40 460

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 0 0 0 0 0 0 0 0 0 0

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Jhitkohiya

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Udayapur Ghurmi

Sinurjoda – Dohar  Road

Damhi Road

Kapleshwor Postal Road – Dakshin Budhiya Maithan 

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Ghodhghas Ward No. 4 – East of Halakhori Pokhari – Ward No. 5 – Bajaba Tol –  Bisanapur – Majhaura  Road  

Depura Koharwa Road – Rupain Panchagathi Road

Nagarain – Lagma Purbari Tol  Road  

Kataiya – Bahuarwa  Road 

Kataiya – Bahuarwa  Road 

SN Particulars Unit

package 08.xls/BOQ



Bill of Quantities

Jamuni River 

Bridge
Culvert Road

Dudhamati 

Bridge

 Jallad River 

Bridge, 

Dhanusa

Baluwaha 

River R.C. 

Bridge 

Jallad River 

Bridge  

Kataha River 

Bridge

Kanthi Khola 

Bridge, 

Dudhmati 

River Bridge 

Rato Khola 

Bridge 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 08.xls/BOQ


