
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Jamune River Bridge Mahottari

2 Jallad River Bridge Mahottari

3 Dudhamati River Bridge Mahottari

4 Bridge over Suni Khola Mahottari

5 Motor Bridge Mahottari 

6 Bighe River Bridge Mahottari 

7 Maraha Khola Bridge, Mahottari 

8 Budho Kholsi Bridge Mahottari 

9 Bhapsi Khola Bridge Mahottari 

10 Maraha Khola Bridge, Mahottari 

Contract No. BB-159-DSD-072/73-09

Jamune River 

Bridge

Jallad River 

Bridge

Dudhamati 

River Bridge

Bridge over 

Suni Khola 
Motor Bridge

Bighe River 

Bridge

Maraha Khola 

Bridge,

Budho Kholsi 

Bridge 

Bhapsi Khola 

Bridge

Maraha Khola 

Bridge,

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 3 4 3 3 2 3 3 3 3 3 30 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 60 0 60 0 0 60 0 60 0 0 240

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 64 0 48 32 0 48 0 48 48 288

Jatahi Janakapur Road

Belgachhi VDC Ward N0 2 & 7 

Jaleshwar mun, Sajha Sanstha – Chaari Simardahi Bhirapur – Phulagambha, Ghaaghar Road

Sukhainiya, Jagatiya & Bagada VDC, Mahadaiya Tapanapur

Belagachhi VDC Ward No. 9 – Lakshminiya VDC Ward No. 3 

SN Particulars Unit

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Name of Road

Jatahi Janakapur Road

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

 Khayaramara Bajar – Chhadke Road, Khayarmara VDC Ward No. 6 & 4

East of Hattilet VDC Ward No. 5 Khajuriya Tol 

Bardibas mun Ward No. 12 – Khayaramara VDC Ward No. 7 

Jatahi Janakapur Road

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

package 09.xls/BOQ



Bill of Quantities

Jamune River 

Bridge

Jallad River 

Bridge

Dudhamati 

River Bridge

Bridge over 

Suni Khola 
Motor Bridge

Bighe River 

Bridge

Maraha Khola 

Bridge,

Budho Kholsi 

Bridge 

Bhapsi Khola 

Bridge

Maraha Khola 

Bridge,

SN Particulars Unit Total 

quantity
Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Detailed design and preparation of reports

Transportation 

Subtotal of detailed design and preparation of reports

Subtotal of transportation

package 09.xls/BOQ


