Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Jamune River Bridge Jatahi Janakapur Road Mabhottari
2 Jallad River Bridge Jatahi Janakapur Road Mabhottari
3 Dudhamati River Bridge Jatahi Janakapur Road Mabhottari
4 Bridge over Suni Khola Belgachhi VDC Ward NO 2 & 7 Mabhottari
5 Motor Bridge Jaleshwar mun, Sajha Sanstha — Chaari Simardahi Bhirapur — Phulagambha, Ghaaghar Road Mabhottari
6 Bighe River Bridge Sukhainiya, Jagatiya & Bagada VDC, Mahadaiya Tapanapur Mabhottari
7 Maraha Khola Bridge, Belagachhi VDC Ward No. 9 — Lakshminiya VDC Ward No. 3 Mahottari
8 Budho Kholsi Bridge Khayaramara Bajar — Chhadke Road, Khayarmara VDC Ward No. 6 & 4 Mabhottari
9 Bhapsi Khola Bridge East of Hattilet VDC Ward No. 5 Khajuriya Tol Mabhottari
10 |Maraha Khola Bridge, Bardibas mun Ward No. 12 — Khayaramara VDC Ward No. 7 Mabhottari
Contract No. BB-159-DSD-072/73-09
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
quantity VAT)
Jamune River | Jallad River Dudhamati Bridge over Motor Brid Bighe River | Maraha Khola | Budho Kholsi | Bhapsi Khola | Maraha Khola
Bridge Bridge River Bridge Suni Khola otor Bridge Bridge Bridge, Bridge Bridge Bridge,
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3[Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 4 3 3 2 3 3 3 3 3 30 | e ) e s
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 60 0 60 0 0 60 0 60 0 0 240
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 64 0 48 32 0 48 0 48 48 288

Subtotal of drilling works, field tests and laboratory tests

package 09.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
quantity VAT)
Jamune River | Jallad River Dudhamati Bridge over Motor Brid Bighe River | Maraha Khola | Budho Kholsi | Bhapsi Khola | Maraha Khola
Bridge Bridge River Bridge Suni Khola otor Bridge Bridge Bridge, Bridge Bridge Bridge,
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

Subtotal of transportation

5|Detailed design and preparation of reports

Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR

Submission and presentation of of the
works as per TOR including 2 copies in|.
electronic  formats (CD-ROM) and
(separate sets for each bridge)

5.2

Subtotal of detailed design and preparation of reports

Grand Total

In words:

Signature:
Name and title:
Date:

Seal:

package 09.xIs/BOQ



