Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District BOQ
1 Dholaniya Khola Bridge Lakshminiya VDC 9 & 8 Mahottari
2 Geruka River Bridge Bagada Madhyapura — Khutta VDC Mabhottari
3 Akasi River Motorable Bridge Gonarpura Mabhottari
4 Auksi River Bridge Tikuliya — Banauta Road Mabhottari
5 Barule Khola Bridge Belgachhi Gavis Ward No. 8 & 6 Mabhottari
6 Soni Khola Bridge Belgachhi Gavis Ward No. 6 — Gaushala Ward No. 3 Lagure Tal — Everest Sugar Mill Road Mahottari
7 Khayarmara khola Bridge Khayarmara VDC wada no. 9 ko hattigauda - Khayarmara VDC wada 2 ko pokhari jodne sthan ma | Mahottari
8 Manusmara River Bridge Gadhahiya Khairawa Sarlahi
9 Jhim River Bridge, Malangawa mun Ko Khanepani Chok Dekhi Lalabandi mun Highway Road Sarlahi
10 |Budhibagamati Bridge Hirapur—Piprabajar—Hajariya—Samanapur Road Sarlahi
Contract No. BB-159-DSD-072/73-10
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
N quantity VAT)
Dholaniya Geruka River ?Ak:zr':l;\ll:r Auksi River | Barule Khola | Soni Khola Khayarmara Manusmara Jhim River | Budhibagamati
Khola Bridge Bridge Bridge Bridge Bridge Bridge khola Bridge | River Bridge Bridge, Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 2 3 3 2 3 3 3 3 3 28 | e ) emmmmmmmmmmmmmmeeeeeeee e
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 60 0 60 60 0 60 50 60 60 60 480
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 32 0 0 32 0 0 0 0 0 64

Subtotal of drilling works, field tests and laboratory tests

package 10.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
quantity VAT)
. . Akasi River A " I . .
Dholaniya Geruka River Motorable Auksi River | Barule Khola | Soni Khola Khayarmara Manusmara Jhim River | Budhibagamati
Khola Bridge Bridge Bridge Bridge Bridge Bridge khola Bridge | River Bridge Bridge, Bridge
4{Transportation
BOQ
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
52 electronic  formats (CD-ROM) and ob ! ! ! ! ! ! ! ! ! ! 10
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 10.xIs/BOQ




