
Bill of Quantities

BOQ
Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Dholaniya Khola Bridge Mahottari 

2 Geruka River Bridge Mahottari 

3  Akasi River Motorable Bridge Mahottari 

4 Auksi River Bridge Mahottari 

5 Barule Khola Bridge Mahottari 

6 Soni Khola Bridge Mahottari 

7 Khayarmara khola Bridge Mahottari

8 Manusmara River Bridge Sarlahi

9 Jhim River Bridge, Sarlahi

10 Budhibagamati Bridge Sarlahi 

Contract No. BB-159-DSD-072/73-10

Dholaniya 

Khola Bridge 

Geruka River 

Bridge

 Akasi River 

Motorable 

Bridge

Auksi River 

Bridge

Barule Khola 

Bridge

Soni Khola 

Bridge

Khayarmara 

khola Bridge 

Manusmara 

River Bridge 

Jhim River 

Bridge, 

Budhibagamati 

Bridge

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 3 2 3 3 2 3 3 3 3 3 28 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 60 0 60 60 0 60 60 60 60 60 480

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 32 0 0 32 0 0 0 0 0 64

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Lakshminiya VDC 9 & 8 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Gadhahiya Khairawa

Malangawa mun Ko Khanepani Chok Dekhi Lalabandi mun Highway Road

Hirapur–Piprabajar–Hajariya–Samanapur Road

Bagada Madhyapura – Khutta VDC 

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Gonarpura 

Tikuliya – Banauta Road

Belgachhi Gavis Ward No. 8 & 6 

Belgachhi Gavis Ward No. 6 – Gaushala Ward No. 3  Lagure Tal – Everest Sugar Mill  Road

Khayarmara VDC wada no. 9 ko hattigauda - Khayarmara VDC wada 2 ko pokhari jodne sthan ma

SN Particulars Unit

package 10.xls/BOQ



Bill of Quantities

BOQ

Dholaniya 

Khola Bridge 

Geruka River 

Bridge

 Akasi River 

Motorable 

Bridge

Auksi River 

Bridge

Barule Khola 

Bridge

Soni Khola 

Bridge

Khayarmara 

khola Bridge 

Manusmara 

River Bridge 

Jhim River 

Bridge, 

Budhibagamati 

Bridge

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 10.xls/BOQ


