
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Andhabara Khola Bridge Sarlahi 

2 Kamala River Bridge Sindhuli

3 Tawa Khola R.C. Sindhuli/Udayapur

4 Salletar Khola Bridge Ramechhap 

5 Sunkoshi Bridge Ramechhap 

6 Mahire Khola Bridge Dolakha

7 Charnawati Bridge Dolakha

8 Ghyankhola Ghyansukathokar R.C. Bridge Dolakha 

9 Trishuli Motor Bridge Dhading

10 Trishuli River Motor Bridge Dhading

Contract No. BB-159-DSD-072/73-11

Andhabara 

Khola Bridge 

Kamala River 

Bridge

Tawa Khola 

R.C.

Salletar Khola 

Bridge

Sunkoshi 

Bridge

Mahire Khola 

Bridge

Charnawati 

Bridge

Ghyankhola 

Ghyansukathok

ar R.C. Bridge

Trishuli Motor 

Bridge

Trishuli River 

Motor Bridge

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 3 3 3 2 3 2 2 2 3 3 26 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 60 0 0 0 0 40 40 0 0 40 180

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 48 48 32 48 0 0 32 48 0 256

Dudhauli mun 5 Koda Bajar – Katari mun 56 Khoksa  

Daduwa Ward No. 7 & 8 

Ninglabas–Patle–Doramba Road

Kalinchowk VDC Kyampal - Khopachagu VDC  Chamachagu 

Bhimeshwar mun Ward No. 8 Gaighat - Katakuti VDC

SN Particulars Unit

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Name of Road

Between Chandranagar & Mokailawako 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Bhirakot–Shahare Khawa–Jiri Road

Palpa – Sandhbhanjyang – Maidi – Majhuwa – Pipaltar Road

Dhadingabesi Sunaulabajar Phosretar Road

0

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

package 11.xls/BOQ



Bill of Quantities

Andhabara 

Khola Bridge 

Kamala River 

Bridge

Tawa Khola 

R.C.

Salletar Khola 

Bridge

Sunkoshi 

Bridge

Mahire Khola 

Bridge

Charnawati 

Bridge

Ghyankhola 

Ghyansukathok

ar R.C. Bridge

Trishuli Motor 

Bridge

Trishuli River 

Motor Bridge

SN Particulars Unit Total 

quantity
Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Detailed design and preparation of reports

Transportation 

Subtotal of detailed design and preparation of reports

Subtotal of transportation

package 11.xls/BOQ


