Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Mahesh Khola Bridge, Syauli Bajar Naubise 2 — Jiwanpur 9 Dhading
2 Bridge Satyadevi Gampu Nubhakot Dhading
3 Mahesh Khola Bridge (Gogan bridge) Bhumesthan—6 & Goganpani 6 Dhading
4 Bishnumati Khola Bridge Tokha Saraswati VDC Ward No. 2 recently mun Ward No. 5 Kathmandu
5 Dhobikhola Bridge Sukedhara Narayan Chowk Kathmandu
6 Dhobikhola Bridge In front of Kapan Akashedhara Bhadra Petrol Pump Kathmandu
7 Dhobikhola Bridge Jyotinagar Kapan Kathmandu
8 Dhobikhola Bridge Kapan Bima Samiti Kathmandu
9 Kankeshwari Motor Bridge Sitapaila 1— Baphal Ganeshmandir — Mahadol Manamati Road Kathmandu
10 [Bagmati Bridge Lokatantrik Shahidmarg Kathmandu
Contract No. BB-159-DSD-072/73-12
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
quantity VAT)
Mahesh Khola | . BMr?:e:h(g:"; Bishnumati | Dhobikhola | Dhobikhola | Dhobikhola | Dhobikhola | Kankeshwari [  Bagmati
Bridge, g bgridge)g Khola Bridge Bridge Bridge Bridge Bridge Motor Bridge Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 2 2 2 3 2 2 2 2 2 3 e B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 0 0 60 40 20 40 20 40 20 300
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 32 32 32 0 0 0 0 0 0 0 96

Subtotal of drilling works, field tests and laboratory tests

package 12.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
quantity VAT)

Mahesh Khola . . . . . . . .

Mahesh Khola Bridge Bridge (Gogan Bishnumati Dhobikhola Dhobikhola Dhobikhola Dhobikhola | Kankeshwari Bagmati

Bridge, g l?ridge)g Khola Bridge Bridge Bridge Bridge Bridge Motor Bridge Bridge

4{Transportation

4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

Subtotal of transportation

5|Detailed design and preparation of reports

Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR

Submission and presentation of of the
works as per TOR including 2 copies in|.
electronic  formats (CD-ROM) and
(separate sets for each bridge)

5.2

Subtotal of detailed design and preparation of reports

Grand Total

In words:

Signature:
Name and title:
Date:

Seal:

package 12.xIs/BOQ



