Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Bridge Dagurnepani — Lolang — Dhitalthok — Chogaun — Tinpiple Road Kathmandu
2 Khahare Khola Kirtipur mun 8, Champadevi, 124 Ropani area landmark — Nepal Rashtriya Jatiya Muesum Road Kathmandu
3 Hunamante—Godawari Dovan Bridge 0 Lalitpur
4 Godawari Khola Bridge Godamachaur 8 — Harisiddhi Road Lalitpur
5 Rosikhola Phalamesangu Motor Bridge |Kusadevi—Phulkharka—Naya Gaun — Phulachoki Road Kavrepalanchowk
6 Ophal River Bridge Kilpu Bagar Dhansar Road Kavrepalanchowk
7 Bagmati Bridge Kilpu Bagar Dhansar Road Kavrepalanchowk
8 Bridge Belkot Madanpur Dovan B. mun 5 Nuwakot
9 Tadi Khola Bridge Samundratar Balkumari Nuwakot
10 [Kutalabesi Akhukhola Chhimarou Bridge,| Ri & Darkha Road, Nuwakot Nuwakot
Contract No. BB-159-DSD-072/73-13
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
. Kutalabesi |9uantity VAT)
) Hunamante-G | - oy | ROSKNOR - piver | Bagmati ) TadiKhola | Akhukhola
Bridge Khahare Khola [odawari Dovan . Phalamesangu . " Bridge . .
. Khola Bridge . Bridge Bridge Bridge Chhimarou
Bridge Motor Bridge .
Bridge,
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 2 2 3 2 2 2 3 2 3 3 L e B e B
a |Prilling O to 20 m in clayeysandy soils.&| g, 40 40 60 40 40 40 60 40 0 60 420
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 0 0 0 0 0 0 0 48 0 48

Subtotal of drilling works, field tests and laboratory tests

package 13.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
. Kutalabesi |auantity VAT)
. Hunam?mef(} Godawari Rosikhola Ophal River Bagmati . Tadi Khola Akhukhola
Bridge Khahare Khola [odawari Dovan . Phalamesangu N d Bridge . .
. Khola Bridge 3 Bridge Bridge Bridge Chhimarou
Bridge Motor Bridge .
Bridge,
4| Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
592 works as per TOR including 2 copies in iob 1 1 1 1 1 1 1 1 1 1 10

electronic  formats (CD-ROM) and
(separate sets for each bridge)

Subtotal of detailed design and preparation of reports

Grand Total

In words:

Signature:
Name and title:
Date:

Seal:

package 13.xIs/BOQ




