
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Bridge Kathmandu

2 Khahare Khola Kathmandu

3 Hunamante–Godawari Dovan Bridge Lalitpur

4 Godawari Khola Bridge Lalitpur

5 Rosikhola Phalamesangu Motor Bridge Kavrepalanchowk

6 Ophal River Bridge Kavrepalanchowk

7 Bagmati Bridge Kavrepalanchowk

8 Bridge Nuwakot

9 Tadi Khola Bridge Nuwakot

10 Kutalabesi Akhukhola Chhimarou Bridge, Nuwakot

Contract No. BB-159-DSD-072/73-13
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1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 2 3 2 2 2 3 2 3 3 24 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 40 40 60 40 40 40 60 40 0 60 420

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 0 0 0 0 0 0 0 48 0 48

0

Godamachaur 8 – Harisiddhi  Road

Kusadevi–Phulkharka–Naya Gaun – Phulachoki Road

Kilpu Bagar Dhansar Road

Kilpu Bagar Dhansar Road

SN Particulars Unit

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Name of Road

Dagurnepani – Lolang – Dhitalthok – Chogaun – Tinpiple Road

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Belkot Madanpur Dovan B. mun 5 

Samundratar Balkumari 

 Ri & Darkha Road, Nuwakot

Kirtipur mun 8, Champadevi, 124 Ropani area landmark – Nepal Rashtriya Jatiya Muesum Road

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

package 13.xls/BOQ
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SN Particulars Unit Total 

quantity
Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Detailed design and preparation of reports

Transportation 

Subtotal of detailed design and preparation of reports

Subtotal of transportation

package 13.xls/BOQ


