
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Dudhiya River Bridge Bara 

2 Hadahi River Bridge Parsa 

3 Gai Khola Bridge -1 Parsa 

4 Gai Khola Bridge -2 Parsa 

5 Dorawa Khola Bridge, Parsa Parsa 

6 Dedhu Khola Bridge Thori Parsa 

7 Oriya Khola Bridge Parsa 

8 Siyasut River R.C. Bridge Parsa 

9 Supauli Uttar Smritikhola R.C. Bridge & Chandrawati River Bridge Parsa 

10 Tilawe Khola Bridge Parsa 

Contract No. BB-159-DSD-072/73-15

Dudhiya River 

Bridge 

Hadahi River 

Bridge 

Gai Khola 

Bridge -1

Gai Khola 

Bridge -2

Dorawa Khola 

Bridge, Parsa

Dedhu Khola 

Bridge Thori

Oriya Khola 

Bridge 

Siyasut River 

R.C. Bridge

Supauli Uttar 

Smritikhola 

R.C. Bridge & 

Chandrawati 

River Bridge

Tilawe Khola 

Bridge

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 3 2 2 2 3 3 3 3 2 25 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 40 60 40 40 40 60 60 60 60 60 520

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 0 0 0 0 0 0 0 0 0 0

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Simranagaudh mun , Along Dewapur – Gangapur–Kotawali– Hariharapur 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Prasauni Birta Sabaivwa–Mabiyari–Belwa Milanchowk Road

Bhishwa–Hariharpur–Janakitol Laxmipur – Jaganathpur – Supauli – Jitpur –  Thori Road

Kuhadi Nagardaaha, Ajaypur Chaurasiya Bridge

Along Tharuhat Road  

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Nirmal Basti Ward No. 3 

Nirmal Basti Ward No. 3 

Deurwana VDC 

0

Between Mahadevpatti 2 & 3 

SN Particulars Unit

package 15.xls/BOQ



Bill of Quantities

Dudhiya River 

Bridge 

Hadahi River 

Bridge 

Gai Khola 

Bridge -1

Gai Khola 

Bridge -2

Dorawa Khola 

Bridge, Parsa

Dedhu Khola 

Bridge Thori

Oriya Khola 

Bridge 

Siyasut River 

R.C. Bridge

Supauli Uttar 

Smritikhola 

R.C. Bridge & 

Chandrawati 

River Bridge

Tilawe Khola 

Bridge

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 15.xls/BOQ


