Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Ayodhyapuri ko Tamata Bazar bat GanesH0 Chitwan
2 Riu Khola River R.C. Bridge Ratauni, Bagauda — Botesimara Road Chitwan
3 Ratani Khola Inarawaruwa Palpali Tol, Baghauda — Pakistani Tol Chitwan
4 Pampakhola Motor Bridge Khaireni 4 Magani — Amilipani-Rasauli Road Chitwan
5 Surtani Bridge Pampa Kholama, Khairahani-2,3 Chitwan
6 Gowaighat Bridge Kumaroj—3 — Sawani, Dhungrakhola Chitwan
7 Dhungrekhola Bridge Kathar—3 Chitwan
8 Jhawanighat Bridge Kumaroj — Bachhauli Chitwan
9 RimalKhola Bridge Along Savik Kalyanapur VDC Chitwan
10 |Tunamuna Khola Bridge Along Savik Ayodhyapuri VDC Chitwan
Contract No. BB-159-DSD-072/73-17
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Ayodhyapuri ) qQuantity VAT)
ko Tamata R.Iu Khola . Pampakhola - Gowaighat | Dhungrekhola [ Jhawanighat | RimalKhola Tunamuna
Bazar bat RIVE'T RC. Ratani Khola Motor Bridge Surtani Bridge Bridge Bridge Bridge Bridge Khola Bridge
Ganeshkunj Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey!
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 2 3 3 3 2 3 3 3 2 3 1 e R B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 40 60 60 60 0 60 50 60 0 60 260
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 0 0 0 32 0 0 0 32 0 64

Subtotal of drilling works, field tests and laboratory tests

package 17.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Ayodhyapuri . quantity VAT)
Ko Tamata Riu Khola . . .
River R.C Ratani Khol Pampakhola Surtani Brid Gowaighat | Dhungrekhola | Jhawanighat | RimalKhola Tunamuna
Bazar bat ver R.C. atani Khota- fysotor Bridge urtani Bridge Bridge Bridge Bridge Bridge Khola Bridge
Ganeshkunj Bridge
4| Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
52 electronic  formats (CD-ROM) and ob ! ! ! ! ! ! ! ! ! ! 10
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 17.xIs/BOQ




