
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Ayodhyapuri ko Tamata Bazar bat Ganeshkunj School jane sadak ko Tamata khola ma Pakki Bridge Nirwan Chitwan

2 Riu Khola River R.C. Bridge Chitwan

3 Ratani Khola Chitwan

4 Pampakhola Motor Bridge Chitwan

5 Surtani Bridge Chitwan

6 Gowaighat Bridge Chitwan

7 Dhungrekhola Bridge Chitwan

8 Jhawanighat Bridge Chitwan

9 RimalKhola Bridge Chitwan

10 Tunamuna Khola Bridge Chitwan

Contract No. BB-159-DSD-072/73-17

Ayodhyapuri 

ko Tamata 

Bazar bat 

Ganeshkunj 

School jane 

Riu Khola 

River R.C. 

Bridge

Ratani Khola
Pampakhola 

Motor Bridge
Surtani Bridge

Gowaighat 

Bridge

Dhungrekhola 

Bridge

Jhawanighat 

Bridge

RimalKhola 

Bridge

Tunamuna 

Khola Bridge 

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 3 3 3 2 3 3 3 2 3 27 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 40 60 60 60 0 60 60 60 0 60 460

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 0 0 0 32 0 0 0 32 0 64

Inarawaruwa Palpali Tol, Baghauda – Pakistani Tol

Khaireni 4 Magani – Amilipani–Rasauli  Road

Pampa Kholama, Khairahani–2,3  

Kumaroj–3 – Sawani, Dhungrakhola

Kathar–3 

SN Particulars Unit

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Name of Road

0

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Kumaroj – Bachhauli 

Along Savik Kalyanapur VDC 

Along Savik Ayodhyapuri VDC 

 Ratauni, Bagauda – Botesimara  Road

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

package 17.xls/BOQ



Bill of Quantities
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SN Particulars Unit Total 

quantity
Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Detailed design and preparation of reports

Transportation 

Subtotal of detailed design and preparation of reports

Subtotal of transportation

package 17.xls/BOQ


