Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 llguriyanari Bridge Sainamaina—9 wairakahi Dekhi Devowar Lumbini Road Rupandehi
2 Gaurighola Bridge Sispur Tharugau Gautam Buddhako Mawali Bhawanipur Link Road Rupandehi
3 Bridge Sonapur Bijayapur, Banaganga mun 4 Rupandehi
4 Belaha Mathura Bridge Motorable Bridge Arghakhachi
5 Bajhi Khola Bridge, Mathi Motorable Brid0 Arghakhachi
6 Bajhi Khola Bridge, Mathi Motorable Brid0 Arghakhachi
7 Bahirane warakarukh Motorable Bridge |Khidim Ward 4 & 7 Arghakhachi
8 Angaha Khola Bridge Chihipani — Pipaladanda ,Thanakun Motorway Palpa
9 Dedu kholama Bridge Dedu khola Phek 4 and 9 bich Palpa
10 |Kaligandaki R.C. Bridge Yamgha —6 Mandran — Shrikrishn Gandaki VDC, Syangja Palpa
Contract No. BB-159-DSD-072/73-23
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
o ' Belaha Bajfi Khola | Bajni Khola | Bairane _ _ quantity VAT)
Ilgur!yanarl Gaur_lghola Bridge Mathura Bridge, Mathi | Bridge, Mathi | warakarukh Angah_a Khola | Dedu kholama Kallgan@akl
Bridge Bridge Bridge Motgrahle Mol_orable Motgrahle Bridge Bridge R.C. Bridge
Bridge Bridge Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 3 3 2 3 2 2 3 2 3 L I e R B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 60 60 60 0 0 0 0 0 0 0 180
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 0 0 2 48 2 32 48 32 32 256

Subtotal of drilling works, field tests and laboratory tests

package 23.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Beleha Bajhi Khola | BajhiKhola | Bahirane quantity VAT)
llguriyanari Gaurighola Brid Math Bridge, Mathi | Bridge, Mathi | warakarukh | Angaha Khola | Dedu kholama | Kaligandaki
Bridge Bridge ridge B?idu;a Motorable Motorable Motorable Bridge Bridge R.C. Bridge
9 Bridge Bridge Bridge
4| Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
5.2 X ob 1 1 1 1 1 1 1 1 1 1 10
electronic  formats (CD-ROM) and
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 23.xIs/BOQ




