
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Palukha Motor Bridge Gulmi

2 Panaha Bridge Gulmi

3 Badhigadh Khola Bridge Gulmi

4 Kaligandaki R.C. Bridge Gulmi

5 R.C. Bridge, Sadhat, Gulmi Rimuwa  & Limdha  Gulmi

6 Hardineta, Maindanda, Gulmi

7 Badighat Khola Bridge Baglung

8 Lukurawan Khola Motorable Bridge Baglung

9 Chanchalghat Motorable Bridge Baglung

10 Kalirahama MotoraBridge Baglung

Contract No. BB-159-DSD-072/73-24

Palukha Motor 

Bridge
Panaha Bridge 

Badhigadh 

Khola Bridge 

Kaligandaki 

R.C. Bridge

R.C. Bridge, 

Sadhat, Gulmi 

Rimuwa  & 

Limdha  

Hardineta, 

Maindanda, 

Badighat Khola 

Bridge

Lukurawan 

Khola 

Motorable 

Bridge

Chanchalghat 

Motorable 

Bridge

Kalirahama 

MotoraBridge

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 3 2 3 2 2 3 2 2 3 24 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 0 0 0 0 0 0 0 40 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 32 48 32 48 32 32 48 0 32 48 352

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Arkhawang–Hawangdi–Darling–Patakhand–Bhi–Githe Baglung Road

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Hundra Phedi Ghat

Burtiwang

Bhingithe - Malarani 

Dhur Haadhaade 

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Bridge–Johang 5, Arunga Puchchhar & Bangha 1 Bagaaune Phant  

Harmichaur – Mirmi, Syangja

0

Rumjakot Manbhag Road

Between Bhingithe / Darling VDCs

SN Particulars Unit

package 24.xls/BOQ



Bill of Quantities

Palukha Motor 

Bridge
Panaha Bridge 

Badhigadh 

Khola Bridge 

Kaligandaki 

R.C. Bridge

R.C. Bridge, 

Sadhat, Gulmi 

Rimuwa  & 

Limdha  

Hardineta, 

Maindanda, 

Badighat Khola 

Bridge

Lukurawan 

Khola 

Motorable 

Bridge

Chanchalghat 

Motorable 

Bridge

Kalirahama 

MotoraBridge

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 24.xls/BOQ


