Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Daram Khola Bridge Basahaghat Hatiya Harichaur Road Baglung
2 Bridge Survey of Bridge between Dhodheni Headquarter Road, Kalopatre Baglung mun 10 & Baglung Parbg Baglung
3 Thulokhola Pairanighata Bridge Nirwachan Kshetra 1 Raayadada 9 — Damek 7 Baglung
4 Silikhet Kathekhola Motorable Bridge — Sigana Chanaute Baglung
5 Jangharghat Motorable Bridge —Harichaur Hill Baglung
6 Khahare Khola Bridge, Gwalichaur 3 (neal0 Baglung
7 Chabirkhola Bridge Bowang — 7 Baglung
8 Nisi Khola Bridge Bohoragau 7 & 9 Baglung
9 Nali Culvert Patlekhet VDC, Okhale wakhet — Todke Gravel Road Myagdi
10 [Kaligandake Bridge, Hariyochaur — Mirmi Myagdi
Contract No. BB-159-DSD-072/73-25
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Silikhet Khahare Khola qQuantity VAT)
Dar;? dK:D'a Bridee FL '::‘;gm‘:fﬂ Kathekhola J:;‘E:;ar;%hl:t Bridge, | chabirkhola | Nisikhola | .| Kaligandake
Basah d hat g B 'dg Motorable Brid Gwalichaur 3 Bridge Bridge Bridge,
asahagha ridge Bridge ridge R .(.ne.ar. .
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o Sy Sy (ReEari=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 2 3 2 2 3 2 2 3 2 3 L e B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 0 0 0 0 0 0 0 40 0 40
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 32 48 32 2 48 2 32 48 0 32 336

Subtotal of drilling works, field tests and laboratory tests

package 25.xIs/BOQ




Bill of Quantities

SN [Particulars Unit Quantity Totall Rate (excl. VAT) Amount (excl.
Silikhet Khahare Khola Quantity VAT)
Daram Khola ) Thulokhola |- - ekhola | Y9N0t | Bridge, | cpapirkhola | Nisi Khola ) Kaligandake
Bridge Bridge Pairanighata Motorabl Motorable Gwalichaur 3 Brid Brid Nali Culvert Brid
Basahaghat Bridge o L_)ra € Bridge ricge ridge ridge,
Bridge .(.ne.ar. )
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
5.2 Ny ob 1 1 1 1 1 1 1 1 1 1 10
electronic  formats (CD-ROM) and
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 25.xIs/BOQ




