
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Daram Khola Bridge Basahaghat Baglung

2 Bridge Baglung

3 Thulokhola Pairanighata Bridge Baglung

4 Silikhet Kathekhola Motorable Bridge Baglung

5 Jangharghat Motorable Bridge Baglung

6 Khahare Khola Bridge, Gwalichaur 3 (near Radhakrishn Mandir) Baglung

7 Chabirkhola Bridge Baglung

8 Nisi Khola Bridge Baglung

9  Nali Culvert Myagdi

10 Kaligandake Bridge, Myagdi

Contract No. BB-159-DSD-072/73-25
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1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 3 2 2 3 2 2 3 2 3 24 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 0 0 0 0 0 0 0 0 40 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 32 48 32 32 48 32 32 48 0 32 336

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
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Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Hatiya Harichaur Road

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Bohoragau 7 & 9 

Patlekhet VDC, Okhale wakhet – Todke Gravel Road 

Hariyochaur – Mirmi  

Survey of Bridge between Dhodheni Headquarter Road, Kalopatre Baglung mun 10 & Baglung Parbat and Myagdi   

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Nirwachan Kshetra 1 Raayadada 9 – Damek 7 

– Sigana Chanaute

–Harichaur Hill  

0

Bowang – 7

SN Particulars Unit

package 25.xls/BOQ
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4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 25.xls/BOQ


