
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Kaligandake Bridge, Myagdi

2 Bridge Construction Myagdi

3 Setikhola Motor Bridge Parbat

4 Khahare Khola Bridge, Parbat

5 Modi Khola Bridge Parbat

6 Bridge Parbat 

7 Lamaye Khola Bridge Parbat 

8 Ambot Khola Bridge Parbat

9 Gwar Khola Bridge Dang

10 Sisne Khola Bridge Dang

Contract No. BB-159-DSD-072/73-26

Kaligandake 

Bridge, 

Bridge 

Construction

Setikhola 

Motor Bridge

Khahare Khola 

Bridge, 

Modi Khola 

Bridge 
Bridge

Lamaye Khola 

Bridge 

Ambot Khola 

Bridge

Gwar Khola 

Bridge

Sisne Khola 

Bridge 

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 3 2 2 2 2 3 2 3 2 23 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 0 0 0 0 0 0 0 0 60 0 60

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 32 48 32 32 32 32 48 32 0 48 336

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Hariyochaur – Mirmi  

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Domsa Durlung Bajung Road

Rihar Simal Sota–Phulbari Raniyapur–Kutedanda Airport Road

Lamahi Tulsipur Road

Ringroad, Mid-Western–North Region

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Debilla–Phalebas Pitch Road

Kushma mun 4 – 5 Lamapata Himalaya 

Bajhung 2 Ambot R Tilahar 3 Danabagar

Chalise Chautara – Naramtako Chautar  R.C. Bridge, Kushma mun Ward No. 14 

Lamaya Khola

SN Particulars Unit

package 26.xls/BOQ



Bill of Quantities

Kaligandake 

Bridge, 

Bridge 

Construction

Setikhola 

Motor Bridge

Khahare Khola 

Bridge, 

Modi Khola 

Bridge 
Bridge

Lamaye Khola 

Bridge 

Ambot Khola 

Bridge

Gwar Khola 

Bridge

Sisne Khola 

Bridge 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 26.xls/BOQ


