Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport
Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Sisahaniya Kalakhola Bridge 0 Dang
2 Sisahaniya Rapti River Bridge 0 Dang
3 Dangal khola Pakki Bridge Dakhakwadi Bhingi Swargadwari Road Pyuthan
4 Arang khola Bridge Markawang Udaypurkot Pyuthan
5 Rapti Nadi Bridge Jhiliwang Lamatal Pyuthan
6 Mandavi R.C. Bridge Syaulighari Phoolghat Pyuthan
7 Chhape khola Pakki Bridge Chunjathanti Barbot Pyuthan
8 Bijayanagar - Bijuwar Jumri khola Phedi 0 Pyuthan
9 Lung khola Bridge, Khawang Mulghat |0 Pyuthan
10 Jari Khola R.C. Bridge Bhingri 2 Hulak & Bhingri 3 Habhi Pyuthan
Contract No. BB-159-DSD-072/73-28
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Sisahaniya Sisahaniya . . . B_i_jayanagar s Lung Khola . quantly VAT)
Kalakhola Rapti River Dang.al khola Arang khola Rapt! Nadi Manda_w R.C. Chhape Khola Bijuwar Jum.rl Bridge, Jari Khola
Bridge Bridge Pakki Bridge Bridge Bridge Bridge Pakki Bridge | khola Phedi Khawang R.C. Bridge
Green Road Mulghat
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 3 2 3 2 2 3 2 2 3 25 | e ) emmmmmmmmmmmmmmmeeeeeeee s
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 60 60 0 0 0 0 0 0 0 0 120
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 0 32 48 32 2 48 32 32 48 304

Subtotal of drilling works, field tests and laboratory tests

package 28.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Sisahaniva Sisahani Bijayanagar - | Lung khola quantity VAT)
Kllkhl)ll RI ti R'lya Dangal khola | Arang khola Rapti Nadi | Mandavi R.C. | Chhape khola | Bijuwar Jumri Bridge, Jari Khola
;?d t;a aBprl_d ':er Pakki Bridge Bridge Bridge Bridge Pakki Bridge | khola Phedi Khawang R.C. Bridge
1dg ag Green Road Mulghat
4| Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
5.2 X ob 1 1 1 1 1 1 1 1 1 1 10
electronic  formats (CD-ROM) and
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 28.xIs/BOQ




