Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):
S. N. [Name of Bridge Name of Road District
1 Rank Taplakhola Motorable Bridge Const|0 Rolpa
2 Pang Khola Motorable Bridge 0 Rolpa
3 Pachhawang Khola Bridge Holeri-Ghartigau—Iriwang Bagamara-Rukum-Bagmara, Iriwang VDC, Rolpa/Rukum Rolpa
4 Lungri R.C. Bridge Mijing 7 & 9 Rolpa
5 Sani Bheri River Garaghat Bridge Between Syalapakha VDC & Jhula VDC Rukum
6 Babai River (Mada) Bridge Gulariya — Nepalaganj Road Rukum
7 Jhupra Khola Kalimati Jajarkot Dunai Road Rukum
8 Sanu Bheri River Bridge Taksera Rukum
9 Mas_Khola Motor Bridge Laxmipur- Kalimati- Rampur Road Salyan
10 |Rikhe Bazzar Sarda Nadi Motor Bridge [Kabra -Rikhe Bazzar-Karagithi-Khairawang Road Salyan
Contract No. BB-159-DSD-072/73-30
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Rank . . ] quantity VAT)
Taplakhola F;an? thJIIa Pachhawang | LungriR.C. R.SanleBherL «| BabaiRiver [ JhupraKhola | SanuBheri | Mas Khola Rslkhg B:“ij.”
Mg:‘:‘;’;:'e ;r(i](;:e € | Knola Bridge Bridge Iveéri[i;:g a (Mada) Bridge| Kalimati River Bridge | Motor Bridge M:troraBriadg;e
— Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
fgg;:;ssmn o Sy Sy (ReEari=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation |
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 3 3 3 4 4 3 4 3 2 7 e B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 0 0 0 0 0 0 0 0 0 0
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type 2) RM 48 48 48 48 32 32 48 32 48 48 432

Subtotal of drilling works, field tests and laboratory tests

package 30.xIs/BOQ 30




Bill of Quantities

package 30.xIs/BOQ 30

SN |Particulars Unit Quantity Total Rate (excl. VAT) \/1\ Rate in words Amount (excl.
Rank o ] quantity £ VAT)
Taplakhola F;\;Z?Olf:l;:? Pachhawang | LungriR.C. Ri\?srngi?:r;wat Babai River | JhupraKhola | SanuBheri | Mas Khola RSIZ?SaBSZZ?r
M;:?dr;:le Bridge Khola Bridge Bridge Bridgeg (Mada) Bridge| Kalimati River Bridge | Motor Bridge Motor Bridge
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
52 3 ob 1 1 1 1 1 1 1 1 1 1 10
electronic  formats (CD-ROM) and !
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:




