Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Jum Khola Motor Bridge Khalanga-Marke-Kalimati Rampur-Kalche-Kapre Chaur Kohalpur Banke Sadak Salyan
2 R.C. Bridge Kharpunath-Chhipra Humla
3 Hima River Bridge Badaki 1 & 5 Jogiwada Jumla
4 Haku VDC Haku, Sagu, Tila River R.C. 0 Jumla
5 Kodbada—Lalu Rahagau Jho Bridge Pili Pankha — Chhapre — Phoimahadev — Naagma Gau Motor Road Kalikot
6 Gothikhola R.C. Bridge Panchechaur—Nakharji—Sukadhik Krishi Road Mugu
7 Kiran Khola Bridge, Rajhena - Bedanaruwa Banke
8 Banke Baijapur Moranga Khola R.C. Brid|0 Banke
9 Kiran Khola Rajhena Bedanapuruwa Jodn|0 Banke
10 [Kachanapur Madhuvi Binauna Jodne Brid{0 Banke
Contract No. BB-159-DSD-072/73-31
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
! ) Haku VDC Kodbada-Lalu ) . Banke Baijapur| Kiran Khola Kachanap!Jr quantity VAT)
Jum thla R.C. Bridge Hlmg River ﬁaku_, Sagu, Rahagau Jho Guthlkhula Klrar? Khola Moranga 5 dRaJhena ) Madhuvi
Motor Bridge Bridge Tila Rlyer R.C. Bridge R.C. Bridge Bridge, Khol_a R.C. edanapuruwa BlnaurTa Jodne
Bridge Bridge Jodne R.C. Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey!
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 2 2 2 3 2 2 2 2 2 2 P2 e R B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 0 0 0 0 0 40 0 40 20 120
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 32 32 32 48 32 2 0 32 0 0 240

Subtotal of drilling works, field tests and laboratory tests

package 31.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
HakuVDC | o o 1l Banke Baijapur| Kiran Khola | kachanapur quantity VAT)
Jum Khola R.C. Brid Hima River Haku, Sagu, F?ha aﬁJ;u Gothikhola Kiran Khola Moranga Rajhena Madhuvi
Motor Bridge . Bridge Bridge Tila River R.C. a;rgsue °1 RreC Bridge Bridge, Khola R.C. |Bedanapuruwa | Binauna Jodne
Bridge 1dg Bridge Jodne R.C. Bridge
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
5.2 N ob 1 1 1 1 1 1 1 1 1 1 10
electronic  formats (CD-ROM) and
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 31.xIs/BOQ




