Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Char Gaun Kulo R.C. Bridge Between Pashupati Nagar VDC 2 & Gata VDC 6 Bardiya
2 Murkatta Bridge Rajapur mun 13 Bardiya
3 Karmohani Jodne Bridge Rajapur mun 19, Ishwariganj & Khairi Chandanapur—9 Bardiya
4 Jayapur Nursari Jodne Bridge Manau—6, Hanikhalla & Rajapur mun 8 Bardiya
5 Sarju River Bridge Postal Road - Gulariya Mutiha Road Bardiya
6 Sarju River Bridge Gulariya Bhurigau, Gulariya munWard No. 4 & 7 Bardiya
7 Kanjaraba Nala Bridge & Dudawa Nala HO Bardiya
8 Bhaktaiya Khola Bridge (Thakurdhwara M0 Bardiya
9 Gahate Khola Bridge 0 Bardiya
10 [Baulaha Khola Bridge 0 Bardiya
Contract No. BB-159-DSD-072/73-33
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Kanjaraba Bhaktaiya quantity VAT)
?(Zalg(;agn Murkatta Karmohani Nu::;lrﬁl:)rdne Sarju River Sarju River Nala Bridge & | Khola Bridge | Gahate Khola | Baulaha Khola
L Bridge Jodne Bridge . Bridge Bridge Dudawa Nala | (Thakurdhwara Bridge Bridge
Bridge Bridge Bridge, VDC 5
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 3 2 3 2 3 3 3 2 2 L I e R B e B
a |Prilling O to 20 m in clayeysandy soils.&| g, 60 60 40 60 40 60 60 60 0 60 500
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 0 0 0 0 0 0 0 32 0 32

Subtotal of drilling works, field tests and laboratory tests

package 33.xIs/BOQ




Bill of Quantities

SN [Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Kanjaraba Bhaktaiya quantity VAT)
(;(halr (;a;n Murkatta Karmohani | Jaya};}urd SarjuRiver | SarjuRiver [NalaBridge & | Khola Bridge | Gahate Khola | Baulaha Khola
ulo R.C. Bridge Jodne Bridge ursari Jodne Bridge Bridge Dudawa Nala | (Thakurdhwara Bridge Bridge
Bridge Bridge Bridge, VDC 5
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
5.2 Ny ob 1 1 1 1 1 1 1 1 1 1 10
electronic  formats (CD-ROM) and
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 33.xIs/BOQ




