Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Chiregar Khola Bridge 0 Bardiya
2 Khairene Koolama R.C. Bridge, Between|0 Bardiya
3 Kushmaghat Babai Riverma Motorable Br|0 Bardiya
4 Dongarhawa Khola Motorable Bridge, Mg0 Bardiya
5 Kailashanagar Sarju River Motoravel Brid 0 Bardiya
6 Kailashanagar Khalla Motorable Bridge |0 Bardiya
7 Jurpani Khola Motoravel Bridge, Betweern|0 Bardiya
8 Orahi Khola Bridge Thakuraddhara - Sukhar-—Bhurigau Bardiya
9 Kansegadh khola motor Bridge Jumla Sadak Dekhi Thapadera jane Sadak, Hariharpur-5 Surkhet
10 |ltram Khola Bridge Kalung Chowk bat airport jane sadak Surkhet
Contract No. BB-159-DSD-072/73-34
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Khairene Kushmaghat | Dongarhawa | Kajlashanagar | Kailashanagar | Jurpani Khola qQuantity VAT)
Chiregar Khola| Koolama R.C. | Babai Riverma Khola Sarju River Khalla Motoravel | Orahi Khola Kansegadh | - Khola
Bridge Bridge, Motorable Motorable Motoravel Motorable Bridge, Bridge khola. motor Bridge
Between Bridge, Bridge, Bridge Bridge Between Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 3 3 2 2 3 3 3 2 2 L I e R B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 60 60 60 20 40 0 50 60 0 60 240
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 0 0 0 0 0 48 0 0 32 0 80

Subtotal of drilling works, field tests and laboratory tests

package 34.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Khairene | Kushmaghat | Dongarhawa | Kailashanagar | Kailashanagar | Jurpani Khola Quantity VAT)
i Koolama R.C. | Babai Riverma Khola iU Ri Motoravel i Kansegadh
Chiregar Khola r - Sarju River Khalla ( Orahi Khola Khola motor Itram Khola
Bridge Bridge, Motorable Motorable Motoravel Motorable Bridge, Bridge d Bridge
Between Bridge, Bridge, Bridge Bridge Between Bridge

4{Transportation

4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

Subtotal of transportation

5|Detailed design and preparation of reports

Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR

Submission and presentation of of the
works as per TOR including 2 copies in|.
electronic  formats (CD-ROM) and
(separate sets for each bridge)

5.2

Subtotal of detailed design and preparation of reports

Grand Total

In words:

Signature:
Name and title:
Date:

Seal:

package 34.xIs/BOQ



