
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Babiyachaur Khola Surkhet

2 Dwang Khola Surkhet

3 Paudel Chautari Khorke Motorable Bridge Surkhet

4 Katheghari Khola Bridge Surkhet

5 Nakkale Khola Bridge Surkhet

6 Ammar Jyoti H.S.S. Bastpur Neware Khola Bridge Surkhet

7 Gharoban Khola Bridge Surkhet

8 Khorke khola Motorable Bridge Surkhet

9 Besari Khola Bridge Surkhet

10 Aamdali Khola Bridge Surkhet 

Contract No. BB-159-DSD-072/73-35

Babiyachaur 

Khola
Dwang Khola

Paudel 

Chautari 

Khorke 

Motorable 

Bridge

Katheghari 

Khola Bridge

Nakkale Khola 

Bridge

Ammar Jyoti 

H.S.S. Bastpur 

Neware Khola 

Bridge

Gharoban 

Khola Bridge

Khorke khola 

Motorable 

Bridge

Besari Khola 

Bridge

Aamdali Khola 

Bridge

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 2 2 2 2 2 2 2 2 2 20 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 0 0 0 0 0 0 0 0 0 0 0

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 32 32 32 32 32 32 32 32 32 32 320

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Tikhakuna, Babiyachaur–2 & 1

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Bi. Na. Pa. Birendrachowk and Eari Chowk ko Bich ma

0

Birendranagar 4 & 5 

Uttarganga – 8 & 6

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Birendranagar 4 & 5 

0

0

0

0

SN Particulars Unit

package 35.xls/BOQ



Bill of Quantities

Babiyachaur 

Khola
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Khorke 
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Khola Bridge

Nakkale Khola 
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Ammar Jyoti 
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Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 35.xls/BOQ


