Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Babiyachaur Khola Tikhakuna, Babiyachaur—2 & 1 Surkhet
2 Dwang Khola Uttarganga — 8 & 6 Surkhet
3 Paudel Chautari Khorke Motorable Bridgg Birendranagar 4 & 5 Surkhet
4 Katheghari Khola Bridge 0 Surkhet
5 Nakkale Khola Bridge 0 Surkhet
6 Ammar Jyoti H.S.S. Bastpur Neware Kho|0 Surkhet
7 Gharoban Khola Bridge 0 Surkhet
8 Khorke khola Motorable Bridge Bi. Na. Pa. Birendrachowk and Eari Chowk ko Bich ma Surkhet
9 Besari Khola Bridge 0 Surkhet
10 |Aamdali Khola Bridge Birendranagar 4 & 5 Surkhet
Contract No. BB-159-DSD-072/73-35
SN |Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
Paudel Ammar Jyoti quantity VAT)
Babiyachaur Chautari Katheghari | Nakkale Khola | H.S.S. Bastpur |  Gharoban Khorke khola Besari Khola | Aamdali Khola
Dwang Khola Khorke . . Ny Motorable . .
Khola Khola Bridge Bridge Neware Khola | Khola Bridge N Bridge Bridge
Motorable Bridge Bridge
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 2 2 2 2 2 2 2 2 2 2 20 | e ) emmmmmmmmmmmmmmmeeeeeeee e
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 0 0 0 0 0 0 0 0 0 0
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type 2) RM 32 32 32 32 32 32 32 32 32 32 320

Subtotal of drilling works, field tests and laboratory tests

package 35.xIs/BOQ




Bill of Quantities

SN [Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
Paudel Ammar Jyoti quantity VAT)
Babi Chautari . Khorke khola . "
yachaur Dwang Khola Katheghari | Nakkale Khola| H.S.S. Bastpur|  Gharoban Motorable Besari Khola | Aamdali Khola
Khola 9 Khorke Khola Bridge Bridge Neware Khola | Khola Bridge . Bridge Bridge
Motorable Bridge Bridge
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10
Subtotal of transportation
5|Detailed design and preparation of reports
Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR
Submission and presentation of of the
works as per TOR including 2 copies in|.
5.2 Ny ob 1 1 1 1 1 1 1 1 1 1 10
electronic  formats (CD-ROM) and
(separate sets for each bridge)
Subtotal of detailed design and preparation of reports
Grand Total
In words:
Signature:
Name and title:
Date:
Seal:

package 35.xIs/BOQ




