
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Belatada Murali Khola Road Bridge Surkhet 

2 Dhode Khola Bridge Surkhet 

3 Jalukeni Khola Bridge Surkhet 

4 Jhupra khola motorable Bridge Surkhet

5 Gochhe Khola Bridge, Surkhet

6 Chingad Khola Bridge Surkhet

7 Culvert Surkhet

8 Karnali River Janglaghat Bridge Surkhet

9 Ramgad River Bridge Dailekh 

10 Darkhola Motorable Bridge Jajarkot

Contract No. BB-159-DSD-072/73-36

Belatada 

Murali Khola 

Road Bridge

Dhode Khola 

Bridge

Jalukeni Khola 

Bridge

Jhupra khola 

motorable 

Bridge

Gochhe Khola 

Bridge, 

Chingad Khola 

Bridge 
Culvert

Karnali River 

Janglaghat 

Bridge

Ramgad River 

Bridge

Darkhola 

Motorable 

Bridge 

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 2 3 2 2 2 2 2 3 2 22 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 0 0 0 0 0 0 0 40 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 32 32 48 32 32 32 32 0 48 32 320

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

0

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Surkhet-Achham 

Upper Dungeshawar Bank–Dullu–Kushapani–Kalikot Jumla Road

Khanlaga VDC Ward No. 6

0

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

0

Bi. Na Pa. 13 and Satakhani 7 Bhanghari

Sahareswasthay Chauki Betani Road 

Rajena Duni Road 

1 Kachuwai & 1 ,Gimine Chepang Motor Road 

SN Particulars Unit

package 36.xls/BOQ



Bill of Quantities

Belatada 

Murali Khola 

Road Bridge

Dhode Khola 

Bridge

Jalukeni Khola 

Bridge

Jhupra khola 

motorable 

Bridge

Gochhe Khola 

Bridge, 

Chingad Khola 

Bridge 
Culvert

Karnali River 

Janglaghat 

Bridge

Ramgad River 

Bridge

Darkhola 

Motorable 

Bridge 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 36.xls/BOQ


