
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 R.C. Bridge Kailali

2 Dhanagadhi Ward No. 16 Dhurjana and Damauliya Jodne Bridge Kailali

3 Jamara Khola Bridge, Kailali

4 Pathariya Nala Bridge, Kailali

5 Ranikund Khola Bridge, Kailali

6 Jahari Thana Khola Bridge, Kailali

7 Kataini Nala Bridge, Kailali

8 Ghaila Nala Bridge, Kailali

9 Bridge Kailali

10 Chori Khola Bridge Construction Kailali

Contract No. BB-159-DSD-072/73-38

R.C. Bridge

Dhanagadhi 

Ward No. 16 

Dhurjana and 

Damauliya 

Jodne Bridge

Jamara Khola 

Bridge, 

Pathariya Nala 

Bridge, 

Ranikund 

Khola Bridge, 

Jahari Thana 

Khola Bridge, 

Kataini Nala 

Bridge, 

Ghaila Nala 

Bridge, 
Bridge

Chori Khola 

Bridge 

Construction

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 3 2 2 3 3 2 3 2 3 2 25 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 60 0 40 0 0 40 0 40 60 0 240

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 0 32 0 48 48 0 48 0 0 48 224

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Chuha–Gulara–Pratapur Bajar Road

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Chuhajhawahi Mariyaghat 

Way to Phoolbari Village

Pratapur VDC Ward No. 3 & 6 Kharaula village – Akladharuwa village  

0

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Tikapur mun 

Chuwa 

Dododhara Ward No. 1 

Dododhara

South of Ratnapur 7, Rampur Gau 

SN Particulars Unit

package 38.xls/BOQ



Bill of Quantities

R.C. Bridge

Dhanagadhi 

Ward No. 16 

Dhurjana and 

Damauliya 

Jodne Bridge

Jamara Khola 

Bridge, 

Pathariya Nala 

Bridge, 

Ranikund 

Khola Bridge, 

Jahari Thana 

Khola Bridge, 

Kataini Nala 

Bridge, 

Ghaila Nala 

Bridge, 
Bridge

Chori Khola 

Bridge 

Construction

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 38.xls/BOQ


