Bill of Quantities

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. [Name of Bridge Name of Road District
1 Chorahi Khola R.C. Bridge Construction [Lamkichuha mun — 7 & 8 Choripur — Babhanbhur Kailali
2 Mohona River Bridge, Lalbojhi Gulariya Ghat Kailali
3 Patharaiya River R.C.Bridge Construction|Bauniya, Pratapur, Tikapur Road, Near Logadh Temple Kailali
4 Taranagar School Pachhadi Kailali Nala n{0 Kailali
5 Long Bridge over Dhobini Bridge Patharaiya VDC Ward No. 4 Shanti Tol Kailali
6 Gulariya Ghat Bridge Lalbohi 4 Kailali
7 Gajuwa Nala R.C. Bridge Munuwa VDC Ward No. 7 Kailali
8 Kandra River Bridge Guleriyaghat Lalbajhi Kailali
9 Dhanagadhi wada 17 Bhada Samarchaural| 0 Kailali
10 [Kanyal tol Bhattihi khola ma Bridge NirmeIO Kailali
Contract No. BB-159-DSD-072/73-39
SN [Particulars Unit Quantity Total Rate (excl. VAT) Rate in words Amount (excl.
. Patharaiya Taranagar . Dhanagadhi Kanyal tol ~|quantity VAT)
Cgo(r:alg:;hola Mohona River River School Long Bridge Gulariya Ghat | Gajuwa Nala | Kandra River |Wada 17 Bhada/ Bhattihi khola
. Bridge Bridge, R.C.Bridge Pachhadi over PhObml Bridge R.C. Bridge Bridge Samarchauraha|  ma Bridge
Construction Construction |Kailali Nalama| ~ Bridge jodne Ghuraha|  Nirman
Desk study and field works
Desk Study including collection of data,
1[maps and other information; planning of the|Job 1 1 1 1 1 1 1 1 1 1 10
works
Field works including general reconnaisance,
feasibility study, detailed engineering survey
of the site, geological & geomorphologic
2|study, field survey, topographic survey, site[Job 1 1 1 1 1 1 1 1 1 1 10
selection and environmental study, detailed
hydrometric and hydrological study and
preliminary soil investigation in test pits
Subtotal of desk study & field works
f:s;:slssmn o FeHllalisy Sitvly [Rggalti=2 If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.
3|Soil investigation
3.1| Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR
Number of boreholes 3 2 3 2 3 3 3 2 3 3 1 e R B e B
a Drilling 0 to 29 m in clayey,sandy soils,&| RM 0 40 60 20 0 60 50 20 60 60 420
gravel mixed soils (Type_1)
Drilling 0 to 16 m in gravel,pebbles,cobbles
b & boulders, soft and hard rock (Type_2) RM 48 0 0 0 48 0 0 0 0 0 96

Subtotal of drilling works, field tests and laboratory tests

package 39.xIs/BOQ




Bill of Quantities

SN |Particulars Unit Quantity Total Rate (excl. VAT) Amount (excl.
chorahi Kol Patharaiya Taranagar Lona Brid Dhanagadhi | Kanyal tol Quantity VAT)
Ro(r:a I;rid c;a Mohona River River School ovoer:gDh:big:i Gulariya Ghat | Gajuwa Nala | Kandra River |Wada 17 Bhada/ Bhattihi khola
. Bricg Bridge, R.C.Bridge Pachhadi - Bridge R.C. Bridge Bridge  |Samarchauraha| ma Bridge
Construction Construction |Kailali Nalama| ~ Bridge jodne Ghuraha|  Nirman
4{Transportation
4.1|Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10
4.2|Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

Subtotal of transportation

5|Detailed design and preparation of reports

Detailed design works, preparation of|
cost estimates including bridge type
5.1|selection, design of bridge, approach|job 1 1 1 1 1 1 1 1 1 1 10
roads and river training works and
preparation of drawing works as per TOR

Submission and presentation of of the
works as per TOR including 2 copies in|.
electronic  formats (CD-ROM) and
(separate sets for each bridge)

5.2

Subtotal of detailed design and preparation of reports

Grand Total

In words:

Signature:
Name and title:
Date:

Seal:

package 39.xIs/BOQ



