

Government of Nepal
Ministry of Physical Infrastructure and Transport
Department of Roads
BRIDGE BRANCH



BILL OF QUANTITIES


Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N.	Name of Bridge	Name of Road	District
1	Motorable Bridge	Achham Turmakhad VDC 7 Jangalaghat – Surkhet Chhapre VDC Motor Bridge	Achham
2	Buldekhola R.C. Bridge	Chaurbatte–Duni–Patalakot–Budhakot– Devasthan Khaptad VDC Road	Achham
3	Daud Tolani Bridge	Daud Tolani Bajhang Link	Doti
4	Khaigad R.C. Bridge,	Gairaghanteshwor–Mudabhara–Kaphalani Road, Laxminagar VDC	Doti
5	Tudagad R.C. Bridge,	Sahajpur Bogtan Dipayal Road, Chamara Chautara Ward No. 8 & 9	Doti
6	Seraligad Bridge,	Seraligad Gaguda 1	Doti
7	Anagad Bridge,	Basudevi VDC 8 & 9	Doti
8	Godharegad R.C.	Bridge Construction	Doti
9	Ghatte Khola Bridge,	Sera– Atichaur Dogadi Road	Bajura
10	Daan Saghu	0	Bajura

Contract No. BB-159-DSD-072/73-40

SN	Particulars	Unit	Quantity										Total quantity	Rate (excl. VAT)	Rate in words	Amount (excl. VAT)
			Motorable Bridge	Buldekhola R.C. Bridge	Daud Tolani Bridge	Khaigad R.C. Bridge,	Tudagad R.C. Bridge,	Seraligad Bridge,	Anagad Bridge,	Godharegad R.C.	Ghatte Khola Bridge,	Daan Saghu				
	Desk study and field works															
1	Desk Study including collection of data, maps and other information; planning of the works	Job	1	1	1	1	1	1	1	1	1	1	10			
2	Field works including general reconnaissance, feasibility study, detailed engineering survey of the site, geological & geomorphologic study, field survey, topographic survey, site selection and environmental study, detailed hydrometric and hydrological study and preliminary soil investigation in test pits	Job	1	1	1	1	1	1	1	1	1	1	10			
	Subtotal of desk study & field works															
	Submission of Feasibility Study Report - 3 copies	If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no. 6.4 (a) & (b) NOTE.														
3	Soil investigation															
3.1	Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR															
	Number of boreholes		2	2	2	2	2	2	2	2	2	3	21	-----	-----	-----
a	Drilling 0 to 20 m in clayey,sandy soils,& gravel mixed soils (Type_1)	RM	0	0	0	0	0	0	0	40	0	0	40			
b	Drilling 0 to 16 m in gravel,pebbles,cobbles & boulders, soft and hard rock (Type_2)	RM	32	32	32	32	32	32	32	0	32	32	288			
	Subtotal of drilling works, field tests and laboratory tests															

Bill of Quantities

SN	Particulars	Unit	Quantity										Total quantity	Rate (excl. VAT)	Rate in words  Government of Nepal Ministry of Physical Infrastructure & Transport Department of Road Bridge Branch Kathmandu, Nepal	Amount (excl. VAT)
			Motorable Bridge	Buldekhola R.C. Bridge	Daud Tolani Bridge	Khaigad R.C. Bridge,	Tudagad R.C. Bridge,	Seraligad Bridge,	Anagad Bridge,	Godharegad R.C.	Ghatte Khola Bridge,	Daan Saghu				
4	Transportation															
4.1	Transportation of personnel	job	1	1	1	1	1	1	1	1	1	1	10			
4.2	Transportation of equipment	job	1	1	1	1	1	1	1	1	1	1	10			
	Subtotal of transportation															
5	Detailed design and preparation of reports															
5.1	Detailed design works, preparation of cost estimates including bridge type selection, design of bridge, approach roads and river training works and preparation of drawing works as per TOR	job	1	1	1	1	1	1	1	1	1	1	10			
5.2	Submission and presentation of of the works as per TOR including 2 copies in electronic formats (CD-ROM) and (separate sets for each bridge)	job	1	1	1	1	1	1	1	1	1	1	10			
	Subtotal of detailed design and preparation of reports															
	Grand Total															

In words:

Signature:

Name and title:

Date:

Seal: