
Bill of Quantities

Feasibility Study, Detailed Engineering Survey, Soil Investigation, Hydrological Study and Detailed Design of the bridge(s):

S. N. Name of Bridge District

1 Motorable Bridge Achham

2 Buldekhola R.C. Bridge Achham

3 Daud Tolani Bridge Doti

4 Khaigad R.C. Bridge, Doti

5 Tudagad R.C. Bridge, Doti

6 Seraligad Bridge, Doti

7 Anagad Bridge, Doti

8 Godharegad R.C. Doti

9 Ghatte Khola Bridge, Bajura 

10 Daan Saghu Bajura 

Contract No. BB-159-DSD-072/73-40

Motorable 

Bridge

Buldekhola 

R.C. Bridge

Daud Tolani 

Bridge 

Khaigad R.C. 

Bridge, 

Tudagad R.C. 

Bridge, 

Seraligad 

Bridge, 

Anagad 

Bridge, 

Godharegad 

R.C.

Ghatte Khola 

Bridge, 
Daan Saghu

1

Desk Study including collection of data,

maps and other information; planning of the

works

Job 1 1 1 1 1 1 1 1 1 1 10

2

Field works including general reconnaisance, 

feasibility study, detailed  engineering survey 

of the site, geological & geomorphologic

study, field survey, topographic survey, site

selection and environmental study, detailed

hydrometric and hydrological study and

preliminary soil investigation in test pits

Job 1 1 1 1 1 1 1 1 1 1 10

Submission of Feasibility Study Report - 3 

copies

3

3.1

Number of boreholes 2 2 2 2 2 2 2 2 2 3 21 ------- -------------------------- -------

a
Drilling 0 to 20 m in clayey,sandy soils,&

gravel mixed soils (Type_1)
RM 0 0 0 0 0 0 0 40 0 0 40

b
Drilling 0 to 16 m in gravel,pebbles,cobbles

& boulders, soft and hard rock (Type_2)
RM 32 32 32 32 32 32 32 0 32 32 288

Drilling of boreholes and carryout specified Field and Laboratory tests as per the TOR

Government of Nepal

Ministry of Physical Infrastructure and Transport

Department of Roads

BRIDGE BRANCH

BILL OF QUANTITIES

Subtotal of desk study & field works

Subtotal of drilling works, field tests and laboratory tests

Name of Road

Achham Turmakhad VDC 7 Jangalaghat – Surkhet Chhapre VDC  Motor Bridge 

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)

Bridge Construction

Sera– Atichaur Dogadi Road 

0

Chaurbatte–Duni–Patalakot–Budhakot– Devisthan Khaptad VDC Road

Desk study and field works

Soil investigation

If the any of the bridge(s) is found to be unfeasible then the work(s) of that bridge(s) will be terminated at this stage and payment shall be made according to SCC Clause no.  6.4 (a) & (b) NOTE.

Total 

quantity

Daud Tolani Bajhang Link

Gairaghanteshwor–Mudabhara–Kaphalani Road, Laxminagar VDC

Sahajpur Bogtan Dipayal Road, Chamara Chautara Ward No. 8 & 9 

Seraligad Gaguda 1 

 Basudevi VDC 8 & 9 

SN Particulars Unit

package 40.xls/BOQ



Bill of Quantities

Motorable 

Bridge

Buldekhola 

R.C. Bridge

Daud Tolani 

Bridge 

Khaigad R.C. 

Bridge, 

Tudagad R.C. 

Bridge, 

Seraligad 

Bridge, 

Anagad 

Bridge, 

Godharegad 

R.C.

Ghatte Khola 

Bridge, 
Daan Saghu

Rate in words Amount (excl. 

VAT)

Quantity Rate (excl. VAT)Total 

quantity
SN Particulars Unit

4

4.1 Transportation of personnel job 1 1 1 1 1 1 1 1 1 1 10

4.2 Transportation of equipment job 1 1 1 1 1 1 1 1 1 1 10

5

5.1

Detailed design works, preparation of

cost estimates including bridge type

selection, design of bridge, approach

roads and river training works and

preparation of drawing works as per TOR

job 1 1 1 1 1 1 1 1 1 1 10

5.2

Submission and presentation of of the

works as per TOR including 2 copies in

electronic formats (CD-ROM) and

(separate sets for each bridge)

job 1 1 1 1 1 1 1 1 1 1 10

Grand Total

In words:

Signature:

Name and title:

Date:

Seal:

Subtotal of detailed design and preparation of reports

Subtotal of transportation

Detailed design and preparation of reports

Transportation 

package 40.xls/BOQ


