

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

**Contract Identification No : PME/3371594/075/76/DPR-21**

**Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads**

**F/Y : 075/76**

**B.H.No. : 3371594**

**Date of Submission of Draft Report (DPR) : DoA + 22 Weeks**

**Date of Submission of Draft Report (IEE) : DoA + 24 Weeks**

**Date of Submission of Final Report (DPR) : DoA + 25 Weeks**

**Overall Contract Duration : DoA + 40 Weeks**

| S. N.                            | Description of works                                                                                                         | Unit | Quantity | District    | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|------------------------------------------------------------------------------------------------------------------------------|------|----------|-------------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                         |      |          |             |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                             | LS   | 1        |             |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                                                     |      |          |             |                    |                        |                      |               |         |
| 2                                | Biplante Bagutaar Bildu Sepli Shrichaur Champadevi (Kakani) Koshdaha Mandre (Molung Ekbaar) Toksel Harkapur Road, Okhaldunga | Km   | 60       | Okhaldhunga | Province 1 / Hilly |                        |                      |               |         |
| 3                                | Yashok Mangjawang Mauwa Limba Road, Panchthar                                                                                | Km   | 30       | Panchthar   | Province 1 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                                                |      |          |             |                    |                        |                      |               |         |
| 4                                | Biplante Bagutaar Bildu Sepli Shrichaur Champadevi (Kakani) Koshdaha Mandre (Molung Ekbaar) Toksel Harkapur Road, Okhaldunga | Km   | 60       | Okhaldhunga | Province 1 / Hilly |                        |                      |               |         |
| 5                                | Yashok Mangjawang Mauwa Limba Road, Panchthar                                                                                | Km   | 30       | Panchthar   | Province 1 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                              |      |          |             |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                              |      |          |             |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                              |      |          |             |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-22

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 22 Weeks

Date of Submission of Draft Report (IEE) : DoA + 24 Weeks

Date of Submission of Final Report (DPR) : DoA + 25 Weeks

Date of Submission of Final Report (IEE) : DoA + 27 Weeks

Overall Contract Duration : DoA + 40 Weeks

| S. N.                            | Description of works                                                                                                            | Unit | Quantity | District      | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|---------------------------------------------------------------------------------------------------------------------------------|------|----------|---------------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                            |      |          |               |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                                | LS   | 1        |               |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                                                        |      |          |               |                    |                        |                      |               |         |
| 2                                | Chatara Sunsari Dhankuta Mulghat Taplejung Dobhan Olangchungola Road, Taplejung                                                 | Km   | 40       | Taplejung     | Province 1 / Hilly |                        |                      |               |         |
| 3                                | Taplejung Bamahanande Dobhan Change Dhunge Sanghu Road, Taplejung                                                               | Km   | 30       | Taplejung     | Province 1 / Hilly |                        |                      |               |         |
| 4                                | Bhojpur-Ghodetar Road Section of Udayapur Mainamaini Basepatla Bhojpur Hasanpur Ghodetar Bhojpur Sadarmukam Road, Sankhuwasabha | Km   | 23       | Sankhuwasabha | Province 1 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                                                   |      |          |               |                    |                        |                      |               |         |
| 5                                | Chatara Sunsari Dhankuta Mulghat Taplejung Dobhan Olangchungola Road, Taplejung                                                 | Km   | 40       | Taplejung     | Province 1 / Hilly |                        |                      |               |         |
| 6                                | Taplejung Bamahanande Dobhan Change Dhunge Sanghu Road, Taplejung                                                               | Km   | 30       | Taplejung     | Province 1 / Hilly |                        |                      |               |         |
| 7                                | Bhojpur-Ghodetar Road Section of Udayapur Mainamaini Basepatla Bhojpur Hasanpur Ghodetar Bhojpur Sadarmukam Road, Sankhuwasabha | Km   | 23       | Sankhuwasabha | Province 1 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                                 |      |          |               |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                                 |      |          |               |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                                 |      |          |               |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-24

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 27 Weeks

Date of Submission of Draft Report (IEE) : DoA + 29 Weeks

Date of Submission of Final Report (DPR) : DoA + 30 Weeks

Date of Submission of Final Report (IEE) : DoA + 32 Weeks

Overall Contract Duration: DoA + 45 Weeks

| S. N.                            | Description of works                                                     | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|--------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                     |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.         | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b> |      |          |          |                    |                        |                      |               |         |
| 2                                | Dipayal Mailekh Patihalne Road, Bajhang                                  | Km   | 90       | Bajhang  | Province 7 / Hilly |                        |                      |               |         |
| 3                                | Gaira Mudhbhara Road (18+00 to 40 km), Doti                              | Km   | 22       | Doti     | Province 7 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>            |      |          |          |                    |                        |                      |               |         |
| 4                                | Dipayal Mailekh Patihalne Road, Bajhang                                  | Km   | 90       | Bajhang  | Province 7 / Hilly |                        |                      |               |         |
| 5                                | Gaira Mudhbhara Road (18+00 to 40 km), Doti                              | Km   | 22       | Doti     | Province 7 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                          |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                          |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                          |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-25

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 29 Weeks

Date of Submission of Draft Report (IEE) : DoA + 31 Weeks

Date of Submission of Final Report (DPR) : DoA + 32 Weeks

Date of Submission of Final Report (IEE) : DoA + 34 Weeks

Overall Contract Duration : DoA + 47 Weeks

| S. N.                            | Description of works                                                     | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|--------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                     |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.         | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b> |      |          |          |                    |                        |                      |               |         |
| 2                                | Nakche Lagma Road, Jumla                                                 | Km   | 40       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 3                                | Gamgadhi Pina Kotila Mundhu Mugu Jumla                                   | Km   | 32       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 4                                | Mahabulek Galje Bhatadi Ratadha Nagma Road (12+500 to 42+00 km), Kalikot | Km   | 29.5     | Kalikot  | Province 6 / Hilly |                        |                      |               |         |
| 5                                | Maure Tripurakot Road, Dolpa                                             | Km   | 20       | Dolpa    | Province 6 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>            |      |          |          |                    |                        |                      |               |         |
| 6                                | Nakche Lagma Road, Jumla                                                 | Km   | 40       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 7                                | Gamgadhi Pina Kotila Mundhu Mugu Jumla                                   | Km   | 32       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 8                                | Mahabulek Galje Bhatadi Ratadha Nagma Road (12+500 to 42+00 km), Kalikot | Km   | 29.5     | Kalikot  | Province 6 / Hilly |                        |                      |               |         |
| 9                                | Maure Tripurakot Road, Dolpa                                             | Km   | 20       | Dolpa    | Province 6 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                          |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                          |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                          |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-26

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 27 Weeks

Date of Submission of Draft Report (IEE) : DoA + 29 Weeks

Date of Submission of Final Report (DPR) : DoA + 30 Weeks

Date of Submission of Final Report (IEE) : DoA + 32 Weeks

Overall Contract Duration : DoA + 45 Weeks

| S. N.                            | Description of works                                                                                                              | Unit | Quantity | District      | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|-----------------------------------------------------------------------------------------------------------------------------------|------|----------|---------------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                              |      |          |               |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                                  | LS   | 1        |               |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                                                          |      |          |               |                    |                        |                      |               |         |
| 2                                | Rukum-Jajarkot Section of Lumbini-Rara-Mugu (Lumbini Dang Salyan Chaurjhari Jajarkot Jumla Panka Rara Mugu) Road, Rukum, Jajarkot | Km   | 50       | Western Rukum | Province 6 / Hilly |                        |                      |               |         |
| 3                                | Jumla Bazaar Urthu Syaulagadigaun Chotra Road, Jumla                                                                              | Km   | 33       | Jumla         | Province 6 / Hilly |                        |                      |               |         |
| 4                                | Chisapani Tallobagar Road Section of Bheri Corridor (Ch. 28+000 to 56+000)                                                        | Km   | 28       | Western Rukum | Province 6 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                                                     |      |          |               |                    |                        |                      |               |         |
| 5                                | Rukum-Jajarkot Section of Lumbini-Rara-Mugu (Lumbini Dang Salyan Chaurjhari Jajarkot Jumla Panka Rara Mugu) Road, Rukum, Jajarkot | Km   | 50       | Western Rukum | Province 6 / Hilly |                        |                      |               |         |
| 6                                | Jumla Bazaar Urthu Syaulagadigaun Chotra Road, Jumla                                                                              | Km   | 33       | Jumla         | Province 6 / Hilly |                        |                      |               |         |
| 7                                | Chisapani Tallobagar Road Section of Bheri Corridor (Ch. 28+000 to 56+000)                                                        | Km   | 28       | Western Rukum | Province 6 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                                   |      |          |               |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                                   |      |          |               |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                                   |      |          |               |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-27

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 29 Weeks

Date of Submission of Draft Report (IEE) : DoA + 31 Weeks

Date of Submission of Final Report (DPR) : DoA + 32 Weeks

Date of Submission of Final Report (IEE) : DoA + 34 Weeks

Overall Contract Duration : DoA + 47 Weeks

| S. N.                            | Description of works                                                                          | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|-----------------------------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                          |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                              | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                      |      |          |          |                    |                        |                      |               |         |
| 2                                | Pere Dolphugaun Road, Jumla, Mugu                                                             | Km   | 55       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 3                                | Jumla Bazaar Manisangu Napani Chakhure Road, Jumla, Jajarkot (Ch. 25+000 to 47+000)           | Km   | 22       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 4                                | Jumla Bazaar Manisangu Bhallulek Sarimi Jumla Dolpa Road, Jumla, Dolpa (Ch. 25+000 to 69+000) | Km   | 44       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                 |      |          |          |                    |                        |                      |               |         |
| 5                                | Pere Dolphugaun Road, Jumla, Mugu                                                             | Km   | 55       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 6                                | Jumla Bazaar Manisangu Napani Chakhure Road, Jumla, Jajarkot (Ch. 25+000 to 47+000)           | Km   | 22       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| 7                                | Jumla Bazaar Manisangu Bhallulek Sarimi Jumla Dolpa Road, Jumla, Dolpa (Ch. 25+000 to 69+000) | Km   | 44       | Jumla    | Province 6 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                               |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                               |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                               |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-28

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 24 Weeks

Date of Submission of Draft Report (IEE) : DoA + 26 Weeks

Date of Submission of Final Report (DPR) : DoA + 27 Weeks

Date of Submission of Final Report (IEE) : DoA + 29 Weeks

Overall Contract Duration : DoA + 42 Weeks

| S. N.                            | Description of works                                                     | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|--------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                     |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.         | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b> |      |          |          |                    |                        |                      |               |         |
| 2                                | Odi Khin Saatpata Road, Kalikot                                          | Km   | 40       | Kalikot  | Province 6 / Hilly |                        |                      |               |         |
| 3                                | Chinchu Ghariban Kalcha Road, Surkhet                                    | Km   | 35       | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| 4                                | Boldhik Jhugala Sukadhik Road, Mugu                                      | Km   | 25       | Mugu     | Province 6 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>            |      |          |          |                    |                        |                      |               |         |
| 5                                | Odi Khin Saatpata Road, Kalikot                                          | Km   | 40       | Kalikot  | Province 6 / Hilly |                        |                      |               |         |
| 6                                | Chinchu Ghariban Kalcha Road, Surkhet                                    | Km   | 35       | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| 7                                | Boldhik Jhugala Sukadhik Road, Mugu                                      | Km   | 25       | Mugu     | Province 6 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                          |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                          |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                          |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-29

Name of the Consulting Service : Preparation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 31 Weeks

Date of Submission of Draft Report (IEE) : DoA + 33 Weeks

Date of Submission of Final Report (DPR) : DoA + 34 Weeks

Date of Submission of Final Report (IEE) : DoA + 36 Weeks

| S. N.                            | Description of works                                                                                                                                                                                                                                                                                                                                                                                                                 | Unit | Quantity | District | Region / Terrian                        | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------|----------|----------|-----------------------------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                                                                                                                                                                                                                                                                                                                                 |      |          |          |                                         |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                                                                                                                                                                                                                                                                                                                                     | LS   | 1        |          |                                         |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preparation (DPR) of</b>                                                                                                                                                                                                                                                                                                                                                             |      |          |          |                                         |                        |                      |               |         |
| 2                                | Bharatpur Ring Road (MRM(Gondrang Chauki)-Bandevis Chowk-Harihar Mandir Chowk-Baruwa Chowk-Aadhikhole Chowk-Baghchowk Jungle Villa-Ghailaghari Community Jungle (Ward No. 27)-Kerunga Pul-Ward No 27 Rapti Kinar-Barahi Resort-Golaghat-Ward No 28 Simari Town-Bhangala Chowk-Lalitchowk-Gobreni-Kabhreghat-Shivaghat-Pulchowk-Gaureshwor Mandir-Jor Kusum Devghat-Thimura-Bhateri-Fire Line-Gaikharkh-MRM(Gondrang Chauki), Chitwan | Km   | 105      | Chitwan  | Province 3 (Outside KTM Valley) / Terai |                        |                      |               |         |
| 3                                | Piplamod Maheshphand Ramailo Chaur Kolpu Road, Dhading                                                                                                                                                                                                                                                                                                                                                                               | Km   | 25       | Dhading  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preparation of</b>                                                                                                                                                                                                                                                                                                                                                                        |      |          |          |                                         |                        |                      |               |         |
| 4                                | Bharatpur Ring Road (MRM(Gondrang Chauki)-Bandevis Chowk-Harihar Mandir Chowk-Baruwa Chowk-Aadhikhole Chowk-Baghchowk Jungle Villa-Ghailaghari Community Jungle (Ward No. 27)-Kerunga Pul-Ward No 27 Rapti Kinar-Barahi Resort-Golaghat-Ward No 28 Simari Town-Bhangala Chowk-Lalitchowk-Gobreni-Kabhreghat-Shivaghat-Pulchowk-Gaureshwor Mandir-Jor Kusum Devghat-Thimura-Bhateri-Fire Line-Gaikharkh-MRM(Gondrang Chauki), Chitwan | Km   | 105      | Chitwan  | Province 3 (Outside KTM Valley) / Terai |                        |                      |               |         |
| 5                                | Piplamod Maheshphand Ramailo Chaur Kolpu Road, Dhading                                                                                                                                                                                                                                                                                                                                                                               | Km   | 25       | Dhading  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                                                                                                                                                                                                                                                                                                                                      |      |          |          |                                         |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                                                                                                                                                                                                                                                                                                                                      |      |          |          |                                         |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                                                                                                                                                                                                                                                                                                                                      |      |          |          |                                         |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PMEU/3371594/075/76/DPR-30

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 26 Weeks

Date of Submission of Draft Report (IEE) : DoA + 28 Weeks

Date of Submission of Final Report (DPR) : DoA + 29 Weeks

Date of Submission of Final Report (IEE) : DoA + 31 Weeks

Overall Contract Duration : DoA + 44 Weeks

| S. N.                            | Description of works                                                                                                                                    | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                                                    |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                                                        | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                                                                                |      |          |          |                    |                        |                      |               |         |
| 2                                | Raakam Pilk Deuli Khaphalkot Sima Thala Raikar Jajarkot Road, Surkhet (Link road of Chinchu Jajarkot and MidHill Highway)                               | Km   | 50       | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| 3                                | Nepalgunj Sub Metropolitan city Ganeshman Chowk West Parsupur Gaughat Bardiya Badhaiya Taal Gaupalika Ward 1 to Kanthipur Guleriya Road, Banke, Bardiya | Km   | 22       | Banke    | Province 5 / Terai |                        |                      |               |         |
| 4                                | Mathebas Khoriya Maduwa Tikulipul Rajpur Ranjha Airport to Bardiya (MRM) Road, Bardiya, Banke                                                           | Km   | 35       | Banke    | Province 5 / Terai |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                                                                           |      |          |          |                    |                        |                      |               |         |
| 5                                | Raakam Pilk Deuli Khaphalkot Sima Thala Raikar Jajarkot Road, Surkhet (Link road of Chinchu Jajarkot and MidHill Highway)                               | Km   | 50       | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| 6                                | Nepalgunj Sub Metropolitan city Ganeshman Chowk West Parsupur Gaughat Bardiya Badhaiya Taal Gaupalika Ward 1 to Kanthipur Guleriya Road, Banke, Bardiya | Km   | 22       | Banke    | Province 5 / Terai |                        |                      |               |         |
| 7                                | Mathebas Khoriya Maduwa Tikulipul Rajpur Ranjha Airport to Bardiya (MRM) Road, Bardiya, Banke                                                           | Km   | 35       | Banke    | Province 5 / Terai |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                                                         |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                                                         |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                                                         |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

**Contract Identification No : PME/3371594/075/76/DPR-31**

**Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads**

**F/Y : 075/76**

**B.H.No. : 3371594**

**Date of Submission of Draft Report (DPR) : DoA + 24 Weeks**

**Date of Submission of Draft Report (IEE) : DoA + 26 Weeks**

**Date of Submission of Final Report (DPR) : DoA + 27 Weeks**

**Date of Submission of Final Report (IEE) : DoA + 29 Weeks**

**Overall Contract Duration : DoA + 42 Weeks**

| S. N.                            | Description of works                                                                                | Unit | Quantity | District | Region / Terrian                        | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|-----------------------------------------------------------------------------------------------------|------|----------|----------|-----------------------------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                |      |          |          |                                         |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                    | LS   | 1        |          |                                         |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                            |      |          |          |                                         |                        |                      |               |         |
| 2                                | Naubise Bhakunde Chautara Nawalpur Melamchi Road, Sindupalchowk, Dolkha                             | Km   | 45       | Dolakha  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 3                                | Bahrabise 5 Jambu Singache Khadadevi Kaseri Bumang Sotang Bamji Tengali Gati Aamthali Road, Dolakha | Km   | 35       | Dolakha  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 4                                | Khawa Laharmane Chipchipe Road, Dolkha                                                              | Km   | 22       | Dolakha  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                       |      |          |          |                                         |                        |                      |               |         |
| 5                                | Naubise Bhakunde Chautara Nawalpur Melamchi Road, Sindupalchowk, Dolkha                             | Km   | 45       | Dolakha  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 6                                | Bahrabise 5 Jambu Singache Khadadevi Kaseri Bumang Sotang Bamji Tengali Gati Aamthali Road, Dolakha | Km   | 35       | Dolakha  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 7                                | Khawa Laharmane Chipchipe Road, Dolkha                                                              | Km   | 22       | Dolakha  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                     |      |          |          |                                         |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                     |      |          |          |                                         |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                     |      |          |          |                                         |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-32

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 18 Weeks

Date of Submission of Draft Report (IEE) : DoA + 20 Weeks

Date of Submission of Final Report (DPR) : DoA + 21 Weeks

Date of Submission of Final Report (IEE) : DoA + 23 Weeks

Overall Contract Duration : DoA + 36 Weeks

| S. N.                            | Description of works                                                                   | Unit | Quantity | District        | Region / Terrian                        | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|----------------------------------------------------------------------------------------|------|----------|-----------------|-----------------------------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                   |      |          |                 |                                         |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                       | LS   | 1        |                 |                                         |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>               |      |          |                 |                                         |                        |                      |               |         |
| 2                                | Bahrabise Thimsang Bigu Thilekha Lahuk Bratang Lamabazaar Road Sindhupalchowk, Dolakha | Km   | 30       | Sindhupalchowk  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 3                                | 21 kilo Lisankhu Bhaphal Thokarpa Road, Sindhupalchowk                                 | Km   | 20       | Sindhupalchowk  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 4                                | Boharedobhan Thulo Parsale Chitretar Mamti Road, Kavrepalanchowk                       | Km   | 25       | Kavrepalanchowk | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                          |      |          |                 |                                         |                        |                      |               |         |
| 5                                | Bahrabise Thimsang Bigu Thilekha Lahuk Bratang Lamabazaar Road Sindhupalchowk, Dolakha | Km   | 30       | Sindhupalchowk  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 6                                | 21 kilo Lisankhu Bhaphal Thokarpa Road, Sindhupalchowk                                 | Km   | 20       | Sindhupalchowk  | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| 7                                | Boharedobhan Thulo Parsale Chitretar Mamti Road, Kavrepalanchowk                       | Km   | 25       | Kavrepalanchowk | Province 3 (Outside KTM Valley) / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                        |      |          |                 |                                         |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                        |      |          |                 |                                         |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                        |      |          |                 |                                         |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-33

Name of the Consulting Service : Preparation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 27 Weeks

Date of Submission of Draft Report (IEE) : DoA + 29 Weeks

Date of Submission of Final Report (DPR) : DoA + 30 Weeks

Date of Submission of Final Report (IEE) : DoA + 32 Weeks

Overall Contract Duration : DoA + 45 Weeks

| S. N.                     | Description of works                                                     | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|---------------------------|--------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| A                         | <b>General Works</b>                                                     |      |          |          |                    |                        |                      |               |         |
| 1                         | Providing Professional Liability Insurance as per RFP Documents.         | LS   | 1        |          |                    |                        |                      |               |         |
| B                         | <b>Detail Engineering Survey, Design and Report Preparation (DPR) of</b> |      |          |          |                    |                        |                      |               |         |
| 2                         | Bangesimal Sain Road Section of Surkhet Jumla Road, Surkhet, Dailekh     | Km   | 112      | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| C                         | <b>Initial Environmental Examination (IEE) Preparation of</b>            |      |          |          |                    |                        |                      |               |         |
| 5                         | Bangesimal Sain Road Section of Surkhet Jumla Road, Surkhet, Dailekh     | Km   | 112      | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| Gross Total (A)           |                                                                          |      |          |          |                    |                        |                      |               |         |
| VAT (B) = 13%*(A)         |                                                                          |      |          |          |                    |                        |                      |               |         |
| GRAND TOTAL (C) = (A)+(B) |                                                                          |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-34

Name of the Consulting Service : Preparation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 31 Weeks

Date of Submission of Draft Report (IEE) : DoA + 33 Weeks

Date of Submission of Final Report (DPR) : DoA + 34 Weeks

Date of Submission of Final Report (IEE) : DoA + 36 Weeks

p

Overall Contract Duration : DoA + 49 Weeks

| S. N.                     | Description of works                                                     | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|---------------------------|--------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| A                         | <b>General Works</b>                                                     |      |          |          |                    |                        |                      |               |         |
| 1                         | Providing Professional Liability Insurance as per RFP Documents.         | LS   | 1        |          |                    |                        |                      |               |         |
| B                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b> |      |          |          |                    |                        |                      |               |         |
| 2                         | Dallu Kalikot Rara Taal Nagchelanga Road, Dailekh, Kalikot, Mugu         | Km   | 130      | Dailekh  | Province 6 / Hilly |                        |                      |               |         |
| C                         | <b>Initial Environmental Examination (IEE) Preperation of</b>            |      |          |          |                    |                        |                      |               |         |
| 5                         | Dallu Kalikot Rara Taal Nagchelanga Road, Dailekh, Kalikot, Mugu         | Km   | 130      | Dailekh  | Province 6 / Hilly |                        |                      |               |         |
| Gross Total (A)           |                                                                          |      |          |          |                    |                        |                      |               |         |
| VAT (B) = 13%*(A)         |                                                                          |      |          |          |                    |                        |                      |               |         |
| GRAND TOTAL (C) = (A)+(B) |                                                                          |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-35

Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 23 Weeks

Date of Submission of Draft Report (IEE) : DoA + 25 Weeks

Date of Submission of Final Report (DPR) : DoA + 26 Weeks

Date of Submission of Final Report (IEE) : DoA + 28 Weeks

Overall Contract Duration : DoA + 41 Weeks

| S. N.                            | Description of works                                                                                                  | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|-----------------------------------------------------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                  |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                      | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                                              |      |          |          |                    |                        |                      |               |         |
| 2                                | Surkhet Birendra Na Pa 14 Gadhi Barahataal Kayapalika Kalyankadh Chapre Dobata Rekcha Dhanraas Benighat Road, Surkhet | Km   | 95       | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                                         |      |          |          |                    |                        |                      |               |         |
| 3                                | Surkhet Birendra Na Pa 14 Gadhi Barahataal Kayapalika Kalyankadh Chapre Dobata Rekcha Dhanraas Benighat Road, Surkhet | Km   | 95       | Surkhet  | Province 6 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                       |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                       |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                       |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

**Contract Identification No : PME/3371594/075/76/DPR-36**

**Name of the Consulting Service : Preparation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads**

**F/Y : 075/76**

**B.H.No. : 3371594**

**Date of Submission of Draft Report (DPR) : DoA + 32 Weeks**

**Date of Submission of Draft Report (IEE) : DoA + 34 Weeks**

**Date of Submission of Final Report (DPR) : DoA + 35 Weeks**

**Date of Submission of Final Report (IEE) : DoA + 37 Weeks**

**Overall Contract Duration : DoA + 50 Weeks**

| S. N.                            | Description of works                                                                                                   | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|------------------------------------------------------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                   |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                       | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preparation (DPR) of</b>                                               |      |          |          |                    |                        |                      |               |         |
| 2                                | Gairitad Kamalbazar Turmakhad Jungleghat Babiyachaur Chisapani (Achham-Surkhet-Kailali Road), Achham, Surkhet, Kailali | Km   | 135      | Achham   | Province 7 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preparation of</b>                                                          |      |          |          |                    |                        |                      |               |         |
| 3                                | Gairitad Kamalbazar Turmakhad Jungleghat Babiyachaur Chisapani (Achham-Surkhet-Kailali Road), Achham, Surkhet, Kailali | Km   | 135      | Achham   | Province 7 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                        |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                        |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                        |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

**Contract Identification No : PME/3371594/075/76/DPR-37**

**Name of the Consulting Service : Preperation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads**

**F/Y : 075/76**

**B.H.No. : 3371594**

**Date of Submission of Draft Report (DPR) : DoA + 22 Weeks**

**Date of Submission of Draft Report (IEE) : DoA + 24 Weeks**

**Date of Submission of Final Report (DPR) : DoA + 25 Weeks**

**Date of Submission of Final Report (IEE) : DoA + 27 Weeks**

**Overall Contract Duration : DoA + 40 Weeks**

| S. N.                            | Description of works                                                                             | Unit | Quantity | District | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|--------------------------------------------------------------------------------------------------|------|----------|----------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                             |      |          |          |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                 | LS   | 1        |          |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preperation (DPR) of</b>                         |      |          |          |                    |                        |                      |               |         |
| 2                                | Rahak Bhairavsthan Ashaha Tutta Belkhet Dalkoda Bhanakot Kalikot Hilsa China Border Road, Achham | Km   | 90       | Achham   | Province 7 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preperation of</b>                                    |      |          |          |                    |                        |                      |               |         |
| 3                                | Rahak Bhairavsthan Ashaha Tutta Belkhet Dalkoda Bhanakot Kalikot Hilsa China Border Road, Achham | Km   | 90       | Achham   | Province 7 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                  |      |          |          |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                  |      |          |          |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                  |      |          |          |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date:

Government of Nepal  
Ministry of Physical Infrastructure & Transport  
**Department of Roads**  
Planning and Monitoring Branch  
**Planning Monitoring & Evaluation Unit**  
Patandhoka, Lalitpur



**BILL OF QUANTITIES**

Contract Identification No : PME/3371594/075/76/DPR-38

Name of the Consulting Service : Preparation of Detail Project Report (DPR) and Initial Environmental Examination (IEE) of Roads

F/Y : 075/76

B.H.No. : 3371594

Date of Submission of Draft Report (DPR) : DoA + 28 Weeks

Date of Submission of Draft Report (IEE) : DoA + 30 Weeks

Date of Submission of Final Report (DPR) : DoA + 31 Weeks

Date of Submission of Final Report (IEE) : DoA + 33 Weeks

Overall Contract Duration : DoA + 46 Weeks

| S. N.                            | Description of works                                                                                                                                                                  | Unit | Quantity | District      | Region / Terrian   | Rate in Figures (NRs.) | Rate in Words (NRs.) | Amount (NRs.) | Remarks |
|----------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------|----------|---------------|--------------------|------------------------|----------------------|---------------|---------|
| <b>A</b>                         | <b>General Works</b>                                                                                                                                                                  |      |          |               |                    |                        |                      |               |         |
| 1                                | Providing Professional Liability Insurance as per RFP Documents.                                                                                                                      | LS   | 1        |               |                    |                        |                      |               |         |
| <b>B</b>                         | <b>Detail Engineering Survey, Design and Report Preparation (DPR) of</b>                                                                                                              |      |          |               |                    |                        |                      |               |         |
| 2                                | Chainpur Bana Barabishe Thupur Khadbari Road, Sankhuwasabha                                                                                                                           | Km   | 50       | Sankhuwasabha | Province 1 / Hilly |                        |                      |               |         |
| 3                                | Udayapur Baraha Chaudandi gadhi Ranitar Amchowk Gaunpalika Baalankha Lekharka Panchdhare Chakewa Diktel Road, Bhojpur                                                                 | Km   | 37       | Bhojpur       | Province 1 / Hilly |                        |                      |               |         |
| 4                                | Heluwabesi to Budhabare Road section of Dhankuta Leguwa Sankhuwasabha Tumlingtar Heluwabesi Bhojpur Bumlingtar Sisuwa Budhabare Solu Road (Mannmohan Rastriya Lokmarg), Sankhuwasabha | Km   | 30       | Sankhuwasabha | Province 1 / Hilly |                        |                      |               |         |
| <b>C</b>                         | <b>Initial Environmental Examination (IEE) Preparation of</b>                                                                                                                         |      |          |               |                    |                        |                      |               |         |
| 6                                | Chainpur Bana Barabishe Thupur Khadbari Road, Sankhuwasabha                                                                                                                           | Km   | 50       | Sankhuwasabha | Province 1 / Hilly |                        |                      |               |         |
| 7                                | Udayapur Baraha Chaudandi gadhi Ranitar Amchowk Gaunpalika Baalankha Lekharka Panchdhare Chakewa Diktel Road, Bhojpur                                                                 | Km   | 37       | Bhojpur       | Province 1 / Hilly |                        |                      |               |         |
| 8                                | Heluwabesi to Budhabare Road section of Dhankuta Leguwa Sankhuwasabha Tumlingtar Heluwabesi Bhojpur Bumlingtar Sisuwa Budhabare Solu Road (Mannmohan Rastriya Lokmarg), Sankhuwasabha | Km   | 30       | Sankhuwasabha | Province 1 / Hilly |                        |                      |               |         |
| <b>Gross Total (A)</b>           |                                                                                                                                                                                       |      |          |               |                    |                        |                      |               |         |
| <b>VAT (B) = 13%*(A)</b>         |                                                                                                                                                                                       |      |          |               |                    |                        |                      |               |         |
| <b>GRAND TOTAL (C) = (A)+(B)</b> |                                                                                                                                                                                       |      |          |               |                    |                        |                      |               |         |

Authorized Representative of Firm:

Name:

Signature:

Official Seal:

Date: